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SECTION 1 

TERMS AND CONDITIONS 

1.1 DEFINITION OF TERMS 

Change Order means a written document ordering a change in the Contract price or Contract time or a 
material change in the Work. A Change Order must comply with the Contract Documents. 

Contract means the documents that have been executed by the Contractor and the Town subsequent to 
approval of award by the Town. 

Contract Documents means the Contract as may be amended from time to time, to include but not be limited 
to clarifications, directives, change orders, payments and other such documents issued under or relating to the 
Contract. 

Contractor means the person, firm, or corporation with whom the Town has contracted and who will be 
responsible for the acceptable performance of any Work and for the payment of all legal debts pertaining to 
the Work under the Contract. 

Cure means the action taken by the Contractor promptly, after receipt of written notice from the Town of a 
breach of the Contract Documents, which shall be performed at no cost to the Town, to repair, replace, 
correct, or remedy all material, equipment, or other elements of the Work or the Contract Documents affected 
by such breach, or to otherwise make good and eliminate such breach. 

Cure Period means the period of time in which the Contractor is required to remedy deficiencies in the Work . 
or compliance with the Contract Documents after receipt of a written Notice to Cure from the Town identifying 
the deficiencies and the time to Cure. 

Days mean calendar days unless otherwise specifically stated in the Contract Documents. 

Emergency Work means Work identified by the Town that requires the Contractor to respond with Personnel 
within sixty (60) minutes of notification by the Project Manager(s). 

Personnel means a person(s) assigned by the Contractor to complete the Work under assigned under the 
Contract, including all tools, equipment and means of transportation necessary to perform the Work. 

Materials mean goods or equipment incorporated in a Project, or used or consumed in the performance of the 
Work, 

Premium Time means any time outside of Regular Hours during which Contractor shall be paid at 1.5 times the 
hourly rate stated in the Bid Form. 

Project Manager means the individual(s} assigned by the Town Manager to manage the Work assigned and 
performed under the Contract. 

Regular Hours means the hours specified in Article 1.48 during which the Contractor shall be paid. 

Services mean the Scope of Work and all of the tasks required by the Contract Documents. 

Town means the Town Council of the Town of Miami Lakes or the Town Manager, as applicable. 

Town Manager means the duly appointed chief administrative officer of the Town of Miami Lakes or his 
designee. 

Work or Task means work or tasks to be completed as issued under the Contract. 

Work Order means a document issued by the Town awarding a specific Project to a Contractor. 
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1.2 INTENTION OF THE TOWN 

It is the intent of the Town to describe herein the Work to be completed in accordance with all codes and 
regulations governing all the Work to be performed under this Contract. Any work, labor, materials and/or 
equipment that may reasonably be inferred from the Contract as being required to produce the intended 
results shall be supplied by Contractor whether or not specifically called for in the Contract Documents. 
Where words, which have well-known technical or trade or industry meanings are used to describe Work, 
materials or equipment, such words shall be interpreted in accordance with that meaning. The Town shall 
have no duties other than those duties and obligations expressly set forth within the Contract Documents. 

1.3 TIME IS OF THE ESSENCE 

Contractor will promptly perform its duties under the Contract and will give the Work as much priority as is 
necessary to cause the Work to be completed on a timely basis in accordance with the Contract Documents. 

Dates and time periods set forth in any Work Order issued under the Contract for the commencement and 
completion of Work is included because of its importance to the Town. 

1.4 NOTICES 

Whenever either party desires to give written notice to the other relating to the Contract, such must be 
addressed to the party for whom it is intended at the place specified below; and the place for giving the notice 
shall remain until it shall have been changed by written notice in compliance with the provisions of this Article. 
Notice shall be deemed given on the date received or within 3 days of mailing, if mailed through the United 
States Postal Service. Notice shall be deemed given on the date sent via e-mail or facsimile. Notice shall be 
deemed given via courier/delivery service upon the initial delivery date by the courier/delivery service. For the 
present, the parties designate the following as the respective places for giving of notice: 

For Town: 

Mr. Alex Rey 
Town Manager 
Town of Miami Lakes 
6601 Main Street 
Miami Lakes, Florida 33014 

For Contractor: 
Osmary Reguera 
La Perla Contractors, Inc. 

Thomas Fossler 
Procurement Manager 
Town of Miami Lakes 
6601 Main Street 
Miami Lakes, Florida 33014 

During the Work the Contractor shall maintain continuing communications with designated Town 
representative(s). The Contractor shall keep the Town fully informed as to the progress of the Work under the 
Contract. 

1.5 PRIORITY OF PROVISIONS 

If there is a conflict or inconsistency between any term, statement requirement, or provision of any exhibit 
attached hereto, any document or events referred to herein, or any document incorporated into the Contract 
Documents by reference and a term, statement, requirement, the specifications or any plans, or provision of 
the Contract Documents the following order of precedence shall apply: 

In the event of conflicts in the Contract Documents the priorities stated below will govern; 

• Revisions and Change Orders to the Contract shall govern over the Contract. 
• The Contract Documents shall govern over the Contract. 
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• Terms and Conditions in the Contract will govern over terms and conditions stated on the plans or in 
the specifications. 

1.6 INDEMNIFICATION 

The Contractor shall indemnify and hold harmless the Town, its officers, agents and employees from and 
against all liability, claims, damages, losses and expenses, including reasonable attorney's fees and costs at 
both trial and appellate levels arising out of or resulting from the performance of the Work under this 
Contract, caused by negligence, recklessness, intentional misconduct, or any act or omission of the Contractor 
or anyone directly or indirectly employed by Contractor or anyone for whose acts Contractor may be liable. 
The Contractor expressly understands and agrees that any insurance protection required by this Contract or 
otherwise provided by Contractor shall in no way limit the responsibility to indemnify, keep and save harmless 
and defend the Town or its officers, employees, agents and instrumentalities as herein provided. 

The Contractor agrees and recognizes that the Town shall not be held liable or responsible for any claims 
which may result from any actions or omissions of the Contractor in which the Town participated either 
through review or concurrence of the Contractor's actions. In reviewing, approving or rejecting any 
submissions by the Contractor or other acts of the Contractor, the Town in no way assumes or shares any 
responsibility or liability of the Contractor or Sub-Contractor, under this Contract. The Contractor shall defend 
the Town or provide for such defense at its own expense, at the Town's option. 

This indemnification obligation shall survive the expiration or termination of this Contract. 

The Town has provided specific consideration for the indemnification of $10.00 from the sums due to the 
Contractor under this Contract. 

1.7 INSURANCE 

Without limiting any of the other obligations or liabilities of Contractor, the Contractor shall secure and 
maintain throughout the duration of this Contract, insurance of such type and in such amounts necessary to 
protect its interest and the interest of the Town against hazards or risks of loss as specified below. The 
underwriter of such insurance shall be qualified to do business in the State of Florida, be rated "B" as to 
management and "Class V" as to strength or better as rated by the latest edition of Best's Insurance Guide, 
published by A.M. Best Company, Oldwick, New Jersey, or its equivalent, The insurance carrier shall have 
agents upon whom service of process may be made in the State of Florida. The insurance coverage shall be 
primary insurance with respect to the Town, its officials, employees, agents and volunteers. Any insurance 
maintained by the Town shall be in excess of the Contractor's insurance and shall not contribute to the 
Contractor's insurance. The insurance coverages shall include a minimum of: 

a. Worker's Compensation and Employer's Liability Insurance: For all employees of the Contractor as 
required by Florida Statute 440 

b. Employer's Liability: Limit for each bodily injury by an accident shall be $300,000 policy limit for each 
accident, per employee, including bodily injury caused by disease. 

£:. Comprehensive Business Automobile and Vehicle Liability Insurance: This insurance shall be written in 
comprehensive form and shall protect the Contractor and the Town against claims for injuries to 
members of the public and/or damages to property of others arising from the Contractor's use of motor 
vehicles or any other equipment and shall cover operation with respect to onsite and offsite operations 
and insurance coverage shall extend to any motor vehicles or other equipment irrespective of whether 
the same is owned, non-owned, or hired. The limit of liability shall not be less than $300,000 per 
occurrence, combined single limit for Bodily Injury liability and Property Damage liability. Coverage must 
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be afforded on a form no more restrictive than the latest edition of the Business Automobile Liability 
Policy, without restrictive endorsement, as filed by the Insurance Services Office. 

d. Commercial General Liability ("CGL"). This insurance shall be written in comprehensive form and shall 
protect the Contractor and the Town against claims arising from injuries to members of the public or 
damage to property of others arising out of any act or omission to act of the Contractor or any of its 
agents, employees, or subcontractors. The limit of liability shall not be less than $300,000 per 
occurrence, combined single limit for Bodily Injury Liability and Property Damage Liability. Coverage must 
be afforded on a primary and non-contributory basis and with a coverage form no more restrictive than 
the latest edition of the Commercial General Liability Policy, without restrictive endorsements, as filed by 
the Insurance Services Office. 

• CGL Required Endorsements 
• Employees included as insured 
• Contingent Liability/Independent Contractors Coverage 
• Contractual Liability 
• Waver of Subrogation 

Town is to be expressly included as an Additional Insured pursuant to endorsement number CG 2010 
11/85 or its equivalence. 

e. Certificate of Insurance: Contractor shall provide the Town Manager or designee with Certificates of 
Insurance for all required policies within fifteen (15) days of notification of a conditional award by the Town. 
The Certificates of Insurance shall not only name the types of policy(ies) provided, but also shall specifically 
cite this Contract and shall state that such insurance is as required by this Contract. The Town reserves the 
right to require the Contractor to provide a certified copy of such policies, upon written request by the Town. 
Each policy certificate shall be endorsed with a provision that not less than thirty (30) calendar days' written 
notice shall be provided to the Town before any policy or coverage is cancelled, restricted, or a material 
change is made. Acceptance of the Certificate(s) is subject to approval of the Town Manager or designee. 

t Additional Insured- The Town is to be specifically Included as an Additional Insured for the liability of 
the Town resulting from operations performed by or on behalf of Contractor in performance of this Contract. 
The Town shall be named as additional insured under the CGL and business automobile insurance. Town shall 
be named as an additional insured under Contractor's insurance, including that applicable to the Town as an 
Additional Insured, shall apply on a primary basis and any other insurance maintained by the Town shall be in 
excess of and shall not contribute to Contractor's insurance. Contractor's insurance shall contain a severability 
of interest provision providing that, except with respect to the total limits of liability, the insurance shall apply 
to each Insured or Additional Insured in the same manner as if separate policies had been issued to each. 

All deductibles or self-insured retentions must be declared to and be approved by the Town Manager. The 
Contractor shall be responsible for the payment of any deductible or self-insured retentions in the event of any 
claim. 

Compliance with the foregoing requirements shall not relieve the Contractor of its liability and obligations 
under this section or any other section of the Contract. 

Issuance of a purchase order/work order is contingent upon receipt and maintaining of the required insurance 
documents. Failure to comply may result in the rescission of the award. 

The Contract is responsible for assuring that the insurance required certificates remain in full force for the 
duration of the Contract. Failure to maintain such insurance certificates may result in delays in issuing 
payment to the Contractor, issuance of a stop work order by the Town, or termination of the Contract for 
default. 
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1.8 GENERAL REQUIREMENTS 

The employee(s) of the Contractor shall be considered to be at all times its employee(s), and not employee(s) 
or agent(s) of the Town or any of its departments. 

The Contractor agrees that the Contractor will at all times employ, maintain and assign to the performance of 
the Contract a sufficient number of competent and qualified professionals and other personnel to meet the 
requirements of the Work to be performed. 

The Contractor agrees to replace any of the Contractor's personnel assigned to a Task(s) if so requested by the 
Project Manager, should the Project Manager make a determination that said staffing is unacceptable or that 
any individual is not performing in a manner consistent with the requirements for such a position. 

The Contractor represents that its staff personnel have the proper skills, training, background, knowledge, 
experience, rights, authorizations, integrity, character and licenses necessary to perform the Work, in a 
competent and professional manner. 

The Contractor shall at all times cooperate with the Project Manager and coordinate its respective Work 
efforts to most effectively and efficiently performance of the Work. 

1.9 RULES AND REGULATIONS 

The Contractor shall comply with all laws and regulations applicable to provision of the Services specified in 
the Contract Documents. The Contractor shall be familiar with all federal, state and local laws, rules, 
regulations, codes, and ordinances that affect the Work. 

1.10 SITE INVESTIGATION AND REPRESENTATION 

Should the Contractor identify any utilities, structures, etc., which will or may be encountered during the 
performance of the Work, the Town shall be consulted immediately in order for a decision to be made on the 
potential relocation or other action(s) to be taken as it relates to the Work. The Contractor shall not 
purposefully disrupt or disconnect any type of utility whatsoever without first obtaining the prior written 
approval ofthe Town or applicable utility owner. 

Work site(s) may have existing utilities, such as, but not limited to, irrigation, phone, water and sewer, CATV, 
traffic signals, electrical, and storm sewer. The Contractor shall not purposefully disrupt or disconnect any 
type of utility whatsoever without first obtaining the prior written approval of the Project Manager. 

1.11 METHOD OF PERFORMING THE WORK 

The Contractor shall familiarize itself with normal Town operations where the Work is to be performed so that 
it can conduct the Work in the best possible manner to the complete satisfaction of the Project Manager. 

The Work to be performed shall be done in such a manner so as not to interfere with the normal Town 
operations. The manner in which the Work is performed shall be subject to the approval of the Project 
Manager, whom if necessary, shall have the authority to require changes in the manner in which the Work is 
performed. There shall be no obstruction of Town services without the prior written approval of the Project 
Manager. 

The Contractor shall protect public and private property, and utilities from injury or loss arising in connection 
with the Work, and take all necessary precautions to prevent accidents, injuries, or damage to persons or 
property on or near the Work. 

The Contractor shall be responsible for, and shall replace and make good all loss, injury, or damage to any 
property (including landscaping, irrigation, walks, drives, structures or utilities). Contractor shall be 
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responsible for documentation including photos of the work site before and after the authorized services/work 
is conducted to verify property's pre-existing and post-existing condition. 

1.12 COORDINATION OF THE WORK 

Operations and events/programs may be ongoing at locations where Work will be performed. The Contractor 
shall coordinate the Work with the Project Manager to minimize any potential adverse impacts. 

1.13 SAFETY PRECAUTIONS 

Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions in 
connection with the Work. Contractor shall take all necessary precautions for the safety of, and shall provide 
the necessary protection to prevent damage, injury or loss to property, persons, or employees. 

The Contractor shall take all necessary precautions for the safety of employees in the performance of the 
Work, and shall comply with all applicable provisions of Federal, State, and local laws, including, but not 
limited to the requirements of the Occupational Safety and Health Act of 1970, and amendments thereto, to 
prevent accidents or injury to persons on, about or adjacent to the premises where the Work is being 
performed. Contractor shall notify owners of adjacent property and utilities when prosecution of the Work 
may affect them. Any fines levied by the above mentioned authorities for failure to comply shall be the sole 
responsibility of the Contractor. 

The Contractor shall comply with the OSHA "Federal Right to Know' Regulation regarding informing employees 
of toxic substances in the workplace, providing training, and emergency procedures. 

Contractor must adhere to applicable environmental protection guidelines for the duration of the Work. The 
Contractor shall comply with all codes, ordinances, rules, orders and other legal requirements of public 
authorities (including OSHA, NIOSH, the Town, Miami-Dade County, State of Florida), which bear on the 
performance of the Work 

The Contractor shall provide such equipment as are necessary or required, in the case of accidents, for first aid 
service to person who may be injured during the performance of the Work. Contractor shall immediately 
report to the Project Manager every accident to persons and shall furnish in writing full information, including 
witness statements, regarding any and all accidents. 

The Federal "Right to Know" Regulation implemented by the Occupational Safety and Health Administration 
(OSHA) requires employers to inform their employees of any toxic substances to which they may be exposed in 
the workplace, and to provide training in safe handling practices and emergency procedures. It also requires 
notification to local fire departments of the location and characteristics of all toxic substances regularly 
present in the workplace. 

Contractor shall provide a complete set of Material Safety Data Sheets (MSDS) to the Project Manager 
prior to initial product utilization. This information must be provided prior to the use of any such 
materials, or supplies. 

For additional information on the Federal Right to Know Regulation, contact OSHA at www.OSHA.gov or call 
(954) 424-0242. 

1.14 LABOR, MATERIALS, AND EQUIPMENT 

Unless otherwise directed by the Project Manager, Contractor shall provide labor, tools, equipment, means of 
transportation, and any other non-consumable articles necessary for the proper execution and completion of 
the Work. The Town may supply all consumable materials to be used in the performance of services; however 
the Town reserves the right to access materials and equipment through the Contractor using the pre­
determined percentage mark-up. 

7 
Construction of Government Center Emergency Generator Enclosure Contract No. 2018-05 



In addition to materials required to complete the Work, the Town may also provide equipment such as an 
electronic tablet or other device to be utilized by the Contractor. The Contractor shall ensure that the device is 
kept in good working condition and will be responsible for paying for repairs or replacement costs if the device 
is damaged, lost or stolen while checked out by the Contractor. 

The Town may rent specialty equipment including bucket trucks, hi-lifts, and scaffolding and similar items; 
however the Town reserves the right to access equipment through the Contractor using the pre-determined 
percentage mark-up. 

At the Project Manager's direction, Contractor shall be responsible for pick up and drop off of rental 
equipment as applicable. 

1.15 PROJECT SUPERVISION 

Contractor shall be responsible for all supervision of the Work to ensure that the Work is performed in 
accordance with the Contract Documents. 

The Project Manager and the Contractor shall meet as often as deemed necessary by the Project Manager, 
before, during, or after the performance of the Work to review the Work and resolve any outstanding issues. 

1.16 SUBCONTRACTORS 

Contractor shall not subcontract any of the Work to be performed under this Contract, unless approved by the 
Town Manager. 

1.17 AUTHORITY OF THE PROJECT MANAGER(S) 

The Town Manager hereby authorizes the Project Manager(s) to determine, all questions of any nature 
whatsoever arising out of, under or in connection with, or in any way relating to or on account of the Work, 
and questions as to the interpretation of the Work to be performed under the Contract Documents. 

The Contractor shall be bound by all determinations or orders of the Project Manager and shall promptly 
respond to requests of the Project Manager, including the withdrawal or modification of any previous order, 
and regardless of whether the Contractor agrees with the Project Manager's determination or requests. 
Where requests are made orally, the Project Manager will follow up in writing, as soon thereafter as is 
practicable. 

The Project Manager shall have authority to act on behalf of the Town to the extent provided by the Contract, 
unless otherwise modified in writing by the Town. All instructions to the Contractor shall be issued in writing. 
All instructions to the Contractor shall be issued through the Town Manager or Project Manager. 

The Project Manager may dictate means, methods, techniques, sequences or procedures, or for safety 
precautions in connection with the Work, and will not be responsible for the Contractor's failure to carry out 
the Work in accordance with the Contract Documents. 

All interpretations and recommendations of the Project Manager shall be consistent with the intent of the 
Contract Documents. 

The Project Manager or designee shall inspect the Work and has the authority to reject Work that does not 
conform to the Contract Documents. 

The Project Manager's authority to act under this paragraph, nor any decision made in good faith either to 
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the Project Manager to 
the Contractor, any supplier or any of their agents, employees, or any other person performing any of the 
Work. The Project Manager will not be responsible for the acts or omissions of the Contractor, or any of their 
agents or employees, or any other persons performing any of the Work. 
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1.18 DEFECTIVE OR NON-COMPLIANT WORK 

Contractor shall promptly either correct all rejected Work or remove such rejected Work and replace it with 
compliant Work. Contractor shall bear all direct, and indirect costs of such removal or corrections. 

Should Contractor fail or refuse to remove or correct rejected Work or to make any necessary repairs in 
accordance with the requirements of the Contract Documents within the time indicated in writing by the 
Project Manager or designee, the Project Manager or designee shall have the authority to cause the rejected 
Work to be removed or corrected, or make such repairs or corrections as may be necessary at Contractor's 
expense. Any expense incurred by the Town in making such removals, corrections or repairs, shall be paid for 
out of any monies due ~r which may become due to Contractor. In the event of failure of Contractor to make 
all necessary repairs promptly and fully, the Town Manager or designee may declare the Contractor in default. 

1.19 TAXES 

Contractor shall pay all applicable sales, consumer, use and other taxes required by law. Contractor is 
responsible for reviewing the pertinent State Statutes involving state taxes and complying with all 
requirements. 

1.20 REMOVAL OF UNSATISFACTORY PERSONNEL 

Contractor shall at all times enforce strict discipline and good order among its employees and shall not employ 
under the Contract any unfit person or anyone not skilled in the Work to which they are assigned. 

The Town may make written request to the Contractor for the prompt removal and replacement of any 
personnel employed or retained by the Contractor. The Contractor shall respond to the Town within five (5) 
calendar days of receipt of such request with either the removal and replacement of such personnel or written 
justification as to why that may not occur. The Town shall make the final determination as to the removal of 
unsatisfactory personnel from the Work. The Contractor agrees that the removal of any of such individual(s) 
does not require the termination or demotion of said individual(s). 

The Town may request that a Contractor's employee be removed for accepting gratuities. 

1.22 CLAIMS 

Any claim shall be made by written notice by Contractor to the Town representatives identified in Article 1.4 
within ten (10) business days of the commencement of the event giving rise to the claim and stating the 
general nature and cause of the claim. Thereafter, within twenty (20) calendar days of the termination of the 
event giving rise to the claim, written notice of the extent of the claim with supporting information and 
documentation shall be provided unless the Town Manager or designee allows an additional period of time to 
ascertain more accurate data in support of the claim. The written notice must be accompanied by Contractor's 
written notarized statement that the adjustment(s) claimed is the entire adjustment to which the Contractor 
has reason to believe it is entitled as a result of the occurrence of said event. All claims and disputes shall be 
determined in accordance with the Contract. It is expressly and specifically agreed that any and all claims for 
changes to the Contract shall be waived if not submitted in strict accordance with the requirements of this 
Article. 

1.23 DISPUTES AND MEDIATION 

Contractor understands and agrees that all disputes between it and the Town upon an alleged violation of the 
terms of this Contract by the Town shall be submitted for resolution in the following manner. 

Initial effort(s) should be made by the Contractor to resolve any issues with the Project Manager or other 
Town representative(s) it works within in the coordination and performance of the Work. 
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Should the initial efforts at resolution not end in a mutual resolution then the Contractor notify in writing the 
Procurement Manager identified in Article 1.4, Notices, of the claim or dispute 

The Contractor shall submit its dispute in writing, with all supporting documentation, to the Procurement 
Manager, as identified in Article 1.4, Notices. Upon receipt of said notification the Procurement Manager shall 
review the issues relative to the claim or. dispute and issue a written finding. 

Should the Contractor and the Procurement Manager fail to resolve the claim or dispute the Contractor shall 
submit their dispute in writing within five (5) calendar days of the written finding being issued by the 
Procurement Manager to the Town Manager. Failure to submit such appeal in the stated timeframe of the 
written finding shall constitute acceptance of the finding by the Contractor. Upon receipt of said notification 
the Town Manager shall review the issues relative to the claim or dispute and issue a written finding. 

Appeal to the Town Manager for resolution is required prior to Contractor being entitled to seek judicial relief 
in connection therewith. Should the Contractor be entitled to compensation hereunder, the Town Manager's 
decision may be subject to approval by the Town Council. Contractor shall not be entitled to seek judicial relief 
unless: 

• it has first received Town Manager's written decision, approved by the Town Council if applicable, or 
• a period of sixty (60) days has expired after submitting to the Town Manager a detailed statement of 

the dispute, accompanied by all supporting documentation, or a period of (90) days has expired in an 
instance where Town Manager's decision is subject to Town Council for approval; or 

• Town has waived compliance with the procedure set forth in this Article by written instrument(s) 
signed by the Town Manager. 

In the event the determination of a dispute under this Article is unacceptable to either party hereto, the party 
objecting to the determination must notify the other party in writing within fourteen (14) calendar days of 
receipt of the written determination. The notice must state the basis of the objection and must be 
accompanied by a statement that any Contract price or Contract time adjustment claimed is the entire 
adjustment to which the objecting party has reason to believe it is entitled to as a result of the determination. 
Within sixty (60) calendar days after completion of the Work or expiration of the Contract Term, the parties 
shall participate in mediation to address all objections to any determinations hereunder and to attempt to 
prevent litigation. A certified Mediator, who the parties find mutually acceptable, will conduct any mediation 
proceedings in Miami-Dade County, State of Florida. The costs of a certified Mediator shall be shared on a 
50/50 basis. Should claim or dispute not be resolved in mediation, the parties retain all their legal rights and 
remedies provided under State law. A party objecting to a determination specifically waives all of its rights 
provided hereunder, including its rights and remedies under State law, if said party fails to comply in strict 
accordance with the requirements of this Article. 

1.24 CONTINUING THE WORK 

Contractor shall continue to perform all Work under the Contract Documents during all disputes or 
disagreements with Town, including disputes or disagreements concerning a request for a Change Order and 
Work shall not be delayed or postponed pending resolution of any disputes or disagreements without the prior 
written approval of the Project Manager. 

1.25 FRAUD AND MISREPRESENTATION 

The Town may terminate this Contract, or any other contract(s) with the Town, with any person, individual, 
corporation, entity, or affiliate that attempts to meet its contractual obligations with the Town through fraud, 
misrepresentation or material misstatement. Such person, individual, corporation, entity, or affiliate shall be 
responsible for all direct or indirect costs associated with termination or cancellation of the contract(s). 
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l.l6 STOP WORK ORDER 

The Town may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, 
of the Work for a period of up to ninety (90) days (or any lesser period), commencing no sooner than the date 
the order is delivered to the Contractor, and for any further period to which the parties may agree. Any such 
order shall be specifically identified as a "Stop Work Order" issued pursuant to this paragraph. Within the 
period of ninety (90) days (or the lesser period specified) after a Stop Work Order is delivered to the 
Contractor, or within any extension to which the parties have agreed the Town shall either: 

• Cancel the Stop Work Order; or 
• Terminate the Work covered by such order as provided in Article 1.28, Termination for Convenience. 

If a Stop Work Order issued under this Article is canceled or the period of the order or any extension thereof 
expires, the Contractor shall resume the Work without compensation to the Contractor for such suspension 
other than extending the time to complete any Work under the Contract or extending the Contract Term to 
the extent that, in the opinion of the Town Manager or designee, the Contractor may have been delayed by 
such suspension. In the event the Town Manger or designee determines that the suspension of Work was 
necessary due to Contractor's defective or incorrect Work, unsafe Work conditions caused by the Contractor, 
or any other reason caused by Contractor's fault or omission, the Contractor shall not be entitled to an 
extension of time or Contract Term or (Time) as a result of the issuance of a Stop Work Order. 

Suspension of the Work caused by a threatened or actual storm event, regardless of whether the Town has 
directed such suspension, will entitle the Contractor to additional Contract time as non-compensable, 
Excusable Delay, and shall not give rise to a claim for compensable delay. 

1.28 TERMINATION FOR CONVENIENCE 

In addition to cancellation or termination as otherwise provided for in the Contract, the Town may at any time, 
in its sole discretion, with or without cause, terminate the Contract by written notice to the Contractor. Such 
Written Notice shall state the date upon which Contractor shall cease all Work under the Contract, and if 
applicable vacate the Park site(s). 

Upon receipt of such notice, unless otherwise directed by the Town, the Contractor shall, Stop all Work on the 
date specified in the notice ("the Effective Date") and; 

• Take such action as may be necessary for the protection and preservation of the Town's materials and 
property; 

• Remove all materials, supplies or equipment that may be used by the Contractor on the Work; 
• Take no action that shall increase the amounts payable by the Town under the Contract Documents; 

and take reasonable measures to mitigate the Town's liability under the Contract Documents; and 
• All documents, including electronic documents, related to Work authorized under the Contract, 

whether finished or not, must be turned over to the Town. Failure to timely deliver the 
documentation shall be cause to withhold any payments due without recourse by Contractor until all 
documentation is delivered to the Town. 

In no event, shall any payments under this Paragraph exceed the maximum cost set forth in the Contract and 
the amount due hereunder may be offset by payments made to the Contractor or any claims made against the 
Contractor. Contractor shall not be entitled to lost profits, overhead or consequential damages as a result of a 
Termination for Convenience. 

1.29 CONTRACTOR'S RIGHT TO TERMINATE 

The Contractor will have the right to terminate this Agreement, in writing, within thirty {30) days from the date 
of the Town's receipt of a written statement from Contractor. 
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1.30 TOWN MAY AVAIL ITSELF OF ALL REMEDIES 

The Town may avail itself of each and every remedy stated in the Contract Documents or existing at law or in 
equity. The exercise or the beginning of the exercise, of one remedy shall not be deemed a waiver of the right 
to exercise, at the same time or thereafter, of any other remedy. 

1.32 NONDISCRIMINATION, EQUAL EMPLOYMENT OPPORTUNITY, AND AMERICANS WITH DISABILITIES 
ACT 

Contractor shall not unlawfully discriminate against any person, shall provide equal opportunities for 
employment, and comply with all applicable provisions of the Americans with Disabilities Act in its 
performance of the Work under the Contact. 

1.33 INDEPENDENT CONTRACTOR 

The Contractor is engaged as an independent business and agrees to perform Work as an independent 
contractor. In accordance with the status of an independent contractor, the Contractor covenants and agrees 
that the Contractor will conduct business in a manner consistent with that status, that the Contractor will not 
claim to be an officer or employee of the Town for any right or privilege applicable to an officer or employee of 
the Town, including, but not limited to: Worker's compensation coverage; unemployment insurance benefits; 
social security coverage; retirement membership, or credit. The employee(s) of the Contractor shall be 
considered at all time its employee(s) and not employee(s) or agent(s) of the Town or any of its departments. 

1.34 THIRD PARTY BENEFICIARIES 

Neither Contractor nor Town intends to directly or substantially benefit a third party by this Contract. 
. Therefore, the parties agree that there are no third party beneficiaries to this Contract and that no third party 
shall be entitled to assert a claim against either of them based upon this Contract. 

1.35 ASSIGNMENT OR SALE OF CONTRACT 

The performance of this Contract shall not be transferred pledged, sold, delegated or assigned, in whole or in 
part, by the Contractor. It is understood that a sale of the majority of the stock or partnership shares of the 

. Contractor, a merger or bulk sale, an assignment for the benefit of creditors shall each be deemed transactions 
that would constitute an assignment or sale hereunder. 

Any transference without Town approval shall be cause for the Town to terminate this Contract. 

Nothing herein shall either restrict the right of the Contractor to assign monies due to, or to become due or be 
construed to hinder, prevent or affect any assignment by the Contractor for the benefit of its creditors, made 
pursuant to applicable law. 

1.36 MATERIALITY AND WAIVER OF BREACH 

Town and Contractor agree that each requirement, duty, and obligation set forth in the Contract Documents is 
substantial and important to the formation of the Contract Documents and, therefore, is a material term 
hereof. The Town's failure to enforce any provision of the Contract Documents shall not be deemed a waiver 
of such provision or modification of the Contract Documents. A waiver of any breach of a provision of the 
Contract Documents shall not be deemed a waiver of any subsequent breach and shall not be construed to be 
a modification of the terms of the Contract Documents. 

1.37 DEFENSE OF CLAIMS 

Should any claim be made or any legal action brought in any way relating to the Work under the Contract, the 
Contractor shall diligently render to the Town any and all assistance which the Town may require of the 
Contractor. 
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1.38 FUNDS AVAILABILITY 

Funding for this Contract is contingent on the availability of Town funds. 

1.39 ACCESS TO AND REVIEW OF RECORDS 

Town shall have the right to inspect and copy, at Town's expense, the books, records, and accounts of 
Contractor which relate in any way to the Contract. The Contractor agrees to maintain an accounting system 
that provides for accounting records that are supported with adequate documentation and adequate 
procedures for determining allowable costs. 

The Contractor shall comply with the applicable provisions of Chapter 119, Florida Statutes and Town shall 
have the right to immediately terminate this Contract for the refusal by the Contractor to comply with Chapter 
119, Florida Statutes. The Contractor shall retain all records associated with this Contract for a period of five 
(5) years from the date of termination. 

1.41 TIME IN WHICH TO BRING ACTION AGAINST THE TOWN 

In the event the Contractor may be deemed to have a cause of action against the Town, no action shall lie or 
be maintained by the Contractor against the Town upon any claim arising out of or based upon the Contract 
Documents by reason of any act or omission or requirement of the Town or its agents, unless such action shall 
be commenced within six (6) months after the date of issuance of a final payment under the Contract, or if the 
Contract is terminated under the provisions of the Contract, unless such action is commenced within six (6) 
months after the date of such termination by the Town. 

1.42 APPLICABLE LAW AND VENUE OF LITIGATION 

This Contract shall be enforceable under Florida law, and if legal action is necessary by either party with 
respect to the enforcement of any or all of the terms or conditions the sole venue shall be Miami-Dade County, 
Florida. 

1.43 ATTORNEY'S FEES AND COSTS 

Contractor hereby agrees that in the event either the Town or Contractor must initiate litigation to enforce this 
Agreement, the prevailing party shall be entitled to an award of reasonable attorney's fees and costs, at all levels 
of litigation, including trials and appeals, including fees for litigating entitlement to and amount of attorney's fees. 

1.44 NON-EXCLUSIVE CONTRACT 

The Town reserves the right, as deemed in its best interest, to perform, or cause to be performed, the Work 
and services enumerated herein, or any portion thereof, as it sees fit, including but not limited to: Award of 
other contracts, use of another contractor, or perform the Work with its own employees. 

1.45 SEVERABILITY 

In the event any provision of the Contract Documents is determined by a Court of competent jurisdiction to be 
illegal or unenforceable, then such unenforceable or unlawful provision shall be excised from this Contract, 
and the remainder of the Contract Documents shall continue in full force and effect. Notwithstanding the 
foregoing, if the result of the deletion of such provision will materially and adversely affect the rights of either 
party, such party may elect, at its option, to terminate the Contract in its entirety. An election to terminate the 
Contract based upon this provision shall be made within seven (7) calendar days after the finding by the Court 
becomes final. 

1.46 CONTRACT DOCUMENTS CONTAINS All TERMS 

The Contract Documents and all documents incorporated herein by reference contain all the terms and 
conditions agreed upon by the parties hereto, and no other agreement, oral or otherwise, regarding the 

13 
Construction of Government Center Emergency Generator Enclosure Contract No. 2018-05 



subject matter of the Contract Documents shall be deemed to exist or to bind any of the parties hereto, or to 
vary any of the terms contained herein. 

1.47 ENTIRE AGREEMENT 

The Contract Documents, as they may be amended from time to time, represent the entire and integrated 
Contract between the Town and the Contractor and supersede all prior negotiations, representations or 
agreements, written or oral. This Contract may not be amended, changed, modified, or otherwise altered in 
any respect, at any time after the execution hereof, except by a written document executed with the same 
formality and equal dignity herewith. Waiver by either party of a breach of any provision of the Contract 
Documents shall not be deemed to be a waiver of any other breach of any provision of the Contract 
Documents. 

1.48 COMPENSATION AND WORK HOURS 

The Contractor shall provide pre-approved Personnel on an as needed basis at the direction of the Project 
Manager or designee. A Work Order will define appropriate scope tier in accordance with Attachment "A". 
Contractor shall be paid for actual work performed unless otherwise stipulated in Work Order. Town will pay 
at least four (4) times the hourly rate. 

For the purposes of this agreement, the Town's business hours are 8:30am until 5:00pm, Monday through 
Friday. Special Town events may be held on Saturdays between the hours of 8:00am until 5:00pm. Overtime 
rates shall apply to any work commenced outside of aforementioned hours or on Sunday. The maximum 
overtime rate the Contractor may charge is 1.5 times the regular hourly rate. No overtime rates are permitted 
on equipment. All Work shall be performed in accordance with the hours set forth in the Town's noise 
Ordinance No. 04-50 unless otherwise specified in writing. 

The Town reserves the right to request Contractor's Price Proposal for minor Town-owned projects. The Price 
Proposal submitted by the Contractor shall establish the time to perform a Work Order. 

1.50 CONTRACT TERM 

This Agreement shall be effective upon execution and remain in effect for a period of three (3) years. The 
Town at its sole option may opt to renew (OTR) the Contract for two (2) additional twelve (12) month periods. 
Any Option shall be effective upon receipt of a written notice from the Town Manager to the Contractor. 

1.51 PRICE ADJUSTMENTS DURING THE CONTRACT 

Contractor's price(s) shall remain fixed and firm during the term of Contract with the following exception: 

Adjustments to the rates paid under this Contract may be annually indexed to inflation as defined by the 
Consumer Price Index (CPI) calculated by the U.S. Department of Labor as applied to the County of Miami­
Dade using the Consumer Price Index, Miami, All Urban Consumers figures provided for the period ending 
December 31 and thereafter on an annual basis in the same way for succeeding years. Said increases must 
be requested in writing by the Contractor not later than thirty (30) days prior to the expiration of each 
Contract year and will be effective upon the commencement of the new Contract year. Retroactive increases 
shall not be permitted. 

1.52 INVOICES 

Contractor shall provide the Town with an invoice every thirty (30) days. Unless otherwise approved in writing 
in advance the Contractor must use the invoice form provided by the Town. At a minimum the invoice must 
contain the following information: 

• Name and address of the Contractor 
• Contract number 
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• Purchase Order Number 
• Date of invoice 
• Invoice numbers (Invoice numbers cannot be repeated) 
• Applicable hourly rate(s) 
• Extension amount(s) 
• Total value of the invoice 

Failure to include the above information will delay payment. Payments will not be made based on statements 
of accounts. 

The Town will take action to pay, reject or make partial payment on an invoice in accordance with the Florida 
local Government Prompt Payment Act. No payments shall be due or payable for Work not performed or 
materials not furnished or where the Work has not been accepted by the Town. If there is a dispute with 
regard to an invoice, the Town will pay the amount not in dispute and reject the remainder that is in dispute. 

Town reserves the right to withhold, in whole or in part, payment to such extent as may be necessary to 
protect itself from loss on account of: 

• Defective/Rejected Work. not remedied. 
• Claims filed or reasonable evidence indicating probable filing of claims by other parties against 

Contractor or Town because of Contractor's performance. 
• Failure of Contractor to provide any and all documents required by the Contract Documents. 
• Any amount of any claim by a third party; 
• Any unpaid legally enforceable debt owed by the Contractor to the Town. 

The Town shall notify the Contractor in writing of any such withholdings. Any withholding, which is ultimately 
held to have been wrongful, shall be paid to the Contractor in accordance with the local Government Prompt 
Payment Act. 

1.54 UNIFORMS 

All Contractor employees shall wear a distinctive, neat, and freshly laundered uniform shirt as provided by 
the Town. The Project Manager may request removal of any employee not properly uniformed. Uniform, 
including shoes, color and design, must be approved by the Project Manager. 

Appropriate protective clothing, shoes and other safety equipment must be worn as required by the Project 
Manager. 

1.55 VEHICLE IDENTIFICATION 

The Town shall issue a vehicle identification magnet with the Town's logo to Contractor on a daily check-out 
basis. All vehicles used in the performance of Contractor's work/services shall be identified accordingly. 
Under no circumstances shall the Contractor display the magnet when not performing pre-authorized services 
for the Town. 

1.56 SCAVENGING 

Scavenging by any of the Contractor's personnel is prohibited and the Project Manager may require 
removal any employee who scavenges from performing any further Work. 

1.57 WARRANTY 

Contractor shall warrant its work for ninety (90) days from date of completion. Where equipment is 
installed the manufacturer's warranty shall be provided to the Town. 
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SECTION 2 

SPECIAL TERMS & CONDITIONS 

2.1 SCOPE OF WORK 

The scope of work under this project includes, but is not limited to, earthwork, structure excavation and 
backfill, construction of a concrete foundation, concrete masonry walls, roof, landscape, and receipt and 
installation of backup generator, and other appurtenances required for a complete installation of the 
emergency generator enclosure per the approved project plans, attached hereto as Exhibit A, and any 
applicable codes and local regulations that may apply. The Contractor must comply with all NPDES 
requirements to reduce storm water runoff by implementing applicable BMPs. All work performed under this 
section shall be included in the lump sum price bid for the Emergency Generator Enclosure, and shall include 
full compensation for furnishing all labor, materials, tools, and equipment for doing all work involved. 

The Emergency Generator will be delivered by the manufacturer to the Miami Lakes Town Hall facility. The 
contractor is responsible for coordinating the delivery, unloading, rigging, storage, and installation inside the 
enclosure. Additional specifications and details on the scope of work can be found in this Section, Special 
Terms & Conditions. 

2.2 CONTRACT TERM 

The Contract will become effective on the date it is executed by both parties and shall remain in effect until 
the expiration of the Warranty period(s). 

2.3 TIME FOR PERFORMANCE 

The Contractor shall obtain Substantial Completion of the Work within seventy-five {75) Days of the Notice to 
Proceed being issued by the Town. Contractor must obtain Final Completion within fifteen (15) Days after 
obtaining Substantial Completion. 

2.4 INSPECTION OF THE WORK 

The Project Manager, other Town representatives, and inspectors representing the Town and other public 
entities having jurisdiction over the Work must at all times have access to the Work 

Should the Contract Documents, or any laws, ordinances, or any public authority require any of the Work to be 
tested, Contractor must provide timely notice of readiness of the Work for testing and timely notice must be 
given of the date fixed for such testing so that the appropriate representatives of the Town, DERM, or other 
entities can be present for such testing. Contractor will be responsible for making arrangements for all tests 
and for all associated costs for all required testing. The original copies of all testing reports are to be sent 
directly to the Project Manager by the testing firm, with a copy to the Contractor. 

The Town, at its sole discretion may conduct testing in addition to the required testing. In such instances the 
Town will pay all testing costs unless the tests determine that the material, Work, or equipment is not 
compliant with the requirements ofthe Contract Documents. In such instances the Contractor must reimburse 
the Town for all incurred testing costs and the Contractor will be responsible for any costs associated with re­
testing to ensure compliance. 

Inspectors have no authority to permit deviations from, or to relax any of the provisions of the Contract 
Documents or to delay the Work by failure to inspect the materials and Work with reasonable promptness 
without the written permission or instruction of Project Manager. 
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2.5 PROTECTION OF PROPERTY, UTILITIES, AND THE PUBLIC 

The Contractor must continuously maintain adequate protection of all its Work from all losses or damage and 
must protect public and private property, and utilities from injury or loss arising in connection with the Work, 
and take all necessary precautions to prevent accidents, injuries, or damage to persons or property on or near 
the Work. 

Contractor is solely responsible to restore all areas impacted by the Work, including but not limited to swale 
areas, existing structures, driveways and approaches, landscaping, drainage, and lighting to pre-existing 
conditions to the satisfaction of the Project Manager. 

2.6 CONTRACTOR TO CHECK PLANS, SPECIFICATIONS AND DATA 

Contractor must verify all dimensions, quantities and details shown on any plans, specifications or other data 
received from Project Manager and must notify the Project Manager of all errors, omissions and discrepancies 
found therein within three {3) calendar days of discovery. Contractor will not be allowed to take advantage of 
any error, omission or discrepancy, as full instructions will be furnished to the Project Manager. Contractor 
will not be liable for damages resulting from errors, omissions or discrepancies in the Contract Documents 
unless Contractor recognized such error, omission or discrepancy and knowingly failed to report it to Project 
Manager. 

2.7 RELEASE OF LIENS/SUBCONTRACTOR'S STATEMENT OF SATISFACTION 

The Contractor warrants and guarantees that title to all Work, materials and equipment covered by an Invoice, 
whether incorporated in the Project or not, will pass to the Town upon the receipt of payment by the 
Contractor, free and clear of all liens, claims, security interests or encumbrances and that no Work, materials 
or equipment will have been acquired by the Contractor or by any other person performing Work at the site or 
furnishing materials and equipment for the Project, subject to an agreement under which an interest therein 
or an encumbrance thereon is retained by the seller or otherwise imposed by the Contractor by a 
Subcontractor or supplier or any other interested party. 

The Contractor must, starting with the second (2"d) Invoice, provide the Project Manager completed Partial or 
Final Releases of Lien/Subcontractor's Statement of Satisfaction Form for the Project. As an option the 
Contractor may also submits a Consent of Surety if a payment bond has been provided, authorizing the release 
of payment by the Surety. Failure to submit such documentation will result in rejection of the Invoice. The 
Contractor must use the Town's forms. 

Conditional Release of Liens are not accepted by the Town. 

2.8 COMPENSATION 

Contractor can submit an invoice once per month for Work completed and acceptance by the Project 
Manager. Contractor may not invoice more than once per month. 

Contractor must use the Town's Contractor Payment Application {"Invoice") for all payment requests. Failure 
to use the Invoice form or to provide the required information will delay payment. Payments will not be made 
based on statements of accounts. 

The Invoice Form is available on the Town's website. 

The Town will take action to pay, reject or make partial payment on an Invoice in accordance with the Florida 
Local Government Prompt Payment Act. No payments will be due or payable for Work not performed or 
materials not furnished or where the Work has not been accepted by the Town. If there is a dispute with 
regard to an invoice, the Town will pay the amount not in dispute and reject the remainder that is in dispute. 
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Contractor is responsible for paying its Subcontractors and suppliers in accordance with the Florida Local 
Government Prompt Payment Act. 

The Contractor will be compensated based on actual Work performed, based on a schedule of values, in an 
amount not to exceed the contract price listed below. 

The acceptance of final payment for a Project constitutes a waiver of all claims by Contractor related to that 
Project, except those previously made in strict accordance with the provisions of the Contract and identified by 
Contractor as unsettled at the time of the application for payment. 

2.9 ACCEPTANCE AND FINAL PAYMENT 

Upon receipt of written notice from Contractor that the Work is ready for final inspection and acceptance, 
Project Manager will, within ten (10) calendar days, make an inspection thereof. If the Project Manager finds 
the Work acceptable, the requisite documents have been submitted and the requirements of the Contract fully 
satisfied, and all conditions of the permits and regulatory agencies have been met, a Final Certificate for 
Payment will be issued by Project Manager, stating that the requirements of the Contract have been 
performed and the Work is ready for acceptance under the terms and conditions thereof. 

Before issuance of the Final Certificate for Payment, Contractor must deliver to the Project Manager a final 
release of all liens arising out of the Contract, receipts in full in lieu thereof; an affidavit certifying that all 
suppliers and subcontractors have been paid in full and that all other indebtedness connected with the Work 
has been paid, and a consent of the surety to final payment; the final corrected as-built drawings; operations 
and maintenance data, and the final bill of materials, if required, and payment application. Contractor must 
deliver the written Contractor's and all Manufacturer's warranties prior to issuance of the final invoice. 

If, after the Work has been substantially completed, full completion thereof is materially delayed through no 
fault of Contractor, and Project Manager so certifies, Town will, upon such certification of Consultant, and 
without terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted. Such payment will be made under the terms and conditions governing final 
payment, except that it will not constitute a waiver of claims. 

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those previously 
made in strict accordance with the provisions of the Contract and identified by Contractor as unsettled at the 
time of the application for final payment. 

2.10 SUBSTANTIAL COMPLETION, PUNCHLIST & FINAL COMPLETION 

The Work will be substantially complete when the Project Manager, in the reasonable exercise of his/her 
discretion determines that the Work is complete and there are no material or substantial variations from the 
Contract and the Work is fit for its intended purpose. Upon Substantial Completion, the Project Manager and 
the Contractor will sign the Substantial Completion Inspection Form. The signing of this form does not relieve 
the Contractor from its obligation to complete the Project. 

When the Contractor believes that the Work is substantially complete, the Contractor must request in writing 
that the Project Manager or Consultant inspect the Work to determine if Substantial Completion has been 
achieved. Where the Work requires the Contractor to obtain a Certificate of Completion, no request for 
Substantial Completion inspection is to be submitted until the Contractor has obtained the Certificate(s) of 
Completion. The Project Manager or Consultant will schedule the date and time for any inspection and notify 
the Contractor and any other parties deemed necessary. During this inspection, the Project Substantial 
Completion Inspection Form will be completed as necessary. Any remaining Construction Work must be 
identified on this form and it will be known as Punch List Work. The Punch List must be signed by the Project 
Manager and the Contractor confirming that the Punch list contains the item(s) necessary to complete the 
Work. The failure or refusal of the Contractor to sign the Project Substantial Completion Inspection Form or 
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Punch List will not relieve the Contractor from complying with the findings of the Project Substantial 
Completion Inspection and completing the Project to the satisfaction of the Town. 

The Project Manager or Consultant, and the Contractor will agree on the time reasonably required to complete 
all remaining Work included in the Punch List. 

Upon Substantial Completion and the receipt and acceptance of any required documentation, including 
warranty documents, the Project Manager will determine that a Project has achieved Final Completion and 
authorize final payment. 

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those previously 
made in strict accordance with the provisions of the Contract and identified by Contractor as unsettled at the 
time of the application for final payment. 

END OF SECTION 
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CONTRACT EXECUTION FORM 

This Contract 2018-12 made this _ day of ____ _ in the year __ in the amount of 

$210,000.00 by and between the Town of Miami Lakes, Florida, hereinafter called the "Town," and La 

Perla Contractors, Inc. hereinafter called the 11Contractor." 

IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year first 
above written. 

Attest: 

Raul G9stesi, Town Attorney 

Signed, sealed and witnessed in the 

presence of: 

By: ___________ _ 

TOWN OF MIAMI LAKES 

As to the Contractor: 

La Perla Contractors, Inc. 

By: --1---H!flL---d ---:---
QSmJ4yj aC!JVin 

Title:--f(D~m~c:;-¥4-) --d~e...:..:- '1--'---':f __ _ 

Name: 

(*) In the event that the Contractor is a corporation, there shall be attached the original of the 

corporate resolution in the form contained in this Section, of the board of the corporation, authorizing 
the officer who signs the Contract to do so in its behalf. 
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CORPORATE RESOLUTION 

WHEREAS, L jg p er( 4 e@V] ku{: I I Inc. desires to enter into a contract with the Town 

of Miami Lakes for the purpose of performing the work described in the contract to which this resolution is 

attached; and 

WHEREAS, the Board of Directors at a duly held corporate meeting has considered the matter in 

accordance with the By-Laws of the corporation; 

Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF 

DIRECTORs that the -----f'P~c,..e ... :')..._,j-'d=-->-e-=-n,_-1-________ . 
(type title of officer) 

..._()..L-6=m..:....L...:..::A:L~~:.:J._,_~[+ _ _....,(:J.~c~~...=- ~'(l~l~e1'4.c....r._:.....::r.... ___ ,, is hereby authorized 
(type na~e of officer) 

and instructed to enter into a contract, in the name and on behalf of this corporation, with the Town of Miami 

Lakes upon the terms contained in the proposed contract to which this resolution is attached . 

(Corporate Seal) 
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