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SECTION A. NOTICE TO BIDDERS

ITB Name: NW 83 Place Drainage Improvement Project

ITB No.: 2021-45

Non-Mandatory Pre-Bid Conference: 11:00 AM EST, September 23, 2021
Bids Due: 11:00 AM EST, October 7, 2021

Solicitation Overview:

The Town of Miami Lakes (the “Town”) will be accepting sealed Bids from qualified firms for the NW 83" Place
Drainage Improvement Project (“Project”). The Town is seeking an experienced contractor with the right
combination of price, qualifications, and experience to help ensure that the Town will have a contractor who can
bring this Project in on time, within budget and according to the plans and specifications, with a minimum of issues
and change orders.

Bidders are to submit one (1) original and two (2) physical copies of their Bid, with original signatures together with
one (1) additional virtual copy of the Bid on a Flash Drive. Sealed Bids, including the Flash Drive must be received
by the Town of Miami Lakes, Town Clerk at 6601 Main Street, Miami Lakes, Florida no later than 11:00 AM on
October 7, 2021, at which time the Bids will be opened.

A Non-Mandatory, Pre-Bid Conference is scheduled for 11:00 AM September 23, 2021, at Town of Miami Lakes
Town Hall. It is strongly recommended that potential Bidders attend this meeting. The meeting space has limited
capacity, so we request that no more than two representatives from any one company attend the meeting

General Instructions:

Bidders must carefully review all the materials contained herein and prepare their Bids accordingly. The detailed
requirements set forth below will be used to evaluate the Bids and failure of a Bidder to provide the information
requested for a specific requirement may render their Bid non-responsive and will result in rejection.

Copies of the ITB will only be made available on the Town’s website, Public Purchase, and the Onvia DemandStar
(“DemandStar”) website. Copies of the ITB, including all related documents can be obtained by visiting the Town’s
website at http://www.miamilakes-fl.gov/, under Current Solicitations on the Procurement Department page, on
Public Purchase at www.publicpurchase.com, or on DemandStar’s website at www.demandstar.com. If you use
Public Purchase or DemandStar, it is strongly recommended that you register with them to receive notifications
about this solicitation.

Minimum Requirements to Submit a Response:

To be eligible for award of this project, bidders must:

1. Possess a minimum of five (5) years of experience performing work of a similar size, scope, and complexity;

2. Must have completed at least five (5) drainage improvement projects in the past three (3) years demonstrated
through five (5) Form CRL — Client Reference Letters;

3. Possess a valid State of Florida Certified General Contractor license or a Certificate of Competency from the
Miami-Dade County’s Construction Trades Qualifying Board as a General Engineering Contractor or as a
Specialty Engineering Contractor; and

4. Self-perform at least thirty percent (30%) of multiple trade work.

The Town will consider a Bid as responsive where a Bidder has less than the stipulated minimum number of years
of experience solely where the Bidder has undergone a name change and such change of name has been filed with
the State of Florida.

Pursuant to subsection (t) “Cone of Silence” of Section 2-11.1 “Conflict of Interest and Code of Ethics Ordinance” of
Miami Dade County, public notice is hereby given that a “Cone of Silence” is imposed concerning this solicitation.
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The “Cone of Silence” prohibits certain communications concerning the substance of RFP’s, RFQ's or Bids, until such
time as the Town Manager makes a written recommendation to the Town Council concerning the solicitation. Any
questions concerning the substance of this, or any other solicitation advertised by the Town must be submitted
in writing to procurement@miamilakes-fl.gov while the Cone of Silence is in effect. No other communications,
oral or otherwise, will be accepted. Failure to comply with the Cone of Silence may result in the rejection of a
Submittal. For additional information concerning the Cone of Silence please refer to Section 2-11.1 of Miami-Dade
County Code.
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SECTION B. INSTRUCTIONS TO BIDDERS

B1 DEFINITION OF TERMS

1. Award means that the Town Manager or Town Council, as applicable, has approved the award of a
contract.

2. Bid means the Submittal tendered by a Bidder in response to this solicitation, which includes the price,
authorized signature and all other information or documentation required by the Invitation to Bid (“ITB”)
at the time of submittal.

3. Bid Form means the form that contains the goods or services to be purchased and that must be
completed and submitted with the Bid.

4. Bidder means any person, firm, or corporation, or its duly authorized representative tendering a
Submittal in response to this solicitation.

5. Change Order means a written document ordering a change in the Contract price or Contract time or a
material change in the Work.

6. Completion Time means the number of calendar days specified for Final Completion of the Project.

7. Cone of Silence means the time period and method of communications as required by Section 2-11.1 of
the Miami-Dade County Code, which state that the Cone of Silence shall be in effect from the date the
ITB is issued until the Town Manager issues a written recommendation.

8. Consultant means a firm that has entered into a separate agreement with the Town for the provision of
professional services.

9. Contract means the ITB, the addendum, and the Bid documents that have been executed by the Bidder
and the Town subsequent to approval of award by the Town.

10. Contract Documents means the Contract as may be amended from time to time, and plans,
specifications, addendum, clarifications, directives, Change Orders, payments, and other such
documents issued under or relating to the Contract.

11. Contractor means the Successful Bidder who is issued a Purchase Order, Contract, Blanket Purchase
Order agreement, or Term Contract to provide goods or services to the Town and who will be responsible
for the acceptable performance of any Work and for the payment of all legal debts pertaining to the
Work under the Contract.

12. Cure means the action taken by the Contractor promptly, after receipt of written notice from the Town
of a breach of the Contract Documents, which must be performed at no cost to the Town, to repair,
replace, correct, or remedy all material, equipment, or other elements of the Work or the Contract
Documents affected by such breach, or to otherwise make good and eliminate such breach.

13. Cure Period means the period of time in which the Contractor is required to remedy deficiencies in the
Work or compliance with the Contract Documents after receipt of a written Notice to Cure from the
Town identifying the deficiencies and the time to Cure.

14. Days mean calendar days unless otherwise specifically stated in the Contract Documents.

15. Defective Work means (a) Work that is unsatisfactory, deficient, or damaged, does not conform to the
Contract Documents, or does not meet the requirements of any inspection, test, or approval, or (b) Work
associated with punch list items that the Contractor fails to complete within a reasonable time after
issuance of the punch list by the Project Manager.

16. Design Documents, Plans or Sketch means any construction plans and specifications, or graphic
representation included as part of the Contract.

17. Field Directive means a written directive to effect changes to the Work, issued by the Project Manager,
Consultant or the Town Department Director that may affect the ITB Contract price or time.

NW 83 Place Drainage Improvement Project Bid No. 2021-45



18.

19.

20.

21.

22.

23.
24.

25.

26.

27.

28.
29.

30.
31.

32.

33.

Final Completion means the date the Contractor has completed all the Work and submitted all
documentation required by the Contract Documents.

Inspector means an authorized representative of the Town assigned to make necessary inspections of
materials furnished by Design-Build Firm and of the Work performed by the Contractor. The Town, at is
sole discretion may hire a professional consultant to perform the inspections.

Materials mean goods or equipment incorporated into the Work or used or consumed in the
performance of the Work.

Notice of Award means any correspondence from the Town that informs the successful bidder of a
contract award for this ITB.

Project means a task or series of tasks that the Contractor must complete in accordance with the
Contract Documents.

Project Manager means the individual assigned by the Town Manager or designee to manage a Project.

Request for Information (RFI) means a request from the Contractor seeking an interpretation or
clarification relative to the Contract Documents. The RFI, which must be clearly marked RFI, must clearly
and concisely set forth the issue(s) or item(s) requiring clarification or interpretation and why the
response is required. The RFlI must set forth the Contractor’s interpretation or understanding of the
document(s) in question, along with the reason for such understanding.

Responsive Bidder means the Bidder whose Bid conforms in all material respects to the terms and
conditions included in the ITB.

Responsible Bidder means a Bidder who has the capability in all respects to perform in full the contract
requirements, as stated in the ITB, and the integrity and reliability that will assure good faith
performance.

Subcontractor means a person, firm or corporation having a direct contract with Contractor, including
one who furnishes material, equipment, or services necessary to perform the Work.

Submittal means the documents brepared and submitted by the Bidder in response to this ITB.

Substantial Completion means that point at which the Project is at a level of completion in substantial
compliance with the Contract Documents and is fit for use in its intended purpose. Substantial
Compliance will not be deemed to have occurred until any and all governmental entities, with regulatory
authority or which have jurisdiction over the Work, have conducted all final inspections, and approved
the Work. Beneficial use or occupancy will not be the sole factor in determining whether Substantial
Completion has been achieved unless a temporary certificate of completion has been issued.

Town means the Town Council of the Town of Miami Lakes or the Town Manager, as applicable.
Town Manager means the duly appointed chief administrative officer of the Town of Miami Lakes or
designee.

Unbalanced Bid means pricing that is not consistent with pricing in the industry or with market
conditions and a comparison to the pricing submitted by other Bidders.

Work as used herein refers to all reasonably necessary and inferable labor, material, equipment, and
services, whether or not specifically stated, to be provided by the Contractor to fulfill its obligations
under the Contract Documents.

B2 BID PROCESS

B2.01 GENERAL REQUIREMENTS FOR BID PROCESS

The ITB, Bid Form and any addendum that may be issued constitute the complete set of requirements
for this ITB. The Bid Form page(s), and all forms contained in the ITB must be completed, signed, and
submitted in accordance with the requirements of Section B. All Bids must be typewritten or filled in
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with pen and ink and must be signed in blue ink by an officer or employee having authority to bind the
company or firm. Errors, corrections, or changes on any document must be initialed by the signatory of
the Bid. Bidder will not be allowed to modify its Bid after the opening time and date.

(i) Joint Venture or Teaming Agreements

Joint venture firms or teaming agreements will not be considered for award under this ITB.

B2.02 PREPARATION OF BID

The Bid Form contains multiple line items, and the Bidder must provide prices for all line items and must
provide the price for the total Bid amount. Failure to include pricing on all line items as well as the total
Bid Amount will result in the Bid being found non-responsive.

Bidder must use the blank Town forms provided herein. The Bid must be signed and acknowledged by
the Bidder in accordance with the directions within this ITB. Failure to utilize or fully complete the Town’s
forms may result in a determination that the Bid is non-responsive.

A Bid will be considered non-responsive if it is conditioned on modifications, changes, or revisions to the
terms and conditions or of the ITB.

All Bid prices are to include the furnishing of all labor, materials, equipment, all overhead/indirect
expenses, and profit, necessary for the completion of the Work, except as may be otherwise expressly
provided for in the Contract Documents.

B2.03 ESTIMATED QUANTITIES

The quantities stated on the Bid Form are solely estimates of what the Town anticipates its needs are
for the Term of the Contract. The stated quantities do not reflect the actual quantities to be ordered
and the Town has not established any minimum guantities and no guarantee is expressed or implied as
to the total quantity of Work to be issued to a Contractor. The Town reserves the right, at its sole
discretion, to make adjustment to the number and/or location of the Bid items. The failure of the Town
to order any minimum quantities does not form any basis for a claim by the Contractor for lost work or
profits.

B2.04 LINE-ITEM QUANTITIES

The estimated quantities wili be used solely for bid comparison purposes for the Town to determine the
lowest responsive and responsible. No guarantee is expressed or implied as to the total quantity of Work
to be issued to a Contractor.

B2.05 ADDITIONAL LINE-ITEM PRICING

The Town reserves the right to request price quotes for additional items not contained in the initial
award. Should the Town add any additional line items the Town will do so through the Change Order
process.

B2.06 BID PREPARATION COSTS AND RELATED COSTS

All costs involved in the preparation and submission of a Bid to the Town, or any work performed in
connection therewith is the sole responsibility of the Bidder(s). No payment will be made for any Bid
received, or for any other effort required of or made by the Bidder prior to commencement of Work as
defined by any contract duly approved by the Town Council or Town Manager. The Town will bear no
responsibility for any cost associated with any judicial proceedings resulting from the ITB process.

B2.07 QUALIFICATION OF BIDDERS

Bidder, by virtue of submitting its Bid, certifies that it is qualified and capable of performing the Work
required under the Contract. To qualify for award, Bidder must meet the minimum qualification
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requirements stated in Section A. Bidders must complete the attached Questionnaire Form and include
it with their Bid. Failure to complete and submit this form or to meet the minimum qualifications will
result in the Bid being deemed non-responsive. The Town may at its sole discretion allow a Bidder to
amend an incomplete Questionnaire during the evaluation process provided that the Bidder has
included the Questionnaire in its Bid.

B2.08 EXAMINATION OF CONTRACT DOCUMENTS

It is the responsibility of each Bidder, before submitting a Bid in response to this ITB to:

a. Carefully review the ITB, including any Addendum and notify the Town of any conflicts, errors,
or discrepancies.

b. Take into account federal, state and local, including, without limitation, the Town’s Code, and
Miami-Dade County and the State of Florida’s statutes laws, rules, regulations, and ordinances
that may affect a Bidder’s ability to perform the Work.

c. Study and carefully correlate Contractor's observations with the requirements of the ITB.

The submission of a Bid in response to this solicitation constitutes an incontrovertible representation by
Bidder that it will comply with the requirements of the Contract Documents and that without exception,
the Bid is premised upon performing and furnishing the Work required under the Contract Documents
and that the Contract Documents are sufficient in detail to indicate and convey understanding of all
terms and conditions for the performance of the Work.

B2.09 INTERPRETATIONS AND CLARIFICATIONS

All questions about the meaning or intent of the ITB, must be directed in writing and submitted by e-
mail to the Procurement Office, at procurement@miamilakes-fl.gov. Interpretation or clarifications
considered necessary by the Town in response to such questions will be issued by means of an
addendum. All addenda will be posted on the Town’s website, Public Purchase, and DemandStar. It is
the sole responsibility of the Bidder to obtain all addenda by visiting the Town’s website. Written
questions must be received no less than ten (10) days prior to bid opening. Only questions answered by
written addenda will be binding. Verbal interpretation or clarifications will be without legal effect.

B2.10 POSTPONEMENT OF BID OPENING DATE

The Town reserves the right to postpone the date for receipt and opening of Bids and will make a
reasonable effort to give at least five (5) calendar days’ notice prior to the Bid opening date, of any such
postponement to prospective Bidders. Any such postponement will be announced through the issuance
of an addendum posted to the Town’s website.

B2.11 ACCEPTANCE OR REJECTION OF BIDS

(i)

The Town reserves the right to reject any and all Bids, with or without cause, to waive technical errors
and informalities, or to cancel or re-issue this solicitation. The Town also reserves the right to reject the
Bid of any Bidder who has failed to previously perform under a contract or who is in arrears to the Town.

Unbalanced Bids

The Town reserves the right to reject any Bid where the line-item pricing is determined to be
unbalanced. Such determination will be made at the sole discretion of the Town. An Unbalanced Bid
price, which will be determined at the sole discretion of the Town, includes, but is not limited to,
pricing that is not consistent with pricing in the industry or with market conditions and a comparison
to the pricing submitted by other Bidders. An Unbalanced Bid typically occurs where the prices for one
or more-line items are too low a price to cover the actual cost to perform the Work (including
overhead and profit) or too high a price where excessive profit will occur.
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B2.12 WITHDRAWAL OF BID

Bidder warrants, by virtue of bidding, that its Bid and the prices quoted in its Bid are firm and irrevocable
for acceptance by the Town for a period of one hundred twenty (120) calendar days from the date of
the Bid submittal deadline. Bidder may change or withdraw its Bid prior to the Bid submittal deadline.
All changes or withdrawals must be made in writing to the Town Clerk. Oral/Verbal modifications will
not be valid. Once the Town makes an Award, the Bid cannot be withdrawn.

B2.13 OPENING OF BIDS

Bids will be publicly opened at the appointed time and place stated in the ITB and the names of the
Bidders will be announced. The Town at its sole option may read the Bid prices. Late Bids will not be
opened. Town staff is not responsible for the premature opening of a Bid if the Bid is not properly sealed,
addressed and labeled. Bidders or their authorized agents are invited to be present at the Bid opening.
Any additional information on the Bid Submittals will be made available in accordance with Florida
Statute 119.071, Paragraph (b) of subsection (1), item 2, as amended. Review of the Bid Submittals by
Town staff will determine the lowest responsive and responsible Bidder(s).

B2.14 LOCAL PREFERENCE

This ITB is subject to local preference under Section 13 of Town Ordinance 17-203. In order to qualify,
Bidders seeking preference must submit the Local Vendor Preference Certification Form with all
required supporting documentation. The Local Vendor Preference Certification Form can be found on
the Town’s website at http://www.miamilakes-fl.gov.

B2.15 TIE BIDS

Preference shall be given to businesses with Drug-Free Workplace programs. Whenever two (2) or more
bids which are equal in price, the Award will be determined in accordance with Florida Statute
287.133(2)(a), the Drug-Free Workplace Act. Where tie Bids still exist, the Award will be made to one of
the Bidders at the sole discretion of the Town Manager.

B2.16 AWARD OF CONTRACT(S)

The Town anticipates awarding a contract to the lowest responsive and responsible Bidder(s) that is in
the best interest of the Town.

The Town may require demonstration of competency and, at its sole discretion, conduct site visit(s) and
inspections of the Bidder’s place of business, require the Bidder to furnish documentation or require the
Bidder to attend a meeting to determine the Bidder’s qualifications and ability to meet the terms and
conditions of this Contract. The Town will consider, but not be limited to, such factors as financial
capability, labor force, equipment, experience, knowledge of the trade work to be performed, the
quantity of Work being performed by the Contractor and past performance on Town and other
contracts. In no case will the Award be made until all necessary investigations have been made into the
responsibility of the Bidder and the Town is satisfied that the Bidder(s) is qualified to perform the Work.

B2.17 BID PROTEST PROCESS

Any Bidder wishing to file a protest as to the requirements or award of this ITB must do so in accordance
with Town Ordinance 17-203, Section 16, which is available at http://www.miamilakes-fl.gov.

B2.18 EXECUTION OF CONTRACT
The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, sign
and deliver to the Town the Contract Execution and Certificate of Authority forms found in Section H,
together with the acceptable bonds as required in Article B2.20, Performance & Payment Bonds, below.
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B2.19 PERFORMANCE & PAYMENT BONDS

The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, submit
a performance and payment bond {“Bond”) using the attached Performance Bond forms in the amount
of the Contract value. The Bond will guarantee the completion of the Work covered by the Contract
Documents as well as the payment of all suppliers, Subcontractors, and the Contractor’s workforce. The
Bond(s) shall not contain a provision allowing the Surety(ies) to cancel the Bonds prior to the completion
of the Contract, including the option to renew years.

The Bond must be executed by a surety company of recognized standing, authorized to do business in
the State of Florida as a surety.

B3 REQUIRED FORMS & AFFIDAVITS

B3.01 COLLUSION

Where two (2) or more related parties, as defined in this Article, each submit a response to an ITB, such
submissions will be presumed to be collusive. The foregoing presumption may be rebutted by the
presentation of evidence as to the extent of ownership, control, and management of such related parties
in preparation and submission under such ITB. Related parties means employees, officers or the
principals thereof which have a direct or indirect ownership interest in another firm or in which a parent
company or the principals thereof of one Bidder have a direct or indirect ownership interest in another
Bidder for the same project. ITB responses found to be collusive will be rejected. Bids must be developed
independently. Where two or more Bidders have worked together, discussed the details of their bids
prior to submission of their Bids or worked together in independently submitting Bids such actions will
be deemed to be collusion.

B3.02 RELATIONSHIPS WITH THE TOWN AFFIDAVIT

The Bidder must identify any relationship the owners or employees have with the Town’s elected
officials or staff using the Relationships with the Town affidavit found in Section H, Required
Attachments.

B3.03 CONFLICT OF INTEREST/ANTI-KICKBACK

Bidder must complete and submit the Conflict of interest, Anti-Kickback and Proposer’s Relationships to
the Town Affidavits found in Section H, Required Attachments, in its Bid. Bidder certifies that its Bid is
made independently of any assistance or participation from any Town employee, elected official, or
contractor working for or on behalf of the Town, who assisted in any aspect with the development,
evaluation, or award if this or any solicitation issued by the Town.

Town employees may not contract with the Town through any corporation, or business entity in which
they or their immediate family members hold a controlling financial interest (e.g., ownership of five (5)
percent or more). Immediate family members, including spouse, parents, and children are also
prohibited from contracting with the Town without the prior approval of the Town Council.

Miami-Dade County Ordinance 2-11.1, Conflict of Interest & Code of Ethics ordinance or the provisions
of Chapter 112, Part lll, Fla. Stat., Code of Ethics for Public Officers and Employees, as applicable and as
amended are hereby included into and made a part of this solicitation.

B3.04 PUBLIC RECORDS AFFIDAVIT

The Town shall comply with the Public Records Law as provided by Chapter 119, Florida Statutes, and all
applicable amendments. Applicants must invoke the exemptions to disclosure provided by law in the
response to the solicitation and must identify the data or other materials to be protected by separate
envelope and must state the reasons why such exclusion from public disclosure is necessary. The
submission of a response authorizes release of your firm’s credit data to the Town.
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All prospective Bidders must compiete and submit the Compliance with Public Records Law affidavit
with their Bid. Failure to submit the completed affidavit may result in the Bid being deemed non-
responsive. Bidders, by submitting the Compliance with Public Records Law affidavit, specifically
acknowledge their obligation to comply with Section 119.0701, Florida Statutes.

B3.05 PUBLIC ENTITY CRIMES ACT

In accordance with the Public Entity Crimes Act, (Section 287.133, Florida Statutes) a person or affiliate
who is a contractor, who had been placed on the convicted vendor list following a conviction for a public
entity crime may not submit a bid on a contract to provide any goods or services to the Town, may not
submit a bid on a contract with a public entity for the construction or repair of a public building or public
work, may not submit bids on leases or real property to the Town, may not be awarded or perform work
as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may
not transact business with the Town in excess of the threshold amount provided in Section 287.917,
Florida Statutes, for Category Two for a period of 36 months from the date of being placed on the
convicted vendor list. Violation of this section by the Contractor will result in rejection of the Bid,
termination of the contract, and may cause Contractor debarment.

END OF SECTION
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SECTION C. GENERAL TERMS & CONDITIONS
C1 GENERAL REQUIREMENTS

C1.01 GENERALLY

The employee(s) of the Contractor will be considered to be at all times its employee(s), and not
employee(s) or agent(s) of the Town or any of its departments.

The Contractor agrees that the Contractor will at all times employ, maintain and assign to the
performance of the Contract a sufficient number of competent and qualified professionals and other
personnel to meet the requirements of the Work to be performed.

The Contractor agrees to adjust staffing levels or to replace any staff personnel if requested by the Town
Manager or designee, should the Town Manager or designee make a determination that said staffing is
unacceptable or that any individual is not performing in a manner consistent with the requirements for
such a position.

The Contractor represents that its staff personnel have the proper skills, training, background,
knowledge, experience, rights, authorizations, integrity, character, and licenses necessary to perform
the Work, in a competent and professional manner.

The Contractor must at all times cooperate with the Town, or the Consultant (if any) and coordinate its
respective Work efforts to most effectively and efficiently progress the performance of the Work.

The Town, the Consultant {if any) and other agencies authorized by the Town, must have fuli access to
the Project site at all times.

The apparent silence of the Contract Documents as to any detail, or the apparent omission from them
of a detailed description concerning any Work to be done and materials to be furnished, will be regarded
as meaning that only best practices are to prevail and only materials and workmanship of the best quality
are to be used in the performance of the Work.

C1.02 RULES AND REGULATIONS

The Contractor must comply with all laws and regulations applicable to provision of services specified in
the Contract Documents. The Contractor must be familiar with all federal, state, and local laws, rules,
regulations, codes, and ordinances that affect the Work.

Where portions of the Work traverse or cross federal, state, county or local highways, roads, streets, or
waterways, and the agency in control of such property has established standard specifications, rules or
regulations governing items of Work that differ from these specifications, the most stringent
specifications, rules, and regulations will apply.

C1.03 HOURS FOR PERFORMING WORK

All Work must be performed in accordance with the Town’s Noise Ordinance No. 04-50 unless
specifically stated otherwise herein or in a Work Order. Work to be performed outside these hours will
require the prior written approval of the Project Manager.

C1.04 SUBCONTRACTORS

Contractor is solely responsible for all acts and omissions of its Subcontractors. Nothing in the Contract
Documents creates any contractual relationship between any Subcontractor and the Town. Contractor
is responsible for the timely payment of its Subcontractors and suppliers as required by Florida Statute
Chapter 218.735. Failure to comply with these payment requirements will place the Contractor in default
of the Contract.

Contractor must not employ any subcontractor against whom Town may have a reasonable objection.
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Contractor must utilize the Subcontractors identified in its Bid submission. The replacement, addition,
or deletion of any Subcontractor(s) will be subject to the prior written approval of the Project Manager.

Bidders that will be using a temporary labor company to provide staffing for the Project must complete
the Leased Employees Affidavit Form and include it with their Bid. Failure to include this form may result
in the Bid being rejected as non-responsive.

C1.05 CONSULTANT SERVICES

The Town, at its sole discretion, may hire a Consultant who may serve as the Town’s representative for
the Contract. Where a Consultant has been identified, the Consultant and the Project Manager will both
have authority to act on behalf of the Town to the extent provided for in the Contract Documents, and
where such authority has been delegated in writing by the Town Manager.

C1.06 AUTHORITY OF THE PROJECT MANAGER

The Town Manager hereby authorizes the Project Manager to determine, all questions of any nature
whatsoever arising out of, under or in connection with, or in any way relating to or on account of the
Work, and questions as to the interpretation of the Work to be performed under the Contract
Documents. The Project Manager may delegate some of the authority contained in this Article to a
designee.

The Contractor is bound by all determinations or orders of the Project Manager and must promptly
respond to requests of the Project Manager, including the withdrawal or modification of any previous
order, and regardless of whether the Contractor agrees with the Project Manager’s determination or
requests. Where requests are made orally, the Project Manager will follow up in writing, as soon
thereafter as is practicable.

The Project Manager and/or designee shall have authority to act on behalf of the Town to the extent
provided for by the Contract Documents, unless otherwise modified in writing by the Town. All
instructions to the Contractor will be issued in writing through the Town Manager, Project Manager, or
designee.

The Project Manager will not be responsible for the means, methods, techniques, sequences, or
procedures employed, or for safety precautions and programs in connection with the Work and will not
be responsible for the Contractor’s failure to carry out the Work in accordance with the Contract
Documents.

All interpretations and recommendations of the Project Manager and Consultant will be consistent with
the intent of the Contract Documents.

Interpretation of the Contract terms and conditions will be issued by the Town’s Procurement Manager.

The Project Manager and/or designee will have authority to reject Work that does not conform to the
Contract Documents. Whenever, in their opinion, it is considered necessary or advisable to ensure the
proper completion of the Work the Project Manager or Consultant have authority to require special
inspections or testing of the Work, whether or not such Work is fabricated, installed or completed.

The Project Manager’s authority to act under this paragraph, or any decision made in good faith either
to exercise or not to exercise such authority, shall not give rise to any duty or responsibility of the Project
Manager owed to the Contractor, any subcontractor, supplier or any of their agents, employees, or any
other person performing any of the Work.

The Project Manager is not responsible for the acts or omissions of the Contractor, any Subcontractor,
or any of their agents or employees, or any other persons performing any of the Work.
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C1.07 INDEPENDENT CONTRACTOR

The Contractor is engaged as an independent business and agrees to perform Work as an independent
contractor. In accordance with the status of an independent contractor, the Contractor covenants and
agrees that the Contractor will conduct business in a manner consistent with that status, that the
Contractor will not claim to be an officer or employee of the Town for any right or privilege applicable
to an officer or employee of the Town, including, but not limited to, worker’'s compensation coverage;
unemployment insurance benefits; social security coverage; retirement membership, or credit.

C1.08 THIRD-PARTY BENEFICIARIES

Neither Contractor nor Town intends to directly or substantially benefit a third party by this Contract.
Therefore, the parties agree that there are no third-party beneficiaries to this Contract and that no third
party will be entitled to assert a claim against either of them based upon this Contract.

C1.09 ASSIGNMENT OR SALE OF CONTRACT

The performance of this Contract will not be transferred pledged, sold, delegated, or assigned, in whole
or in part, by the Contractor without the prior written consent of the Town. It is understood that a sale
of the majority of the stock or partnership shares of the Contractor, a merger or bulk sale, an assignment
for the benefit of creditors will each be deemed transactions that would constitute an assignment or
sale hereunder. The Town may request any information it deems necessary to review any request for
assignment or sale of the Contract.

The Contractor must notify the Project Manager prior to any Assignment of the Contract, which must be
approved by the Town for the transfer of the Contract. The Town may, at its sole discretion, elect not to
approve the transfer of the Contract, which will result in the Contract being terminated in accordance
with the Termination for Convenience provision of the Contract. Any transfer without Town approval
will be cause for the Town to terminate this Contract for default and the Contractor will have no recourse
from such termination.

Nothing herein will either restrict the right of the Contractor to assign monies due to, or to become due
or be construed to hinder, prevent, or affect any assignment by the Contractor for the benefit of its
creditors, made pursuant to applicable law.

C1.10 TIME FOR COMPLETION

Time is of the essence with regard to completion of the Work to be performed under the Contract.
Delays and extensions of time may be allowed only in accordance with the provisions of the Contract.
The time allowed for completion is provided for in the Special Terms & Conditions.

C1.11 APPLICABLE LAW AND VENUE OF LITIGATION

This Contract will be enforceable in Miami-Dade County, Florida, and if legal action is necessary by either
party with respect to the enforcement of any or all of the terms or conditions the sole venue will be
Miami-Dade County, Florida.

C1.12 NON-EXCLUSIVE CONTRACT

This Contract shall not be deemed to create an exclusive relationship between the Town and the
Contractor(s). The Town, in its sole discretion, reserves the right to perform, solicit or employ other
parties or its own staff to perform Work or Services comparable to those covered herein.

C1.13 SEVERABILITY

In the event any provision of the Contract Documents is determined by a Court of competent jurisdiction
to be illegal or unenforceable, then such unenforceable or unlawful provision will be excised from this
Contract, and the remainder of the Contract Documents will continue in full force and effect.
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Notwithstanding the foregoing, if the result of the deletion of such provision will materially and
adversely affect the rights of either party, such party may elect, at its option, to terminate the Contract
in its entirety. An election to terminate the Contract based upon this provision must be made within
seven (7) calendar days after the finding by the Court becomes final.

C1.14 CONTRACT DOCUMENTS CONTAIN ALL TERMS

The Contract Documents and all documents incorporated herein by reference contain all the terms and
conditions agreed upon by the parties hereto, and no other agreement, oral or otherwise, regarding the
subject matter of the Contract Documents will be deemed to exist or to bind any of the parties hereto,
or to vary any of the terms contained herein.

C1.15 ENTIRE AGREEMENT

The Contract Documents, as they may be amended from time to time, represent the entire and
integrated Contract between the Town and the Contractor and supersede all prior negotiations,
representations, or agreements, written or oral. This Contract may not be amended, changed, modified,
or otherwise altered in any respect, at any time after the execution hereof, except by a written
document executed with the same formality and equal dignity herewith. Waiver by either party of a
breach of any provision of the Contract Documents will not be deemed to be a waiver of any other
breach of any provision of the Contract Documents.

C1.16 INTENTION OF THE TOWN

It is the intent of the Town to describe in the ITB the Work to be completed in accordance with all codes
and regulations governing all the Work to be performed under this Contract. Any work, labor, materials
and/or equipment that may reasonably be inferred from the Contract as being required to produce the
intended results must be supplied by Contractor whether or not specifically called for in the Contract
Documents. Where words, which have well-known technical or trade meanings are used to describe
Work, materials or equipment, such words will be interpreted in accordance with that meaning.
Reference to standard specifications, manuals, or codes of any technical society, organization, or
association, or to the laws or regulations of any governmental authority, whether such reference be
specific or by implication, will mean the latest standard specification, manual, code or laws or
regulations in effect at the time of opening of Bids and Contractor must comply therewith. Town will
have no duties other than those duties and obligations expressly set forth within the Contract
Documents.

C1.17 PRIORITY OF PROVISIONS

If there is a conflict or inconsistency between any term, statement requirement, or provision of any
exhibit attached hereto, any document or events referred to herein, or any document incorporated into
the Contract Documents by reference and a term, statement, requirement, the specifications or any
plans, or provision of the Contract Documents the following order of precedence will apply:

1. In the event of conflicts in the Contract Documents the priorities stated below will govern;
2. Revisions and Change Orders to the Contract will govern over the Contract;

3. The Contract Documents will govern over the Contract;

4. The Special Conditions will govern over the General Conditions of the Contract; and

5. Addendum to an ITB will govern over the ITB.

In the event that Drawings and specifications are provided with the Contract the priorities stated below
will govern:

1. Scope of Work and Specifications will govern over Plans and Drawings;
2. Schedules, when identified as such will govern over all other portions of the Plans;
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3. Specific notes will govern over all other notes, and all other portions of the Plans, unless
specifically stated otherwise;

4. Larger scale drawings will govern over smaller scale drawings;

5. Figured or numerical dimensions will govern over dimensions obtained by scaling; and

6. Where provisions of codes, manufacturer’s specifications or industry standards are in conflict,
the more restrictive, strict, or higher quality will govern.

C1.18 ROYALTIES AND PATENTS

All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article,
material, arrangement, appliance, or method that may be used upon or in any manner be connected
with the Work or appurtenances, are hereby included in the prices stipulated in the Contract for said
Work.

C1.19 PURCHASE AND DELIVERY, STORAGE, AND INSTALLATION

All materials must be F.0.B. delivered and included in the cost of the Work. The Contractor is solely
responsible for the purchase, delivery, off-loading and installation of all equipment and material(s).
Contractor must make all arrangement for delivery. Contractor is liable for replacing and damaged
equipment or material(s) and filing any and all claims with suppliers. All transportation must comply with
all federal, FDOT, Miami-Dade County, and Town rules and regulations.

No materials will be stored on site without the prior written approval, using the appropriate Town form,
by the Project Manager. The Town’s Forms are available on the Town’s website.

C1.20 VEHICLES & EQUIPMENT

Contractor must have on hand at all times clean and in good working order such vehicles, machinery,
tools, accessories, and other items necessary to perform the Work under this Contract. The Town may
require the repair or replacement of equipment as reasonably necessary.

C1.21 OWNERSHIP OF THE WORK

The Contractor is solely responsible for all Work, until Final Completion of the Work. Contractor is liable
for all damage, theft, maintenance, and safety until such time as the Town issues a notice of Final
Completion of the Work.

C1.22 TOWN LICENSES, PERMITS AND FEES
In accordance with the Public Bid Disclosure Act, 218.80, Florida Statutes, each license, permit, or fee
the Contractor will have to pay the Town before or during the Work or the percentage method or unit
method of all licenses, permits and fees required by the Town and payable to the Town by virtue of
the Work as part of the Contract are as follows:

1. Contractor must have and maintain during the term of this Contract all appropriate Town licenses.
Fees for which must be paid in full in accordance with the Town’s Fee structure for such licenses.
THERE WILL NOT BE ANY PERCENTAGE REDUCTION OR WAIVING OF TOWN LICENSE FEES.

2. During the performance of this Contract there may be times when the Contractor will be required
to obtain a Town permit for such Work. It is the responsibility of the Contractor to ensure that he
has the appropriate Town permits to perform such work as may become necessary during the
performance of the Work. Any fees related to Town required permits in connection with this
Contract will be the responsibility of the Contractor and will be reimbursed by the Town.

Licenses, permits, and fees that may be required by County, State or Federal entities are not included
in the above list.
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C1.23 TAXES
Contractor must pay all applicable sales, consumer, use, and other taxes required by law. Contractor is
responsible for reviewing the pertinent state statutes involving state taxes and complying with all
requirements.

Contractor shall include all sales and other taxes for which it is liable in its Bid price.

C1.24 REMOVAL OF UNSATISFACTORY PERSONNEL
Contractor must at all times enforce strict discipline and good order among its employees and

subcontractors at the Project(s) site(s) and must not employ on any Work any unfit person or anyone
not skilled in the Work to which they are assigned.

The Town may make written request to the Contractor for the prompt removal and replacement of any
personnel employed or retained by the Contractor, or any or Subcontractor engaged by the Contractor
to provide and perform services or Work pursuant to the requirements of the Contract Documents. The
Contractor must respond to the Town within five (5) calendar days of receipt of such request with
either the removal and replacement of such personnel or written justification as to why that may not
occur. The Town will make the final determination as to the removal of unsatisfactory personnel from
the Work. The Contractor agrees that the removal of any of such individual(s) does not require the
termination or demotion of said individual(s).

C1.25 DEFECTIVE OR NON-COMPLIANT WORK

The Project Manager has the authority to reject or disapprove Work that is found to be defective or not
in compliance with the requirements of the Contract. If required, the Contractor will promptly either
correct all defective or non-compliant Work or remove such defective Work and replace it with non-
defective/non-compliant Work. Contractor will bear all direct, indirect, and consequential costs of such
removal or corrections.

Re-examination of any of the Work may be ordered by the Project Manager and if so ordered, the Work
must be uncovered by Contractor. If such Work is found to be in accordance with the Contract
Documents, the Town will pay the cost of reexamination and replacement by means of a Change Order.
if such Work is not in accordance with the Contract Documents, Contractor will pay such cost.

Should Contractor fail or refuse to remove or correct any defective or non-compliant Work or to make
any necessary repairs in accordance with the requirements of the Contract Documents within the time
indicated in writing by the Project Manager, the Project Manager has the authority to cause the
defective/non-compliant Work to be removed or corrected or make such repairs or corrections as may
be necessary at Contractor's expense. Any expense incurred by the Town in making such removals,
corrections, or repairs, will be paid for out of any monies due or which may become due the Contractor.
In the event of failure of the Contractor to make all necessary repairs promptly and fully, the Town
Manager or designee may declare the Contractor in default.

if, within the warranty period required by the Contract Documents, or by any specific provision of the
Contract, any of the Work is found to be defective or not in accordance with the Contract Documents,
Contractor, after receipt of written notice from Town, must promptly correct such defective or
nonconforming Work within the time specified by Town, without cost to Town. Should the Contractor
fail to take such action the Town may take any necessary and appropriate action and hold the Contractor
liable and responsible for all costs. The Town may take any action allowed under this Contract or in law
to recover all such costs. Nothing contained herein will be construed to establish a period of limitation
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with respect to any other obligation which Contractor might have under the Contract Documents,
including but not limited to, any claim regarding latent defects.

Failure to reject any defective Work or material does not, in any way, prevent later rejection when such
defect is discovered, or obligate the Town to accept the defective Work.

C1.26 COMPLIANCE WITH APPLICABLE LAWS

The Contractor must comply with the most recent editions and requirements of all applicable laws, rule,
regulations, codes, and ordinances of the Federal government, the State of Florida, Miami-Dade County,
and the Town.

C1.27 NONDISCRIMINATION, EQUAL EMPLOYMENT OPPORTUNITY, & ADA

Contractor will not unlawfully discriminate against any person, will provide equal opportunities for
employment, and comply with all applicable provisions of the Americans with Disabilities Act in its
performance of the Work under the Contact. Contractor will comply with all applicable federal, State of
Florida, Miami-Dade County, and Town rules regulations, laws, and ordinance as applicable.

C1.28 NOTICES
Whenever either party desires to give written notice to the other relating to the Contract, such must
be addressed to the party for whom it is intended at the place specified below; and the place for giving
the notice will remain until it has been changed by written notice in compliance with the provisions of
this Article. Notice will be deemed given on the date received or within 3 days of mailing, if mailed
through the United States Postal Service. Notice will be deemed given on the date sent via e-mail or
facsimile. Notice will be deemed given via courier/delivery service upon the initial delivery date by the
courier/delivery service. For the present, the parties designate the following as the respective places
for giving of notice:

For Town:

Mr. Edward Pidermann Lorenzo Cobiella

Town Manager Deputy Town Attorney
Town of Miami Lakes Town of Miami Lakes

6601 Main Street 6601 Main Street

Miami Lakes, FL 33014 Miami Lakes, FL 33014
pidermanne@miamilakes-fl.gov cobiellal@miamilakes-fl.gov

For Contractor:

Ricardo Gonzalez

President

RG Underground Engineering, Inc.
14375 SW 120 St

Unit 104

Miami, FL 33186
office@rgunderground.com

Space intentionally left blank
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During the Work the Contractor must maintain continuing communications with designated Town
representative(s). The Contractor must keep the Town fully informed as to the progress of the Work
under the Contract.
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C2 INDEMNITY & INSURANCE

C2.01 INDEMNIFICATION

The Contractor must indemnify and hold harmless the Town, its officers, agents and employees from
and against all liability, claims, damages, losses and expenses, including reasonable attorney's fees and
costs at both trial and appellate levels arising out of or resulting from the performance of the Work
under this Contract, caused by negligence, recklessness, intentional misconduct, or any act or omission
of the Contractor or anyone directly or indirectly employed by Contractor or anyone for whose acts
Contractor may be liable. The Contractor expressly understands and agrees that any insurance
protection required by this Contract or otherwise provided by Contractor will in no way limit the
responsibility to indemnify, keep and save harmless and defend the Town or its officers, employees,
agents, and instrumentalities as herein provided.

The Contractor agrees and recognizes that the Town will not be held liable or responsible for any claims
which may result from any actions or omissions of the Contractor in which the Town participated either
through review or concurrence of the Contractor's actions. In reviewing, approving, or rejecting any
submissions by the Contractor or other acts of the Contractor, the Town in no way assumes or shares
any responsibility or liability of the Contractor or Subcontractor, under this Contract. The Contractor will
defend the Town or provide for such defense at its own expense, at the Town’s option.

This indemnification obligation will survive the expiration or termination of this Contract.

The Town has provided specific consideration for the indemnification of $10.00 from the sums due to
the Contractor under this Contract.

C2.02 CONTRACTOR’S RESP ONSIBILITY FOR D AMAGES T O THE WORK

Contractor accepts full responsibility for Work against all losses or damages of whatever nature
sustained until acceptance by Town Manager or designee, and must promptly repair or replace, at no
additional cost to the Town any Work, materials, equipment, or supplies damaged, lost, stolen, or
destroyed from any cause whatsoever.

Contractor is full responsible for Work against all losses or damages of whatever nature sustained until
acceptance by Town, and must promptly repair or replace, at no additional cost to the Town any Work,
materials, equipment, or supplies damaged, lost, stolen, or destroyed from any cause whatsoever.

C2.03 DEFENSE OF CLAIMS

Should any claim be made, or any legal action brought in any way relating to the Work under the
Contract, the Contractor will diligently render to the Town all assistance which the Town may require of
the Contractor.

C2.04 INSURANCE

Without limiting any of the other obligations or liabilities of Contractor, the Contractor must secure and
maintain throughout the duration of this Contract, insurance of such type and in such amounts
necessary to protect its interest and the interest of the Town against hazards or risks of loss as specified
below. The underwriter of such insurance must be qualified to do business in the State of Florida, be
rated “B” as to management and “Class V" as to strength or better as rated by the latest edition of Best’s
Insurance Guide, published by A.M. Best Company, Oldwick, New Jersey, or its equivalent, The insurance
carrier must have agents upon whom service of process may be made in the State of Florida. The
insurance coverage will be primary insurance with respect to the Town, its officials, employees, agents,
and volunteers. Any insurance maintained by the Town will be in excess of the Contractor’s insurance
and will not contribute to the Contractor’s insurance. The insurance coverages must include a minimum
of:
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a. Worker’s Compensation and Employer’s Liability Insurance:

Coverage to apply for all employees for statutory limits as required by the State of Florida’s
Statutory Workers’ Compensation Law and all applicable Federal laws. The policy(ies) must
include Employer’s Liability with minimum limits of $500,000 each accident and a waiver of
subrogation.

b. Comprehensive Business Automobile and Vehicle Liability Insurance:

This insurance must be written in comprehensive form and must protect the Contractor and the
Town against claims for injuries to members of the public and/or damages to property of others
arising from the Contractor’s use of motor vehicles or any other equipment and must cover
operation with respect to onsite and offsite operations and insurance coverage must extend to
any motor vehicles or other equipment irrespective of whether the same is owned, non-owned,
or hired. The limit of liability must not be less than $500,000 per occurrence, combined single
limit for Bodily Injury Liability and Property Damage Liability. Coverage must be afforded on a
form no more restrictive than the latest edition of the Business Automobile Liability Policy,
without restrictive endorsement, as filed by the Insurance Services Office.

C. Commercial General Liability (“CGL”):

This insurance must be written in comprehensive form and must protect the Contractor and the
Town against claims arising from injuries to members of the public or damage to property of
others arising out of any act or omission to act of the Contractor or any of its agents, employees,
or subcontractors. The limit of liability must not be less than $1,000,000 per occurrence,
combined single limit for Bodily Injury Liability and Property Damage Liability. Coverage must be
afforded on a primary and non-contributory basis and with a coverage form no more restrictive
than the latest edition of the Commercial General Liability Policy, without restrictive
endorsements, as filed by the Insurance Services Office, and must include: (1) Premises and/or
Operations; (2) Independent contractors and Products and/or completed Operations; (3) Broad
Form Property Damage, Personal Injury and a Contractual Liability Endorsement, including any
hold harmless and/or indemnification agreement.

(1st) Products and/or Completed Operations for contracts with an Aggregate Limit of One
Million Dollars ($1,000,000) per project. Contractor must maintain in force until at least
three years after completion of all Work required under the Contract, coverage for
Products and Completed Operations, including Broad Form Property Damage.

(2nd) Personal and Advertising Injury with an aggregate limit of One Million Dollars
($1,000,000).
(3rd) CGL Required Endorsements:

a) Employees included as insured

b) Contingent Liability/Independent Contractors Coverage

c) Contractual Liability

d} Waiver of Subrogation

e) Premises and/or Operations

f) Explosion, Collapse and Underground Hazards (if not specifically covered under the
policy)

g) Loading and Unloading
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h) Mobile Equipment (Contractor’s Equipment) whether owned, leased, borrowed, or
rented by Contractor or employees of the Contractor.

d. Certificate of Insurance

Contractor must provide the Town Manager or designee with Certificates of Insurance for all
required policies within fifteen (15) days of notification of a conditional award by the Town. The
Certificates of Insurance must not only name the types of policy(ies) provided, but also must
specifically cite this Contract and must state that such insurance is as required by this Contract.
The Town reserves the right to require the Contractor to provide a certified copy of such policies,
upon written request by the Town. Each policy certificate must be endorsed with a provision
that not less than thirty (30) calendar days’ written notice must be provided to the Town before
any policy or coverage is cancelled, restricted, or a material change is made. Acceptance of the
Certificate(s) is subject to approval of the Town Manager or designee.

e. Additional Insured

The Town is to be specifically included as an Additional Insured for the liability of the Town
resulting from operations performed by or on behalf of Contractor in performance of this
Contract. The Town must be named as additional insured under the CGL, business automobile
insurance and umbrella policies. Town must be named as an additional insured under
Contractor’s insurance, including that applicable to the Town as an Additional Insured, must
apply on a primary basis and any other insurance maintained by the Town will be in excess of
and will not contribute to Contractor’s insurance. Contractor’s insurance must contain a
severability of interest provision providing that, except with respect to the total limits of liability,
the insurance must apply to each Insured or Additional Insured in the same manner as if
separate policies had been issued to each.

All deductibles or self-insured retentions must be declared to and be approved by the Town
Manager. The Contractor will be responsible for the payment of any deductible or self-insured
retention in the event of any claim.

C3 PUBLIC RECORDS

C3.01 ACCESS, REVIEW AND RELEASE OF RECORDS

Town will have the right to inspect and copy, at Town’s expense, the books, records, and accounts of
Contractor which relate in any way to the Contract. The Contractor agrees to maintain an accounting
system that provides for accounting records that are supported with adequate documentation and
adequate procedures for determining allowable costs.

f. Public Records

Bidder affirms, by virtue of bidding, that its Bid is a public record, and the public will have access to all
documents and information pertaining to the bid and the solicitation, subject to the provisions of
Chapter 119, Florida Statutes. Bidder acknowledges that the Town may provide public access to or
provide copies of all documents subject to disclosure under applicable law. If the Project is funded by
grants, either partially or fully, records will be made available to the granting agency in accordance with
that agency’s requirements, when necessary.

Bidder is responsible for claiming applicable exemptions to disclosure as provided by Chapter 119,
Florida Statutes, in its Bid by identifying the materials to be protected and providing a reason for why
such exclusion from public disclosure is necessary and legal.
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g. Retention and Transfer of Public Records

Upon termination by the Town or final completion of the Contract the Contractor must, in accordance
with Section 119.0701 of the Florida Statutes, transfer to the Town, at no cost, all public records in
possession of the Contractor and destroy any duplicate public records that are exempt or confidential
and exempt from public records disclosure requirements. All public record stored electronically must be
provided in .pdf format or another format acceptable to the Town. Any payments due the Contractor
will not be made until the Town receives the public records. Failure to return such documents will result
in the documents being subject Chapter 119 of the Florida Statutes

The Contractor must comply with the applicable provisions of Chapter 119, Florida Statutes and Town
will have the right to immediately terminate this Contract for the refusal by the Contractor to comply
with Chapter 119, Florida Statutes. The Contractor must retain all other records associated with this
Contract for a period of five (5) years from the date of termination.

Should the Contractor have any questions related to the application of Chapter

119, Florida Statutes, to the Contractor’s duty to provide public records relating
to this Contract, contact the Town’s custodian of public records at the Office of
the Town Clerk 6601 Main Street, Miami Lakes, Florida 33014 either in writing

to by telephone at (305) 364-6100 or clerk@miamilakes-fl.gov.
C4 CONTRACT MODIFICATION AND DISPUTE PROCESS

C4.01 CHANGE ORDERS

Without invalidating the Contract Documents, and without notice to any Surety, the Town reserves the
right to make increases, decreases or other changes in the character or quantity of the Work under the
Contract Documents as may be considered necessary or desirable to complete the Work in a manner
satisfactory to the Town. The Town reserves the right to order changes which may result in additions to
or reductions from the amount, type or value of the Work shown in the Contract, and which are within
the general scope of the Contract Documents, and all such changes will be authorized only by a Change
Order approved in advance and issued in accordance with provisions of the Town.

The Contractor is required to provide the Project Manager with a detailed Change Proposal Request
(“CPR”) or Request for Change Order (“RCQ”), utilizing the Town’s standard form, which must include
requested revisions to the Contract, including but not limited to adjustments in this Contract Price and
Contract Time. The Contractor is required to provide sufficient data in support of the cost proposal
demonstrating its reasonableness. In furtherance of this obligation, the Town may require that the
Contractor submit any or all of the following: a cost breakdown of material costs, labor costs, labor rates
by trade, and Work classification and overhead rates in support of Contractor's CPR/RCO. The
Contractor’s CPR/RCO must include any schedule revisions and an explanation of the cost and schedule
impact of the proposed change on the Project. If the Contractor fails to notify the Project Manager of
any schedule changes associated with the proposed change, it will be deemed to be an acknowledgment
by Contractor that the proposed work will not have any scheduling consequences.

Any changes to the Contract must be contained in a written Change order, using the Town’s Change
Order Form, executed by both parties. However, under circumstances determined necessary by the
Town, a Change Order may be issued unilaterally by Town.

In the event a satisfactory adjustment cannot be reached, and a Change Order has not been issued or
time is of the essence, the Town reserves the right, at its sole option to direct the Contractor to proceed
on a time and materials basis or make such arrangements as may be deemed necessary to complete the
proposed additional Work.
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Where the Town directs the Contractor to proceed on a time and materials basis, Contractor must
maintain detailed records of all labor and material costs for review by the Town.

For all Change Orders the Contractor will be entitled to a combined profit and overhead rate for Change
Orders that will not be in excess of ten (10%) percent inclusive of all direct/indirect costs including labor,
material, and equipment costs, unless the Procurement Manager determines that the complexity and
risk of the Change Order work is such that an additional factor is appropriate.

The final amount to be paid to the Contractor for Change Order Work is subject to negotiation between
the Town and the Contractor.

Failure by the Contractor to proceed with Change Order Work when so directed by the Town Manager
or designee may result in the Contractor being found in default of the Contract.

Contractor must utilize the Town’s standard requests for change orders and change order forms unless
otherwise specifically approved by the Town’s Procurement Manager. The Town’s Forms are available
on the Town’s website.

C4.02 FORCE MAJEURE

Should any failure to perform on the part of Contractor be due to a condition of Force Majeure as that
term is interpreted under Florida law, then, the Town may allow an extension of time reasonably
commensurate with the cause of such failure to perform or cure.

If the Contractor is delayed in performing any obligation under the Contract Documents due to a force
majeure condition, the Contractor must request a time extension from the Town within two (2) working
days of said Force Majeure occurrence. Any time extension will be subject to mutual agreement and will
not be cause for any claim by the Contractor for extra compensation unless additional services are
required by the Town. A Force Majeure event does not include inclement weather except for significant
weather events that adversely impact the critical path of the Project Schedule, if required, or completion
of the work, and does not include the acts or omissions of Subcontractors or suppliers.

C4.03 EXTENSION OF TIME

Any reference in this Article to the Contractor will be deemed to include suppliers, and permitted
Subcontractors, whether or not in privity of contract with the Contractor for the purpose of this Article.

If the Contractor is delayed at any time during the progress of the Work beyond the time frame or date
provided for Final Completion by the neglect or failure of the Town or by a Force Majeure, then the
Contract Time set forth in the Contract will be extended by the Town subject to the following conditions:

1. The cause of the delay arises after issuance of the NTP and could not have been anticipated by the
Contractor by reasonable investigation before proceeding with the Work;

2. The Contractor demonstrates that the completion of the Work will be actually and necessarily
delayed;

3. The effect of such cause cannot be avoided or mitigated by the exercise of all reasonable
precautions, efforts, and measures whether before or after the occurrence of the cause of delay.

A delay meeting all the conditions of the above, will be deemed an Excusable Delay.

The Town reserves the right to rescind or shorten any extension previously granted if subsequently, the
Project Manager determines that any information provided by the Contractor in support of a request
for an extension of time was erroneous; provided however, that such information or facts, if known,
would have resulted in a denial of the request for an Excusable Delay. Notwithstanding the above, the
Project Manager will not rescind or shorten any extension previously granted if the Contractor acted in
reliance upon the granting of such extension and such extension was based on information which,
although later found to have been erroneous, was submitted in good faith by the Contractor.
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The request for an Excusable Delay must be made within five (5) calendar days after the time when the
Contractor knows or should have known of any cause for a specific event, for which it may claim an
extension of time and must provide any actual or potential basis for an extension of time, identifying
such causes and describing, as fully as practicable at that time, the nature and expected duration of the
delay and its effect on the completion of that part of the Work identified in the request. The Project
Manager may require the Contractor to furnish such additional information or documentation, as the
Project Manager will reasonably deem necessary or helpful in considering the requested extension.

The Contractor will not be entitled to an extension of time unless the Contractor affirmatively
demonstrates that it is entitled to such extension.

The Project Manager will endeavor to review and respond to the Contractor’s request for Excusable
Delays in a reasonable period of time; however, the Contractor is obligated to continue to perform the
Work required regardless of whether the Project Manager has issued a decision or whether the
Contractor agrees or disagrees with that decision.

With regard to an injunction, strike or interference of public origin which may delay the Project, the
Contractor must promptly give the Project Manager a copy of the injunction or other orders and copies
of the papers upon which the same was granted. The Town must be afforded the right to intervene and
become a party to any suit or proceeding in which any such injunction has been obtained and move to
dissolve the same or otherwise, as the Town may deem proper.

Where the Contractor is delayed for any period of time by two or more of the causes mentioned in
Article C4.04, Excusable Delay, Non-Compensable, the Contractor will not be entitled to a separate
extension for each one of the causes, only one period of extension will be granted for the delay.

Any extension of time granted by the Town will be processed through the Change Order provisions of
the Contract.

The permitting of the Contractor to proceed with the Work subsequent to the date specified in the
Contract (as such date may have been extended by a change order), the making of any payment to the
Contractor, the issuance of any Change Order, will not waive the Town's rights under the Contract,
including but not limited to the assessment of liquidated damages or declaring Contractor in default.

C4.04 EXCUSABLE DELAY, NON-COMPENSABLE

Excusable Delay is delay caused by either of the following: (i} circumstances that could not be foreseen
and are beyond the reasonable control of Contractor, its subcontractors, or suppliers; or (ii) joint or
concurrent action by Contractor, its subcontractors, suppliers or vendors and the Town. Then Contractor
will be entitled only to a time extension and no compensation for the delay.

Contractor is entitled to a time extension of the Contract time for each day the Work is delayed due to
Excusable Delay. Contractor must document its claim for any time extension as provided in Article C4.05.

Failure of Contractor to comply with Article C4.05, as to any particular event of delay will be deemed
conclusively to constitute a waiver, abandonment or relinquishment of any and all claims resulting from
that particular event of delay.

C4.05 CLAIMS

Contractor will only be entitled to submit a claim after submitting its request for additional
compensation or time in accordance with Articles C4.03 and C4.04 of the Contract and the request(s)
have been denied or the Contractor does not agree with the decision of the Town.

Any claim for a change in the Contract time for completion of any Work, the Contract Term, or Contract
price must be made by written notice by Contractor to the Town representatives identified in Article
C1.26 within the timeframe established in Article C4.04, effective with the commencement of the event
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giving rise to the claim stating the general nature and cause of the claim. Thereafter, within twenty (20)
calendar days of the termination of the event giving rise to the claim, written notice of the extent of the
claim with supporting information and documentation must be provided unless the Procurement
Manager allows an additional period of time to ascertain more accurate data in support of the claim.
The written notice must be accompanied by Contractor's written notarized statement that the
adjustment(s) claimed is the entire adjustment to which the Contractor has reason to believe it is
entitled as a result of the occurrence of said event. All claims and disputes will be determined in
accordance with the Contract. It is expressly and specifically agreed that any and all claims for changes
to the Contract will be waived if not submitted in strict accordance with the requirements of this Article.

The Town may require the Contract to submit its claim utilizing a specific format or forms to facilitate
the Town’s evaluation of the claim. The Town at its sole discretion may require that additional
documentation or information be provided by the Contractor to assist in its review and evaluation of
the claim.

The Contract time will be extended in an amount equal to time lost on critical Work items due to delays
beyond the control of and through no fault or negligence of Contractor if a claim is made as provided in
this Article. Such delays include, but are not to be limited to, acts or neglect by any separate contractor
employed by Town, fires, floods, labor disputes beyond the control of the Contractor, epidemics,
abnormal weather conditions (if applicable), or acts of God.

The Contractor will not be entitled to an increase in the Contract price or payment or compensation of
any kind from the Town for direct, indirect, consequential, impact or other costs, expenses or damages,
including but not limited to costs of acceleration or inefficiency, arising because of delay, disruption,
interference or hindrance from any cause whatsoever, whether such delay, disruption, interference or
hindrance be it reasonable or unreasonable, foreseeable or unforeseeable, avoidable or unavoidable.
Contractor will only be entitled to an extension of the Contract Time for completion of the Work, as the
sole and exclusive remedy for such resulting excusable delay.

The Contractor agrees to make no claim for damages for delay of any kind in the performance of the
Contract Documents whether occasioned by any act or omission of the Town or any of its
representatives and the Contractor agrees that any such claim will be compensated solely by an
extension of time to complete performance of the Work due to an Excusable Delay as defined in Articles
C4.03, and Article C4.04. The Contractor alone specifically assumes the risk of such delays, including,
without limitation: delays in processing or approving any submittals to the Town or by the Town, or the
failure to render determinations, approvals, replies, inspections, in a timely manner. Contractor will not
receive monetary compensation for Town delay(s).

Failure of Contractor to comply with this Article as to any particular event of claim will be deemed
conclusively to constitute a waiver of any and all claims resulting from that particular event.

C4.06 CONTINUING THE WORK

Contractor must continue to perform all Work under the Contract Documents during all disputes or
disagreements with Town, including disputes or disagreements concerning a request for a Change Order
and no Work must not be delayed or postponed pending resolution of any disputes or disagreements.

C4.07 FRAUD AND MISREPRESENTATION

The Town may terminate this Contract or any other contracts with the Town with any person, individual,
corporation, entity, or affiliate that attempts to meet its contractual obligations with the Town through
fraud, misrepresentation, or material misstatement. Such person, individual, corporation, entity, or
affiliate will be responsible for all direct or indirect costs associated with termination or cancellation.
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C4.08 STOP WORK ORDER

The Town may, at any time, by written order to the Contractor, require the Contractor to stop all, or any
part, of the Work for a period of up to ninety (90) days (or any lesser period), commencing no sooner
than the date the order is delivered to the Contractor, and for any further period to which the parties
may agree. Any such order will be specifically identified as a “Stop Work Order” issued pursuant to this
paragraph. Within the period of ninety (90) days (or the lesser period specified) after a Stop Work Order
is delivered to the Contractor, or within any extension to which the parties have agreed the Town will
either:

1. Cancel the Stop Work Order; or
2. Terminate the Work covered by such order as provided in Article C5.03, Termination for
Convenience.

If a Stop Work Order issued under this Article is canceled or the period of the order or any extension
thereof expires, the Contractor must resume the Work without compensation to the Contractor for such
suspension other than extending the time to complete any Work under the Contract or extending the
Contract Term to the extent that, in the opinion of the Project Manager, the Contractor may have been
delayed by such suspension. In the event the Project Manger determines that the suspension of Work
was necessary due to Contractor’s defective or incorrect Work, unsafe Work conditions caused by the
Contractor, or any other reason caused by Contractor’s fault or omission, the Contractor will not be
entitled to an extension of time or Contract Term or (Time) as a result of the issuance of a Stop Work
Order.

Suspension of the Work caused by a threatened or actual storm event, regardless of whether the Town
has directed such suspension, will entitle the Contractor to additional Contract time as non-
compensable, Excusable Delay, and will not give rise to a claim for compensable delay.

C4.09 MATERIALITY AND WAIVER OF BREACH

Town and Contractor agree that each requirement, duty, and obligation set forth in the Contract
Documents is substantial and important to the formation of the Contract Documents and, therefore, is
a material term hereof. The Town's failure to enforce any provision of the Contract Documents will not
be deemed a waiver of such provision or modification of the Contract Documents. A waiver of any breach
of a provision of the Contract Documents will not be deemed a waiver of any subsequent breach and
will not be construed to be a modification of the terms of the Contract Documents.

C4.10 TIME IN WHICH TO BRING ACTION AGAINST THE TOWN

In the event the Contractor may be deemed to have a cause of action against the Town, no action will
lie or be maintained by the Contractor against the Town upon any claim arising out of or based upon the
Contract Documents by reason of any act or omission or requirement of the Town or its agents, unless
such action is commenced within six (6) months after the date of issuance of a final payment under the
Contract, or if the Contract is terminated under the provisions of the Contract, unless such action is
commenced within six (6) months after the date of such termination by the Town.

C4.11 CONTRACT EXTENSION

The Town reserves the right to extend the Contract for up to ninety (90) calendar days beyond the
original Contract period, inclusive of any Options to Renew exercised by the Town. In such event, the
Town will notify the Contractor in writing of such extensions.
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C5 EARLY TERMINATION & DEFAULT

C5.01 SET-OFFS, WITHOLDING, AND DEDUCTIONS

The Town may set-off, deduct or withhold from any payment due the Contractor, such sums as may be
specifically allowed in the Contract or by applicable law including, without limitation, the following:

1. Any amount of any claim by a third party;
2. Any Liquidated Damages, and/or;
3. Any unpaid legally enforceable debt owed by the Contractor to the Town.

The Town will notify the Contractor in writing of any such withholdings.
Any withholding, which is ultimately held to have been wrongful, will be paid to the Contractor in

accordance with the Local Government Prompt Payment Act

C5.02 CONTRACTOR DEFAULT

An event of default means a breach of the Contract by the Contractor. Without limiting the generality
of the foregoing and in addition to those instances referred to herein as a breach, an Event of Default,
includes but is not limited to, the following:

1. The Contractor has not performed the Work in a timely manner;

2. The Contractor has refused or failed to supply properly skilled staff or provided sufficient quantities of
staff to perform the Work;

3. The Contractor has failed to make prompt payment to Subcontractors or suppliers for any services,
materials, or supplies provided to Contractor;

4. The Contractor has become insolvent or has assigned the proceeds received for the benefit of the
Contractor’s creditors, or the Contractor has taken advantage of any insolvency statute or
debtor/creditor law or if the Contractor’s affairs have been put in the hands of a receiver;

5. The Contractor has failed to obtain the approval of the Town where required by the Contract
Documents;

6. The Contractor has failed in the representation of any warranties stated herein;

7. When, in the opinion of the Town, reasonable grounds for uncertainty exist with respect to the
Contractor’s ability to perform the Work.

h. Notice of Default - Opportunity to Cure

Where an Event of Default (“Default”) occurs under the Contract, the Town may at its sole discretion
notify the Contractor, specifying the basis for such Default, and advising the Contractor that such Default
must be cured within a time frame specified by the Town; or the Contract with the Town may be
terminated. The Town is under no obligation to issue such notification. The Town may grant an extension
to the cure period if the Town deems it appropriate and in the best interest of the Town, without waiver
of any of the Town's rights hereunder. The Town, at its sole discretion, may have a default corrected by
its own forces or another contractor and any such costs incurred will be deducted from any sums due
the Contractor under any contract with the Town.

The Town Manager or designee may also suspend any payment or part thereof or order a Work stoppage
until such time as the issue(s) concerning compliance are resolved.

i Termination for Default

Where a Default is not cured within the time specified to cure the Default, the Town Manager in addition
to all remedies available by law, may immediately, upon written notice to Contractor, terminate this
Contract. Contractor understands and agrees that termination of this Contract under this Article will not
release Contractor from any obligation accruing prior to the effective date of termination.
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In the event of termination by the Town Manager or designee, the Town Manager or designee may
immediately take possession of all applicable documentation and data, material, equipment, and
supplies to which it is entitled to under the Contract or by law.

Where the Town erroneously terminates the Contract for default, the terminations will be converted to
a Termination for Convenience, and the Contractor will have no further recourse of any nature for
wrongful termination.

C5.03 TERMINATION FOR CONVENIENCE

In addition to cancellation or termination as otherwise provided for in the Contract, the Town may at
any time, in its sole discretion, with or without cause, terminate the Contract by written notice to the
Contractor. Such Written Notice will state the date upon which Contractor must cease all Work under
the Contract, and if applicable vacate the Project(s) site(s).

Upon receipt of such notice, unless otherwise directed by the Town, the Contractor must Stop all Work
on the date specified in the notice (“the Effective Date”);

1. Take such action as may be necessary for the protection and preservation of the Town’s materials
and property;

2. Cancel all cancelable orders for materials and equipment;

3. Remove all materials, supplies or equipment that may be used by the Contractor on other work;

4. Assign to the Town and deliver to the Town, at a site(s) specified by the Town, any non-cancelable
orders for materials and equipment that can not otherwise be used by the Contactor on other work;

5. Take no action that will increase the amounts payable by the Town under the Contract Documents;
and take reasonable measures to mitigate the Town’s liability under the Contract Documents; and

6. All documents, including electronic documents, related to Work authorized under the Contract,
whether finished or not, must be turned over to the Town. Failure to timely deliver the
documentation will be cause to withhold any payments due without recourse by Contractor until all
documentation is delivered to the Town.

In the event that the Town exercises its right to terminate the Contract pursuant to the Contract
Documents, the Town will pay the Contractor for the actual cost, or the fair and reasonable value, as
substantiated by invoice documentation, of any non-cancelable material(s) and equipment that cannot
be used elsewhere by the Contractor in the performance of its work.

In no event, will any payments under this Paragraph exceed the maximum cost set forth in the Contract
and the amount due hereunder may be offset by payments made to the Contractor or any claims made
against the Contractor. Contractor will not be entitled to lost profits, overhead or consequential
damages as a result of a Termination for Convenience.

C5.04 REMEDIES AVAILABLE TO THE TOWN
The Town may avail itself of each and every remedy stated in the Contract Documents or existing at law
or in equity. The exercise or the beginning of the exercise, of one remedy will not be deemed a waiver
of the right to exercise, at the same time or thereafter, of any other remedy.

C5.05 FUNDS AVAILABILITY

Funding for this Contract is contingent on the availability of funds and the Contract is subject to
amendment or termination due to lack of funds, reduction of funds and/or change in regulations, upon
thirty (30) days’ notice.
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C6 PAYMENT PROCESS

C6.01 COMPENSATION

Contractor can submit an invoice for payment for Work performed once per month for work completed
and acceptance by the Project Manager. Contractor may not invoice more than once per month.

Contractor must use the Town’s Contractor Payment Application (“Invoice”) for all payment requests.
Failure to use the Invoice form and full complete the required information will delay payment. Payments
will not be made based on statements of accounts.

The Invoice Form is available on the Town’s website at Town of Miami Lakes - Growing Beautifully -
Invoice (miamilakes-fl.gov).

The Town will take action to pay, reject or make partial payment on an Invoice in accordance with the
Florida Local Government Prompt Payment Act. No payments will be due or payable for Work not
performed or materials not furnished or where the Work has not been accepted by the Town. If there is
a dispute with regard to an invoice, the Town will pay the amount not in dispute and reject the remainder
that is in dispute. Contractor is responsible for paying its Subcontractors and suppliers in accordance
with the Florida Local Government Prompt Payment Act.

The Contractor will be compensated based on actual Work performed at the prices specified in the
Contract.

The acceptance of final payment for a Project constitutes a waiver of all claims by Contractor related to
that Project, except those previously made in strict accordance with the provisions of the Contract and
identified by Contractor as unsettled at the time of the application for payment.

C6.02 ESTIMATED QUANTITIES

The stated quantities do not reflect the actual quantities to be ordered and the Town has not established
any minimum quantities and no guarantee is expressed or implied as to the total quantity of Work to be
issued to a Contractor. The Town reserves the right, at its sole discretion, to make adjustment to the
number and/or location of the Bid items. The failure of the Town to order any minimum quantities does
not form any basis for a claim by the Contractor for lost work or profits.

C6.03 LINE-ITEM PRICING
Line-item pricing must include all costs, both direct and indirect to perform the Work except for those
costs specifically identified as reimbursable costs as stated in Article C6.06. This includes any incidental
costs associated with the Work not specifically stated, i.e., the installation of drainage may require

backfill and patching, whether permanent or temporary.

The Bid Form contains line-item prices, and the Bidder is required to Bid on all line items. Where a
Bidder fails to provide line-item prices for all line items the Bid will be rejected as non-responsive.

C6.04 LINE-ITEM QUANTITIES
The estimated quantities will be used solely for bid comparison purposes for the | to determine the

lowest responsive and responsible. No guarantee is expressed or implied as to the total quantity of
Work to be issued to a Contractor.

C6.05 ADDITIONAL LINE-ITEM PRICING

The Town reserves the right to request price quotes for additional items not contained in the initial
award. Should the Town add any additional line items the Town will do so through the Change Order
process.
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C6.06 REIMBURSIBLE EXPENSES

Certain Project expenses may or will not be known at the time of award of a Project. The Town will
reimburse the Contractor for such costs, which includes:

1. Permits

2. Police Officer costs when not provided by the Town
3. WASD fees

4. DERM fees

Where a permit or the Town requires the Contractor to use a police officer(s) during the performance
of the Work the Town will make every effort to furnish police officers at no cost to the Contractor. Where
the Town is not able to provide the required police officers the Town will reimburse the Contractor
based on the actual cost to the Contractor and the cost is not include in the unit price per item. To be
reimbursed the Contractor must submit a copy of documentation substantiating both the cost as well
as proof of payment.

Contractor will only be reimbursed for the actual direct cost, without any mark-up.

END OF SECTION
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SECTION D. SPECIAL TERMS & CONDITIONS
D1 SCOPE OF WORK

D1.01 SCOPE OF WORK

The Work consists of furnishing all labor, materials, machinery, tools, means of transportation, supplies,
equipment, and services necessary for drainage and road improvements including drainage system
installation, milling and resurfacing, thermoplastic pavement markings, and site restoration [including
landscaping swale, concrete curb and gutter, driveways (asphalt, paver, or concrete) mailbox, street
signs, etc.] as detailed in the plans and specifications attached hereto as Exhibit B.

D1.02 CONTRACT TERM
The Contract will become effective on the date it is executed by both parties and shall remain in effect
until the expiration of the Warranty period(s). The Contractor shall obtain Substantial Completion of the
Work within sixty (60) Days of the Notice to Proceed being issued by the Town. Contractor must obtain
Final Completion within thirty (30) Days after obtaining Substantial Completion.

D1.03 SPECIFICATIONS

Florida Department of Transportation (FDOT) and Miami-Dade Transportation and Public Works
Department (MDTPW) specifications apply in the performance of the Work and all applicable
specifications are hereby incorporated by reference. The Town may, at its sole discretion, make changes
to the FDOT and MDTPW specification and the Contractor will be advised of any such changes.

D1.04 LIQUIDATED DAMAGES
The Town may establish liquidated damages on the Noticed to Proceed.

The Contractor is obligated and guarantees to obtain Substantial and Final Completions of the Project
within the timeframes established in the Contract or any approved extension of time the Contractor
may be granted by the Town. In the event of a delay in completion beyond the date established in the
Contract, the Contractor must pay to the Town for each and every calendar day of unexcused delay, the
sum of one thousand dollars (51000), which is hereby agreed upon not as a penalty but as liquidated
damages. The Contractor will be notified of any exceptions. The total amount of liquidated damages will
not exceed the value of the Contract.

The Town has the right to deduct liquidated damages assessments from any payment due or which may
thereafter become due to the Contractor under any contract the Contractor has with the Town. In case
the amount available under contracts the Contractor has with the Town is less than the number of
liguidated damages due the Town, the Contractor must pay the difference upon demand by the Town.
Should the Contractor fail to compensate the Town for any liquidated damages, the Town will consider
this as a form of indebtedness and may deny any future Work under the Contract or any other Town
contract untit such indebtedness is paid in full to the Town.

The Town will notify the Contractor in writing that it is incurring liquidated damages.

D1.05 WARRANTY

Contractor warrants to the Town that all materials and equipment furnished under the Contract will be
new unless otherwise specified and that all of the Work will be of good quality, free from faults and
defects and in conformance with the Contract Documents. All Work not conforming to these
requirements, including substitutions not properly approved and authorized, may be considered
defective. if required by the Project Manager, the Contractor must furnish satisfactory evidence as to
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the kind and quality of materials and equipment. This warranty is not limited by any other provisions
within the Contract Documents.

All Work must have a one (1) year warranty on labor from the date of acceptance of the Work by the
Town. Contractor must provide a minimum written warranty of one (1) year on all equipment, parts, or
material unless the manufacturer provides a longer warranty. Where the manufacturer of the
equipment, parts, or material provides a warranty greater than one (1) year, or the time frame stipulated
then the manufacturer’s warranty term will take precedence. Contractor will be required to provide the
Project Manager a copy of the manufacturer’s warranty prior to the Town issuing final payment.
Manufacturer’s warranties will become effective upon Final Completion of the Project.

All material and equipment furnished must be fully guaranteed by the Contractor against factory defects
and workmanship. At no expense to the Town, the Contractor will correct any and all apparent and
latent defects that may occur within the manufacturer’s standard warranty. The Contract Documents
may supersede the manufacturer’s standard warranty. Manufacturer’s warranties will become effective
upon Final Completion of the Project.

Should the Contractor fail to perform any required warranty work the Town, at its sole discretion, may
have the work performed by others, and deduct such costs from any monies due the Contractor from
the Town. Where such funds are not available, the Town will bill the Contractor and Contractor will
reimburse the Town within thirty (30) calendar days. The Town may take any necessary and appropriate
action provided under this Contract or with law to collect such payment due the Town.

D1.06 SUBSTANTIAL COMPLETION, PUNCHLIST & FINAL COMPLETION

The Work will be substantially complete when the Project Manager, in the reasonable exercise of his/her
discretion determines that the Work is complete and there are no material or substantial variations from
the Contract and the Work is fit for its intended purpose. Upon Substantial Completion, the Project
Manager and the Contractor will sign the Substantial Completion Inspection Form. The signing of this
form does not relieve the Contractor from its obligation to complete the Project.

When the Contractor believes that the Work is substantially complete, the Contractor must request in
writing that the Project Manager or Consultant inspect the Work to determine if Substantial Completion
has been achieved. Where the Work requires the Contractor to obtain a Certificate of Completion no
request for Substantial Completion inspection is to be submitted until the Contractor has obtained the
Certificate(s) of Completion. The Project Manager or Consultant will schedule the date and time for any
inspection and notify the Contractor and any other parties deemed necessary. During this inspection,
the Project Substantial Completion Inspection Form will be completed as necessary. Any remaining
Construction Work must be identified on this form, and it will be known as Punch List Work. The Punch
List must be signed by the Project Manager and the Contractor confirming that the Punch List contains
the item(s) necessary to complete the Work. The failure or refusal of the Contractor to sign the Project
Substantial Completion Inspection Form or Punch List will not relieve the Contractor from complying
with the findings of the Project Substantial Completion Inspection and completing the Project to the
satisfaction of the Town.

The Project Manager or Consultant, and the Contractor will agree on the time reasonably required to
complete all remaining Work included in the Punch List.

Upon Substantial Completion and the receipt and acceptance of any required documentation, including
warranty documents, the Project Manager will determine that a Project has achieved Final Completion
and authorize final payment.

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those
previously made in strict accordance with the provisions of the Contract and identified by Contractor as
unsettled at the time of the application for final payment.
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D1.07 ACCEPTANCE AND FINAL PAYMENT

Upon receipt of written notice from Contractor that the Work is ready for final inspection and
acceptance, Project Manager will, within ten (10) calendar days, make an inspection thereof. If Project
Manager find the Work acceptable, the requisite documents have been submitted and the requirements
of the Contract fully satisfied, and all conditions of the permits and regulatory agencies have been met,
a Final Certificate for Payment will be issued by Project Manager, stating that the requirements of the
Contract have been performed and the Work is ready for acceptance under the terms and conditions
thereof.

Before issuance of the Final Certificate for Payment, Contractor must deliver to the Project Manager a
final release of all liens arising out of the Contract, receipts in full in lieu thereof; an affidavit certifying
that all suppliers and subcontractors have been paid in full and that all other indebtedness connected
with the Work has been paid, and a consent of the surety to final payment; the final corrected as-built
drawings; operations and maintenance data, and the final bill of materials, if required, and payment
application. Contractor must deliver the written Contractor’s and all Manufacturer’s warranties prior to
issuance of the final invoice.

If, after the Work has been substantially completed, full completion thereof is materially delayed
through no fault of Contractor, and Project Manager so certifies, Town will, upon such certification of
Consultant, and without terminating the Contract, make payment of the balance due for that portion of
the Work fully completed and accepted. Such payment will be made under the terms and conditions
governing final payment, except that it will not constitute a waiver of claims.

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those
previously made in strict accordance with the provisions of the Contract and identified by Contractor as
unsettled at the time of the application for final payment.

D1.08 E-VERIFY
Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify System to verify the
employment eligibility of all new employees hired by the Contractor during the Term of the Contract
and must expressly require any Subcontractors performing Work or providing services pursuant to the
Contract to likewise utilize the U.S Department of Homeland Security’s E-Verify System to verify the
employment eligibility of all new employees hired by the Subcontractor.

D1.09 NDPES REQUIREMENTS

Contractor must comply with the State of Florida rules and regulations for the National Pollutant
Discharge Elimination System (NPDES) including but not limited to all permitting, Notices of Intent, and
the Storm Water Pollution Prevention Plan (SWPPP). All costs for NPDES and SWPPP must be included
in the Bid price. For further information on compliance requirements for NPDES and SWPPP visit the
State of Florida website at http://www.dep.state.fl.us/water/stormwater/npdes/. Contractor is
responsible for obtaining, completing, and paying for any required NPDES application or permits that
may be required.

END OF SECTION
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CONTRACT EXECUTION FORM

This Contract 202 1-4S made this |_@_'hday of Nlovembher in the year2gz2 in an amount not
to exceed $ |O%I,l H) by and between the Town of Miami Lakes, Florida, hereinafter

called the "Town," and RG Underground Engineering, Inc__, hereinafter called the “Contractor.”

IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year
first above written.

Attest: M IAMI LAKES
By:

Gina nguanzo Town Clerk )

Town Manager

Legal Sufficiency:

4 /e

B/qui’é’astesi, Town Attorney %/

Siéd, sealed and witnessed in the CONTRACTOR
presence of:

RG Underground Engineering, Inc

(Contractor’s Name)

By: ’t \r\r’“

Name: Rlcardo Gonzalez

Title: President

Date:  11/10/2021

corporate resolution in the form contained in this Sectlon, of the board of the corporation,
authorizing the officer who signs the Contract to do so in its behalf.



CORPORATE RESOLUTION

WHEREAS, RG Underground Engineering , Inc. desires to enter into a contract

with the Town of Miami Lakes for the purpose of performing the work described in the contract

to which this resolution is attached; and

WHEREAS, the Board of Directors at a duly held corporate meeting has considered the

matter in accordance with the By-Laws of the corporation;

Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF

DIRECTORS that the President
(type title of officer)

Ricardo Gonzalez , is hereby authorized

(type name of officer)

and instructed to enter into a contract, in the name and on behalf of this corporation, with the

Town of Miami Lakes upon the terms contained in the proposed contract to which this resolution

is attached and to execute the corresponding performance bond.

DATED this_10th gy of November ,2021
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BID FORM
This Bid is submitted on behalf of _RG Underground Engineering, Inc  (hereinafter “Bidder”) located at

(Name of Bidder)

14375 SW 120 St Unit 104 Miami, FL 33186 , submitted on _10/07/2021

(Address) (Date)

to furnish all Work as stated in the ITB and Contract Documents for ITB No. 2021-45 for

NW 83rd Place Drainage Improvements Project

(Solicitation Title)

To: Town of Miami Lakes, Florida
Attn: Town Clerk

Government Center

6601 Main Street

Miami Lakes, Florida 33014

This Bid Form is submitted as part of the Bidder’s Bid submittal (“Submittal”) in response to the above stated
ITB issued by the Town of Miami Lakes.

Bidder has carefully examined all the documents contained in the ITB and understands all instructions,
requirements, specifications, drawings/plans, terms, and conditions, and hereby offers and proposes to furnish
the products or services described herein at the prices, fees or rates quoted in the Submittal, and in accordance
with the requirements, specifications, drawings/plans, terms and conditions, and any other requirements of the
Contract Documents.

Bidder has the necessary experience, knowledge, abilities, skills, and resources to satisfactorily perform the
requirements under this ITB and attests to meeting the minimum qualifications stated therein.

All statements, information and representations prepared and submitted in response to the ITB are current,
complete, true, and accurate. Bidder acknowledges that the Town will rely on such statements, information, and
representations in selecting a Bidder, and hereby grants the Town permission to contact any persons or entities
identified in the ITB to independently verify the information provided herein.

No attempt has or will be made by the Bidder to induce any other person or firm to not submit a response to
this ITB and no personnel currently employed by the Town participated, directly or indirectly, in any activities
related to the preparation of the Submittal. Bidder has had no contact with Town personnel regarding the ITB.
If contact has occurred, except as permitted under the Cone of Silence, so state and include a statement
identifying in detail the nature and extent of such contacts and personnel involved.

The pricing, rates or fees proposed by the Bidder have been arrived at independently, without consultation,
communication, or agreement, for the purpose of restriction of competition, as to any other Bidder or
competitor; and unless otherwise required by law, the prices quoted have not been disclosed by the Bidder prior
to submission of the Submittal, either directly or indirectly, to any other Bidder or competitor.
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Bidder is not currently disqualified, de-listed or debarred from doing business with any public entity, including
federal, state, county, or local public entities. If yes, Bidder must provide a detailed explanation of such
disqualification, de-listing, or debarment, including the reasons and timeframe.

The Bidder agrees, if this Bid is accepted, to timely execute a contract with the Town, pursuant to the terms and
conditions of the Contract Documents and to furnish the documents, equipment, machinery, tools, apparatus,
means of transportation, and all labor necessary to complete the Work.

The individual signing the Bid Form represents by signing, that he/she is duly authorized to sign on behalf of the
Bidder and that all information and documents submitted in response to the ITB are to the best of his/her
knowledge are true, accurate, and complete as of the submittal date.

BID PRICE
Bidder's TOTAL BID AMOUNT includes the total cost for the Work specified in this solicitation, consisting of

furnishing all materials, labor, equipment, supervision, mobilization, overhead & profit required, in accordance
with the Contract Documents.

Total Bid Amount (written out):

ninety eight thousand three hundred ten dollars and zero cents

Total Bid Amount: $ 98,310.00

Firm’s Name: RG Underground Engineering, Inc

SSN or Federal ID No.; _26-4747215 Telephone No.: 305-386-6293

E-Mail Address: office@rgunderground.com Facsimile No.: 305-386-5241

Town/State/zip: __Miami, FL 33186

; Ri G i .
Prinited Name/Title: icardo Gonzalez/President Signature:__\ \\3\\\,\(
\' ‘K\‘\
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NW 83rd Place Drainage Improvement Project
iTB 2021-45
Form PS (Bid Form)

I?E\I\YII DESCRIPTION UNIT OF QUANTITY | UNITPRICE |  TOTAL
oy MEASUREMENT
FAIRWAY DR
100 |MOBILIZATION (CANNOT EXCEED 5%) s 100§ 4,500.00 | §  4.500.00
101 [MAINTENACE OF TRAEFIG Ls 1.00] 5 4.000.00 | § _4.000.00
102 |STORM WATER POLLUTION PRENTION PLAN is 1.00| 5 50000 $  500.00
103 _|CLEARING AND GRUBBING s .00 $ 50000 |5 500.00
104__|EXFILTRATION TRENCH INCLUDING 24" PERFORATED HDPE PIPE LF 300.00] 5 192.00 $ 57,600.00
105 | 24" HOPE PIPE LF 10.00 | 5 141.00 [ $_ 1410.00
106 | STORMWATER MANHOLE EA 1.00 | §_ 5:600.00 | § 5.600.00
107 _[CORE DRILL EXISTING STRUGTURE EA 1.00 | $  900.00] § _ 900.00
108 |POLLUTION RETARDANT BAFFLE EA 2.00 |5 500.00 | $_ 1.000.00
109 _|MILLING AND RESURFACING SV 500.00 | 5 22.00 | $ 11.000.00
110 |SIGNING AND PAVEMENT MARKINGS LS 1.00 S 1,500.00 | 3 1.500.00
111 |SITE RESTORATION s 1003 9.800.00 | 9.500.00
GRAND TOTAL $ 68,310.00

Refer to pay item notes withing contract plans for details of costs to be included within items.

The following 8id Item Notes apply to the bid items:

1. Bid Item 100 is a lump sum pay item for all mobilization costs and also includes the construction of one (1) project sign that shall be displayed at
approaches to the project area. The intent is that the sign will be freestanding. The sign shall display on both sides the project name, Town Logo, elected
officials, and contact information. A detail of the sign is included in the plans. Shop drawings must be submitted for approval prior to ordering the
project sign. Photos of the actual project sign must be submitted for approval prior to installation of the project signs. Mobilization is automatically
calculated at 5% by the Price Sheet Farm PP.

2. Bid Item 101 is a lump sum pay item for a Maintenance of Traffic and includes all pedestrian access maintenance. All crosswalks and sidewalks shall
remain open and free of obstructions. Temporary painting for roadways and crasswalks shall be maintained throughout the project. Costs shall include
the use of flagmen.

3. Bid Item 102 is @ lump sum pay item to furnish, install, and maintain the complete storm water pollution prevention pfan (SWPPP). Costs shal! include
but not be limited to all baled hay, filter fabric, turbidity barriers, Notice of Intent fees, and compliance with any SWPPP reporting.

4. Bid Item 103 is a lump sum pay item that includes the removal and disposal of all existing cancrete curbing and sidewalk, soil/planting, trees, stumps,
roots and other such objects, buildings, structures, appurtenances, existing flexible asphalt pavemaent, base material, and other facilities necessary to
prepare the area for the proposed construction and which are not included as part of another bid item,

5. Bid Items 106 includes all costs associated with installing inlets and manhales, and all pipe connections per the plans. These Bid Items shall include all
associated excavation, protection of trench, management of excavated material, backfill and compaction, new fill, testing, and adjusting new
manhole/utility covers per the plans and details.

6. Bid Items 104 and 105 includes all costs associated with installing HDPE pipe culvert, exfiltration trench, trench excavation, protection of trench, use of
trench box, management of excavated material, new limerack and sub base as needed, complete trench backfill and compaction, testing,
repair/replacement of site damage such as curbing, valley gutter, and sidewalk impacted by construction, and asphalt restoration per the plans and
details.

7. Bid ltem 109 includes the pavement milling and resurfacing to the extents shown on the plans to provide smooth and continuous grading through the
entire asphalt overlay process to avoid areas of standing water.

8. Bid Item 110 includes all costs associated with installing signing and thermoplastic pavement markings including temporary pavement markings prior
to thermoplastic. Costs associated with replacing existing signs damaged as a result of construction will be the responsibility of the contractor.

9. Bid Item 111 is a lump sum pay item that includes the complete restoration of the site impacted hy any construction activity associated with concrete
improvements and adjacent to drainage work including but not limited to trench excavation and installation of pipe culvert, reducers, French drain, catch
basins, manholes, etc. Any site areas impacted by the contractor outside of praposed concrete or drainage work such as asphalt overlay, pavement
markings, etc. will be restored by the contractor at no additional cost to the Town. The pay item includes but is not limited to restoration of new sod,
landscaping, trees, new fill, irrigation, driveway aprons, maitboxes, fences, pipes, curbing, sidewalk, etc. to an equal or better condition prior to
construction. The contractor shall include the costs associated with a preconstruction videa and pictures to confirm existing conditions. Any damage not
confirmed by preconstruction video or pictures will be repaired at no additional cost to the Town.




Company Qualification Questionnaire

Some responses may require the inclusion of separate attachments. Separate attachments should be as
concise as possible, while including the requested information. In no event should the total page count of all
attachments to this Form exceed five (5) pages. Some Information may not be applicable, in such instances
insert “N/A”.

1. How many years has your company been in business under its current name and ownership?

12 vyears

a. Professional Licenses/Certifications {include name and license #)* Issuance Date

Underground Utility and Excavation CUC1221867 07/30/2010

{*include copies of each license in a separate attachment to this form)

2. Type of Company: [ Individual [J Partnership (X Corporation [ LLC [ Other
If other, please describe the type of company:

FEIN/EIN Number: 26-4747215

1]

b. Dept. of Business Professional Regulation Category (DBPR): _construction business

i. Date Licensed by DBPR: 7/30/2010

ii. License Number: CUC1224867

c. Date registered to conduct business in the State of Florida: 4/23/2009

i. Date filed: 4/24/2009
ii. Document Number: P09000036908
d. Primary Office Location: 14375 SW 120 St Unit 104 Miami, FL 33186

e. What is your primary business? __ Roadway Construction
(This answer should be specific)

f. Name of Qualifier, license number, and relationship to company:

Ricardo Gonzalez / CUC1224867 / President - Owner
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g. Names of previous Qualifiers during the past five {5) years including, license numbers,
relationship to company and years as qualifier for the company:

The same as above

h. Name and Licenses of any prior companies

Name of Company License Name & No. Issuance Date

N/A

3. Company Ownership
a. ldentify all owners or partners of the company:

Name Title % of ownership

Ricardo Gonzalez President 100 %

b. Is any owner identified above an owner in another company? [l Yes [¥ No

If yes, identify the name of the owner, other company names, and % ownership.

N/A

c. ldentify all individuals authorized to sign for the company, indicating the level of their
authority {check applicable boxes and for other provide specific levels of authority)

Signatory Authority
No-
Name Title All Cost  Cost  Other
Ricardo Gonzalez  President 5 0 O .

O a | a
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Explanation for Other: N/A

4. Employee Information
a. Total No. of Employees: 11
b. Total No. of Managerial/Admin. Employees:
c. Number of Trades Personnel and total number per classification:

(Apprentices must be listed separately for each classification)

operator - 3 Pipe layers - 2 Laborer-2  Foreman -2

5. Will a Labor Force Company be used to provide any workers? [J Yes X No

6. Employer Modification Rating: _See the attachment

7. Insurance Information:

a. lInsurance Carrier name & address:

Brown & Brown of Florida - 8825 NW 21st terrace Doral, FL 33172

b. Insurance Contact Name, telephone, & e-mail:

Yamile Corral - 305-714-4521 - ycorral@bbmia.com

c. Insurance Experience Modification Rating (EMR): 97
(if no EMR rating please explain why)

d. Number of Insurance Claims paid out in last 5 years & value: N/A

8. Have any lawsuits been filed against your company in the past 5 years? [ Yes X No

If yes, in a separate attachment, identify each lawsuit and its current disposition. For each
lawsuit provide its case number, venue, the year the suit was filed, the basis for the claim or
judgment, its current disposition and, if applicable, the settlement unless the value of the
settlement is covered by a written confidentiality agreement.

9. Tothe best of your knowledge, is your company or any officers of your company currently under
investigation by any law enforcement agency or public entity. (I Yes No
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WORKERS COMPENSATION EXPERIENCE RATING

Rating Effective Date: 08/25/2021

Production Date: 05/05/2021

Risk Name: R G UNDERGROUND ENGINEERING INC

Risk ID: 091906740

State: FLORIDA

State

Wt

Exp Excess Expected Exp Prim Act Exc Losses Ballast Act Inc Losses Act Prim
Losses Losses Losses Losses
FL-A .09 23,318 33,343 10,025 0 27,125 10,992 10,992
FL-B .09 825 1,179 354 0 27,125 0 0
{A)|(BY (C) Exp Excess | (D) Expected (E) Exp Prim (F) Act Exc (G) Ballast (H) Act inc (1) Act Prim
wt Losses (D -E) Losses i Lc (H-1) Losses Losses
.09 24,143 34,522 10,379 0 27,125 10,992 10,992
Primary Losses Stabilizing Value Ratable Excess Totals
0] Cr(1-A)+G (A} * (F) )
Actual 10,992 49,095 0 60,087
(B) C*(1-A)+G (A)*(C) (K
Expected 10,379 49,095 2,173 61,647
ARAP FLARAP SARAP MAARAP Exp Mod
(N 7(K)
Factors 1.00 97
Carrier: 24570-000 Policy: WC0100060243 Eff-Date: 08-25-2020 Exp-Date: 08-25-2021

© Copyright 1983-2021, All rights reserved. This product is comprised of compilations and informalien which are the proprietary and exclusive property of the Malional Council on Compensalion Insurance,
Inc. {NGCI). No further use, disseminalion, sals, transfer, assignment or disposition of this product, in whole ar in part, may be made wilhout the prior written consenl of NCC!. This product is furnished "As is”
“As available” “Wilh all defects” and includes informalion available at he time of publication only. NCC1 makes no representations or warranties of any kind relating to the product and hereby expressly
disclaims any and all express, statulory, or implied wartranties, including the impliad warranty of merchantability, fitness for a particular
product or information contained therein. This product and the information contained therein are lo be used exclusively for undenvwriting, premium calculation and olher Insurance purposes and may not be
used for any other purpose including but not limited to safety scoring for project bidding purposes. All responsibility for lhe use of and for any and all resuits derived ar obtained through the use of the producl

and information are the end user’s and NCCI shall not have any liabllity thereto.

currentness, or correctness of the

accuracy, e
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WORKERS COMPENSATION EXPERIENCE RATING

Rating Effective Date: 08/25/2021

Risk Name: R G UNDERGROUND ENGINEERING INC

Production Date: 05/05/2021

Risk ID: 091906740

State: FLORIDA

09-FLORIDA FirmID:A  Firm Name: R G UNDERGROUND ENGINEERING INC
Carrier: 19054 Policy No. V9WC858716 Eff Date:  08/25/2017 Exp Date: 08/25/2018
Code | ELR | D- Payroll Expected Exp Prim Claim Data IJ |OF Actinc Act Prim
Ratio Losses = Losses Losses Losses
5606 46| .30 106,160 488 146
6229 | 220 .30 254,298 5,595 1,679
8742 141 .35 65,560 92 32
8810 07| .41 65,960 46 19
9807 |EMPLOYERS LIABILIT 0 0
Subject Total Act Inc
Policy Total: 491,978 Premium: 24,177| |Losses: 0
09-FLORIDA Firm ID:A  Firm Name: R G UNDERGROUND ENGINEERING INC
Carrier: 19054 Policy No. VIWC971012 Eff Date:  08/25/2018 Exp Date: 08/25/2019
Code | ELR | D- Payroll Expected Exp Prim Claim Data IJ {OF Act Inc Act Prim
Ratio Losses : Losses Losses Losses
5606 46 .30 116,480 536 161||Vv9971012001 |05 | F 10,992 10,992
6229 2.20| .30 855,947 18,831 5,649
8810 .07 .41 81,964 57 23
9807 |[EMPLOYERS LIABILIT 0 0
9841 |DRUG-FREE WORKPLAC -971 -292
Subject Total Act Inc
Policy Total: 1,054,391 Premium: 74,753||Losses: 10,992
09-FLORIDA Firm ID:A  Firm Name: R G UNDERGROUND ENGINEERING INC
Carrier: 19054 Policy No. V8WC015865 Eff Date:  08/25/2019 Exp Date: 08/25/2020
Code | ELR | D- Payroll Expected | Exp Prim Claim Data IJ |OF Act inc Act Prim
Ratio Losses Losses Losses Losses
5606 46] .30 118,560 545 164
6229 | 2.20f .30 387,294 8,520 2,556
8810 071 .41 85,826 60 25
9807 |EMPLOYERS LIABILIT 0 0
9841 |DRUG-FREE WORKPLAC -456 -137
Subject Total Act Inc
Policy Total: 591,680/Premium: 28,700 |Losses: 0

© Copyrighl 1983-2021, All rights reserved. This producl is comprised of compilations and informatian which are the proprietary and exclusive property of the National Council on Compensalion Insurance,
Ine. (NCCI). No further use, disseminalion, sale, transfer, assignment or disposition of this producl, in whole or in part, may be made wilhout the prior written consent of NCCI. This product is fumished "As is®
“As available” *With all defects” and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relaling lo the product and heraby expressly
disclaims any and all express, stalutory, or implied warranties, including the implied waranty of merchantability, fitness for a particular purpose, accuracy, completengss, curreniness, or carreclness of the
preduct or information contained therein, This product and the information contained therein are to be used exclusively for undenwriting, premium calculation and other Insurance purposes and may not be
used for any other purpose including but not limited to safety scoring for project bidding purposes. All responsibility for the use of and for any and all rasulls derived or obtained through the use of the product
and information are lhe end user's and NCCI shall not have any liabllity therelo.

* Total by Policy Year of all cases $2000 or less.
C Catastrophic Loss

D Disease Loss
E Employers Liabilily Loss

X Ex-Medical Coverage
# Limited Loss

U USLAHW
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WORKERS COMPENSATION EXPERIENCE RATING

Risk Name: R G UNDERGROUND ENGINEERING INC Risk ID: 091906740

(L l.‘l]

Rating Effective Date: 08/25/2021 Production Date: 05/05/2021 State: FLORIDA

09-FLORIDA Firm ID:B  Firm Name: R G UNDERGROUND ENGINEERING INC
Carrier: 21814 Policy No. WC7625095177288 Eff Date:  02/01/2018 Exp Date: 02/01/2019
Code | ELR | D- Payroll Expected Exp Prim Claim Data 14 |OF ActInc Act Prim
Ratio Losses Losses Losses Losses
0930 {WAIVER OF SUBROGAT
0930 |WAIVER OF SUBROGAT
6229 | 2.20| .30 3,038 67 20
6229 | 220 .30 50,547 1,112 334
9837 |EMPLOYERS LIABILIT 0
9837 |[EMPLOYERS LIABILIT 0
9848 |MINIMUM PREMIUM FO 0
Subject Total Act Inc
Policy Total: 53,585 Premium: 4,955( |Losses: 0
09-FLORIDA Firm ID:B  Firm Name: R G UNDERGROUND ENGINEERING INC
Carrier: 21814 Policy No. WC7625095177288 Eff Date:  02/01/2019 Exp Date: 08/30/2019
Code | ELR | D- Payroll Expected ! Exp Prim Claim Data IJ |OF Act Inc Act Prim
|Ratio Losses : Losses Losses Losses
0930 |WAIVER OF SUBROGAT 0 0
0930 |WAIVER OF SUBROGAT 0 0
1111 [NO EXPOSURE DEVELO 0 0
1111 [NO EXPOSURE DEVELO 0 0
9848 |MINIMUM PREMIUM FO 0 0 _
Subject Total Act Inc
Policy Total: O{Premium: 330 |Losses: 0
09-FLORIDA FirmID:B  Firm Name: R G UNDERGROUND ENGINEERING INC
Carrier: 21814 Policy No, WC7625095380399 Eff Date:  08/30/2019 Exp Date: 08/30/2020
Code | ELR | D- Payroll Expected | Exp Prim Claim Data IJ |OF ActInc Act Prim
Ratio Losses Losses Losses Losses
0930 |WAIVER OF SUBROGAT 0 0
0930 (WAIVER OF SUBROGAT 0 0
1111 |[NO EXPOSURE DEVELO 0 0
1111 |NO EXPOSURE DEVELO 0 0
9848 [MINIMUM PREMIUM FO 0 0
Subject Total Act Inc
Policy Total: O[Premium: 389 |Losses: 0

© Copyright 1993-2021, Al rights reserved. This producl is comprised of compilations and information which are the proprietary and exclusive praperty of the National Council on Compensation Insurance,
Inc. (NCCI). No further use, disseminalion, sale, lransfer, assignment or disposition of this product, in whole or in parl, may be made without the prior written consent of NCC. This praduct is furnished “As is*
"As available’ “With all defects” and includes information available at the time of publication only. NCCI makes no representalions or warranlies of any Kind relating to the product and hereby expressly
disclaims any and all express, statutory, or implled warranlies, Including the implied warnanty of merchantabilily, fitness for a particular purpose, accuracy, completeness, curreniness, or correciness of the
product or informalion conlained therein. This product and the informalion contained therein are to be used exclusively for undernviting, premium calculalion and olher Insurance purposes and may not be
used for any other purpose including but not limited 1o safely scoring for project bidding purposes. All responsibility for the use of and for any and all resulls defived or obtained through the use of the product
and i ion are the end user’s and NCCI shall not have any liabilily hereto.

* Total by Policy Year of all cases $2000 of less. D Disease Loss U USL&HW

C Catastrophic Loss E Employers Liability Loss

X Ex-Medical Caverage

# Limiled Loss Page 3 of 3



If yes, in a separate attachment, provide details including the identity of the officer and the nature of
the investigation.

10. Have any employees or Principals (including stockholders with over 10% ownership) of the
company been convicted by a Federal, State, County or Municipal Court of or do any employees
or Principals have any pending violations of law, other than traffic violations? [J Yes Xl No

If yes, in a separate attachment, provide an explanation of any convictions or pending action
including the name of the Key Staff member or Principal involved and the nature of the offense.

11. Has your company been assessed liquidated damages or defaulted on a project in the past five
(5) years? [] Yes No

If yes, in a separate attachment provide an explanation including the name of the project, the
circumstances of default or assessed damages, and the ultimate disposition of the issue.

12. Has the Bidder or any of its principals failed to qualify as a responsible Bidder, refused to
enter into a contract after an award has been made, failed to complete a contract during
the past five (5) years, or been declared to be in default in any contract in the last five (5) years?
L] Yes I No

If yes, in a separate attachment provide an explanation including the year, the name of the
awarding agency, and the circumstances leading to default.

13. Has the Bidder or any of its principals ever been declared bankrupt or reorganized under
Chapter 11 or put into receivership? [ Yes (3 No

If yes, in a separate attachment provide the date, court jurisdiction, action taken, and any other
explanation deemed necessary.

14. Project Management & Subcontract Details:
a. Name the Project Manager (“PM”) for this Project: Urbano Leon

b. How many years has the PM been with the Company?: _12

c. List all the PM’s licenses & certifications:

MOT Certification

Construction Safety & Health Safety Training - OSHA 10 hours

Confined Space Entry certification

d. List the last five (5) projects the PM worked on with the company. In a separate
attachment, include the PM’s role, scope of work, & value of each project.

(see the attachment)
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e. List all Subcontractors that will work on this project:

Name Trade/Work % of Work  License No.

No Subcontractors will be used

f.  Scope of Actual Work to be Performed by your company and corresponding percentage
of the work:

Installation of drainage pipes, catch basins and site restoration. We will do 100 % of the
work.

15. Prior Experience:

a. Prior contracts or projects of a similar size, scope, and complexity:

Provide an attachment to this Questionnaire that includes contracts or projects the Bidder
considers of a similar, size, scope, and complexity that the Town should consider in
determining the Bidders responsiveness and responsibility. This attachment must include
the contracts or projects that meet the minimum number of contracts or projects identified
in Section A of the solicitation. Bidders are to include no more than five (5) contracts or
projects in total.

Information provided must include the owner’s name, address, and contract person,
including telephone & e-mail, title of contract or project, location of project, scope, initial
value and final cost of the contract or project, projected and final timeframes for completion
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in calendar days. A verifiable reference letter is to be completed by the owner of the Project
and submitted as part of the Bid submission. Bidders must use Form CRL for its reference
letters.

By signing below, Proposer certifies that the information contained herein is true and accurate to the best of
Proposer’s knowledge.

\ Ny
NRY
By: RVl 10/7/21
Signature 'Of\A\q\‘thor)'Zed Officer Date

Ricardo Gonzalez

Printed Name
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FORM CRL - CLIENT REFERENCE LETTER
To Whom It May Concern,

Subject: Reference Letter for Bid No. 2021-45 Name of Bidder; "G Underground Engineering, Inc

The above referenced contractor is submitting on a bid solicitation that has been issued by the
Town, We require that the Bidder provide written references with their Bid submission and by
providing you with this document the Contractor is requesting that you provide the following
reference information. We would appreciate you providing the information requested below as
well as any other information your feel is pertinent:

Name of Project: Drainage Improvements Project Multiple Sites (20160222)

Name of Project Owner: Department of Transportation & Public Works

Installation draln fleld, catch basins, and drain plpes. This Project Includes all site restoration
Scope of work: _activitles.

Initial Value of Contract: ¢ 1,132,605.68 Is the contract still active? O Yes d No
Final Value of Contract: S 1,009,221.29

Was the work performed timely: §l Yes  [1No

Was the work completed within budget? f Yes [ No

If no, did the Contractor contribute to the delay(s) or increased cost? O Yes (0 No

Quality of the work performed: 4 Above expectations O Average (J Below expectations
Was the Contractor responsive to the Project Owner? fAvYes O No

Were the number of RFls submitted reasonable for the scope of the project(s)? | Yes [ No
Number of Change Orders: Ag/ﬁ Were any Contractor driven? O Yes OO No
Would you enter into a contract with the Contractor again in the future? B Yes [l No

If no to any of the above, please provide details below. Provide any other comment you feel appropriate.

Thank you fer your essistance in helping us in evaluating our bid solicitation.

Alfonso Duarte Bise 10/5/?021
Title:_.@om/ﬁ Gows 7" roelf vy E2Mgey Telephone: _ 305-375-4684

Signature: } 97’ . E~-mail: A duarte@miamidade.gov
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|| Evaluation Refreshers: Do's and Don'ts  Process and Procedures Q & A's  Help ”

MIAMI-DADE COUNTY, FLORIDA

MIAMI-DADE Capital Improvements Information System
faral ﬁ“ Department of Transportation and Public Works

Contractor Evaluation
MCC Contract: MT 20160222 Evaluation Type: Standard Evaluation
Contractor: RG UNDERGROUND ENGINEERING INC FEIN: 264747215
Department Contact: Elva Reyes 305-375-2930 Award Amount: $986,701.50
Site Project Name: [DRAINAGE IMPROVEMENTS ]

Site Location: ~ [MUTIPLE SITES |

Evaluator ID: phd Date: [8/7/2017 Period: |Completion of construction Vv

Rating *
4 3 2 1 N/A Criteria

1- @ O O O O Schedule-Quality of schedule & adherence to schedule resulting in
timeliness and minimizing delay to the owner and community.

2- @ O O O O Costeffectiveness & efficiency - Budget compliance & value of work.

3- O O O O Vision-Design - Concepts or adherence to criteria.

4- ®@ O O O O Cooperation-Teamwork & relationship with owner, subs and suppliers.

5- @ O O O O Coordination - Ability to organize, schedule and complete tasks in adherence
to the schedule.

6- O O O O Accuracy & Technical Skills - Cost estimating, scheduling, shop and other
drawings, plans, manuals, project documentation and conflict resolution.

7- @) O O O Completeness - Compliance with contract documents, permits, Codes &
standards.

8- O @ O O O Responsiveness-Timely, clear & concise responses to owner comments and
correspondence.

9- O O O O Commitment- Intangibles & contribution to project success.

10- O O O O Personnel-Quality and dedication of project staff.

11- O O O O Management- Leadership ability.

12- O O O O AQualty-Work performed correctly the first time.

Overall Performance Average:

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by
contacting:

[Alfons Duarte JR | at phone# [(305) 375-2392 |

Evaluation Reviewed by: Supervisor ¥l Division Chief ]  Assistant Director (1  Director (]

Reviewer Name: | James Sumoski v| Reviewer Signature:




The method of delivery of this evaluation to contractor/consultant:  Certified Mail ]  EMail Fax []
Hand ]

(Unresponsive Performance by contractor/consultant requires 2 delivery methods, one MUST be Certified Mail.)
Evaluation delivered to: |RG UNDERGROUND ENGINEERING INC

* Rating Key

4  Superior performance - Exemplary quality, no intervention required - project completed on time or early at or below
budget with no change orders or amendments other than owner requested changes.

3  Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted or
corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.
1 Unresponsive performance documented in writing without timely corrective action.
N/A. No Information

8/7/12017 - Completion of construction v|

| EMailEvaReyes |  EMail James Sumoski || Print |

[ Exit ]

Date Last Edited : 0:4/29/2010 -16:35:06




FORM CRL - CLIENT REFERENCE LETTER
To Whom It May Concern,

Subject: Reference Letter for Bid No. 2021-45 Name of Bidder:_RQUnderground Engineering, Inc

The above referenced contractor is submitting on a bid solicitation that has been issued by the
Town. We require that the Bidder provide written references with their Bid submission and by
providing you with this document the Contractor is requesting that you provide the following
reference information. We would appreciate you providing the information requested below as
well as any other information your feel is pertinent:

Name of Project: Vista Verde Drainage Improvements Project

Name of Project Owner: City of Miami Gardens

Installation drain field, catch basins, and drain pipes. This Project Includes all site restoration
Scope of work: _activities.

Initial Value of Contract: ~ $_1,334,385.00 Is the contract still active? (I Yes [ No
Final Value of Contract: $ﬁ7'981'00

Was the work performed timely: 121 Yes [INo

Was the worlc completed within budget? NYes O No

If no, did the Contractor contribute to the delay(s) or increased cost? O Yes I No

Quality of the work performed: N Above expectations O Average ] Below expectations
Was the Contractor responsive to the Project Owner? }K’Yes O No

Were the number of RFls submitted reasonable for the scope of the project(s)?ﬁ Yes [ No
Number of Change Orders: _ 0 Were any Contractor driven? o YesM No
Would you enter into a contract with the Contractor again in the future? MYes [J No

If no to any of the above, please provide details below. Provide any other comment you feel appropriate.

Thank you for your assistance in helping us in evaluating our bid solicitation.

Name: Leslie H. Pettit Date: 10/6/21
Titje: Public Works City Engineer Telephone: 954-329-8487 (cell) or 305-914-9196
Signature: A,f‘/"" H O)QM - Ipettit@miamigardens-fl.gov
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FORM CRL - CLIENT REFERENCE LETTER
To Whom It May Concern,
Subject: Reference Letter for Bid No, 2021-45 Name of Bidder; RG underground Engineering, Inc

The above referenced contractor is submitting on a hid solicitation that has been issued by the
Town. We require that the Bidder provide written references with their Bid submission and by
providing you with this document the Contractor is recjuesting that you provide the following
reference information. We would appreciate you providing the information requested below as
well as any other information your feel is pertinent:

Name of Project: _Removal & Replacement of Rapid Infiltration Trenchitl

Name of Project Owner: __ City of Homestead

Removal, cleaning & replacement of effluent Trench /11, The service Include a new 24" HDPE perforated pipe, filter fabric, new ballast
Scope of work: rock and all necessary fill to meet specification with the City of Homestead Wastewater Treatment Facility.

[nitial Value of Contract:  $  83,900.00 Is the contract still active? [ Yes [x] No

Final Value of Contract: $ 83,900.00

Was the work performed timely: KlYes [ No

Was the work completed within budget? Xl Yes [ No

If no, did the Contractor contribute to the delay(s) or increased cost? (1 Yes (] No

Quality of the work performed: X1 Above expectations (J Average [J Below expectations
Was the Contractor responsive to the Project Owner? i Yes O No

Were the number of RFls submitted reasonable for the scope of the project(s)? O Yes (D No N/A
Number of Change Orders: 0 Were any Contractor driven? O Yes I No

Would you enter into a cantract with the Contractor again in the future? Xl Yes (0 No

If no to any of the above, please provide details below. Provide any other comment you feel appropriate,

Thank you for your assistance in helping us in evaluating our bid solicitation.

Name; Fliezer Thomas-Reyes Date: 10/6/2021

Title: Superintendent of Water/Wastewater Treatment _ Telephone; _305-224-4772

Signature: (@—‘“\‘ E-majl: ethomas-reyes@cityofhomestead.com
W:/ R -
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FORM CRL - CLIENT REFERENCE LETTER

To Whom |t May Concern,

Subject: Reference Letter for Bid No. 2021-45 Name of Bidder: RG Underground Engineering, Inc

The above referenced contractor is submitting on a bid solicitation that has been issued by the
Town. We require that the Bidder provide written references with their Bid submission and by
providing you with this document the Contractor is requesting that you provide the following
reference information. We would appreciate you providing the information requested below as
well as any other information your feel is pertinent:

Name of Project: Drainage Improvements Multiple Sites (20190189)

Name of Project Owner: _ Department of Transportation & Public Works

Installation drain field, catch basins, and drain pipes. This Project includes all sites restoration
Scope of work: activities.

Initial Value of Contract: ’ $ 675,257.68 Is the contract still active? OJ Yes [ No
Final Value of Contract: ¢ 598,343.44

Was the work performed timely: [JYes [ No

Was the work completed within budget? [0 Yes [ No

if no, did the Contractor contribute to the delay(s} or increased cost? [ Yes [1 No

Quality of the work performed: [0 Above expectations [ Average [J Below expectations
Was the Contractor responsive to the Project Owner? I Yes O No

Were the number of RFls submitted reasonable for the scope of the project(s)? U Yes [ No
Number of Change Orders: Were any Contractor driven? O Yes [ No
Would you enter into a contract with the Contractor again in the future? [JYes [] No

If no to any of the above, please provide details below. Provide any other comment you feel appropriate.

Thank you for your assistance in helping us in evaluating our bid solicitation.

Name: Mercedes Barreras Date: 10/4/21
Title: DTPW Infrastructure Manager Telephone: 305-375-1733
Signature: E-mail: Parrem@miamidade.gov
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ADALIS- RG UNDERGRQUND

SR

From: Barreras, Mercedes (DTPW) <Mercedes.Barreras@miamidade.gov>
Sent: Tuesday, October 5, 2021 3:23 PM

To: ADALIS- RG UNDERGROUND

Cc: ricardo@rgunderground.com; Gonzalez, Juan V. (DTPW)

Subject: RE: Reference

Attachments: Contractor Evaluation, 20190189.pdf

Good afternoon Adalis,

The County does not provide references other than the contractor evaluations. Please see attached the contractor evaluation
for the requested project.

Thank you,

Mercedes Z. Barreras

DTPW Infrastructure Manager

Department of Transportation and Public Works
(786) 222-9912 Cell

(305} 375-1733 Office

barrem@miamidade.gov

"Delivering Excellence Everyday”

From: ADALIS- RG UNDERGROUND <adalis@rgunderground.com>
Sent: Monday, QOctober 4 , 2021 2:25 PM

To: Barreras, Mercedes (DTPW) <Mercedes.Barreras@miamidade.gov>
Cc: ricardo@rgunderground.com

Subject: FW; Reference

Good afternoon,
We will really appreciate your cooperation in this .matter
Thanks,

Adalys



1/19/2021 ClIS - PROJECT EVALUATION Tuesday, January 19, 2021 - 2:44:34 PM

MIAMI-DADE COUNTY, FLORIDA

Capital Improvements Information System
Department of Transportation and Public Works
Contractor Evaluation

MCC Contract: MT 20190189 Evaluation Type: Standard Evaluation

Contractor: RG UNDERGROUND ENGINEERING INC FEIN: 264747215

Department Contact: Elva Reyes 305-375-2930 Award Amount: $581,676.50

Site Project Name: DRAINAGE IMPROVEMENT PROJECT MULTPLE SITES

Site Location: SW 96TH TERR AND KENDALE BLVD

Evaluator ID: E327060 Date: 1/19/2021 Period: Completion of construction

I Rating * [ |

[ 4l 3] 2] 1][NA]citeria |

1- V4 Schedule - Quality of schedule & adherence to schedule resulting in timeliness
and minimizing delay to the owner and community.

[2- | v || || | | HCost effectiveness & efficiency - Budget compliance & value of work. |

|3- f\/ | || || | JVision - Design - Concepts or adherence to criteria,

|4— |[ v |r || |L || ||anoperation - Teamwork & relationship with owner, subs and suppliers.

5- V4 Coordination - Ability to organize, schedule and complete tasks in adherence
to the schedule.

6- v Accuracy & Technical Skills - Cost estimating, scheduling, shop and other
drawings, plans, manuals, project documentation and conflict resolution.

7- Vg Completeness - Compliance with contract documents, permits, Codes &
standards.

8- V4 Responsiveness - Timely, clear & concise responses to owner comments and
correspondence.

lo- || v || || [Commitment - Intangibles & contribution to project success.

]10- | v |r ] || |[Personnel - Quality and dedication of project staff. |

[11- || v || | | | |Management - Leadership ability. |

ﬁ2- H v r “ || || ||Quality - Work performed correctly the first time. I

Qverall Performance Average: 4.0

Documentation that supports this evaluation and Contractor's/Consultant's comments can be obtained by
contacting:

Juan V. Gonzalez at Phone# 305-608-9702

Evaluation Reviewed by:  Supervisor Division Chief(J  Assistant Director (J  Director O
Reviewer Name: Mercedes Barreras Reviewer Signature:

The method of delivery of this evaluation to contractor/consultant:  Certified Mail (J EMail(J Fax
Hand (J

(Unresponsive Performance by contractor/consultant requires 2 delivery methods, one MUST be Certified Mail.)
Evaluation delivered to: RG UNDERGROUND ENGINEERING, INC

* Rating Key.
4 Superior performance - Exemplary quality, no intervention required - project completed on time or early at or below

intra8/ciis/frmContractorEvaluation.asp?SelCICCNO=0&SelMode=Print&SelCEID=17759 12




1/19/2021 CIIS - PROJECT EVALUATION Tuesday, January 19, 2021 - 2:44:34 PM

budget with no change orders or amendments other than owner requested changes.

3 Satisfactory performance - Minor errors noted, addressed with timely corrective action. No serious errors noted or
corrective action needed.

2 Guarded performance Errors and Omissions documented in writing with timely corrective action.
1 Unresponsive performance documented in writing without timely corrective action.
N/A. No Information

intra8/ciis/frmContractorEvaluation.asp?SelCICCNO=0&SelMode=Print&SelCEID=17759 212



FORM CRL - CLIENT REFERENCE LETTER
To Whom It May Concern,

Subject: Reference Letter for Bid No. 2021-45 Name of Bidder; G Underground Engineering, Inc

The above referenced contractor is submitting on a bid solicitation that has been issued by the
Town. We require that the Bidder provide written references with their Bid submission and by
providing you with this document the Contractor is requesting that you provide the following
reference information. We would appreciate you providing the information requested below as
well as any other information your feel Is pertinent:

) PS 12 Force Main Upgrade
Name of Project:

Name of Project Owner; _City of Hialeah
Furnishing & Installing , and testing all piping, fittings and appurtenances associated with approximately

SCOpe of worle 2,925 LF of 10" DIP

initial Value of Contract:  $_441,762.50 Is the contract still active? [J Yes X No

Final Value of Contract: $_398,187.50

Was the work performed timely: MYes [ No

Was the work completed within budget? R Yes [ No

If no, did the Contractor contribute to the delay(s) or increased cost? [J Yes [ No

Quality of the work performed: X Above expectations [J Average [J Below expectations
Was the Contractor responsive to the Project Owner? [y Yes [ No

Were the number of RFls submitted reasonable for the scope of the project(s)? U Yes (I No  N/A
Number of Change Orders: 0 Were any Contractor driven? O vYesO No
Would you enter into a contract with the Contractor again in the future? [d Yes (1 No

if no to any of the above, please provide details below. Provide any other comment you feel appropriate.

Thank you for your assistance in helping us in evaluating our bid solicitation.

Name: Michael Vinas Date: 10/6/21
Title: Project Manager Telephone: 786-202-0609
Signature: ,-L“, ,(( @& E-mail: mvinas@hazenandsawyer.com

44
NW 83 Place Drainage Improvement Project Bid No, 2021-45



SWORN STATEMENT ON PUBLIC ENTITY CRIMES

SECTION 287.133(3){(a), FLORIDA STATUTES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1.

This sworn statement is submitted to the Town of Miami Lakes

by __Ricardo Gonzalez / President
[print individual’s name and title]

for RG Underground Engineering, Inc

[print name of entity submitting sworn statement]

whose business address is
14375 SW 120 St Unit 104

Miami, FL 33186

and (if applicable) its Federal Employer [dentification Number (FEIN) is 26-4747215

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement: )

2. lunderstand that a “public entity crime” as defined in Paragraph 287.133(1)9g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with an agency or political subdivision of any other
state or the United States, including, but not limited to, any bid or contract for goods and services to
be provided to any public entity or an agency or political subdivision of any other state or of the
United States involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or
material misrepresentation.

3. | understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction or a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a
plea of guilty or nolo contendere.

4. | understand than an “affiliate” as defined in Paragraph 287.133(1)}{a), Florida Statutes, means:
a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control of any natural person who is active in the
management of the entity and who has been convicted of a public entity crime.

The term “affiliate” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of an affiliate. The
ownership by one person of shares constituting a controlling interest in another person,
or a pooling of equipment or income among persons when not for fair market value
under an arm’s length agreement, shall be a prima facie case that ane person controls
another person. A person who knowingly enters into a joint venture with a person who

Form PEC



has been convicted of a public entity crime in Florida during the preceding 36 months
shall be considered an affiliate.

5. lunderstand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the legal
power to enter into a hinding contract and which bids or applies to bid on contracts for the
provision of goods or services let by a public entity, or which otherwise transacts or applies to
transact business with a public entity. The term “person” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in the
management of an entity.

6. Based on information and belief, the statement that | have marked below is true in relation to
the entity submitting this sworn statement. [Indicate which statement applies.]

Neither the entity submitting this sworn statement, nor any officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, not any affiliate of the entity, has been charged with and convicted of a public entity crime
subsequent to July 1, 1989.

D This entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding
before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final
Order entered by the Hearing Officer determined that it was not in the public interest to place the
entity submitting this sworn statement on the convicted vendor list. [attach a copy of the final
order]

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE
PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT
THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO

UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA
STATUTES, FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

BEFORE ME, the undersigned authority, personally appeared Ricardo Gonzalez  to me well known
and known by me to be the person described herein and who executed the foregoing Affidavit and
acknowledged to and before me that _RG Underground Engineering, Inc  executed said Affidavit for the purpose
therein expressed.

WITNESS, my hand and official seal this_7 _ day of _October , 2021,

(7

My Gommission Expires:

SN 8, REBECA GONZA_ =7 [
5.«;_\- ": Notary Public - State of Florica
B %8 Commission # HH 62199

S0P My Comm. Expires Jan 10, 2025 |

' '"oned through National Notary Assn, |

g Y

Notar\'/ Pulﬁ_lic State of Flofida at Large

L1 el €2
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NON-COLLUSIVE AFFIDAVIT

State of __FL }
} SS:
County of DADE }

Ricardo Gonzalez being first duly sworn, deposes and says that:

a) He/sheis the President , (Owner, Partner, Officer, Representative
or Agent) of _RG Underground Engineering, Inc , the Bidder that has submitted the
attached Proposal;

b) He/she is fully informed respecting the preparation and contents of the attached Proposal and of all
pertinent circumstances respecting such Proposal;

c) Such Proposal is genuine and is not collusive or a sham Proposal;

d) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees
or parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed,
directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham Proposal in
connection with the Work for which the attached Proposal has been submitted; or to refrain from
proposing in connection with such work; or have in any manner, directly or indirectly, sought by person
to fix the price or prices in the attached Proposal or of any other Bidder, or to fix any overhead, profit,
or cost elements of the Proposal price or the Proposal price of any other Bidder, or to secure through
any collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any
person interested in the proposed work;

e)Price or prices quoted in the attached Proposal are fair and proper and are not tainted by any
collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any other of its
agents, representatives, owners, employees or parties in interest, including this affiant.

Signec(, sea}id and delivered in the presence of:

: \\

{ (i\/'/\\)\

e\ WL

! Fr :."V By: \"\ f\\\n' Y ' \\ ;
Witness //]1 “ ) 5 \ X

i / il Ricardo Gonzalez
WitneH / 1 (Printed Name)

i President

(Title)

BEFORE ME, the undersigned authority, personally appeared Ricdrde Gonzalez 4 0 el known and
known by me to be the person described herein and who executed the foregoing Affidavit and
acknowledged to and before me that _RG Underground Engineering, Inc  executed said Affidavit for the purpose
therein expressed.

WITNESS, my hand and official seal this_7 _ day of _October = 2021

adhady
. REBECA GONZA.ZL

My Commwsnon Explres

( é “é\é’% Notary Public - State f Fiorica
A Commission 7 HH 62199
= Jf) j> et *7 4 ’Y)‘o F\-P‘% My Comm. Expires Jan 10, 2025
fonai Notary Assn.
Notary PLbIIC St\ate/of Florlda at Large Bonded through Nationai Notary

Form NCA



ANTI-KICKBACK AFFIDAVIT

STATE OF FLORIDA }
COUNTY OF MIAMI-DADE '}

|, the undersigned, hereby duly sworn, depose and say that no portion of the sum herein

bid will be paid to any employees of the Town of Miami Lakes, its elected officials, and

or its design consultants, as a commission, kickback, reward or gift, directly or

indirectly by me or any member of my firm or by an officer of the corporation.

\\
By;_ Ricardo Gonzalez / | /(S\"\’

Titla: President

Ricardo Gonzalez

BEFORE ME, the undersigned authority, personally appeared to me well

known and known by me to be the person described herein and who executed the foregoing

Affidavit and acknowledged to and before me that RG Underground Engineering, Inc executed said

Affidavit for the purpose therein expressed.

WITNESS, my hand and official seal this 7 day of _October , 2021.

My Commlssmn Explres

d oo REBECAGONZALEZ |
jﬁ R )/“L/(7 d ¢ 2@‘*_ Notary Public - State of Florida |

Notary Publlc State of £lorida at Large 5 commission f HH 62199

GRS My Com, Expires Jan 10, 2025
“"Bonded through National Notary Assn, ‘.

Form AK



CONFLICT OF INTEREST AFFIDAVIT

State of FL }
} SS:
County of DADE }

Ricardo Gonzalez being first duly sworn, deposes and says that he/she is the (Owner,

Partner, Officer, Representative or Agent) of RG Underground Engineering, InC the Proposer that has

submitted the attached Proposal and certifies the following;

Proposer certifies by submitting its Proposal that no elected official, committee member, or employee of
the Town has a financial interest directly or indirectly in this Proposal or any compensation to be paid
under or through the award of a contract, and that no Town employee, nor any elected or appointed
official (including Town committee members) of the Town, nor any spouse, parent or child of such
employee or elected or appointed official of the Town, may be a partner, officer, director or employee of
Proposer, and further, that no such Town employee or elected or appointed officer, or the spouse, parent
or child of any of them, alone or in combination, may have a material interest in the Proposer. Material
interest means direct or indirect ownership of more than 5% of the total assets or capital stock of the
Proposer. Any contract award containing an exception to these restrictions must be expressly approved
by the Town Council. Further, Proposer recognizes that with respect to this solicitation, if any Proposer
violates or is a party to a violation of the ethics ordinances or rules of the Town, the provisions of Miami-
Dade County Code Section 2-11.1, as applicable to Town, or the provisions of Chapter 112, part Ill, Fla.
Stat., the Code of Ethics for Public Officers and Employees, such Proposer may be disqualified from
furnishing the goods or services for which the Proposal is submitted and may be further disqualified from
submitting any future bids or proposals for goods or services to the Town. The terms "Proposer" as used
herein, includes any person or entity making a bid or proposal to the Town to provide goods or services.

Proposer further certifies that the price or prices quoted in the Proposal are fair and proper and are not
tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Proposer or
any other of its agents, representatives, owners, employees or parties in interest, including this affiant.

\

Signed& seal\r;‘ld and delivered in the presence of: i

v\ \ A
8.\ A
Witness = VY, ~ T ol
/ | &~ \ '\J//
"y (W ) K
y [ /ol Ricardo Gonzalez
— L
Wltf'@§§ (Printed Name)
President
(Title)
. ; icard
BEFORE ME, the undersigned authority, personally appeared i to me well known and known

by me to be the person described herein and who executed the foregoing Affidavit and acknowledged to
and before me that _RG Underground Engineering, Inc_ executed said Affidavit for the purpose therein expressed.

WITNESS, my hand and official seal this_7 __ day of October : 2021

SR S, REBECA GONZA.£1 g
F‘TP{P Notary Public - State of Ficrica

0 %'95_:‘ Commission 4 HH 6295 §
( “TRFES My Comm. Expires Jar 10. 2025 §

My Commission Expires:
i ;l’ » l/"’
\Lf \{' !C ’/):’ ‘k’( (/7\'
Notary Public Statelof Flgtida at Largh

Bonded through Nationai hatary Asse. p
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COMPLIANCE WITH PUBLIC RECORDS LAW

The Town of Miami Lakes shall comply with the Public Records Law as provided by Chapter 119, Florida
Statutes, and all applicable amendments. Applicants must invoke the exemptions to disclosure provided
by law in the response to the solicitation and must identify the data or other materials to be protected
by separate envelope, and must state the reasons why such exclusion from public disclosure is
necessary. The submission of a response authorizes release of your firm's credit data to the Town of
Miami Lakes.

If the company submits information exempt from public disclosure, the company must identify with
specificity which pages/paragraphs of their submittal/proposal package are exempt from the Public
Records Act, identifying the specific exemption section that applies to each. The protected information
must be submitted to the Town in a separate envelope marked “EXEMPT FROM PUBLIC RECORDS LAW”.
Failure to identify protected material via a separately marked envelopment will cause the Town to
release this information in accordance with the Public Records Law despite any markings on individual
pages of your submittal/proposal.

(a)  CONTRACTOR acknowledges TOWN'S obligations under Article 1, Section 24, Florida Constitution
and Chapter 119, Florida Statues, to release public records to members of the public upon
request. CONTRACTOR acknowledges that TOWN is required to comply with Article 1, Section 24,
Florida Constitution and Chapter 119, Florida Statutes, in the handling of the materials created
under this Agreement and that said statute controls over the terms of this Agreement.

(b)  CONTRACTOR specifically acknowledges its obligations to comply with Section 119.0701, Florida
Statutes, with regard to public records, and shall:

1. Keep and maintain public records that ordinarily and necessarily would be required by TOWN
in order to perform the services required under this Agreement;

2. Provide the public with access to public records on the same terms and conditions that TOWN
would provide the records and at a cost that does not exceed the cost provided in Chapter
119, Florida Statutes, or as otherwise provided by law;

3, Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed, except as authorized by law; and

4. Meet all requirements for retaining public records and transfer, at no cost to the
TOWN, all public records in possession of CONTRACTOR upon termination of this Agreement
and destroy any duplicate public records that are exempt or confidential and exempt from
public records disclosure requirements. All records stored electronically must be provided to
TOWN in a format that is compatible with the information technology system of TOWN.

(c)  Failure to comply with this Section shall be deemed a material breach of this Contract for which
TOWN may terminate this Agreement immediately upon written notice to CONTRACTOR.

By submitting a response to this solicitation, the company agrees to defend the Town in the
event we are forced to litigate the public records status of the company’s documents.

Company Name: __RG Underground Engineering, Inc

Authorized representative (print): _Ricardo Gorjzalez
\ \\\; " Date;10/07/21
ATV v

\ )
N, \

Authorized representative (signature):

‘\\
LR
\‘ i~ Ve
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MIAMIJLLAKES

Growing Beautifully

PUBLIC RELATIONS AFFIDAVIT

Bidder's Name: _RG Underground Engineering, Inc Solicitation No.: 2021-45

By executing this affidavit, Proposer discloses any personal or business relationship or past

experience with any current Town employee or elected representative of the Town.

Proposer shall disclose to the Town:

a) Any direct or indirect personal interests in a vendor held by any employee or elected
representative of the Town.

N/A
Last name First name Relationship
Last name First name Relationship
Last name First name Relationship

b) Any family relationships with any employee or elected representative of the Town.

N/A
Last name First name Relationship
Last name First name Relationship
Last name First name Relationship

)
: \;\\k
\ A\ — 10/07/21

Authorized Signature Date:

Ricardo Gonzalez President

Print Name Title:



Certification — Trench Safety Act

The Bidder, by virtue of signing the Bid Form, affirms that the Bidder is aware of the Trench
Safety Act, and will comply with all applicable trench safety standards. Such assurance shall be
legally binding on all persons employed by the Bidder and Subcontractors.

The Bidder is also obligated to identify the anticipated method and cost of compliance with the
applicable trench safety standards.

Bidder acknowledges that included in the various items of the proposal and in the total Bid
price are costs for complying with the Florida Trench Safety Act. These items are a breakout of
the respective items involving trenching and will not be paid separately. They are not to be
confused with bid items in the schedule of prices, nor be considered additional Work.

The Bidder further identifies the costs and methods summarized below:

Unit Extended
Description Unit Quantity Price Price Method
trench box LF 310 $1.00 $310.00

Total ¢ 310.00

The Bidder/Proposer shall acknowledge this Bid and certifies to the above stated IV by signing
and completing the spaces provided below.

RG Urﬁderground Engineering, Inc

Firm’s Name: eu o\,
R
' \ \‘\ \(\\‘p\:ﬂ-
Signature: NI N /
~ \ \\\\ 7
Printed Name/Title: Ricardo Gonzalez / President

City/State/zip: _Miami, FL 33186

Telephone No.: 305-386-6293

EMail Address: office@rgunderground.com

Form TCA 6115



E-VERIFY COMPLIANCE CERTIFICATION

In accordance with County Policy and Executive Order Number 11-116 from the office of the Governor
of the State of Florida, Bidder hereby certifies that the U.S. Department of Homeland Security’s E-Verify
system will be used to verify the employment eligibility of all new employees hired by the contractor
during the contract term, and shall expressly require any subcontractors performing work or providing
services pursuant to the contract to likewise utilize the U.S. Department of Homeland Security’s E-Verify
system to verify the employment eligibility of all new employees hired by the subcontractor during the

contract term; and shall provide documentation of such verification to the Town upon request.

As the person authorized to sign this statement, | certify that this company complies/will comply fully

with the above requirements.

v\
paTE:  10/07/21 SIGNATURE: \>,,;;\\V/ .
AV

/
"o

RG Underground Engineering, Inc
COMPANY: e b ahi il

ADDRESS: 14375 SW 120 #104 Miami, FL 33186

NAME: Ricardo Gonzalez

TITLE: President

EMAIL: office@rgunderground.com

PHONE NO.: 305-386-6293




DRUG-FREE WORKPLACE CERTIFICATION

Preference shall be given to businesses with drug-free workplace programs. Pursuant to
Section 287.087, Florida Statutes, whenever two or more competitive solicitations that are
equal with respect to price, quality, and service are received by the State or by any political
subdivision for the procurement of commodities or contractual services, a response received
from a business that certifies that it has implemented a drug-free workplace program shall be
given preference in the award process. Established procedures for processing tie responses will
be followed if none of the tied providers has a drug free workplace program. In order to have a
drug-free workplace program, a business shall:

1.

Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace and
specifying the actions that will be taken against employees for violations of such
prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business's policy
of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and
employee assistance programs, and the penalties that may be imposed upon employees for
drug abuse violations.

Give each employee engaged in providing the commodities or contractual services that are
under proposal a copy of the statement specified in Subsection (1).

In the statement specified in Subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under proposal, the employee
will abide by the terms of the statement and will notify the employer of any conviction of,
or plea of guilty or nolo contendere to, any violation of Chapter 894, Florida Statutes, or of
any controlled substance law of the United States or any state, for a violation occurring in
the workplace no later than five (5) days after such conviction.

Impose a sanction on any employee who is so convicted or require the satisfactory
participation in a drug abuse assistance or rehabilitation program as such is available in the
employee's community.

Make a good faith effort to continue to maintain a drug-free workplace through
implementation of applicable laws, rules and regulations.

As the person authorized to sign the statement, | certify that this firm complies fully with the
above requirements.

RG Underground Engineering, Inc 10/07/21

Company Narhe: Date
v A\ !

3 \ -
O

Authorized Signatufe:

Ricardo Gonzalez / President

Printed Name and Title
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ITB 2021-45
NW 83" Place Drainage Improvement Project

Addendum #1
Due Date: 11:00AM, October 7, 2021

This addendum is incorporated into and made a part of the Invitation to Bid (“ITB”). The following may
include clarifications, revisions, additions, deletions, or answers to questions received relative to the RFQ,
which take precedence over the ITB documents. Underlined word(s) indicate additions. Deletions are
indicated by strikethrough.

Clarification:
Questions:
1. What is the engineer’s estimate for this project?

Response: $180,000.

Acknowledgement:

N
,;\\\ \\ .
Ricardo Gonzalez : \2\\\X\

Name of Signatory Sig-rﬁ\@gg//
President RG Underground Engineering, Inc
Title Name of Bidder
9/27/21
Date
ITB 2021-45

NW 83 Place Drainage Improvement Project Addendum #1 Date Posted: September 21, 2021
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Growing Beautifully

ITB 2021-45
NW 83" Place Drainage Improvement Project

Addendum #2
Due Date: 11:00AM, October 7, 2021

This addendum is incorporated into and made a part of the Invitation to Bid (“ITB”). The following may
include clarifications, revisions, additions, deletions, or answers to questions received relative to the RFQ,

which take precedence over the ITB documents. Underlined word(s) indicate additions. Deletions are
indicated by strikethrough.

Clarification:

1. This addendum is issued, in part, to provide clarification on references. The Town of Miami Lakes
may not serve as a reference.

Questions:

1. Isthere a bid bond required for this project?

Response: No.

Acknowledgement:

\
Ricardo Gonzalez z \\&/

\

Name of Sighatory Slgn\axu;é
President RG underground Engineering, Inc
Title Name of Bidder
10/01/21
Date
ITB 2021-45

NW 83 Place Drainage Improvement Project Addendum #2 Date Posted: October 1, 2021
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RG UNDERGROUND ENGINEERING, INC
14375 SW 120 ST #104

Miaml, FLL 33186

PH: (30b) 386-6293

FAX: (305) 386524 1
OFFICE@RGUNDERGROUND.COM

Projects the Project Manager worked on with the company:

Role: Project manager is responsible for coordinating all project activities,
payment requisition, and overall project planning.

Scope of Work: Installation of drainage pipes, and catch basins and site
restoration.

Projects:

- Vista Verde Drainage Improvements - $1,334,385.00
- Drainage Improvements Multiple Sites (20190189) - $598,343.44
- Miscellaneous Drainage Improvements - $360,000.00

- Drainage Improvements Multiple Sites (20160325) - $1,395,600.00
- Drainage Improvements Multiple Sites(20160222) - $1,009,221.29



Drainage Projects - Experience

Underground Engineering Inc.

Project Contact Duration Amount
Drainage Improvement Project M. Sites Alfonso Duarte - DTPW 210 days $612,512.60
20140086 Ph: 305-375-4684

Fax: 305-375-2547

Mercedes.barreras@miamidade.gov
Drainage Improvement Project M. Sites Mercedes Barreras - DTPW 210 days $559,265.50
20150181 Ph: 786-222-9912

Fax: 305-375-2547

Mercedes.Barreras@miamidade.gov
Drainage Improvement Project M. Sites Mercedes Barreras - DTPW 270 days $828,187.40
20130282 Ph: 786-222-9912

Fax: 305-375-2547

Mercedes.barreras@miamidade.gov
Drainage Improvement Project M. Sites Leo Salgueiro - DTPW 270 days $899,810.77
20140121 Ph: 305-375-1202

Fax: 305-375-2547

|eo.salgueiro@ miamidade.gov
Drainage Improvement Project M. Sites Alfonso Duarte - DTPW 365 days $1,009,221.29
20160222 Ph:305-375-4684

Fax: 305-375-2547

alfonso.duarte@miamidade.gov
Drainage Improvement Project M. Sites Mercedes Barreras - DTPW 330 days $1,395,600.00
20160325 Ph: 786-222-9912

Fax: 305-375-2547

Mercedes.barreras@miamidade.gov
Miscellaneous Drainage Improvement Project Raul Wainer - City of Hollywood 180 days $360, 000.00
17-11041 Ph: 954-921-3930

rwainer@hollywoodfl.org
Drainage Improvement Project M. Sites Mercedes Barreras - DTPW 270 days $598,343.44
20190189 Ph: 786-222-9912

Fax: 305-375-2547

Mercedes.barreras@miamidade.gov
Royal Oaks Drainage & Roadway Improvements | Omar Santos - Town of Miami Lakes 230 days $1,129,433.00

2019-19

Ph: 786-247-5507

santoso@miamilakes-fl.gov




Vista Verde Drainage Improvements phase 3

19-20-002

Guillermo Hidalgo - City of Miami Gardens
Ph: 786-273-6869

ghidalgo@miamigardens-fl.gov

360 days

$1,334,385.00




