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SECTION A. NOTICE TO BIDDERS 

ITB Name: Tree and Palm Purchase, Installation, Removal and Relocation Services 
ITB No.:  2023-21 
Bids Due: 11:00AM EST, April 21, 2023 

Solicitation Overview: 

The Town of Miami Lakes (the “Town”) will be accepting sealed Bids from qualified firms to provide Tree and Palm 
Purchase, Installation, Removal and Relocation Services (“Services”). The Town is seeking an experienced contractor 
with the right combination of price, qualifications, and experience to help ensure that the Town will have a 
contractor who can provide this service successfully.  

Bidders are to submit one (1) original and two (2) physical copies of their Bid, with original signatures together with 
one (1) additional virtual copy of the Bid on a Flash Drive.  Sealed Bids, including the Flash Drive must be received 
by the Town of Miami Lakes, Town Clerk at 6601 Main Street, Miami Lakes, Florida no later than 11:00 AM on April 
21, 2023, at which time the Bids will be opened.   

General Instructions: 

Bidders must carefully review all the materials contained herein and prepare their Bids accordingly. The detailed 
requirements set forth below will be used to evaluate the Bids and failure of a Bidder to provide the information 
requested for a specific requirement may render their Bid non-responsive and will result in rejection. 

Copies of the ITB will only be made available on the Town’s website, Public Purchase, and the Onvia DemandStar 
(“DemandStar”) website.  Copies of the ITB, including all related documents can be obtained by visiting the Town’s 
website at http://www.miamilakes-fl.gov/, under Current Solicitations on the Procurement Department page, on 
Public Purchase at www.publicpurchase.com, or on DemandStar’s website at www.demandstar.com. If you use 
Public Purchase or DemandStar, it is strongly recommended that you register with them to receive notifications 
about this solicitation.   

Minimum Requirements to Submit a Response:   

To be eligible for award of this project, bidders must:  
1. Possess a minimum of five (5) years of experience providing landscape installation services;  
2. Must have completed at least three (3) contracts of a similar size, scope, and complexity within the past five (5) 

years demonstrated through client reference letters; and  
3. Possess a valid Florida Nursery, Growers, and Landscape Associated (FNGLA) Certified Landscape Contractor 

certificate. 

The Town will consider a Bid as responsive where a Bidder has less than the stipulated minimum number of years 
of experience solely where the Bidder has undergone a name change and such change of name has been filed with 
the State of Florida.   

Pursuant to subsection (t) “Cone of Silence” of Section 2-11.1 “Conflict of Interest and Code of Ethics Ordinance” of 
Miami Dade County, public notice is hereby given that a “Cone of Silence” is imposed concerning this 
solicitation.  The “Cone of Silence” prohibits certain communications concerning the substance of RFP’s, RFQ’s or 
Bids, until such time as the Town Manager makes a written recommendation to the Town Council concerning the 
solicitation.  Any questions concerning the substance of this, or any other solicitation advertised by the Town 
must be submitted in writing to procurement@miamilakes-fl.gov while the Cone of Silence is in effect. No other 
communications, oral or otherwise, will be accepted. Failure to comply with the Cone of Silence may result in the 

http://www.miamilakes-fl.gov/
http://www.publicpurchase.com/
http://www.demandstar.com/
mailto:procurement@miamilakes-fl.gov
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rejection of a Submittal.  For additional information concerning the Cone of Silence please refer to Section 2-11.1 
of Miami-Dade County Code.  
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SECTION B. INSTRUCTIONS TO BIDDERS  

B1 DEFINITION OF TERMS  
1. ANSI means standards established by the American National Standards Institute for the care, 

trimming, pruning and removal of trees. These standards may be modified and updated from time 
to time. All references to “ANSI” or “ANSI Manual” or “ANSI Standard” shall mean and refer to the 
most recent edition of ANSI standards.  

2. Award means that the Town Manager or Town Council, as applicable, has approved the award of 
a contract. 

3. Bid means the Submittal tendered by a Bidder in response to this solicitation, which includes the 
price, authorized signature and all other information or documentation required by the Invitation 
to Bid (“ITB”) at the time of submittal.  

4. Bid Form means the form that contains the goods or services to be purchased and that must be 
completed and submitted with the Bid. 

5. Bidder means any person, firm or corporation, or its duly authorized representative tendering a 
Submittal in response to this solicitation. 

6. Change Order means a written document ordering a change in the Contract price or Contract time 
or a material change in the Work.   

7. Completion Time means the number of calendar days specified for Final Completion of the 
Project. 

8. Cone of Silence means the time period and method of communications as required by Section 2-
11.1 of the Miami-Dade County Code, which state that the Cone of Silence shall be in effect from 
the date the ITB is issued until the Town Manager issues a written recommendation. 

9. Contract means the ITB, the addendum, and the Bid documents that have been executed by the 
Bidder and the Town subsequent to approval of award by the Town. 

10. Contract Documents means the Contract as may be amended from time to time, and plans, 
specifications, addendum, clarifications, directives, Change Orders, payments, and other such 
documents issued under or relating to the Contract. 

11. Contractor means the Successful Bidder who is issued a Purchase Order, Contract, Blanket 
Purchase Order agreement, or Term Contract to provide goods or services to the Town and who 
will be responsible for the acceptable performance of any Work and for the payment of all legal 
debts pertaining to the Work under the Contract.  

12. Cure means the action taken by the Contractor promptly, after receipt of written notice from the 
Town of a breach of the Contract Documents, which must be performed at no cost to the Town, 
to repair, replace, correct, or remedy all material, equipment, or other elements of the Work or 
the Contract Documents affected by such breach, or to otherwise make good and eliminate such 
breach. 

13. Cure Period means the period of time in which the Contractor is required to remedy deficiencies 
in the Work or compliance with the Contract Documents after receipt of a written Notice to Cure 
from the Town identifying the deficiencies and the time to Cure. 

14. Days mean calendar days unless otherwise specifically stated in the Contract Documents. 

15. DBH means diameter at breast height.  

16. Defective Work means (a) Work that is unsatisfactory, deficient, or damaged, does not conform 
to the Contract Documents, or does not meet the requirements of any inspection, test or 
approval, or (b) Work associated with punch list items that the Contractor fails to complete within 
a reasonable time after issuance of the punch list by the Project Manager. 
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17. Final Completion means the date the Contractor has completed all the Work and submitted all 
documentation required by the Contract Documents. 

18. Inspector means an authorized representative of the Town assigned to make necessary 
inspections of materials furnished by Design-Build Firm and of the Work performed by the 
Contractor.  The Town, at is sole discretion may hire a professional consultant to perform the 
inspections. 

19. Materials mean goods or equipment incorporated into the Work or used or consumed in the 
performance of the Work. 

20. Notice of Award means any correspondence from the Town that informs the successful bidder of 
a contract award for this ITB. 

21. Project means a task or series of tasks that the Contractor must complete in accordance with the 
Contract Documents.  

22. Project Manager means the individual assigned by the Town Manager or designee to manage a 
Project. 

23. Request for Information (RFI) means a request from the Contractor seeking an interpretation or 
clarification relative to the Contract Documents.  The RFI, which must be clearly marked RFI, must 
clearly and concisely set forth the issue(s) or item(s) requiring clarification or interpretation and 
why the response is required.  The RFI must set forth the Contractor’s interpretation or 
understanding of the document(s) in question, along with the reason for such understanding. 

24. Responsive Bidder means the Bidder whose Bid conforms in all material respects to the terms 
and conditions included in the ITB. 

25. Responsible Bidder means a Bidder who has the capability in all respects to perform in full the 
contract requirements, as stated in the ITB, and integrity and reliability that will assure good faith 
performance. 

26. Subcontractor means a person, firm or corporation having a direct contract with Contractor, 
including one who furnishes material, equipment, or services necessary to perform the Work. 

27. Submittal means the documents prepared and submitted by the Bidder in response to this ITB. 

28. Substantial Completion means that point at which the Project is at a level of completion in 
substantial compliance with the Contract Documents and is fit for use in its intended purpose.  
Substantial Compliance will not be deemed to have occurred until any and all governmental 
entities, with regulatory authority or which have jurisdiction over the Work, have conducted all 
final inspections, and approved the Work.  Beneficial use or occupancy will not be the sole factor 
in determining whether Substantial Completion has been achieved unless a temporary certificate 
of completion has been issued. 

29. Town means the Town Council of the Town of Miami Lakes or the Town Manager, as applicable. 

30. Town Manager means the duly appointed chief administrative officer of the Town of Miami Lakes 
or designee. 

31. Tree(s) means both Trees and palms. 

32. Unbalanced Bid means pricing that is not consistent with pricing in the industry or with market 
conditions and a comparison to the pricing submitted by other Bidders. 

33. Work as used herein refers to all reasonably necessary and inferable labor, material, equipment, 
and services, whether or not specifically stated, to be provided by the Contractor to fulfill its 
obligations under the Contract Documents.   
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B2 BID PROCESS 

B2.01 GENERAL REQUIREMENTS FOR BID PROCESS 

The ITB, Bid Form and any addendum that may be issued constitute the complete set of 
requirements for this ITB. The Bid Form page(s), and all forms contained in the ITB must be 
completed, signed, and submitted in accordance with the requirements of Section B.  All Bids 
must be typewritten or filled in with pen and ink and must be signed in blue ink by an officer or 
employee having authority to bind the company or firm.  Errors, corrections, or changes on any 
document must be initialed by the signatory of the Bid. Bidder will not be allowed to modify its 
Bid after the opening time and date. 

(i) Joint Venture or Teaming Agreements 

Joint venture firms or teaming agreements will not be considered for award under this ITB. 

B2.02 PREPARATION OF BID 

The Bid Form contains multiple line items, and the Bidder must provide prices for all line items 
and must provide the price for the total Bid amount.  Failure to include pricing on all line items as 
well as the total Bid Amount will result in the Bid being found non-responsive. 

Bidder must use the blank Town forms provided herein. The Bid must be signed and 
acknowledged by the Bidder in accordance with the directions within this ITB.  Failure to utilize or 
fully complete the Town’s forms may result in a determination that the Bid is non-responsive. 

A Bid will be considered non-responsive if it is conditioned on modifications, changes, or revisions 
to the terms and conditions of the ITB.   

All Bid prices are to include the furnishing of all labor, materials, equipment, all overhead/indirect 
expenses and profit, necessary for the completion of the Work, except as may be otherwise 
expressly provided for in the Contract Documents.   

B2.03 ESTIMATED QUANTITIES 

The quantities stated on the Bid Form are solely estimates of what the Town anticipates its needs 
are for the initial year of the Contract.  The stated quantities do not reflect the actual quantities 
to be ordered and the Town has not established any minimum quantities and no guarantee is 
expressed or implied as to the total quantity of Work to be issued to a Contractor.  The Town 
reserves the right, at its sole discretion, to make adjustment to the number and/or location of the 
Bid items.  The failure of the Town to order any minimum quantities does not form any basis for 
a claim by the Contractor for lost work or profits. 

B2.04 LINE-ITEM QUANTITIES 

The estimated quantities will be used solely for bid comparison purposes for the Town to 
determine the lowest responsive and responsible. No guarantee is expressed or implied as to the 
total quantity of Work to be issued to a Contractor.   

B2.05 ADDITIONAL LINE-ITEM PRICING 

The Town reserves the right to request price quotes for additional items not contained in the 
initial award.  Should the Town add any additional line items the Town will do so through the 
Change Order process. 

B2.06 BID PREPARATION COSTS AND RELATED COSTS 

All costs involved in the preparation and submission of a Bid to the Town, or any work performed 
in connection therewith is the sole responsibility of the Bidder(s).  No payment will be made for 
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any Bid received, or for any other effort required of or made by the Bidder prior to 
commencement of Work as defined by any contract duly approved by the Town Council or Town 
Manager.  The Town will bear no responsibility for any cost associated with any judicial 
proceedings resulting from the ITB process. 

B2.07 QUALIFICATION OF BIDDERS 

Bidder, by virtue of submitting its Bid, certifies that it is qualified and capable of performing the 
Work required under the Contract. To qualify for award, Bidder must meet the minimum 
qualification requirements stated in Section A. Bidders must complete the attached Questionnaire 
Form and include it with their Bid.  Failure to complete and submit this form or to meet the 
minimum qualifications will result in the Bid being deemed non-responsive.  The Town may at its 
sole discretion allow a Bidder to amend an incomplete Questionnaire during the evaluation 
process provided that the Bidder has included the Questionnaire in its Bid. 

B2.08 EXAMINATION OF CONTRACT DOCUMENTS  

It is the responsibility of each Bidder, before submitting a Bid in response to this ITB to: 

a. Carefully review the ITB, including any Addendum and notify the Town of any conflicts, 
errors, or discrepancies. 

b. Take into account federal, state and local, including, without limitation, the Town’s Code, 
and Miami-Dade County and the State of Florida’s statutes laws, rules, regulations, and 
ordinances that may affect a Bidder’s ability to perform the Work.  

c. Study and carefully correlate Contractor's observations with the requirements of the ITB.  

The submission of a Bid in response to this solicitation constitutes an incontrovertible 
representation by Bidder that it will comply with the requirements of the Contract Documents 
and that without exception, the Bid is premised upon performing and furnishing the Work 
required under the Contract Documents and that the Contract Documents are sufficient in detail 
to indicate and convey understanding of all terms and conditions for the performance of the 
Work. 

B2.09 INTERPRETATIONS AND CLARIFICATIONS 

All questions about the meaning or intent of the ITB must be directed in writing and submitted by 
e-mail to the Procurement Office, at procurement@miamilakes-fl.gov.  Interpretation or 
clarifications considered necessary by the Town in response to such questions will be issued by 
means of an addendum.  All addenda will be posted on the Town’s website, Public Purchase, and 
DemandStar.  It is the sole responsibility of the Bidder to obtain all addenda by visiting the Town’s 
website.  Written questions must be received no less than ten (10) days prior to bid opening.  Only 
questions answered by written addenda will be binding. Verbal interpretation or clarifications will 
be without legal effect. 

B2.10 POSTPONEMENT OF BID OPENING DATE 

The Town reserves the right to postpone the date for receipt and opening of Bids and will make a 
reasonable effort to give at least five (5) calendar days’ notice prior to the Bid opening date of any 
such postponement to prospective Bidders.  Any such postponement will be announced through 
the issuance of an addendum posted to the Town’s website. 

B2.11 ACCEPTANCE OR REJECTION OF BIDS 

The Town reserves the right to reject any and all Bids, with or without cause, to waive technical 
errors and informalities, or to cancel or re-issue this solicitation.  The Town also reserves the right 
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to reject the Bid of any Bidder who has failed to previously perform under a contract or who is in 
arrears to the Town.   

(i) Unbalanced Bids 

The Town reserves the right to reject any Bid where the line item pricing is determined to be 
unbalanced.  Such determination will be made at the sole discretion of the Town.  An 
Unbalanced Bid price, which will be determined at the sole discretion of the Town, includes, but 
is not limited to, pricing that is not consistent with pricing in the industry or with market 
conditions and a comparison to the pricing submitted by other Bidders.  An Unbalanced Bid 
typically occurs where the prices for one or more line items are too low a price to cover the 
actual cost to perform the Work (including overhead and profit) or too high a price where 
excessive profit will occur. 

B2.12 WITHDRAWAL OF BID 

The Bidder warrants, by virtue of bidding, that its Bid and the prices quoted in its Bid are firm and 
irrevocable for acceptance by the Town for a period of one hundred twenty (120) calendar days 
from the date of the Bid submittal deadline. Bidder may change or withdraw its Bid prior to the 
Bid submittal deadline. All changes or withdrawals must be made in writing to the Town Clerk. 
Oral/Verbal modifications will not be valid. Once the Town makes an Award, the Bid cannot be 
withdrawn. 

B2.13 OPENING OF BIDS 

Bids will be publicly opened at the appointed time and place stated in the ITB and the names of 
the Bidders will be announced.  The Town, at its sole option, may read the Bid prices.  Late Bids 
will not be opened.  Town staff is not responsible for the premature opening of a Bid if the Bid is 
not properly sealed, addressed and labeled.  Bidders or their authorized agents are invited to be 
present at the Bid opening.  Any additional information on the Bid Submittals will be made 
available in accordance with Florida Statute 119.071, Paragraph (b) of subsection (1), item 2, as 
amended. Review of the Bid Submittals by Town staff will determine the lowest responsive and 
responsible Bidder(s). 

B2.14 LOCAL PREFERENCE 

This ITB is subject to local preference under Section 13 of Town Ordinance 17-203. In order to 
qualify, Bidders seeking preference must submit the Local Vendor Preference Certification Form 
with all required supporting documentation. The Local Vendor Preference Certification Form can 
be found on the Town’s website at http://www.miamilakes-fl.gov.  

B2.15 TIE BIDS 

Preference shall be given to businesses with Drug-Free Workplace programs. Whenever two (2) 
or more bids which are equal in price, the Award will be determined in accordance with Florida 
Statute 287.133(2)(a), the Drug-Free Workplace Act.  Where tie Bids still exist, the Award will be 
made to one of the Bidders at the sole discretion of the Town Manager. 

B2.16 AWARD OF CONTRACT(S) 

The Town anticipates awarding a contract to the lowest responsive and responsible Bidder(s) that 
is in the best interest of the Town. 

The Town may require demonstration of competency and, at its sole discretion, conduct site 
visit(s) and inspections of the Bidder’s place of business, require the Bidder to furnish 
documentation or require the Bidder to attend a meeting to determine the Bidder’s qualifications 
and ability to meet the terms and conditions of this Contract.  The Town will consider, but not be 

http://miamilakes-fl.gov/index.php?option=com_content&view=article&id=102&Itemid=305
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limited to, such factors as financial capability, labor force, equipment, experience, knowledge of 
the trade work to be performed, the quantity of Work being performed by the Contractor and 
past performance on Town and other contracts.  In no case will the Award be made until all 
necessary investigations have been made into the responsibility of the Bidder and the Town is 
satisfied that the Bidder(s) is qualified to perform the Work. 

B2.17 BID PROTEST PROCESS 

Any Bidder wishing to file a protest as to the requirements or award of this ITB must do so in 
accordance with Town Ordinance 12-142, Section 16, which is available at 
http://www.miamilakes-fl.gov.  

B2.18 EXECUTION OF CONTRACT 

The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, 
sign and deliver to the Town the Contract Execution and Certificate of Authority forms found in 
Section H, together with the acceptable bonds as required in Article B2.20, Performance & 
Payment Bonds, below. 

B2.19 PERFORMANCE & PAYMENT BONDS 

The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, 
submit a performance and payment bond (“Bond”) using the attached Performance Bond forms 
in the amount of $100,000. The Bond will guarantee the completion of the Work covered by the 
Contract Documents as well as the payment of all suppliers, Subcontractors, and the Contractor’s 
workforce. The Bond(s) shall not contain a provision allowing the Surety(ies) to cancel the Bonds 
prior to the completion of the Contract, including the option to renew years. 

The Bond must be executed by a surety company of recognized standing, authorized to do 
business in the State of Florida as a surety. 

B3 REQUIRED FORMS & AFFIDAVITS    

B3.01 COLLUSION 

Where two (2) or more related parties, as defined in this Article, each submit a response to an 
ITB, such submissions will be presumed to be collusive.  The foregoing presumption may be 
rebutted by the presentation of evidence as to the extent of ownership, control, and management 
of such related parties in preparation and submission under such ITB.  Related parties means 
employees, officers or the principals thereof which have a direct or indirect ownership interest in 
another firm or in which a parent company or the principals thereof of one Bidder have a direct 
or indirect ownership interest in another Bidder for the same project. ITB responses found to be 
collusive will be rejected.  Bids must be developed independently.  Where two or more Bidders 
have worked together, discussed the details of their bids prior to submission of their Bids or 
worked together in independently submitting Bids such actions will be deemed to be collusion. 

B3.02 RELATIONSHIPS WITH THE TOWN AFFIDAVIT 

The Bidder must identify any relationship the owners or employees have with the Town’s elected 
officials or staff using the Relationships with the Town affidavit found in Section H, Required 
Attachments.  

B3.03 CONFLICT OF INTEREST/ANTI-KICKBACK 

Bidder must complete and submit the Conflict of Interest, Anti-Kickback and Proposer’s 
Relationships to the Town Affidavits found in Section H, Required Attachments, in its Bid.  Bidder 
certifies that its Bid is made independently of any assistance or participation from any Town 
employee, elected official, or contractor working for or on behalf of the Town, who assisted in 

http://www.miamilakes-fl.gov/index.php?option=com_content&view=article&id=67&Itemid=269
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any aspect with the development, evaluation, or award if this or any solicitation issued by the 
Town. 

Town employees may not contract with the Town through any corporation, or business entity in 
which they or their immediate family members hold a controlling financial interest (e.g., 
ownership of five (5) percent or more).  Immediate family members, including spouse, parents, 
and children are also prohibited from contracting with the Town without the prior approval of the 
Town Council. 

Miami-Dade County Ordinance 2-11.1, Conflict of Interest & Code of Ethics ordinance or the 
provisions of Chapter 112, Part III, Fla. Stat., Code of Ethics for Public Officers, and Employees, as 
applicable and as amended are hereby included into and made a part of this solicitation. 

B3.04 PUBLIC RECORDS AFFIDAVIT 

The Town shall comply with the Public Records Law as provided by Chapter 119, Florida Statutes, 
and all applicable amendments. Applicants must invoke the exemptions to disclosure provided by 
law in the response to the solicitation and must identify the data or other materials to be 
protected by separate envelope and must state the reasons why such exclusion from public 
disclosure is necessary.  The submission of a response authorizes release of your firm’s credit data 
to the Town. 

All prospective Bidders must complete and submit the Compliance with Public Records Law 
affidavit with their Bid. Failure to submit the completed affidavit may result in the Bid being 
deemed non-responsive. Bidders, by submitting the Compliance with Public Records Law affidavit, 
specifically acknowledge their obligation to comply with Section 119.0701, Florida Statutes. 

B3.05 PUBLIC ENTITY CRIMES ACT 

In accordance with the Public Entity Crimes Act, (Section 287.133, Florida Statutes) a person or 
affiliate who is a contractor, who had been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit a bid on a contract to provide any goods or 
services to the Town, may not submit a bid on a contract with a public entity for the construction 
or repair of a public building or public work, may not submit bids on leases or real property to the 
Town, may not be awarded or perform work as a contractor, supplier, subcontractor, or 
consultant under a contract with any public entity, and may not transact business with the Town 
in excess of the threshold amount provided in Section 287.917, Florida Statutes, for Category Two 
for a period of 36 months from the date of being placed on the convicted vendor list.  Violation of 
this section by the Contractor will result in rejection of the Bid, termination of the contract, and 
may cause Contractor debarment.  

 

END OF SECTION 
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SECTION C. GENERAL TERMS & CONDITIONS 

C1 GENERAL REQUIREMENTS 

C1.01 GENERALLY 

The employee(s) of the Contractor will be considered to be at all times its employee(s), and not 
employee(s) or agent(s) of the Town or any of its departments.   

The Contractor agrees that the Contractor will at all times employ, maintain and assign to the 
performance of the Contract a sufficient number of competent and qualified professionals and 
other personnel to meet the requirements of the Work to be performed.    

The Contractor agrees to adjust staffing levels or to replace any staff personnel if so requested by 
the Town Manager or designee, should the Town Manager or designee make a determination that 
said staffing is unacceptable or that any individual is not performing in a manner consistent with 
the requirements for such a position. 

The Contractor represents that its staff personnel have the proper skills, training, background, 
knowledge, experience, rights, authorizations, integrity, character, and licenses necessary to 
perform the Work, in a competent and professional manner.   

The Contractor must at all times cooperate with the Town, or the Consultant (if any) and 
coordinate its respective Work efforts to most effectively and efficiently progress the 
performance of the Work. 

The Town, the Consultant (if any) and other agencies authorized by the Town, must have full 
access to the Project site at all times. 

The apparent silence of the Contract Documents as to any detail, or the apparent omission from 
them of a detailed description concerning any Work to be done and materials to be furnished, will 
be regarded as meaning that only best practices are to prevail and only materials and 
workmanship of the best quality are to be used in the performance of the Work. 

C1.02 RULES AND REGULATIONS 

The Contractor must comply with all laws and regulations applicable to the provision of services 
specified in the Contract Documents.  The Contractor must be familiar with all federal, state and 
local laws, rules, regulations, codes, and ordinances that affect the Work. 

Where portions of the Work traverse or cross federal, state, county or local highways, roads, 
streets, or waterways, and the agency in control of such property has established standard 
specifications, rules or regulations governing items of Work that differ from these specifications, 
the most stringent specifications, rules and regulations will apply. 

C1.03 HOURS FOR PERFORMING WORK 

All Work must be performed in accordance with the Town’s Noise Ordinance No. 04-50 unless 
specifically stated otherwise herein or in a Work Order.  Work to be performed outside these 
hours will require the prior written approval of the Project Manager.   

C1.04 SUBCONTRACTORS 

Contractor is solely responsible for all acts and omissions of its Subcontractors.  Nothing in the 
Contract Documents creates any contractual relationship between any Subcontractor and the 
Town.  Contractor is responsible for the timely payment of its Subcontractors and suppliers as 
required by Florida Statute Chapter 218.735.  Failure to comply with these payment requirements 
will place the Contractor in default of the Contract. 
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Contractor must not employ any subcontractor against whom Town may have a reasonable 
objection.   

Contractor must utilize the Subcontractors identified in its Bid submission.  The replacement, 
addition, or deletion of any Subcontractor(s) will be subject to the prior written approval of the 
Project Manager.   

Bidders that will be using a temporary labor company to provide staffing for the Project must 
complete the Leased Employees Affidavit Form and include it with their Bid.  Failure to include 
this form may result in the Bid being rejected as non-responsive. 

C1.05 AUTHORITY OF THE PROJECT MANAGER 

The Town Manager hereby authorizes the Project Manager to determine, all questions of any 
nature whatsoever arising out of, under or in connection with, or in any way relating to or on 
account of the Work, and questions as to the interpretation of the Work to be performed under 
the Contract Documents.  The Project Manager may delegate some of the authority contained in 
this Article to a designee. 

The Contractor is bound by all determinations or orders of the Project Manager and must 
promptly respond to requests of the Project Manager, including the withdrawal or modification 
of any previous order, and regardless of whether the Contractor agrees with the Project 
Manager’s determination or requests.  Where requests are made orally, the Project Manager will 
follow up in writing, as soon thereafter as is practicable. 

The Project Manager and/or designee shall have authority to act on behalf of the Town to the 
extent provided for by the Contract Documents, unless otherwise modified in writing by the Town.  
All instructions to the Contractor will be issued in writing through the Town Manager, Project 
Manager or designee.   

The Project Manager will not be responsible for the means, methods, techniques, sequences or 
procedures employed, or for safety precautions and programs in connection with the Work and 
will not be responsible for the Contractor’s failure to carry out the Work in accordance with the 
Contract Documents. 

All interpretations and recommendations of the Project Manager and Consultant will be 
consistent with the intent of the Contract Documents.   

Interpretation of the Contract terms and conditions will be issued by the Town’s Procurement 
Manager. 

The Project Manager and/or designee will have authority to reject Work that does not conform 
to the Contract Documents. Whenever, in their opinion, it is considered necessary or advisable to 
ensure the proper completion of the Work the Project Manager or Consultant have authority to 
require special inspections or testing of the Work, whether or not such Work is fabricated, 
installed or completed.   

The Project Manager’s authority to act under this paragraph, or any decision made in good faith 
either to exercise or not to exercise such authority, shall not give rise to any duty or responsibility 
of the Project Manager owed to the Contractor, any subcontractor, supplier or any of their agents, 
employees, or any other person performing any of the Work.   

The Project Manager is not responsible for the acts or omissions of the Contractor, any 
Subcontractor, or any of their agents or employees, or any other persons performing any of the 
Work. 
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C1.06 INDEPENDENT CONTRACTOR 

The Contractor is engaged as an independent business and agrees to perform Work as an 
independent contractor.  In accordance with the status of an independent contractor, the 
Contractor covenants and agrees that the Contractor will conduct business in a manner consistent 
with that status, that the Contractor will not claim to be an officer or employee of the Town for 
any right or privilege applicable to an officer or employee of the Town, including, but not limited 
to: worker’s compensation coverage; unemployment insurance benefits; social security coverage; 
retirement membership, or credit. 

C1.07 THIRD-PARTY BENEFICIARIES 

Neither Contractor nor Town intends to directly or substantially benefit a third party by this 
Contract.  Therefore, the parties agree that there are no third-party beneficiaries to this Contract 
and that no third party will be entitled to assert a claim against either of them based upon this 
Contract.   

C1.08 ASSIGNMENT OR SALE OF CONTRACT 

The performance of this Contract will not be transferred pledged, sold, delegated, or assigned, in 
whole or in part, by the Contractor without the prior written consent of the Town. It is understood 
that a sale of the majority of the stock or partnership shares of the Contractor, a merger or bulk 
sale, an assignment for the benefit of creditors will each be deemed transactions that would 
constitute an assignment or sale hereunder.  The Town may request any information it deems 
necessary to review any request for assignment or sale of the Contract. 

The Contractor must notify the Project Manager prior to any Assignment of the Contract, which 
must be approved by the Town for the transfer of the Contract.  The Town may, at its sole 
discretion, elect not to approve the transfer of the Contract, which will result in the Contract being 
terminated in accordance with the Termination for Convenience provision of the Contract.  Any 
transfer without Town approval will be cause for the Town to terminate this Contract for default 
and the Contractor will have no recourse from such termination.   

Nothing herein will either restrict the right of the Contractor to assign monies due to, or to 
become due or be construed to hinder, prevent, or affect any assignment by the Contractor for 
the benefit of its creditors, made pursuant to applicable law. 

C1.09 TIME FOR COMPLETION 

Time is of the essence with regard to completion of the Work to be performed under the Contract. 
Delays and extensions of time may be allowed only in accordance with the provisions of the 
Contract. The time allowed for completion is provided for in the Special Terms & Conditions. 

C1.10 APPLICABLE LAW AND VENUE OF LITIGATION 

This Contract will be enforceable in Miami-Dade County, Florida, and if legal action is necessary 
by either party with respect to the enforcement of any or all of the terms or conditions the sole 
venue will be Miami-Dade County, Florida. 

C1.11 NON-EXCLUSIVE CONTRACT 

This Contract shall not be deemed to create an exclusive relationship between the Town and the 
Contractor(s). The Town, in its sole discretion, reserves the right to perform, solicit or employ 
other parties or its own staff to perform Work or Services comparable to those covered herein.  

C1.12 SEVERABILITY 

In the event any provision of the Contract Documents is determined by a Court of competent 
jurisdiction to be illegal or unenforceable, then such unenforceable or unlawful provision will be 
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excised from this Contract, and the remainder of the Contract Documents will continue in full 
force and effect. Notwithstanding the foregoing, if the result of the deletion of such provision will 
materially and adversely affect the rights of either party, such party may elect, at its option, to 
terminate the Contract in its entirety.  An election to terminate the Contract based upon this 
provision must be made within seven (7) calendar days after the finding by the Court becomes 
final. 

C1.13 CONTRACT DOCUMENTS CONTAIN ALL TERMS 

The Contract Documents and all documents incorporated herein by reference contain all the 
terms and conditions agreed upon by the parties hereto, and no other agreement, oral or 
otherwise, regarding the subject matter of the Contract Documents will be deemed to exist or to 
bind any of the parties hereto, or to vary any of the terms contained herein. 

C1.14 ENTIRE AGREEMENT 

The Contract Documents, as they may be amended from time to time, represent the entire and 
integrated Contract between the Town and the Contractor and supersede all prior negotiations, 
representations, or agreements, written or oral.  This Contract may not be amended, changed, 
modified, or otherwise altered in any respect, at any time after the execution hereof, except by a 
written document executed with the same formality and equal dignity herewith.  Waiver by either 
party of a breach of any provision of the Contract Documents will not be deemed to be a waiver 
of any other breach of any provision of the Contract Documents. 

C1.15 INTENTION OF THE TOWN 

It is the intent of the Town to describe in the ITB the Work to be completed in accordance with all 
codes and regulations governing all the Work to be performed under this Contract.  Any work, 
labor, materials and/or equipment that may reasonably be inferred from the Contract as being 
required to produce the intended results must be supplied by Contractor whether or not 
specifically called for in the Contract Documents.  Where words, which have well-known technical 
or trade meanings are used to describe Work, materials or equipment, such words will be 
interpreted in accordance with that meaning.  Reference to standard specifications, manuals, or 
codes of any technical society, organization, or association, or to the laws or regulations of any 
governmental authority, whether such reference be specific or by implication, will mean the latest 
standard specification, manual, code or laws or regulations in effect at the time of opening of Bids 
and Contractor must comply therewith.  Town will have no duties other than those duties and 
obligations expressly set forth within the Contract Documents. 

C1.16 PRIORITY OF PROVISIONS 

If there is a conflict or inconsistency between any term, statement requirement, or provision of 
any exhibit attached hereto, any document or events referred to herein, or any document 
incorporated into the Contract Documents by reference and a term, statement, requirement, the 
specifications or any plans, or provision of the Contract Documents the following order of 
precedence will apply:  

1. In the event of conflicts in the Contract Documents the priorities stated below will govern; 
2. Revisions and Change Orders to the Contract will govern over the Contract; 
3. The Contract Documents will govern over the Contract; 
4. The Special Conditions will govern over the General Conditions of the Contract; and 
5. Addendum to an ITB will govern over the ITB. 

In the event that Drawings and specifications are provided with the Contract the priorities stated 
below will govern: 
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1. Scope of Work and Specifications will govern over Plans and Drawings; 
2. Schedules, when identified as such will govern over all other portions of the Plans; 
3. Specific notes will govern over all other notes, and all other portions of the Plans, unless 

specifically stated otherwise; 
4. Larger scale drawings will govern over smaller scale drawings; 
5. Figured or numerical dimensions will govern over dimensions obtained by scaling; and 
6. Where provisions of codes, manufacturer’s specifications or industry standards are in 

conflict, the more restrictive, strict, or higher quality will govern. 

C1.17 ROYALTIES AND PATENTS 

All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article, 
material, arrangement, appliance, or method that may be used upon or in any manner be 
connected with the Work or appurtenances, are hereby included in the prices stipulated in the 
Contract for said Work. 

C1.18 PURCHASE AND DELIVERY, STORAGE, AND INSTALLATION 

All materials must be F.O.B. delivered and included in the cost of the Work. The Contractor is 
solely responsible for the purchase, delivery, off-loading and installation of all equipment and 
material(s).  Contractor must make all arrangement for delivery.  Contractor is liable for replacing 
and damaged equipment or material(s) and filing any and all claims with suppliers.  All 
transportation must comply with all federal, FDOT, Miami-Dade County, and Town rules and 
regulations. 

No materials will be stored on site without the prior written approval, using the appropriate Town 
form, by the Project Manager.  The Town’s Forms are available on the Town’s website. 

C1.19 VEHICLES & EQUIPMENT 

Contractor must have on hand at all times clean and in good working order such vehicles, 
machinery, tools, accessories, and other items necessary to perform the Work under this 
Contract.  The Town may require the repair or replacement of equipment as reasonably 
necessary.   

C1.20 OWNERSHIP OF THE WORK 

The Contractor is solely responsible for all Work, until Final Completion of the Work.  Contractor 
is liable for all damage, theft, maintenance, and safety until such time as the Town issues a notice 
of Final Completion of the Work.   

C1.21 TOWN LICENSES, PERMITS AND FEES 

In accordance with the Public Bid Disclosure Act, 218.80, Florida Statutes, each license, permit, 

or fee the Contractor will have to pay the Town before or during the Work or the percentage 

method or unit method of all licenses, permits and fees required by the Town and payable to 

the Town by virtue of the Work as part of the Contract are as follows: 

1. Contractor must have and maintain during the term of this Contract all appropriate Town 
licenses. Fees for which must be paid in full in accordance with the Town’s Fee structure for 
such licenses. THERE WILL NOT BE ANY PERCENTAGE REDUCTION OR WAIVING OF TOWN 
LICENSE FEES. 

2. During the performance of this Contract there may be times when the Contractor will be 
required to obtain a Town permit for such Work. It is the responsibility of the Contractor to 
ensure that he has the appropriate Town permits to perform such work as may become 
necessary during the performance of the Work. Any fees related to Town required permits in 
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connection with this Contract will be the responsibility of the Contractor and will be 
reimbursed by the Town. 

Licenses, permits, and fees that may be required by County, State or Federal entities are not 

included in the above list. 

C1.22 TAXES 

Contractor must pay all applicable sales, consumer, use and other taxes required by law.  
Contractor is responsible for reviewing the pertinent state statutes involving state taxes and 
complying with all requirements. 

Contractor shall include all sales and other taxes for which it is liable in its Bid price. 

C1.23 REMOVAL OF UNSATISFACTORY PERSONNEL 

Contractor must at all times enforce strict discipline and good order among its employees and 
subcontractors at the Project(s) site(s) and must not employ on any Work any unfit person or 
anyone not skilled in the Work to which they are assigned. 

The Town may make written request to the Contractor for the prompt removal and replacement 
of any personnel employed or retained by the Contractor, or any or Subcontractor engaged by 
the Contractor to provide and perform services or Work pursuant to the requirements of the 
Contract Documents.  The Contractor must respond to the Town within five (5) calendar days of 
receipt of such request with either the removal and replacement of such personnel or written 
justification as to why that may not occur.   The Town will make the final determination as to the 
removal of unsatisfactory personnel from the Work. The Contractor agrees that the removal of 
any of such individual(s) does not require the termination or demotion of said individual(s). 

C1.24 DEFECTIVE OR NON-COMPLIANT WORK 

The Project Manager has the authority to reject or disapprove Work that is found to be defective 
or not in compliance with the requirements of the Contract.  If required, the Contractor will 
promptly either correct all defective or non-compliant Work or remove such defective Work and 
replace it with non-defective/non-compliant Work.  Contractor will bear all direct, indirect, and 
consequential costs of such removal or corrections. 

Re-examination of any of the Work may be ordered by the Project Manager and if so ordered, the 
Work must be uncovered by Contractor. If such Work is found to be in accordance with the 
Contract Documents, the Town will pay the cost of reexamination and replacement by means of 
a Change Order.  If such Work is not in accordance with the Contract Documents, Contractor will 
pay such cost. 

Should Contractor fail or refuse to remove or correct any defective or non-compliant Work or to 
make any necessary repairs in accordance with the requirements of the Contract Documents 
within the time indicated in writing by the Project Manager, the Project Manager has the authority 
to cause the defective/non-compliant Work to be removed or corrected or make such repairs or 
corrections as may be necessary at Contractor's expense.  Any expense incurred by the Town in 
making such removals, corrections, or repairs, will be paid for out of any monies due or which 
may become due the Contractor.  In the event of failure of the Contractor to make all necessary 
repairs promptly and fully, the Town Manager or designee may declare the Contractor in default. 

If, within the warranty period required by the Contract Documents, or by any specific provision of 
the Contract, any of the Work is found to be defective or not in accordance with the Contract 
Documents, Contractor, after receipt of written notice from Town, must promptly correct such 
defective or nonconforming Work within the time specified by Town, without cost to Town. 
Should the Contractor fail to take such action the Town may take any necessary and appropriate 
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action and hold the Contractor liable and responsible for all costs.  The Town may take any action 
allowed under this Contract or in law to recover all such costs.  Nothing contained herein will be 
construed to establish a period of limitation with respect to any other obligation which Contractor 
might have under the Contract Documents, including but not limited to, any claim regarding latent 
defects. 

Failure to reject any defective Work or material does not, in any way, prevent later rejection when 
such defect is discovered, or obligate the Town to accept the defective Work. 

C1.25 COMPLIANCE WITH APPLICABLE LAWS 

The Contractor must comply with the most recent editions and requirements of all applicable 
laws, rules, regulations, codes, and ordinances of the Federal government, the State of Florida, 
Miami-Dade County, and the Town.  

C1.26 NONDISCRIMINATION, EQUAL EMPLOYMENT OPPORTUNITY, & ADA 

Contractor will not unlawfully discriminate against any person, will provide equal opportunities 
for employment, and comply with all applicable provisions of the Americans with Disabilities Act 
in its performance of the Work under the Contact.  Contractor will comply with all applicable 
federal, State of Florida, Miami-Dade County, and Town rules regulations, laws, and ordinance as 
applicable. 

C1.27 NOTICES 

Whenever either party desires to give written notice to the other relating to the Contract, such 
must be addressed to the party for whom it is intended at the place specified below; and the place 
for giving the notice will remain until it has been changed by written notice in compliance with 
the provisions of this Article.  Notice will be deemed given on the date received or within 3 days 
of mailing, if mailed through the United States Postal Service.  Notice will be deemed given on the 
date sent via e-mail or facsimile.  Notice will be deemed given via courier/delivery service upon 
the initial delivery date by the courier/delivery service.  For the present, the parties designate the 
following as the respective places for giving of notice: 

For Town: 

Mr. Edward Pidermann       

Town Manager       Deputy Town Attorney 

Town of Miami Lakes      Town of Miami Lakes 

6601 Main Street      6601 Main Street 

Miami Lakes, Florida 33014     Miami Lakes, Florida 33014 

pidermanne@miamilakes-fl.gov     cobiellal@miamilakes-fl.gov 

For Contractor: 

Tom Jacob     

Branch Manager       

Juniper Landscaping of Florida, LLC      

5880 Staley Road      

Fort Myers, FL 33905     

Tom.jacob@juniperlandscaping.com   

Space intentionally left blank 
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During the Work the Contractor must maintain continuing communications with designated Town 

representative(s).  The Contractor must keep the Town fully informed as to the progress of the 

Work under the Contract. 

C2 INDEMNITY & INSURANCE 

C2.01 INDEMNIFICATION 

The Contractor must indemnify and hold harmless the Town, its officers, agents and employees 
from and against all liability, claims, damages, losses and expenses, including reasonable 
attorney's fees and costs at both trial and appellate levels arising out of or resulting from the 
performance of the Work under this Contract, caused by negligence, recklessness, intentional 
misconduct, or any act or omission of the Contractor or anyone directly or indirectly employed by 
Contractor or anyone for whose acts Contractor may be liable.  The Contractor expressly 
understands and agrees that any insurance protection required by this Contract or otherwise 
provided by Contractor will in no way limit the responsibility to indemnify, keep and save harmless 
and defend the Town or its officers, employees, agents, and instrumentalities as herein provided. 

The Contractor agrees and recognizes that the Town will not be held liable or responsible for any 
claims which may result from any actions or omissions of the Contractor in which the Town 
participated either through review or concurrence of the Contractor's actions.  In reviewing, 
approving, or rejecting any submissions by the Contractor or other acts of the Contractor, the 
Town in no way assumes or shares any responsibility or liability of the Contractor or 
Subcontractor, under this Contract. The Contractor will defend the Town or provide for such 
defense at its own expense, at the Town’s option. 

This indemnification obligation will survive the expiration or termination of this Contract. 

The Town has provided specific consideration for the indemnification of $10.00 from the sums 
due to the Contractor under this Contract. 

C2.02 CONTRACTOR’S RESPONSIBILITY FOR DAMAGES TO THE WORK 

Contractor accepts full responsibility for Work against all losses or damages of whatever nature 
sustained until acceptance by Town Manager or designee, and must promptly repair or replace, 
at no additional cost to the Town any Work, materials, equipment, or supplies damaged, lost, 
stolen, or destroyed from any cause whatsoever. 

Contractor is full responsible for Work against all losses or damages of whatever nature sustained 
until acceptance by Town, and must promptly repair or replace, at no additional cost to the Town 
any Work, materials, equipment, or supplies damaged, lost, stolen, or destroyed from any cause 
whatsoever. 

C2.03 DEFENSE OF CLAIMS 

Should any claim be made, or any legal action brought in any way relating to the Work under the 
Contract, the Contractor will diligently render to the Town all assistance which the Town may 
require of the Contractor. 

C2.04 INSURANCE 

Without limiting any of the other obligations or liabilities of Contractor, the Contractor must 
secure and maintain throughout the duration of this Contract, insurance of such type and in such 
amounts necessary to protect its interest and the interest of the Town against hazards or risks of 
loss as specified below.  The underwriter of such insurance must be qualified to do business in the 
State of Florida, be rated “B” as to management and “Class V” as to strength or better as rated by 
the latest edition of Best’s Insurance Guide, published by A.M. Best Company, Oldwick, New 
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Jersey, or its equivalent, the insurance carrier must have agents upon whom service of process 
may be made in the State of Florida.  The insurance coverage will be primary insurance with 
respect to the Town, its officials, employees, agents, and volunteers.  Any insurance maintained 
by the Town will be in excess of the Contractor’s insurance and will not contribute to the 
Contractor’s insurance.  The insurance coverages must include a minimum of: 

a. Worker’s Compensation and Employer’s Liability Insurance: 

Coverage to apply for all employees for statutory limits as required by the State of 

Florida’s Statutory Workers’ Compensation Law and all applicable Federal laws.  The 

policy(ies) must include Employer’s Liability with minimum limits of $500,000 for each 

accident and a waiver of subrogation.   

b. Comprehensive Business Automobile and Vehicle Liability Insurance: 

This insurance must be written in comprehensive form and must protect the Contractor 
and the Town against claims for injuries to members of the public and/or damages to 
property of others arising from the Contractor’s use of motor vehicles or any other 
equipment and must cover operation with respect to onsite and offsite operations and 
insurance coverage must extend to any motor vehicles or other equipment irrespective 
of whether the same is owned, non-owned, or hired.  The limit of liability must not be less 
than $500,000 per occurrence, combined single limit for Bodily Injury Liability and 
Property Damage Liability.  Coverage must be afforded on a form no more restrictive than 
the latest edition of the Business Automobile Liability Policy, without restrictive 
endorsement, as filed by the Insurance Services Office. 

c. Commercial General Liability (“CGL”): 

This insurance must be written in comprehensive form and must protect the Contractor 
and the Town against claims arising from injuries to members of the public or damage to 
property of others arising out of any act or omission to act of the Contractor or any of its 
agents, employees, or subcontractors.  The limit of liability must not be less than 
$1,000,000 per occurrence, combined single limit for Bodily Injury Liability and Property 
Damage Liability.  Coverage must be afforded on a primary and non-contributory basis 
and with a coverage form no more restrictive than the latest edition of the Commercial 
General Liability Policy, without restrictive endorsements, as filed by the Insurance 
Services Office, and must include: (1) Premises and/or Operations; (2) Independent 
contractors and Products and/or completed Operations; (3) Broad Form Property 
Damage, Personal Injury and a Contractual Liability Endorsement, including any hold 
harmless and/or indemnification agreement. 

(1st) Products and/or Completed Operations for contracts with an Aggregate Limit of One 

Million Dollars ($1,000,000) per project.  Contractor must maintain in force until at 

least three years after completion of all Work required under the Contract, coverage 

for Products and Completed Operations, including Broad Form Property Damage. 

(2nd) Personal and Advertising Injury with an aggregate limit of One Million Dollars 

($1,000,000). 

(3rd) CGL Required Endorsements: 

a) Employees included as insured 

b) Contingent Liability/Independent Contractors Coverage 
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c) Contractual Liability 

d) Waiver of Subrogation 

e) Premises and/or Operations 

f) Explosion, Collapse and Underground Hazards (if not specifically covered under 

the policy) 

g) Loading and Unloading  

h) Mobile Equipment (Contractor’s Equipment) whether owned, leased, borrowed, 

or rented by Contractor or employees of the Contractor. 

d. Certificate of Insurance 

Contractor must provide the Town Manager or designee with Certificates of Insurance for 
all required policies within fifteen (15) days of notification of a conditional award by the 
Town.  The Certificates of Insurance must not only name the types of policy(ies) provided, 
but also must specifically cite this Contract and must state that such insurance is as 
required by this Contract.  The Town reserves the right to require the Contractor to 
provide a certified copy of such policies, upon written request by the Town.  Each policy 
certificate must be endorsed with a provision that not less than thirty (30) calendar days’ 
written notice must be provided to the Town before any policy or coverage is cancelled, 
restricted, or a material change is made.  Acceptance of the Certificate(s) is subject to 
approval of the Town Manager or designee. 

e. Additional Insured 

The Town is to be specifically included as an Additional Insured for the liability of the Town 
resulting from operations performed by or on behalf of Contractor in performance of this 
Contract.  The Town must be named as additional insured under the CGL, business 
automobile insurance and umbrella policies.  Town must be named as an additional 
insured under Contractor’s insurance, including that applicable to the Town as an 
Additional Insured, must apply on a primary basis and any other insurance maintained by 
the Town will be in excess of and will not contribute to Contractor’s insurance.  
Contractor’s insurance must contain a severability of interest provision providing that, 
except with respect to the total limits of liability, the insurance must apply to each Insured 
or Additional Insured in the same manner as if separate policies had been issued to each. 

All deductibles or self-insured retentions must be declared to and be approved by the 
Town Manager.  The Contractor will be responsible for the payment of any deductible or 
self-insured retention in the event of any claim. 

C3 PUBLIC RECORDS 

C3.01 ACCESS, REVIEW AND RELEASE OF RECORDS 

Town will have the right to inspect and copy, at Town’s expense, the books, records, and accounts 
of Contractor which relate in any way to the Contract.  The Contractor agrees to maintain an 
accounting system that provides for accounting records that are supported with adequate 
documentation and adequate procedures for determining allowable costs. 

f. Public Records 

Bidder affirms, by virtue of bidding, that its Bid is a public record, and the public will have access 
to all documents and information pertaining to the bid and the solicitation, subject to the 
provisions of Chapter 119, Florida Statutes. Bidder acknowledges that the Town may provide 
public access to or provide copies of all documents subject to disclosure under applicable law. If 
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the Project is funded by grants, either partially or fully, records will be made available to the 
granting agency in accordance with that agency’s requirements, when necessary. 

Bidder is responsible for claiming applicable exemptions to disclosure as provided by Chapter 119, 
Florida Statutes, in its Bid by identifying the materials to be protected and providing a reason for 
why such exclusion from public disclosure is necessary and legal. 

g. Retention and Transfer of Public Records 

Upon termination by the Town or final completion of the Contract the Contractor must, in 
accordance with Section 119.0701 of the Florida Statutes, transfer to the Town, at no cost, all 
public records in possession of the Contractor and destroy any duplicate public records that are 
exempt or confidential and exempt from public records disclosure requirements.  All public 
records stored electronically must be provided in .pdf format or another format acceptable to the 
Town.  Any payments due the Contractor will not be made until the Town receives the public 
records.  Failure to return such documents will result in the documents being subject Chapter 119 
of the Florida Statutes 

The Contractor must comply with the applicable provisions of Chapter 119, Florida Statutes, and 
Town will have the right to immediately terminate this Contract for the refusal by the Contractor 
to comply with Chapter 119, Florida Statutes.  The Contractor must retain all other records 
associated with this Contract for a period of five (5) years from the date of termination. 

Should the Contractor have any questions related to the application of 
Chapter 119, Florida Statutes, to the Contractor’s duty to provide public 
records relating to this Contract, contact the Town’s custodian of public 
records at the Office of the Town Clerk 6601 Main Street, Miami Lakes, 
Florida 33014 either in writing to by telephone at (305) 364-6100 or 
clerk@miamilakes-fl.gov. 

C4 CONTRACT MODIFICATION AND DISPUTE PROCESS 

C4.01 CHANGE ORDERS 

Without invalidating the Contract Documents, and without notice to any Surety, the Town 
reserves the right to make increases, decreases or other changes in the character or quantity of 
the Work under the Contract Documents as may be considered necessary or desirable to 
complete the Work in a manner satisfactory to the Town.  The Town reserves the right to order 
changes which may result in additions to or reductions from the amount, type or value of the 
Work shown in the Contract, and which are within the general scope of the Contract Documents, 
and all such changes will be authorized only by a Change Order approved in advance and issued 
in accordance with provisions of the Town.   

The Contractor is required to provide the Project Manager with a detailed Change Proposal 
Request (“CPR”) or Request for Change Order (“RCO”), utilizing the Town’s standard form, which 
must include requested revisions to the Contract, including but not limited to adjustments in this 
Contract Price and Contract Time.  The Contractor is required to provide sufficient data in support 
of the cost proposal demonstrating its reasonableness.  In furtherance of this obligation, the Town 
may require that the Contractor submit any or all of the following: a cost breakdown of material 
costs, labor costs, labor rates by trade, and Work classification and overhead rates in support of 
Contractor's CPR/RCO.  The Contractor’s CPR/RCO must include any schedule revisions and an 
explanation of the cost and schedule impact of the proposed change on the Project.  If the 
Contractor fails to notify the Project Manager of any schedule changes associated with the 

mailto:clerk@miamilakes-fl.gov
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proposed change, it will be deemed to be an acknowledgment by Contractor that the proposed 
work will not have any scheduling consequences. 

Any changes to the Contract must be contained in a written Change order, using the Town’s 
Change Order Form, executed by both parties. However, under circumstances determined 
necessary by the Town, a Change Order may be issued unilaterally by Town.  

In the event a satisfactory adjustment cannot be reached, and a Change Order has not been issued 
or time is of the essence, the Town reserves the right, at its sole option to direct the Contractor 
to proceed on a time and materials basis or make such arrangements as may be deemed 
necessary to complete the proposed additional Work.  

Where the Town directs the Contractor to proceed on a time and materials basis, Contractor must 
maintain detailed records of all labor and material costs for review by the Town.    

For all Change Orders the Contractor will be entitled to a combined profit and overhead rate for 
Change Orders that will not be in excess of ten (10%) percent inclusive of all direct/indirect costs 
including labor, material, and equipment costs, unless the Procurement Manager determines that 
the complexity and risk of the Change Order work is such that an additional factor is appropriate.   

The final amount to be paid to the Contractor for Change Order Work is subject to negotiation 
between the Town and the Contractor. 

Failure by the Contractor to proceed with Change Order Work when so directed by the Town 
Manager or designee may result in the Contractor being found in default of the Contract. 

Contractor must utilize the Town’s standard requests for change orders and change order forms 
unless otherwise specifically approved by the Town’s Procurement Manager.  The Town’s Forms 
are available on the Town’s website. 

C4.02 FORCE MAJEURE 

Should any failure to perform on the part of Contractor be due to a condition of Force Majeure as 
that term is interpreted under Florida law, then, the Town may allow an extension of time 
reasonably commensurate with the cause of such failure to perform or cure.  

If the Contractor is delayed in performing any obligation under the Contract Documents due to a 
force majeure condition, the Contractor must request a time extension from the Town within two 
(2) working days of said Force Majeure occurrence.  Any time extension will be subject to mutual 
agreement and will not be cause for any claim by the Contractor for extra compensation unless 
additional services are required by the Town. A Force Majeure event does not include inclement 
weather except for significant weather events that adversely impact the critical path of the Project 
Schedule, if required, or completion of the work, and does not include the acts or omissions of 
Subcontractors or suppliers. 

C4.03 EXTENSION OF TIME 

Any reference in this Article to the Contractor will be deemed to include suppliers, and permitted 
Subcontractors, whether or not in privity of contract with the Contractor for the purpose of this 
Article. 

If the Contractor is delayed at any time during the progress of the Work beyond the time frame 
or date provided for Final Completion by the neglect or failure of the Town or by a Force Majeure, 
then the Contract Time set forth in the Contract will be extended by the Town subject to the 
following conditions: 

1. The cause of the delay arises after issuance of the NTP and could not have been anticipated 
by the Contractor by reasonable investigation before proceeding with the Work; 



27 
 

 

2. The Contractor demonstrates that the completion of the Work will be actually and necessarily 
delayed; 

3. The effect of such cause cannot be avoided or mitigated by the exercise of all reasonable 
precautions, efforts and measures whether before or after the occurrence of the cause of 
delay. 

A delay meeting all the conditions of the above will be deemed an Excusable Delay.   

The Town reserves the right to rescind or shorten any extension previously granted if 
subsequently, the Project Manager determines that any information provided by the Contractor 
in support of a request for an extension of time was erroneous; provided however, that such 
information or facts, if known, would have resulted in a denial of the request for an Excusable 
Delay.  Notwithstanding the above, the Project Manager will not rescind or shorten any extension 
previously granted if the Contractor acted in reliance upon the granting of such extension and 
such extension was based on information which, although later found to have been erroneous, 
was submitted in good faith by the Contractor. 

The request for an Excusable Delay must be made within five (5) calendar days after the time 
when the Contractor knows or should have known of any cause for a specific event, for which it 
may claim an extension of time and must provide any actual or potential basis for an extension of 
time, identifying such causes and describing, as fully as practicable at that time, the nature and 
expected duration of the delay and its effect on the completion of that part of the Work identified 
in the request.  The Project Manager may require the Contractor to furnish such additional 
information or documentation, as the Project Manager will reasonably deem necessary or helpful 
in considering the requested extension. 

The Contractor will not be entitled to an extension of time unless the Contractor affirmatively 
demonstrates that it is entitled to such extension. 

The Project Manager will endeavor to review and respond to the Contractor’s request for 
Excusable Delays in a reasonable period of time; however, the Contractor is obligated to continue 
to perform the Work required regardless of whether the Project Manager has issued a decision 
or whether the Contractor agrees or disagrees with that decision. 

With regard to an injunction, strike or interference of public origin which may delay the Project, 
the Contractor must promptly give the Project Manager a copy of the injunction or other orders 
and copies of the papers upon which the same was granted.  The Town must be afforded the right 
to intervene and become a party to any suit or proceeding in which any such injunction has been 
obtained and move to dissolve the same or otherwise, as the Town may deem proper. 

Where the Contractor is delayed for any period of time by two or more of the causes mentioned 
in Article C4.04, Excusable Delay, Non-Compensable, the Contractor will not be entitled to a 
separate extension for each one of the causes, only one period of extension will be granted for 
the delay. 

Any extension of time granted by the Town will be processed through the Change Order provisions 
of the Contract. 

The permitting of the Contractor to proceed with the Work subsequent to the date specified in 
the Contract (as such date may have been extended by a change order), the making of any 
payment to the Contractor, the issuance of any Change Order, will not waive the Town's rights 
under the Contract, including but not limited to the assessment of liquidated damages or 
declaring Contractor in default. 
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C4.04 EXCUSABLE DELAY, NON-COMPENSABLE 

Excusable Delay is delay caused by either of the following: (i) circumstances that could not be 
foreseen and are beyond the reasonable control of Contractor, its subcontractors, or suppliers; 
or (ii) joint or concurrent action by Contractor, its subcontractors, suppliers or vendors and the 
Town.  Then Contractor will be entitled only to a time extension and no compensation for the 
delay. 

Contractor is entitled to a time extension of the Contract time for each day the Work is delayed 
due to Excusable Delay. Contractor must document its claim for any time extension as provided 
in Article C4.05. 

Failure of Contractor to comply with Article C4.05, as to any particular event of delay will be 
deemed conclusively to constitute a waiver, abandonment or relinquishment of any and all claims 
resulting from that particular event of delay. 

C4.05 CLAIMS 

Contractor will only be entitled to submit a claim after submitting its request for additional 
compensation or time in accordance with Articles C4.03 and C4.04 of the Contract and the 
request(s) have been denied or the Contractor does not agree with the decision of the Town. 

Any claim for a change in the Contract time for completion of any Work, the Contract Term, or 
Contract price must be made by written notice by Contractor to the Town representatives 
identified in Article C1.26 within the timeframe established in Article C4.04, effective with the 
commencement of the event giving rise to the claim stating the general nature and cause of the 
claim.  Thereafter, within twenty (20) calendar days of the termination of the event giving rise to 
the claim, written notice of the extent of the claim with supporting information and 
documentation must be provided unless the Procurement Manager allows an additional period 
of time to ascertain more accurate data in support of the claim. The written notice must be 
accompanied by Contractor's written notarized statement that the adjustment(s) claimed is the 
entire adjustment to which the Contractor has reason to believe it is entitled as a result of the 
occurrence of said event.  All claims and disputes will be determined in accordance with the 
Contract.  It is expressly and specifically agreed that any and all claims for changes to the Contract 
will be waived if not submitted in strict accordance with the requirements of this Article. 

The Town may require the Contract to submit its claim utilizing a specific format or forms to 
facilitate the Town’s evaluation of the claim.  The Town at its sole discretion may require that 
additional documentation or information be provided by the Contractor to assist in its review and 
evaluation of the claim. 

The Contract time will be extended in an amount equal to time lost on critical Work items due to 
delays beyond the control of and through no fault or negligence of Contractor if a claim is made 
as provided in this Article.  Such delays include, but are not to be limited to, acts or neglect by any 
separate contractor employed by Town, fires, floods, labor disputes beyond the control of the 
Contractor, epidemics, abnormal weather conditions (if applicable), or acts of God. 

The Contractor will not be entitled to an increase in the Contract price or payment or 
compensation of any kind from the Town for direct, indirect, consequential, impact or other costs, 
expenses or damages, including but not limited to costs of acceleration or inefficiency, arising 
because of delay, disruption, interference or hindrance from any cause whatsoever, whether such 
delay, disruption, interference or hindrance be it reasonable or unreasonable, foreseeable or 
unforeseeable, avoidable or unavoidable.  Contractor will only be entitled to an extension of the 
Contract Time for completion of the Work, as the sole and exclusive remedy for such resulting 
excusable delay. 
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The Contractor agrees to make no claim for damages for delay of any kind in the performance of 
the Contract Documents whether occasioned by any act or omission of the Town or any of its 
representatives and the Contractor agrees that any such claim will be compensated solely by an 
extension of time to complete performance of the Work due to an Excusable Delay as defined in 
Articles C4.03, and Article C4.04.  The Contractor alone specifically assumes the risk of such delays, 
including, without limitation: delays in processing or approving any submittals to the Town or by 
the Town, or the failure to render determinations, approvals, replies, inspections, in a timely 
manner.  Contractor will not receive monetary compensation for Town delay(s).  

Failure of Contractor to comply with this Article as to any particular event of claim will be deemed 
conclusively to constitute a waiver of any and all claims resulting from that particular event. 

C4.06 CONTINUING THE WORK 

Contractor must continue to perform all Work under the Contract Documents during all disputes 
or disagreements with Town, including disputes or disagreements concerning a request for a 
Change Order and no Work must not be delayed or postponed pending resolution of any disputes 
or disagreements. 

C4.07 FRAUD AND MISREPRESENTATION 

The Town may terminate this Contract or any other contracts with the Town with any person, 
individual, corporation, entity, or affiliate that attempts to meet its contractual obligations with 
the Town through fraud, misrepresentation, or material misstatement.  Such person, individual, 
corporation, entity, or affiliate will be responsible for all direct or indirect costs associated with 
termination or cancellation. 

C4.08 STOP WORK ORDER 

The Town may, at any time, by written order to the Contractor, require the Contractor to stop all, 
or any part, of the Work for a period of up to ninety (90) days (or any lesser period), commencing 
no sooner than the date the order is delivered to the Contractor, and for any further period to 
which the parties may agree.  Any such order will be specifically identified as a “Stop Work Order” 
issued pursuant to this paragraph.  Within the period of ninety (90) days (or the lesser period 
specified) after a Stop Work Order is delivered to the Contractor, or within any extension to which 
the parties have agreed the Town will either: 

1. Cancel the Stop Work Order; or 
2. Terminate the Work covered by such order as provided in Article C5.03, Termination for 

Convenience. 

If a Stop Work Order issued under this Article is canceled or the period of the order or any 
extension thereof expires, the Contractor must resume the Work without compensation to the 
Contractor for such suspension other than extending the time to complete any Work under the 
Contract or extending the Contract Term to the extent that, in the opinion of the Project Manager, 
the Contractor may have been delayed by such suspension.  In the event the Project Manger 
determines that the suspension of Work was necessary due to Contractor’s defective or incorrect 
Work, unsafe Work conditions caused by the Contractor, or any other reason caused by 
Contractor’s fault or omission, the Contractor will not be entitled to an extension of time or 
Contract Term or (Time) as a result of the issuance of a Stop Work Order. 

Suspension of the Work caused by a threatened or actual storm event, regardless of whether the 
Town has directed such suspension, will entitle the Contractor to additional Contract time as non-
compensable, Excusable Delay, and will not give rise to a claim for compensable delay. 



30 
 

 

C4.09 MATERIALITY AND WAIVER OF BREACH 

Town and Contractor agree that each requirement, duty, and obligation set forth in the Contract 
Documents is substantial and important to the formation of the Contract Documents and, 
therefore, is a material term hereof.  The Town's failure to enforce any provision of the Contract 
Documents will not be deemed a waiver of such provision or modification of the Contract 
Documents.  A waiver of any breach of a provision of the Contract Documents will not be deemed 
a waiver of any subsequent breach and will not be construed to be a modification of the terms of 
the Contract Documents. 

C4.10 TIME IN WHICH TO BRING ACTION AGAINST THE TOWN 

In the event the Contractor may be deemed to have a cause of action against the Town, no action 
will lie or be maintained by the Contractor against the Town upon any claim arising out of or based 
upon the Contract Documents by reason of any act or omission or requirement of the Town or its 
agents, unless such action is commenced within six (6) months after the date of issuance of a final 
payment under the Contract, or if the Contract is terminated under the provisions of the Contract, 
unless such action is commenced within six (6) months after the date of such termination by the 
Town. 

C4.11 CONTRACT EXTENSION 

The Town reserves the right to extend the Contract for up to ninety (90) calendar days beyond 
the original Contract period, inclusive of any Options to Renew exercised by the Town.  In such 
event, the Town will notify the Contractor in writing of such extensions. 

C4.12 HURRICANE PREPAREDNESS 

During such periods of time as are designated by the National Weather Service as being a 
hurricane warning, the Contractor, at no cost to the Town, must take all precautions necessary to 
secure any Work in response to all threatened storm events, regardless of whether the Contractor 
has given notice of same.  

Compliance with any specific hurricane warning or alert precautions will not constitute additional 
work.  

Suspension of the Work caused by a threatened or actual storm event, regardless of whether the 
Town has directed such suspension, will entitle the Contractor to additional Contract time as non-
compensable, Excusable Delay, and will not give rise to a claim for compensable delay. 

C4.13 CLEANING UP; TOWN’S RIGHT TO CLEAN UP 

Contractor must, at all times, keep the Work site(s) free from accumulation of excess materials, 
waste materials or rubbish caused by its operations. At the completion of Work at the Work 
site(s), Contractor must remove all its excess materials, waste materials and rubbish from and 
about the Project(s) as well as any tools, equipment, machinery and surplus materials or supplies. 
If Contractor fails to clean up during the performance of the Work or at the completion of the 
Work, Town may do so, and the cost incurred will be charged to the Contractor. Any combustible 
waste materials must be removed from the Work site(s) at the end of each day.  

Should the Contractor leave any open trenches at any time that Work is not being performed, the 
Town may have the open trenches covered and deduct any cost incurred from any outstanding 
payments due or to become due to the Contractor. The Town may also invoice the Contractor for 
all costs incurred in mitigating any open trenches.” 
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C5 EARLY TERMINATION & DEFAULT 

C5.01 SET-OFFS, WITHOLDING, AND DEDUCTIONS 

The Town may set-off, deduct or withhold from any payment due the Contractor, such sums as 
may be specifically allowed in the Contract or by applicable law including, without limitation, the 
following: 

1. Any amount of any claim by a third party; 
2. Any Liquidated Damages, and/or; 
3. Any unpaid legally enforceable debt owed by the Contractor to the Town. 

The Town will notify the Contractor in writing of any such withholdings.  

Any withholding, which is ultimately held to have been wrongful, will be paid to the Contractor in 
accordance with the Local Government Prompt Payment Act 

C5.02 CONTRACTOR DEFAULT 

a. Event of Default 

An event of default means a breach of the Contract by the Contractor.  Without limiting the 
generality of the foregoing and in addition to those instances referred to herein as a breach, an 
Event of Default, includes but is not limited to, the following: 

1. The Contractor has not performed the Work in a timely manner; 
2. The Contractor has refused or failed to supply properly skilled staff or provided sufficient 

quantities of staff to perform the Work; 
3. The Contractor has failed to make prompt payment to Subcontractors or suppliers for any 

services, materials, or supplies provided to Contractor; 
4. The Contractor has become insolvent or has assigned the proceeds received for the benefit 

of the Contractor’s creditors, or the Contractor has taken advantage of any insolvency statute 
or debtor/creditor law or if the Contractor’s affairs have been put in the hands of a receiver; 

5. The Contractor has failed to obtain the approval of the Town where required by the Contract 
Documents; 

6. The Contractor has failed in the representation of any warranties stated herein; 
7. When, in the opinion of the Town, reasonable grounds for uncertainty exist with respect to 

the Contractor’s ability to perform the Work. 

b. Notice of Default – Opportunity to Cure 

Where an Event of Default (“Default”) occurs under the Contract, the Town may at its sole 
discretion notify the Contractor, specifying the basis for such Default, and advising the Contractor 
that such Default must be cured within a time frame specified by the Town; or the Contract with 
the Town may be terminated.  The Town is under no obligation to issue such notification.  The 
Town may grant an extension to the cure period if the Town deems it appropriate and in the best 
interest of the Town, without waiver of any of the Town’s rights hereunder.  The Town, at its sole 
discretion, may have a default corrected by its own forces or another contractor and any such 
costs incurred will be deducted from any sums due the Contractor under any contract with the 
Town.   

The Town Manager or designee may also suspend any payment or part thereof or order a Work 
stoppage until such time as the issue(s) concerning compliance are resolved. 
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c. Termination for Default 

Where a Default is not cured within the time specified to cure the Default, the Town Manager in 
addition to all remedies available by law, may immediately, upon written notice to Contractor, 
terminate this Contract.  Contractor understands and agrees that termination of this Contract 
under this Article will not release Contractor from any obligation accruing prior to the effective 
date of termination.   

In the event of termination by the Town Manager or designee, the Town Manager or designee 
may immediately take possession of all applicable documentation and data, material, equipment, 
and supplies to which it is entitled to under the Contract or by law. 

Where the Town erroneously terminates the Contract for default, the terminations will be 
converted to a Termination for Convenience, and the Contractor will have no further recourse of 
any nature for wrongful termination. 

C5.03 TERMINATION FOR CONVENIENCE 

In addition to cancellation or termination as otherwise provided for in the Contract, the Town 
may at any time, in its sole discretion, with or without cause, terminate the Contract by written 
notice to the Contractor. Such Written Notice will state the date upon which Contractor must 
cease all Work under the Contract, and if applicable vacate the Project(s) site(s).   

Upon receipt of such notice, unless otherwise directed by the Town, the Contractor must Stop all 
Work on the date specified in the notice (“the Effective Date”); 

1. Take such action as may be necessary for the protection and preservation of the Town’s 
materials and property; 

2. Cancel all cancelable orders for materials and equipment;  
3. Remove all materials, supplies or equipment that may be used by the Contractor on other 

work; 
4. Assign to the Town and deliver to the Town, at a site(s) specified by the Town, any non-

cancelable orders for materials and equipment that can not otherwise be used by the 
Contactor on other work; 

5. Take no action that will increase the amounts payable by the Town under the Contract 
Documents; and take reasonable measures to mitigate the Town’s liability under the Contract 
Documents; and 

6. All documents, including electronic documents, related to Work authorized under the 
Contract, whether finished or not, must be turned over to the Town.  Failure to timely deliver 
the documentation will be cause to withhold any payments due without recourse by 
Contractor until all documentation is delivered to the Town. 

In the event that the Town exercises its right to terminate the Contract pursuant to the Contract 
Documents, the Town will pay the Contractor for the actual cost, or the fair and reasonable value, 
as substantiated by invoice documentation, of any non-cancelable material(s) and equipment that 
cannot be used elsewhere by the Contractor in the performance of its work. 

In no event, will any payments under this Paragraph exceed the maximum cost set forth in the 
Contract and the amount due hereunder may be offset by payments made to the Contractor or 
any claims made against the Contractor. Contractor will not be entitled to lost profits, overhead 
or consequential damages as a result of a Termination for Convenience. 

C5.04 REMEDIES AVAILABLE TO THE TOWN 

The Town may avail itself of each and every remedy stated in the Contract Documents or existing 
at law or in equity.  The exercise or the beginning of the exercise of one remedy will not be 
deemed a waiver of the right to exercise, at the same time or thereafter, of any other remedy.   
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C5.05 FUNDS AVAILABILITY 

Funding for this Contract is contingent on the availability of funds and the Contract is subject to 
amendment or termination due to lack of funds, reduction of funds and/or change in regulations, 
upon thirty (30) days’ notice. 

C6 PAYMENT PROCESS 

C6.01 COMPENSATION 

Contractor can submit an invoice for payment for Work performed once per month for work 
completed and acceptance by the Project Manager.  Contractor may not invoice more than once 
per month.  

Contractor must use the Town’s Contractor Payment Application (“Invoice”) for all payment 
requests.  Failure to use the Invoice form and full complete the required information will delay 
payment.  Payments will not be made based on statements of accounts. 

The Invoice Form is available on the Town’s website at http://www.miamilakes-
fl.gov/index.php?option=com_content&view=article&id=149&itemid=358.  

The Town will take action to pay, reject or make partial payment on an Invoice in accordance with 
the Florida Local Government Prompt Payment Act.  No payments will be due or payable for Work 
not performed or materials not furnished or where the Work has not been accepted by the Town.  
If there is a dispute with regard to an invoice, the Town will pay the amount not in dispute and 
reject the remainder that is in dispute.  Contractor is responsible for paying its Subcontractors and 
suppliers in accordance with the Florida Local Government Prompt Payment Act. 

The Contractor will be compensated based on actual Work performed at the prices specified in 
the Contract.   

The acceptance of final payment for a Project constitutes a waiver of all claims by Contractor 
related to that Project, except those previously made in strict accordance with the provisions of 
the Contract and identified by Contractor as unsettled at the time of the application for payment. 

C6.02 ESTIMATED QUANTITIES 

The stated quantities do not reflect the actual quantities to be ordered and the Town has not 
established any minimum quantities and no guarantee is expressed or implied as to the total 
quantity of Work to be issued to a Contractor.  The Town reserves the right, at its sole discretion, 
to make adjustment to the number and/or location of the Bid items.  The failure of the Town to 
order any minimum quantities does not form any basis for a claim by the Contractor for lost work 
or profits. 

C6.03 LINE-ITEM PRICING 

Line-item pricing must include all costs, both direct and indirect to perform the Work except for 
those costs specifically identified as reimbursable costs as stated in Article B9.06. This includes 
any incidental costs associated with the Work not specifically stated, i.e., the installation of 
drainage may require backfill and patching, whether permanent or temporary. 

The Bid Form contains line-item prices and the Bidder is required to Bid on all line items.  Where 
a Bidder fails to provide line-item prices for all line items the Bid will be rejected as non-
responsive.   

http://www.miamilakes-fl.gov/index.php?option=com_content&view=article&id=149&itemid=358
http://www.miamilakes-fl.gov/index.php?option=com_content&view=article&id=149&itemid=358
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C6.04 LINE-ITEM QUANTITIES 

The estimated quantities will be used solely for bid comparison purposes for the Town to determine 
the lowest responsive and responsible. No guarantee is expressed or implied as to the total 
quantity of Work to be issued to a Contractor.   

C6.05 ADDITIONAL LINE-ITEM PRICING 

The Town reserves the right to request price quotes for additional items not contained in the 
initial award.  Should the Town add any additional line items the Town will do so through the 
Change Order process. 

C6.06 REIMBURSIBLE EXPENSES 

Certain Project expenses may or will not be known at the time of award of a Project.  The Town 
will reimburse the Contractor for such costs, which includes: 

1. Permits  
2. Police Officer costs when not provided by the Town 
3. WASD fees 
4. DERM fees 

Where a permit or the Town requires the Contractor to use a police officer(s) during the 
performance of the Work the Town will make every effort to furnish police officers at no cost to 
the Contractor.  Where the Town is not able to provide the required police officers the Town will 
reimburse the Contractor based on the actual cost to the Contractor and the cost is not include in 
the unit price per item.  To be reimbursed the Contractor must submit a copy of documentation 
substantiating both the cost as well as proof of payment. 

Contractor will only be reimbursed for the actual direct cost, without any mark-up. 

 

END OF SECTION 
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SECTION D. SPECIAL TERMS & CONDITIONS 

D1 SCOPE OF WORK 
The Contract must furnish all labor, materials, equipment, and supervision required to furnish and install 
tress throughout the Town of Miami Lakes (“Town”). Work includes but is not limited to installing tress, 
hedges, planting soil, Tree removal, stump and root removal, complete root system/rootball removal and 
mulch as stated in Section E of the Contract. The Work includes delivery, installation (where the Work 
Order requires installation), grow-in period maintenance (for installed tress), removal, and disposal as 
applicable to the Work required by the Work Order.  

D2 CONTRACT TERM 
This Agreement shall be effective upon execution by both parties and shall continue for a period of three 
(3) years from the date of execution by the Town. The Town retains two (2) options to extend the term of 
this Agreement for additional one-year terms. Projects will be issued on an as-needed basis via Work 
Order.  

D3 CONTRACT PRICE ADJUSTMENT 
Prices must be held firm during the initial term of the Contract. At the start of each renewal year, the 
Contract may request a price increase not to exceed the Bureau of Labor Statistics for Miami-Dade County. 
The Town will evaluate such request to determine if an increase should be approved. Any such increase 
will not exceed three percent (3%) per request.  

D4 HOURS FOR PERFORMING WORK 
The Contractor must perform all Work based on the hours stated as follows, unless specifically stated 
otherwise in a Work Order: 

• Residential – Mon-Sat. 10AM-4PM 

• Commercial – Mon-Sun. 8AM-4PM 

• Main Roadway Arterials and Corridors – Mon-Sun. 10AM-4PM 

• School Zones – Mon-Fri. 10AM-1PM; Sat and Sun. 10AM-4PM 

Any Work to be performed outside of these hours will require the prior written approval of the Town 
Manager. A Work Order may establish different working hours than those stated herein.  

D5 ESTIMATED QUANTITIES 
The stated quantities do not reflect the actual quantities to be ordered and the Town has not established 
any minimum quantities and no guarantee is expressed or implied as to the total quantity of Work to be 
issued to a Contractor. The Town reserves the right, at its sole discretion, to make adjustment to the 
number and/or location of the Bid items. The failure of the Town to order any minimum quantities does 
not form any basis for a claim by the Contractor for lost work or profits. 

D6 PURCHASE AND DELIVERY, STORAGE, AND INSTALLATION 
All materials must be F.O.B. delivered and included in the cost of the Work. The Contractor is solely 
responsible for the purchase, delivery, off-loading and installation of all equipment and material(s). 
Contractor must make all arrangement for delivery. Contractor is liable for replacing and damaged 
equipment or material(s) and filing any and all claims with suppliers. All transportation must comply with 
all federal, FDOT, Miami-Dade County, and Town rules and regulations. 

No materials will be stored on site without the prior written approval, using the appropriate Town form, 
by the Project Manager. The Town’s Forms are available on the Town’s website. 
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D7 REIMBURSEMENT FOR USE OF POLICE OFFICERS 
Where a permit or the Town requires the Contractor to use a police officer(s) during the performance of 
the Work, the Town will make every effort to furnish police officer(s) at no cost to the Contractor. Where 
the Town is not able to provide the required police officer(s), the Town will reimburse the Contractor 
based on the actual cost to the Contractor and the cost is not included in the unit price per item. To be 
reimbursed, the Contractor must submit a copy of documentation substantiating both the cost as well as 
proof of payment.  

D8 WORK ORDERS 
The Town will issue a Work Order for each Project. Contractor must not commence any delivery or 
plantings without receiving a written Work Order from the Town. The Work Order will include the number 
and type of Trees or materials to be delivered and/or installed, the location(s) of installation and any other 
information necessary to complete the work at a Work site. The Work Order may also stipulate the hours 
during which work can be performed if the hours are outside the standard working hours specified in the 
Contract.  

Contractor must complete all installations within the timeframe stated in the Work Order. For large groups 
of Tree installations within a Work Order the Town may require that the Contractor provide a Tree 
planting schedule for performing the Work within stated timeline. 

D9 SUBSTITUTIONS 
The Contractor may request the Town to approve substitution where the specified materials are not 
available. Such requests must be submitted in writing to the Project Manager in advance with sufficient 
information to evaluate the substitution. The Contractor must provide the substitute materials Tree 
designation, type, grade, quality, and size. Acceptance of substitutions will be at the sole discretion of the 
Town. The Town may require an adjustment in price based on any proposed substitution. 

D10 REQUEST FOR INFORMATION 
The Contractor must submit a Request for Information (RFI) where the Contractor believes that the 
Contract Document’s specifications are unclear or conflict. All requests must be submitted in a manner 
that clearly identifies the specification section or drawing detail, if furnished, where clarification or 
interpretation is being requested. As part of the RFI, Contractor must include its recommendation for 
resolution. The Town will respond in writing.  

D11 WARRANTY 
All Trees must have a one (1) year warranty from the date of final acceptance of installation. The 
Contractor must provide a written warranty for each planting, which must provide details as to the 
location of the planting, materials planted, and the effective date of the warranty.  

The Contractor will be responsible for the replacement of all Trees and other plantings under the 
warranty, which are damaged or die as a result of "Acts of God" including but not limited to; hail, lightning, 
sustained winds that exceed hurricane force (75 MPH) measured ten feet above the ground, and lethal 
yellowing.  

The Contractor will be responsible for periodically inspecting the Trees and other plantings under 
warranty and identifying any replacements that may be required. Where the Contractor identifies the 
need for such replacements the Contractor must notify the Town’s representative in writing, within seven 
(7) days of such determination.  

The Town reserves the right of inspection at any time and the Town may hire its own arborist to conduct 
inspections during the warranty period. 
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D12 REPLACEMENTS DURING WARRANTY PERIOD 
The Town will notify the Contractor in writing of any Trees, planting, or other Work, which does not appear 
to be healthy or requires replacement. The Contractor must, within seven (7) days, notify the Project 
Manager of the conditions of the Tree, planting, or Work, state the action that will be taken, and the 
timeframe in which such action will be taken. Replacement of Trees and other plantings is required when 
it is determined that: 

1. Tree or planting is not in a healthy growing condition and the Tree or planting will not meet 
the minimum quality indicated in the specifications prior to the expiration of the warranty 
period.  

2. Not at the “Florida No. 1” quality level at the end of the guarantee period.  

3. The Tree or planting is dead.  

The Town and the Contractor will agree upon the time in which replacements under warranty will occur. 
The agreed upon time frame(s), which should not exceed ten (10) days, may be extended in writing by the 
Town due to seasonal conditions, availability, and preparation time such as root pruning, etc. 

All replacement Trees must be of the same or better species, quality, and grade as that of the original 
specifications of the Tree to be replaced. In no case will replacements be smaller than the original size. 
Any substitutions must be approved by the Town’s representative in writing in advance.  
All Work replaced under warranty must be warranted for a one (1) year period from the date of 
acceptance of installation.  

Should the Town determine that no replacement will be made, or the Contractor fails to replace the Tree 
in a timely manner, the price previously paid for the Tree will be deducted from any monies due to the 
Contractor.  

NOTE: Payment in full for the Work does not constitute a waiver of the Warranty. 

D13 INSPECTION OF TREES, MULCH AND OTHER MATERIALS 
The Town may, at its sole option, inspect Trees at the growing site prior to delivery or at the installation 
site prior to installation. Contractor must notify the Town’s representative at least forty-eight (48) hours 
prior to the delivery of any Trees. The Town does not waive any of its subsequent rights should it elect 
not to inspect the Trees prior to installation.  The Town reserves the right to inspect, tag, and approve the 
selection of Trees at their place of growth. A Contractor’s representative shall be present if the Town 
requests to select the Trees.  

Contractor shall furnish a written list of the proposed sources of nursery stock to allow the Town to 
conduct inspection prior to selection and/or delivery of materials. Such a list shall be furnished with 
completed bid documents. Such list may not be altered without the Town’s written approval.  

The Contractor will be responsible for the replacement of all Work, materials or equipment stolen from 
site until final acceptance of installation. 

D14 ACCESS TO WATER AND UTILITES 
The Town may at its sole discretion provide access to Town utilities and/or water should such be available 
at the Work site. However, the Contractor is responsible to ascertain the location and accessibility of any 
utilities and potable water sources necessary to perform the Work.  

The Contractor is responsible for providing all power for the performance of the Work, including the use 
of a generator. The use of a generator may be subject to the prior approval of the Town’s representative 
should the Work be in a primarily residential neighborhood.  
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The Contractor is responsible for distribution of water to the areas of planting. If there is no source of 
potable water available at the job site approved for use, then the Contractor will be responsible for 
bringing in a water truck or tank for hand watering. If during the planting, water availability previously 
agreed to, is curtailed, the Contractor must notify, in writing within 24 hours, the Town of the condition 
and, if the Contractor deems necessary, his or her intent to cease work until water is restored. For Trees 
already installed prior to cut-off of water availability, the Contractor will continue to be responsible for 
providing water as required by specifications.  

Contractor must provide the Program Manager with a scheduling for the watering of all Trees and palms 
previously planted that are within the required watering period. The watering schedule must be provided 
on a monthly basis with the Contractor’s invoice. 

D15 STAGING SITE 
The Contractor is solely responsible for making all arrangements for any staging site(s) that may be 
necessary for the performance of the Work and the Contractor will be responsible for all site security and 
any loss, damage or theft to its equipment and materials. The Town at its sole discretion may make a 
staging site available for use by the Contractor. If such site is made available by the Town, the Town 
assumes no responsibility or liability and the Contractor will be responsible for any loss, damage or theft 
to its equipment and materials. The Contractor will also be responsible for restoring the site to its pre-
existing condition prior to the Contractor’s use of the site. 

D16 SUBSTANTIAL COMPLETION AND FINAL ACCEPTANCE OF PLANTING 
Upon written notice from the Contractor that the Work at a site is complete and ready for inspection the 
Contractor must notify the Town’s representative requesting that a substantial completion inspection be 
performed. The Town representative will make the arrangement for the inspection and notify the 
Contractor in writing of the time and date.  

Based on the substantial completion inspection, the Town will determine. (1) the Work meets all of the 
Contract Documents requirements and should be inspected, or (2) Work does not meet all of the 
requirements of the Contract Documents and requires corrective action. 

Where the Town determines that the Work does not meet the requirements of the Contract Documents 
the Town will prepare a “punch list” that identifies all of the Work corrective Work that must be performed 
for the Town to accept the Work. The Town and the Contractor will determine a timeframe for completion 
of all of the corrective Work. Upon completion of the punch list the Contractor will request that another 
substantial completion inspection be conducted. Failure of the Contractor to complete the punch list work 
may result in the Town finding the Contractor in default. The Town may, at its sole discretion, elect to 
complete or have completed the punch list Work by others should the Contractor fail to meet the 
stipulated timeframe. Should the Town elect to take such action any costs incurred by the Town will be 
deducted from any payments due the Contractor.  

The Contractor will be notified in writing of the final acceptance of all Work. 

D17 OWNERSHIP OF THE WORK 
The Contractor will be solely responsible for all Work, including Trees, planting materials, supplies, and or 
equipment prior to final written acceptance. Contractor will be liable for all damage, theft, maintenance, 
health, and safety until such time as the Town issues final acceptance. The Contractor is responsible for 
the protection, and maintenance of all of its own tools, equipment, and vehicles. 

D18 FINAL CLEAN-UP 
Upon acceptance of the work and before final acceptance and final payment are made, the Contractor 
must remove from the site all machinery and equipment, and discard all rubbish, etc. Contractor must 
repair or replace in an acceptable manner private or public property which may have been damaged or 
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destroyed due to his operations. The Project site must be left in a neat presentable condition. Material 
cleaned from the site and deposited on adjacent property will not be considered as having been disposed 
of in an acceptable manner. 

D19 PROJECT SITE MAINTENANCE 
In addition to the requirements of Article C4.13 and D17 the Contractor will be responsible for the disposal 
of all waste and other objectionable material created through planting operations and landscape 
construction, which must be removed completely on a daily basis from the Work site(s) or as directed by 
the Town. Any paved areas including curbs and sidewalks which have been strewn with soil, sod waste, 
fertilizer or other waste must be thoroughly swept. The Town is not required to supply areas or facilities 
for storage or removal of waste on-site.  

All excess fill must be removed and disposed of from the Work site(s) at no additional cost to the Town. 
The Town Manager or designee may elect to keep any excess fill and may direct the Contractor to move 
the excess fill to another Town site. The Town will compensate the Contractor for the additional fill at its 
direct cost. 

 

END OF SECTION 
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SECTION E. SPECIFICATIONS 

E1 TREE PLANTING 

E1.01 GENERAL 

a. The Work includes, but is not limited to, furnishing material, root pruning and Tree relocations 
where required, layout, requesting utility locations/markings, protection to the public, 
maintenance of traffic, excavation, installation, backfilling, fertilizing, mulching, staking, and 
guying where required, watering, pruning, weeding, mowing, cleanup, maintenance and 
warranty. 

b. Excavation Related to Inadequate Drainage: Some or all Work areas may contain existing 
materials such as, but not limited to, concrete, peat layer, limerock, and it may even be 
compacted. This material and any compacted material may interfere with adequate vertical 
drainage or proper Tree survival and growth. Removal of this material, in order to have adequate 
vertical drainage, is part of the Work. Therefore, the subsurface investigations and examinations 
are necessary in order to determine the extent of removal and excavation required above and 
beyond the minimum requirements indicated in these specifications, under the heading of 
"Excavation of Tree Holes", which is in Section E1.14. Compensation for any removal and 
excavation required above and beyond the minimum requirements indicated, including any 
additional planting soil needed in order to fill the larger excavated area, are included in the Bid 
Prices. The Contractor will not be entitled to additional compensation for this Work.  

E1.02 CERTIFIED ARBORIST 

All Tree planting, removal, or relocations must be performed under the direction and supervision of an 
International Society of Arboriculture (“ISA”) certified arborist (“Arborist”). The Contractor must make the 
Arborist available for Tree health inspections and Tree maintenance recommendations when requested 
by the Town. 

E1.03 QUALITY ASSURANCE 

a. Standards 
1. Authority for Nomenclature, Species, Etc. 

i. All Trees must conform to the names given in “Standardized Tree Names,” 1942 
edition, prepared by the American Joint Committee on Horticultural Nomenclature 
and in the current edition of Index of Garden Plants: The New Royal Horticultural 
Society Dictionary. Names of varieties not included therein conform generally with 
names accepted in the South Florida nursery trade.  

2. Grade Standards  
i. All Trees must be nursery grown and must comply with all required inspections, 

grading standards and Tree regulations as set forth in the latest edition of the Florida 
Department of Agriculture's "Grades and Standards for Nursery Plants, Part 1 and Part 
2”, the specification as described in the American Standard of Nursery Stock, ANSI 
Z60.1, Current Edition or with any superseding specifications that may be called for 
on the plans or in the specifications and as established by the Turfgrass Producers 
Association of Florida, Inc. All Trees not listed in the “Grades and Standards for 
Nursery Plants,” must conform to a Florida No. 1 as to: (1) health and vitality, (2) 
condition of foliage, (3) root system, (4) freedom from pest or mechanical damage, 
and (5) heavily branched and densely foliated according to the accepted normal 
shape of the species or sport.  

ii. Exception to "Grades and Standards": Any section of Florida Department of 
Agriculture's "Grades and Standards" which allows nails or spikes in the trunks of 
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Trees or palms are excluded from these specifications. These specifications prohibit 
nails and spikes in trunks.  

iii. All Trees and related materials must be free of noxious weeds both above and below 
ground, including nut grass.  

3. Requirements for Various Tree Designations  
i. Balled and Burlapped (B&B) and Wire Balled and Burlapped (WB&B) Trees  

• Only burlap and other wrapping materials made of natural, biodegradable 
materials must be used.  

• These Trees must be properly protected until they are planted. The Tree must 
be handled only by both the trunk and rootball at the same time and not by 
the trunk only. Any B&B or WB&B Tree which shows evidence of having been 
handled by a method other than the method outlined above and resulting in 
damage to the Tree such as a cracked or broken rootball or the roots that 
have been loosened within the ball, will be rejected.  

• For Trees grown in soil of a loose texture, which does not readily adhere to 
the root system, especially in the case of large Tree material, wired B&B Trees 
must be used. For WB&B Trees, before the Tree is removed from the hole, 
hog wire with approximately 1- to 1½-inch openings or a Kerr's wire basket 
(Vermeer standard, caretree standard, caretree truncated or clegg) must be 
placed around the burlapped ball and looped and tensioned until the 
burlapped ball is substantially packaged by the tightened wire netting, such 
as to prevent disturbing of the loose soil around the roots during handling.  

b. Container-Grown Trees (CG):  

1. It is preferable that all Trees under this Contract be field grown. In the instance that requested 
a Tree is not available as field grown, Container-Grown (CG) Trees may be used subject to the 
approval of the Town. Any Container-Grown (CG) Trees which have become "pot bound" or 
"root bound" for which the top system is out of proportion (larger) to the size of the container, 
will not be accepted.  

2. CG Trees must not be removed from the can until immediately before planting and with all 
due care to prevent damage to the root system.  

c. Specimen Trees (Florida Fancy):  

1. When specimen or Florida Fancy Trees are called for, they will be labeled as such on the plans.  

E1.04 TREES 

a. All Trees must be no less than Florida No. 1 or better, at the time of installation and final 
acceptance. 

b. Habit of Growth: All Trees must have a habit of growth that is normal for that species and must 
be sound, healthy, vigorous, and free from insects, Tree diseases and injuries.  

c. All Trees must be planted in accordance with ANSI A300 (Part 6), Planting and Transplanting 
Standards. 

d. Measurement of Trees & Ground Cover 
1. Trees and Ground Cover 

i. Rootball: Requirements for the measurement of rootball diameter and depth must 
comply with requirements as set forth in the latest edition of the Florida Department 
of Agriculture’s “Grades and Standards for Nursery Plants, Part 1 and Part 2” and as 
listed herein.  
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CALIPER MINIMUM BALL 
DIAMETER 

MINIMUM ROOTBALL DEPTH 

1” – 1.5” 16” 75% of diameter 

1.5” – 
1.75” 

20” 65% of diameter 

1.75” – 2” 22” 65% of diameter 

2” – 2.5” 24” 65% of diameter 

2.5” – 
3.5” 

26” 65% of diameter 

3.5” – 4” 28” 65% of diameter 

4” – 4.5” 30” 60% of diameter 

4.5” – 5” 32” 60% of diameter 

5” – 5.5” 34” 60% of diameter 

5.5” or 
more 

Increase in 
proportion 

Up to 48”, then decrease in proportion for larger size 
diameter 

ii. Height: The height of the Tree will be measured from finish grade and continue up to 
where the main mass of the Tree uniformly ends. The height must not include any 
singular or isolated parts of the Tree, such as leaves, shoots, branches, limbs, or 
fronds, which extend out beyond the main mass of the Tree. 

iii. Width: The width of the Tree must be measured from one side of where the main 
mass uniformly ends and continue to the other side of where the main mass of the 
Tree uniformly ends. The width must not include any singular or isolated parts of the 
Tree, such as leaves, shoots, branches, limbs, or fronds, which extend out beyond the 
main mass of the Tree.  

iv. Caliper: Trunk caliper (trunk diameter) is measured six (6) inches from the ground on 
trees up to and including four (4) inches in caliper and twelve (12) inches above the 
ground for larger trees.  

e. All sizes shown for Trees available as part of this Contract are to be considered as minimums. All 
Trees must meet or exceed these minimum requirements for height, spread, etc. as indicated on 
the plans. When Tree sizes are specified as a range of size, installed material must average the 
mean of the range specified.  

f. Die-Back and Leaf-Drop: Tree showing signs of die-back or leaf-drop will not be accepted and must 
be removed from the project immediately if so directed by the Town. Therefore, any Trees with 
tendencies toward leaf-drop or die-back must be root pruned early enough to provide a sound 
network of hair roots prior to relocation.  

g. Mechanical Destruction of Foliage: Mechanical destruction of foliage resulting from root pruning 
must not affect more than 10% of the total foliage prior to planting under a Work Order. Loss of 
foliage caused by seasonal change will be accepted.  

h. Spanish Moss: If Spanish Moss (Tillandsia Useoides) exists on Trees, it must be completely 
removed prior to planting.  

i. Trees will not be accepted when the ball of earth surrounding its roots has been cracked, broken 
or otherwise damaged.  

j. Root pruning of Trees, when required by the Town, must be done a minimum of six (6) weeks or 
for a period as determined by the Town, prior to planting. Prior to root pruning, the Contractor 
must give 48-hour advance notice to the Town advising of the date to root prune any Tree. This 
will allow for any inspections during or after the root pruning, if necessary.  
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E1.05 TRANSPORTING AND HANDLING OF PALMS, TREES, AND CONTAINER MATERIALS 

Transport material on vehicles large enough to allow Trees to be uncrowded. Cover to prevent wind 

damage during transit. 

E1.06 TOPSOIL AND SAND 

a. Topsoil for use in preparing soil for backfilling Tree pits must be twenty percent (20% muck and 
eighty percent (80%) sand and be fertile, friable, and of a loamy character, without mixture of 
subsoil materials, and obtained from a well-drained, arable site. It must contain three (3) to five 
(5) percent decomposed organic matter and must be free from heavy clay, coarse sand, stones, 
lime, lumps, plants, roots or other foreign materials, or noxious weeds. It must not contain toxic 
substances, which may be harmful to Tree growth. Provide soil from ground that has never been 
stripped, with a slight acid reaction (5.0 to 7.0 pH) and without an excess of calcium or carbonate, 
delivered in a friable condition. See Tree planting detail for extent of backfilling requirements.  

b. Sand must be coarse, clean, well-draining native sand. Contractor must submit results of soil tests 
for topsoil and sand proposed for use under this contract for approval by the own.  

E1.07 WEED BARRIER CLOTH 

Weed barrier cloth must be a woven, needle-punched polypropylene, 28 mil thickness, 22 x 11 substrate, 

with combined substrate and fiber weight of 4.8 ounces per square yard, 25 gallons per square foot per 

minute permeability, 2500 carbon arc hours UV protection, Pro 5 Weed Barrier by DeWitt or equal (1-800-

888-9669). 

E1.08 FERTILIZER 

a. Type of Fertilizer 
1. Trees, Shrubs, Groundcover & Sod: Must be a granular fertilizer having an analysis of 6-6-6 

derived from the following sources: 

2.  
Total Nitrogen  6.0% 

Derived from activated sludge urea-form, sulfur-coated urea, 
and       potassium nitrate 

0.75%  

Ammoniac 0.00%  

Water soluble 5.00%  

Water insoluble 0.25%  

Phosphoric Acid  6.0% 

Derived from triple super phosphate   

Water soluble potash  6.0% 

Derived from Sulfate of Potash Magnesium, Potassium 
Nitrate, Sulfate of Potash, and activated sludge 

  

Total Magnesium  2.41% 

Water soluble: Derived from Sulfate or Potash Magnesium   

Total Manganese  0.77% 

Derived from Manganous Oxide   

Total Boron  0.02% 

Derived from Sodium Borate   

Total Copper  0.07% 

Derived from Copper Oxide   

Total Zinc  0.08% 

Derived from Zinc Oxide   

Total Iron  1.00% 
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Derived from Iron Oxide and Ferrous Sulfate   

Total Chlorine  2.00% 

 

b. Composition and Quality: All fertilizer must be uniform in composition and dry. Granular fertilizer 
must be free flowing and delivered in unopened bags. All bags, containers or boxes must be fully 
labeled with the manufacturer's analysis.  

c. All must comply with the State of Florida fertilizer laws.  

E1.09 STAKING AND GUYING 

a. Staking and guying must not be attached to the Trees with nails. Any method of staking and 
guying, other than those indicated in ANSI A300 (Part 6)-2012 Planting and Transplanting/ 2015 
FDOT Design Standards or most recent publication where applicable must receive approval from 
the Town prior to their installation. Refer to the heading "Setting of Trees", as detailed in Section 
E1.15 for additional information.  

b. The Contractor is responsible for performing all staking and guying in accordance with all 
applicable regulations, ordinances, and code requirements.  

E1.10 TREE ROOT BARRIERS 

a. 18” and 24” Tree root barriers must be black, injection molded panels with a minimum of 0.080” 
wall thickness in modules 24” long; manufactured with a minimum 50% post-consumer recycled 
polypropylene plastic with added ultraviolet inhibitors. Each panel must have no less than 4 
molded integral vertical root deflecting ribs, a double top edge, a minimum of 9 anti-lift ground 
lock tabs and an integrated zipper joining system. 18” and 24” deep Tree root barriers must be 
#UB 18-2 and #UB 24-2 by Deep Root Partners, LP or approved equal (1-800-458-7668). 

b. 36” and 48” Tree root barriers must be black polyethylene extruded panels with added ultraviolet 
inhibitors and a minimum of 0.080” wall thickness in modules 24” long. Each panel must have no 
less than 4 molded integral vertical root deflecting ribs, a double top edge, a minimum of 9 anti-
lift ground lock tabs and a self-joining system. 36” and 48” deep Tree root barriers must be #UB 
36-2 and #UB 48-2 by Deep Root Partners, LP or approved equal (1-800-458-7668).  

c. The Contractor is responsible for installing all Tree root barriers in accordance with the 
manufacturer installation standards.  

E1.11 MULCH 

Mulch must be 100% Double Shredded Cypress Mulch, Grade A. Color to be selected by Town. 

E1.12 GRADING 

a. It is the responsibility of the Contractor to provide the final grading so the final level for planting 
areas conforms to surrounding grades and is at the proper elevation with relation to 
sodded/grassy areas, sidewalks, paving, drain structures and other site conditions, unless 
indicated otherwise in the Work Order, that may include plans, drawings, or sketches.  

b. Tree Areas Next to Pavement: All planting areas next to or in pavement areas, such as, but not 
limited to, curbs, roads drives, walks, terraces, decks and slabs must be set so that the top of the 
mulch is one-inch (1”) below the top of the pavement area or as indicated otherwise in the Work 
Order, that may include plans, drawings or sketches, and the top of sod is one-inch (1”) below top 
of pavement area, measured from the top of pavement to the top of grass blades after mowing. 
See note G10. 

E1.13 HERBICIDE TREATMENT 

In all areas infected with weed or grass growth, a systemic herbicide, such as "Roundup", must be applied 
per manufacturer's rates. When it has been established where work will be done, the systemic herbicide 
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must be applied in accordance with manufacturer's labeling to kill all noxious growth. Contractor must 
schedule its Work to allow more than one application to obtain at least 98% kill of undesirable growth. 
Once the existing vegetation is dead, excavate and haul to a legal dumpsite the vegetation and the top 
two-inches (2”) of existing soil/sand. The Contractor must exercise extreme care to prevent damage to 
desirable existing growth. If necessary, the Contractor must conduct a test to establish suitability of 
product and applicator to be used on this project, prior to execution of the full application.  

Upon the request of the Program Manager, the Contractor must provide a schedule for herbicide 

treatment. 

E1.14 PREPARATION 

a. Utility Locates: Contractor must contact Sunshine State One Call at 811 to ensure that utility 
locates are performed before any digging is commenced by the Contractor.  

b. Staking Tree Locations: Stake or mark Tree locations prior to Tree hole excavation, based on 
information from the plans.  

c. Contractor should reference 2015 FDOT Design Standards when preparing a site for planting, 
unless otherwise directed by the Town.  

d. Sub-surface Conditions: Some or all work areas may be compacted or contain existing material 
such as limerock which may interfere with adequate vertical drainage and/or proper Tree survival 
and growth and therefore removal of this material is part of the scope of work for the project. 
The Contractor is responsible for ensuring adequate drainage in these areas and must remove this 
existing material, as required, by such means as augering, drilling or rototilling. Therefore, the 
Contractor will be required to perform additional excavation on the holes for all Trees. This 
additional excavation must be to a depth beyond the required excavation depth indicated below 
for the holes, in order to insure proper vertical drainage necessary for plan survival and growth. 

e. The Contractor must remove all existing concrete, asphalt concrete and rocks over four inches in 
diameter, above and below grade in planting pits, from areas to be landscaped.  

f. Excavation of Tree Holes 
1. General 

i. Excavation of Tree holes must be roughly cylindrical in shape with the sides 
approximately vertical. The Town reserves the right to adjust the size and shape of 
the Tree hole and the location of the Tree in the hole to compensate for unanticipated 
structures or unanticipated factors which are a conflict.  

ii. The excess excavated material from the Tree holes must not be used to backfill 
around the Tree. Such material must be disposed of offsite at the expense of the 
Contractor.  

iii. Contractor must remove any existing roots that may impact the planting of a new 
Tree.  

2. Trees 
i. Depth of hole must be equal to the rootball depth plus eight (8”) inches, unless further 

depth is required to provide adequate drainage as per Section E1.01 and this Article.  

E1.15 INSTALLATION 

A. Setting of Trees 
1. Trees must be planted at their natural and original planting level prior to their placement on 

this project. When lowered into the hole, the Trees must rest on the prepared hole bottom 
such that the surface roots at the top of the rootball are level or slightly below the level of the 
surrounding final grade after settlement. The practice of plunging, burying, or planting any 
Tree such that the surface roots at the top of the rootball are below the level of the 
surrounding final grade will not be permitted unless it is indicated otherwise in these 
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specifications, details or it is approved in writing by the Town prior to such action being taken. 
The Trees must be set straight or plumb or normal to the relationship of their growth prior to 
transplanting. The Town reserves the right to realign any Trees after they have been set.  

2. Trees too large for hand handling, if moved by winch or crane, must be thoroughly 
protected from chain, rope or cable marks, girdling, bark slippage, limb breakage and any 
other damage that might occur by improper handling or negligence.  

B. Backfilling: Use soil prepared as described in this Section. Backfill the bottom two-thirds (2/3) of 
the planting hole and firmly tamp and settle by watering as backfilling progresses. After having 
tamped and settled the bottom two-thirds (2/3) of the hole, thoroughly puddle with water and 
fill remaining one third of the hole with planting soil, tamping, and watering to eliminate air 
pockets.  

C. Apply fertilizer to Trees three (3) weeks after planting.  
D. Contractor must, for fertilizer for large Trees that requires five (5) pounds or more of fertilizer, 

Place fertilizer evenly spaced at the edge of the root ball into holes poked in the soil to a depth 
that allows the fertilizer to be poured below the root zone of adjacent shrubs and grass, to avoid 
burning of these Trees.  

E. Water Trees and sod thoroughly two days prior to applying fertilizer and wash fertilizer off Tree 
leaves immediately after fertilizing.  

F. Mulch: Within 24 hours after planting, Contractor must apply mulch in the planted area(s). The 
mulch must be uniformly applied to a depth of approximately one inch or other depth as indicated 
otherwise, over all shrub and ground cover areas, (except Wedelia) and in three-foot (3’) diameter 
circles around Trees and palms in sod areas. Keep mulch back a minimum of 4-6 inches from the 
base of the trunk.  

G. Staking and Guying 
1. As detained in ANSI A300 (Part 6)-2012 Planting and Transplanting/ 2015 FDOT Design 

Standards or most recent publication where applicable.  
2. The Contractor must remove and dispose of materials when it is determined that 

sufficient time has elapsed for the roots to stabilize the Tree, and as approved by the 
Town.  

H. Watering After  
1. Initially, water the Tree to develop uniform coverage and deep-water penetration of at 

least six inches. Avoid erosion, puddling, and washing soil away from Tree roots.  
2. Provide continuous watering of Tree and sod after planting in order to achieve optimum 

growth conditions to establish the Tree. Water must be applied as necessary and the 
amount of water and frequency of watering must be based on the specific needs of each 
Tree type, the time of year, amount of rainfall and other environmental conditions it is 
exposed to. This watering must begin after the Tree is planted and continue until final 
acceptance or for a minimum of sixty (60) consecutive calendar days, whichever is greater 
in time. All Trees must be hand-watered during this period. Hand watering may be 
performed by truck or tank if water is not available at the site. Do not rely on any irrigation 
system that may be present to achieve this task. It may deliver the volume of water 
required, without flooding areas beyond where water is needed or by over-watering 
other landscape material or it may not be operational. New sod that is needed as a result 
of the Work performed, must be of the St. Augustine variety, unless otherwise specified 
by the Town, and must be hand-watered on top immediately after placing and rolling, and 
once daily for one (1) week afterwards.  

3. Canopy watering of existing, transplanted Trees may be required at the discretion of the 
Town, using misting heads on PVC risers to cover entire canopy. Operate by hand or on a 
time clock to spray as required to keep soil at root ball from getting too wet.  

I. Pruning and Thinning 
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1. All Work must be consistent with ANSI 300 Standards.  
2. The amount of general pruning and thinning must be limited to the minimum necessary 

to remove dead or injured twigs and branches and to compensate for the loss of roots as 
a result of transplanting operations. Pruning and thinning must be done in such a manner 
as not to change the natural habit or shape of a Tree. The Town must be contacted prior 
to performing any major pruning and thinning. The Town may elect to be present during 
any pruning and thinning.  

3. All broken or damaged roots must be cut off smoothly.  
4. "Hat racking" will only be allowed with the prior written approval of the Project Manager.  

J. Weeding 
1. In the event that weeds, or other undesirable vegetation becomes prevalent to such an 

extent that they threaten Tree, they must be removed. This condition will apply during 
the construction, maintenance, and warranty periods.  

2. If necessary, the planting material, mulch, sand, or planting soil must be replaced as 
needed to eliminate weeds or undesirable vegetation at the expense of the Contractor.  

K. Removal of Tree Material 
1. All Trees to be removed must be removed completely, including the rootball, from the 

job or as directed by the Town. The remaining hole must be filled with suitable material 
or planting soil as directed by the Town.  

E1.16 RESPONSIBILITY PRIOR TO FINAL ACCEPTANCE 

A. Maintenance Prior to Final Acceptance: 
1. Maintenance will begin immediately after each Tree is planted and continue except for 

the watering indicated in the paragraph below. The watering must begin as indicated and 
must continue until completed, even if the indicated period goes beyond the time of final 
acceptance.  

2. Tree maintenance includes watering, pruning, weeding, cultivating, repair of erosion, 
mulching, tightening, and repairing of guys, stakes, braces, etc., replacement of sick or 
dead Trees, resetting Trees to proper grades or upright position, maintenance of the 
watering saucer, fertilizing, and all other care needed for proper growth of the Trees.  

3. Immediately after planting, each Tree must be watered and the watering period must 
continue until final acceptance or for a minimum of 60 consecutive calendar days, 
whichever is greater in time. Refer to the section entitled "Watering" for additional 
requirements.  

4. All Tree material must be weeded once a week. In the event that weeds, or other 
undesirable vegetation becomes prevalent to such an extent that they threaten Tree 
material, the weeds must be removed as directed by the Town. If necessary, the Tree 
material, mulch, sand, or planting soil must be replaced as needed to eliminate weeds or 
undesirable vegetation at the expense of the Contractor.  

5. Insecticides and Fungicides:  

a. Contractor must apply all insecticides and fungicides as needed, for complete 
control of pests and diseases during the warranty period. The materials and 
methods must be in accordance with highest standard horticultural practices, and 
approved by the Town, prior to implementation.  

b. When a chemical is being applied, the person using it must have in their 
possession a specimen label and the Material Safety Data Sheet. Also, the 
chemical must be applied as indicated on the said labeling. Only products 
approved by the Federal Environmental Protection Agency are to be used. No 
products containing 2-4D must be used.  
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c. The spraying of insecticides and other such chemicals are to be confined to the 
individual Tree. Spraying techniques which may introduce the material being 
sprayed beyond the immediate area of the individual Tree, is strictly prohibited.  

d. The implementation of control measures for pests and disease infestations must 
be in strict compliance with all federal and local regulations. Upon request, the 
Contractor must furnish documentation of such compliance.  

e. All insecticides must be applied by an operator licensed pursuant to Chapter 487 
of the Florida Statues. The operator must have the license/certification in their 
possession when insecticides are being applied. 

6. Protection: Planted Trees must be protected against trespassing and damage. If any Trees 
become damaged or injured, they must be treated or replaced as directed and in 
compliance with the specifications at no additional cost to the Town. No Work is to be 
done within or over planting areas or adjacent to Trees without proper safeguards and 
protection.  

7. Keep sidewalks, curbs and gutters, drainage structures, driveways, parking areas, streets, 
terraces, decks, and pavers free of Tree cuttings, debris, and stains.  

8. Material rejected during the course of construction must be removed within ten (10) 
working days and replaced before an inspection for completion will be scheduled.  

9. If the Contractor fails to perform maintenance consistent with these specifications, as 
determined by Town then Town may perform any necessary maintenance and back-
charge the Contractor for labor and materials.  

B. Survival and Conditions: The Contractor will be responsible for the proper maintenance and the 
survival and condition of all landscape items from the time a landscape item is installed until final 
acceptance.  

C. Replacement: Replacement of Trees is the sole responsibility of the Contractor including the 
possible replacement of Tree material resulting from removal by theft or vandalism or acts of 
negligence on the part of others. All Tree material must be alive and in good growing condition 
for each specific kind of Tree at the time of final acceptance.  

D. Rating: The rating of Tree material according to Florida Grades and Standards must be equal to or 
better than that called for on the plans and in these specifications at the time of final acceptance.  

E2 TREE REMOVAL AND DISPOSAL/STUMP REMOVAL/TREE RELOCATION SERVICES 

E2.01 WORK TO BE PERFORMED 

A. The Work to be done under this section of the specifications consists of furnishing all labor, 
machinery, tools, apparatus, means of transportation, supplies, equipment, material.  
1. Tree & Palm Removal and Disposal 

i. Work includes stump and complete root system and ball removal, and disposal.  
ii. For Trees and palms in excess of 36 DBH (diameter at breast height), Work Order to 

detail specifications for removal/disposal inclusive of all Work to be performed, 
materials to be used and breakdown of costs.  

2. Stump Removal 
i. Work includes root system and ball removal and disposal.  

3. Tree Relocation 
i. Work includes root severing, boot ball protection, watering for six (6) weeks, 2 days 

per week pre-transplant, calling for locates, digging new planting site, and watering 
for eight (8) weeks, 2 days per week post-transplant.  
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ii. For relocation of Trees in excess of 18 DBH (diameter at breast height), Work Order 
to detail specifications for relocation inclusive of all Work to be performed, materials 
to be used and breakdown of costs.  

B. The Work includes, but is not limited to, Tree removal, proper disposal methods meeting 
environmental standards, utility locates, Tree relocation, protection to the public, maintenance 
of traffic, excavation, stump grinding, backfilling, cleanup, maintenance, and guarantee. In cases 
where there is a utility conflict, the Contractor shall use all possible means and methods, inclusive 
of manual work such as hand digging, to perform the Work and avoid damage to utilities.  

C. All Work must be performed in strict accordance with ANSI Z 133.1 “Pruning, Trimming, Repairing, 
Maintaining and Removing Trees and Cutting Brush-Safety Requirements” with special emphasis 
given to the requirements that only qualified line-clearance Tree trimmers be assigned to work 
where a potential electrical hazard exists.  

 
END OF SECTION 

SIGNATURE PAGE FOLLOWS 
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CONTRACT EXECUTION FORM 

This Contract 2023-21 made this2l""i>day of Jone in the year� in an amount not to 

exceed$ bv�\:e:� kib by and between the Town of Miami Lakes, Florida, hereinafter called 

the "Town," and Juniper Landscaping or Florida, LLC (name of Contractor), 

IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year 
first above written, 

Legal Sufficiency: 

Signed, sea ed, and witnessed in the 
presence of: 

By: _________ _ 

As to the Contractor: 

(Juniper Landscaping of Florida, LLC) 

Title: CFO 

Date: 6/20/2023 

(*) In the event that the Contractor is a corporation, there shall be attached the original of the 
corporate resolution in the form contained in this Section, of the board of the corporation, 
authorizing the officer who signs the Contract to do so in its behalf. 



CORPORATE RESOLUTION 

WHEREAS, Inc. desires to enter into a contract with the --------------� 

Town of Miami Lakes for the purpose of performing the work described in the contract to which this 

resolution is attached; and 

WHEREAS, the Board of Directors at a duly held corporate meeting has considered the matter 

in accordance with the By-Laws of the corporation; 

Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF 

DIRECTORS that the __________________ _, 
{type title of officer) 

____________________ _, is hereby authorized 
{type name of officer) 

and instructed to enter into a contract, in the name and on behalf of this corporation, with the Town 

of Miami Lakes upon the terms contained in the proposed contract to which this resolution is attached 

and to execute the corresponding performance bond. 

DATED this ___ day of _________ , 20 __ . 

Tree and Palm Purchase, Installation 

Removal and Relocation Services 

Corporate Secretary 

{Corporate Seal) 

Bid No. 2023-21 



CERTIFICATE OF AUTHORITY 

(IF CORPORATION) 

I HEREBY CERTIFY that at a meeting of the Board of Directors of 

----------------� a corporation organized and existing under the laws of the State 

of ______ _, held on the_day of ____ _,____J a resolution was duly passed and adopted 

authorizing (Name) ___________ as (Title) _________ of the corporation to execute 

bids on behalf of the corporation and providing that his/her execution thereof, attested by the secretary of the 

corporation, shall be the official act and deed of the corporation. I further certify that said resolution remains in 

full force and effect. 

IN WITNESS WHEREOF, I have hereunto set my hand this
____, 

day of ____ _, 20 __ . 

Secretary: _________ _ Print: __________ _ 

CERTIFICATE OF AUTHORITY 

(IF PARTNERSHIP) 

I HEREBY CERTIFY that at a meeting of the Board of Directors of 

_J_u_n_,_
ip_e_ r_L_ a_n_d_s_c_a'-p_in-'g=---o_f_F_l_o _ri_d_a-'-, _L_L_C _ __, a partnership organized and existing under the laws of the State 

of Flo rida held on the 20 day of June � a resolution was duly passed and adopted 

authorizing (Name) Michael Bra ndon Duke as (Title) __ C_E_O ___ __ of the to execute bids on behalf of 

the partnership and provides that his/her execution thereof, attested by a partner, shall be the official act and deed 

of the partnership. 

I further certify that said partnership agreement remains in full force and effect. 

IN WITNESS WHEREOF, I have hereunto set my hand this� day of-"7"---+---' 

Partner: Ja son Gilmore 

Tree and Palm Purchase, Installation 

Removal and Relocation Services Bid No. 2023-21 



CERTIFICATE OF AUTHORITY 

(IF INDIVIDUAL} 

I HEREBY CERTIFY that, I (Name) _ _____ _____ � individually and doing business as (d/b/a) 

_____ __ ______ ____ (If Applicable) have executed and am bound by the terms of the Bid 

to which this attestation is attached. 

IN WITNESS WHEREOF, I have hereunto set my hand this __ _, day of ___ _ __ _, 20 __ 

Signed: ___________ _ 

Print: _ _________ _  _ 

Tree and Palm Purchase, Installation 

Removal and Relocation Services Bid No. 2023-21 



 

Tree and Palm Purchase, Installation 
Removal and Relocation Services          Bid No. 2023-21 
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SECTION F. BID FORM 

Juniper Landscaping of Florida, LLC 
This Bid is submitted on behalf of ___________ _, {hereinafter "Bidder") located at 

{Name of Bidder) 

5880 Staley Road, Fort Myers, FL 33905 ________ _ _________ _ _____ _, submitted on 04/21/2023 

{Address) (Date) 

to furnish all Work as stated in the 1TB and Contract Documents for 1TB No. 2023-21 for 

Tree and Palm Purchase, Installation, Removal and Relocation Services 

To: Town of Miami Lakes, Florida 
Attn: Town Clerk 
Government Center 
6601 Main Street 
Miami Lakes. Florida 33014 

{Solicitation Title) 

This Bid Form is submitted as part of the Bidder's Bid submittal ("Submittal") in response to the above stated 
1TB issued by the Town of Miami Lakes. 

Bidder has carefully examined all the documents contained in the 1TB and understands all instructions, 
requirements, specifications, drawings/plans, terms, and conditions, and hereby offers and proposes to 
furnish the products or services described herein at the prices, fees or rates quoted in the Submittal, and in 
accordance with the requirements, specifications, drawings/plans, terms and conditions, and any other 
requirements of the Contract Documents. 

Bidder has the necessary experience, knowledge, abilities, skills, and resources to satisfactorily perform the 
requirements under this 1TB and attests to meeting the minimum qualifications stated therein. 

All statements, information and representations prepared and submitted in response to the 1TB are current, 
complete, true, and accurate. Bidder acknowledges that the Town will rely on such statements, information, 
and representations in selecting a Bidder, and hereby grants the Town permission to contact any persons or 
entities identified in the 1TB to independently verify the information provided herein. 

No attempt has or will be made by the Bidder to induce any other person or firm to not submit a response to 
this 1TB and no personnel currently employed by the Town participated, directly or indirectly, in any activities 
related to the preparation of the Submittal. Bidder has had no contact with Town personnel regarding the 
1TB. If contact has occurred, except as permitted under the Cone of Silence, state and include a statement 
identifying in detail the nature and extent of such contacts and personnel involved. 

The pricing, rates or fees proposed by the Bidder have been arrived at independently, without consultation, 
communication, or agreement, for the purpose of restriction of competition, as to any other Bidder or 
competitor; and unless otherwise required by law, the prices quoted have not been disclosed by the Bidder 
prior to submission of the Submittal, either directly or indirectly, to any other Bidder or competitor. 

Tree and Palm Purchase, Installation 

Removal and Relocation Services Bid No. 2023-21 



Bidder is not currently disqualified, de-listed or debarred from doing business with any public entity, including 
federal, state, county or local public entities. If yes, Bidder must provide a detailed explanation of such 
disqualification, de-listing or debarment, including the reasons and timeframe. 

The Bidder agrees, if this Bid is accepted, to timely execute a contract with the Town, pursuant to the terms 
and conditions of the Contract Documents and to furnish the documents, equipment, machinery, tools, 
apparatus, means of transportation, and all labor necessary to complete the Work. 

The individual signing the Bid Form represents by signing, that he/she is duly authorized to sign on behalf of 
the Bidder and that all information and documents submitted in response to the 1TB are to the best of his/her 
knowledge are true, accurate, and complete as of the submittal date. 

BID SUBMISSION 

Bidder must complete and submit with its bid an electronic version of the MS Excel Bid Form-PS to be 
responsive. A printed copy of the MS Excel Bid Form may be included as part of the Bid Submittal by the 
Bidder. Do not convert the MS Excel Bid Form to a .pdf form. 

Bidders that will be using a temporary labor company to provide staffing for the Project must complete 
Attachment A and include it with the Bid Submittal. Failure to include this form may result in the Bid 
Submittal being rejected as non-responsive. 

1. Bidders are bidding on a unit price basis and Bidder must submit a price for each item on the Bid 
Form. Failure to submit all unit prices will result in the Bid being deemed non-responsive. Award of 
the Bid will be based on the lowest responsive and responsible Bidder submitting the lowest Grand 
Total for each Lot. 

2. For all Lots, the unit price is to include ALL costs inclusive of the cost of mobilization. 

3. Bidder shall provide discounts for bulk orders per the Bid Form. 

Our GRAND TOTALS for each lot includes the total cost for the Work specified in this solicitation, consisting 
of furnishing all materials, labor, equipment, supervision, mobilization, overhead & profit require, in 
accordance with the Contract Documents as reflected in the MS Excel Spreadsheet. 

GRAND TOTAL LOT I: $_2
_
0

_
,8
_
1
_
0
_
.o
_
o 
___________ _ 

GRAND TOTAL LOT 11: $ 28 2,083 .00 -------------------

Firm's Name: Juniper Landscaping of Florida, LLC 

SSN or Federal ID No.: 26-4242641 Telephone No.: (954) 649-2350 

E-Mail Address: Tom.Jacob@juniperlandscaping.com Facsimile No.: ___________ _ 

Town/State/Zip: 3300 SW 46th Avenue, Davie, FL 33314 

Printed Name/Title: Tom Jacob, Brach Manager 

Tree and Palm Purchase, Installation 

Removal and Relocation Services 

� 
Signature: � 0-----

Bid No. 2023-21 



TREE AND PALM PURCHASE, INSTALLATION REMOVAL AND RELOCATION SERVICES - BID FORM-PS 

1TB 2023-21 

ITEM# DESCRIPTION 

Removal or Trees 

2 Remo.val o1 Trees 

Removal oJ Trees 

Removal of Trees 

Removal or Trees 

Removal or Trees 
Removal or Patm 

Removal or Palm 
Removal or Palm 

Nole: For trees & Palms in excess ol 38· DBH r uires e Work Order Pro I In accordance with the Conlrecl Documents 

Total Amount (Lot I-A): 

liOlfMII----

ITEM# DESCRIPTION 

Stump 

Slum 

Stum 
Sturn 

Note: For Stumps In excess of 35• DBH requires e Work Order Proposal In accordance with lhe Contract Documents 

Total Amount (Lo\ J-8) i 

ITEM# DESCRIPTION 

Tree Relocation 

Tree Relocation 
Tree Relocation 

DBH 

0�-6" 

under 18" 

DBH 

� 18" 

>11!1"-24" 

i-24•--30� 

�JQ"..,J6" 

DBH 

Q"-6" 

s 

s 

Note: For Relocations In excess of 1e· DBH requires e Work Order Pro sal in accordance with the Contract OocumeoJs 

UNITCDST 

275.000000 

420.00QOQO 

1.320.000000 

3 080.000000 

3.850.000000 

4.180,000000 

275.000000 

715,000000 

1.045,000000 

UNIT COST 

495.000000 
715.00QOOO 

935 000000 

1120.000000 

3,465.000000 

UNIT COST 

370.0.00000 

495.000000 
1 j320.000000 

Total Amount (Lot I-C): 2,185.000000 

- .- "'7-_-.. "J:! --��.:......-d..: -����r--=--•-�Li.f�=-•-l..:.1Z,.•=.....:�,,• .. J .... 1...:.:..:..� 

UNIT COST UNIT COST 
ITEM# DESCRIPTION, (BOTANICAL NAME,COMMON) SIZE: 26 GAL. SIZE: 46 GAL 

10'H-12'H 12'H-14'H 

1 Bauhinia variegate candida, White Orchid Tree s 180.QQOQOO _s 300 000000 
2 Brachychiton acerifolia, tllawarra Flame Tree s 200 000000 s 320.000000 
3 Brya ebenus, Cocuswood s 170,000000 s 270.000000 
4 Bulnesia arborea, Verawood s 200 000000 s 410..0000QO 
5 Bul_'e.p monospramn. Pal:t'!icli s 200.DOOQOO 5 310.000000 
6 Caesaloinia so. Dwarf ooinciana s 120 000000 s 220.000000 
7 Caesalpinia i:iranadillo. Bndalveil Tree s 19.0 .00DQQO s 380 000000 

- - - -

lnstilll■llon ONLY 
SIZE: 26GAL. 1D'H 

-12'H 

s 340,000000 

s 340.000000 

s 290.000000 

s 340.000000 

s 340 000000 

s 210 000000 

s 330 000000 

,. -

lnstallatlon ONLY 
SIZE: 45GAL 

12'-14'H 

s 510,000000 

s 550.000000 

s 460.000000 

s 700,000000 

s 700.000000 

s 380 000000 

s 650 000000 



8 Cananga odorala_ Cananoe Tree s 190.000000 s 380,000000 s 330 000000 s 650 000000 

9 Cassia bakeriana. Pink Shower Tree s 180 000000 s 330 000000 s 340 000000 s 650 000000 

10 Cassie fistula Golden Shower Tree s 180 000000 s 380_000000 s 34CL OOOOOO $ 650 000000 

1 1  Cassia nrandis, Pink Sh.ower Tree s 200_000000 s 410_000000 s 320_000000 s 550 000000 

12 Cassia ievanice, Java Cassie s ,ZS -000000 s 380_000000 s 380_000000 s 650. 000000 

13  Cassia sucatte.n.sh;
1 
Glaucus cassia s 260.000000 s 410 000000 s 440 000000 s 700 000000 

14  Cordia sebestene, Oranae Geiaer s 170 000000 s 450_000000 s 255_000000 s 460 000000 

15  Eunenia SJ) . •  Stoppers/Surinam cherry s 310 000000 $ 520 000000 s 530 000000 s 880 000000 

16 Laaerstroemia soeciosa� Queen's Craoe Mvrtle s zwwooooo $ 391L OOOOOO s 340 .000000 s 660_000000 

1 7  LaoeJstroemia indJca. Crape Myrtle s 200_000000 s 390_000000 s 340 000000 s 660 000000 

1 8  Maanolia arandirolia ' D  D Blanchard' Southern Maanolia s 260-DOOQOO s 390_000000 s 4.50 000000 s 670 000000 

19 Magnolia grand.iroUa 'LitJJe Gem' Dwarf Southern Maonolja s 190 _000000 s 360.000000 s 330 .000000 s 620. 000000 

20 Murrava oaniculala, Crance iessemine s 190..00000D s 360_000000 s 360. 000000 s 620_000000 

21 M'!/ri.ca cerifera., Waw. myrtle s 190 000000 s 360 000000 s 360, 000000 s 552, 000000 

22 Plumeria rubra, Plumeria s 200 000000 s 390.000000 s 340. 000000 s 670.000000 

23 Spalhodea campanul_e.t.a� African tu.llptree s 190 000000 s 320.000000 s 289,000000 s 550 000000 

24 Tabebuia cariaba. Yellow Tabebuia s 280.000000 s 390. 000000 s 480. 000000 s 670, 000000 

25 Tabe.buia heteroph'-illla, Pjnlc Tabebuie s 170 _000000 s 320_000000 s 290.000000 s 550 000000 

26 Tabebuia imoetiainosa. Purcle Tabebuia s 170 000000 s 320 000000 s 290, 000000 s 550, 000000 

27 Tipuan tipu_ Rosewood end Pride of Bolivia s 260 000000 s 390_000000 s 450.000000 s 670 000000 
28 Triplaris cumingiana, Ant Tree s 170 000000 s 320.000000 s 290 000000 s 550. 000000 

Toi-al Amount lor  Ea.ch Size, (Lo! ll-AJ: s 5,645_ 000000 s 1 0.170_000000 s 9,734.000000 s 17 _132.000000 

Total Amount for All sizes(Lot II-A): s 42,681.000000 

UNIT COST UNIT COST UNIT COST lnstallallon ONLY Installation ONLY Installation ONLY 

ITEMI DESCRIPTION, CBONTANICAL NAME,COMMON) 8MAU. TREES IIIZE: 15GAL IIIZE: ZIGAL IIIZE:41GAL SIZE: 15 GAL SIZE: 25 GAL SIZE: 41GAL 

S'H - l'H l'H- 10'H 10'H -12'H &'H - &'H B'H - 10'H 10'H - 12'H 

1 10  000000 s 170 000000 320, 000000 190. 000000 290 000000 s 550. 000000 

1 1 0, 000000 s 280 000000 390, 000000 s 190, 000000 4B0 000000 s 670 000000 

1 20-000000 s 250_000000 450.000000 $ 210 .000000 410 ODOOOO 77Q OQO0QO. 

130.000000 210 000000 s 440, 000000 s 220, 000000 s 360 000000 s 750 000000 

1 10  000000 s 330.000000 520. 000000 190. 000000 s 560 000000 850_000000 

U 0.000000 s 210 000000 390.000000 s 190.000000 360 000000 s 670 000000 

150 000000 290_000000 670_000000 s 260.000000 490_000000 1 .140.. 000000 

Total Amount for Each Size (Lot 11 - B) : 840_000000 $ 1 .740_000000 s 3.180. 000000 s 1 .450.000000 s 2.970 000000 s 5 400 000000 

Total Amount for All sizes (Lot 11 - BJ : 1 5,580,000000 

l.Or. '-C: :M,I, 

UNIT COST UNIT COST UNIT COST lnstallatlan ONLY lnstallatlon ONLY lnstallatlon ONLY 
ITEM I DESCRIPTION, CBONTANICAL NAME,COMMON) SHADE TREES SIZE: 25 GAL. SIZE: 41 GAL SIZE: 15 GAL 81ZE: 25 GAL SIZE: 45 GAL SIZE: 85 GAL 

1D'H- 12'H 12'H - 14'H 14'H - 18'H 1D'H - 12'H 12'H- 14'H 14'H - 16'H 

Busera Simaruba, Gumbo Limbo 240 000000 390.000000 s 490.000000 410. 000000 670 000000 B40 000000 
Calo h llum brasiliense, Brazilian Beau leaf 240 000000 390.000000 s 490.000000 41 CLOOOOOO 670 000000 840 000000 
Ch h llum oliviforme, Satinleaf 240 000000 390_000000 $ 490 000000 410_000000 s 670.000000 840 000000 



4 Coccoloba diversifolia. Piaeon Plum s 240 000000 s 390, 000000 s 490,000000 s 410-000000 

5 Coc.i;:.Qloba uvirera SeameDB s 240.000000 s 390.000000 s 490.000000 s 410 000000 

6 Con.ocarpus ereclus var_ sericeus_ Silver ButtOflWOod s 280.000000 s 390.000000 s 490.000000 s 480 000000 

7 Conocarous erectus, Green Buttonwood s 280 000000 s 360.000000 s 420.000000 s 480.000000 

8 KruQ.iodandron {erreum. Black lranwood s 240 000000 s 390,000000 $ 490 000000 s 410.000000 

9 LYl+ilnrmI tJ.i'lht1m!!fl!".is Wild ��TTUlrind s 240_000000 s 390.000000 s 490.000000 s 410.000000 

10 LVl.llorng, l&11iull uum Wil(:l lom1ulll0 s 240 000000 s 390,000000 s 490 000000 s 410 000000 

l' I Mannolia nrandifolia 'O_.Q. Blanc.hard', Southam Mw::mali.a s 270 000000 s 390.000000 s 520.000000 s 460.000000 

12  Pinus elliotti var densa� South Florida Slash Pine s 240 000000 s 390, 000000 s 490 000000 s 410 000000 

13 PnlloDt,Dcum �a,ocnri:n:.im. Vnltow pclni:lnna s 240.000000 s 390,000000 s 490.000000 s 410 000000 

14 Ouercus laurifolia. Laurel Oak s 240.000000 s 390.000000 s 490.000000 s 410 000000 

15 Ouercus viQiniena. Live Oal< s 240.000000 s 390,00000Q s 490.000000 s 410 000000 

16 Simarouba alauce. Paradise Tree s 240 000000 s 390,000000 s 490.000000 s 410 000000 

17 Swiateriia mahanoni, Mahonani s 240.000000 s 390.000000 s 490.000000 s 410_000000 

18  Ta:mdjum distichum, BaJd Cypress s 240 000000 s 390,000000 s 490_000000 s 410.000000 

Total Amount for Each Size (Lot 11-C) s 4,430.000000 s 6,990.000000 s 8,780.000000 s 7 ,570 000000 

Total Amount for All sizes (Lot 11-C) $ 54,820.000000 

'torl"'D. � -- jjjjljj11% llllrW� ---
UNIT COST UNIT COST lnltallatlonONLY lnltallotlon ONL y 

ITEM # DESCRJPTlON, (BONTANICAL NAME,COMMON) SIZE: l'H- 10'H SIZE: 12'H- 14'H SIZE: l'H - 10'H SIZE: 12'H- 14'H 

' Sabal Palmetto, Cabbaae Palm, Minor, Slick s 150.000000 s 170,000000 s 255.000000 s 290.000000 

Total Amount for Each Size (Lot 11-D) s 150 000000 s 170.000000 s 255.000000 s 290 000000 

Total Amount for All Sizes (Lot 11-D) s 865 000000 

.• - . - ... =- -- i :.u.-. .� . ..,.:_ ...... �� .. ;,.J�_;�L.. :.:. -• ..:�(' ..... .i2;, ;: ....... Jj�j:::..:_..J._,�,:�-:....�1:.-. .. :_,;,;.: .. �· :...: ._.:.:..- ._,) --��·-�.: .. :J.· · 
- - -� ==- •  

ITEM # 

1 
2 

3 
4 

5 

6 

7 

8 

9 

10 

11 

12 

1 3  

1 4  

15  

DESCRJPTlON, (BONTANICAL NAME,COMMON) 

Acoelorrhaohe wriahtii. Paurotis Palm 

Atc.MnlO!ffiM!'IU. iillh.iu\dr.aa. A11wmdra Palm 

Bismarckia nobilis, Bismarck Palm 

Bulia capitala, Pindo Palm 

Carvota mitis,Clustered fishtail Palm 

Chamaedorea catareclarum, Cat Palm 
Chamaedoree seifrizii, Bamboo Palm 

Chamaeroos humilis. European fan Palm 

Cocos nucifera 'Green Malavan', Green Malavan coconuts; Straiaht trunks 

Cocos nucifera 'Maypan', Mavpan coconuts; 

Coccothrinax araentata. Silver Palm 

Dictvosperma album. Hurricane Palm 
I nunciclJl.leodundc decaNi trianAle Palm 

HVCt1horbc- la.i:1anlcilull:!i, Bo1llfl Pu.Im 

H......_nhorbe WtP.IGhnffeHi, Sllindlri Palm 

UNIT COST 

SIZE: l'H - l'H 

SINGLE 

s 350.000000 

s 130 000000 

s 160.DOQO.QO 

s 660 000000 

s 1 30 .000000 

s 180.000000 

s 280.000000 

s 350 000000 

s 1 1 0.000000 

s 1 1 0  000000 

s 800.000000 

s 280.000000 

s 310 000000 

s 210.000000 

s 12.0 000000 

UNIT COST 

SIZE: l'H - 10'H 

SINGLE 

s 440.000000 

s 170,000000 

s 280,000000 

s 830,000000 

s 170,000000 
s 220,000000 
s 350.000000 

s 440,000000 

s 170,000000 

s 170,000000 

s 1 .000,000000 

s 390, 000000 
s 380,000000 

s 330,000000 

s 250.000000 

UNIT COST SIZE (12'H 

s 
s 
s 
s 
s 
s 

s 
s 

s 

s 

s 

s 

s 

s 
s 

- 14'H SINGLE) 

620, 000000 

280.000000 

310.000000 

1.160.000000 

220 000000 

310.000000 

490.000000 

520.000000 

220 000000 

22D.DOOOOO 

1 .400.000000 

440 000000 

450.000000 

420 000000 

450 000000 

Installation ONLY 

SIZE: 8'H - l'H 

SINGLE 

s 595.000000 

s 220.000000 

s 270.000000 

s 1.1.20 1100000 

s 220 000000 

s 310_000000 

s 480 000000 

s 595.0000DO 

s 190 000000 

s 190 000000 

s 1 .360.000000 

s 480_000000 

s 530 000000 

s 360.000000 

s 220.000000 

s 670,000000 s 840.000000 

s 670 000000 s B40_000000 

s 670 000000 s 840. 000000 

s 610 .000000 s 720.000000 

s 670 000000 s 840 000000 

s 670 000000 s 840 000000 

s 670 000000 s 840. 000000 

s 670 000000 s 890 000000 

s 670 000000 s 840.000000 

s 670 000000 s 840 000000 

s 670 000000 s 840 ,000000 

s 670 000000 s 840 000000 

s 670 000000 s 840 000000 

s 670 .000000 s 840.000000 

s 670 000000 s 840 000000 

s 12,000 000000 s 15.050, 000000 

pa-
- � 

lnstallatlon ONLY Installation ONLY 

SIZE: B'H -1 O'H SIZE: 12'H- 14'H 

SINGLE SINGLE 

s 750 000000 s 1 .060 000000 

s 290.000000 s 480.000000 

s 480 000000 s 530. 000000 

s 1 .410 000000 s 1 970.000000 

s 290 000000 s 380 000000 
5 380.000000 s 530 000000 

s 595 000000 s 830 000000 

s 750 000000 s 89,000000 

s 290 000000 s 380 000000 

s 290 000000 s 380 000000 

s 1 ,  700.000000 s 2 380 000000 

s 670 000000 s 750.000000 

s 650 000000 s 760.000000 

s 560. 000000 s 720 000000 

s 425 000000 s 760.000000 



16 Latania loddiaesii,Blue lantania s 390 000000 s 550.000000 s 770 000000 s 660 000000 s 940 000000 s 1�300 000000 

17 LM:slon.e chinesis Chinese fountain/fan Palm s 220 000000 s 280.000000 s 490 000000 s 380 000000 s 460 000000 5 830 000000 

18  Phoenix canariensis, Canerv Island date Palm s 2 000 000000 s 2,500 000000 s 4 500 ..000000 s 3.500 000000 s 4,250 000000 s 7 � 650 000000 

19 Phoenix dactvlifera 'Med'ool', Med'ool Dale Palm: Straiaht cul  & pressure cleaned s 1 ,800.000000 s 2,200 000000 s 3_200 000000 s 3 060.000000 s 3,740 000000 ; 5 4d0 000000 

20 Phoenhc reclinata. Senecal dale Palm s 520 000000 s oeo 000000 s 950 ,000000 s 890.000000 s 1 , 120 000000 s 1 _700 000000 

21 Pseudonhoenix samentii. Buccaneer Palm s 520.000000 s 660 000000 s 950,000000 s 590 000000 s 1 , 120 000000 s 1 ,7oa.. nnaooo 

22 Ptvchosoerma eleaans, Solitaire Palm s 110 000000 s 260,000000 s 360. 000000 s 290.000000 s 460 000000 s 610  000000 

23 Ptvchosperma macarthuri, MacAr1hur Palm s 1 7Q_QQQQOQ s 260.000000 s 360, 000000 s 290,000000 s 460 000000 s 610 000000 

24 Rovslonea reaia, Florida Royal Palm s 440 000000 s 550 000000 s 770, 000000 s 750.000000 s 940 000000 s 1 .300 000000 

25 Svamus romanzoffianum, Queen Palm s 120 000000 s 16Cl..00OOOO s 230 000000 s 210. 000000 s 260 000000 s 390 000000 

26 Thrinax soo , Thatch Palm s 350 000000 s 440 000000 s 610, 000000 $ 5.95DOO0OO s 750_000000 s 1 _040 000000 

27 Washinn!onia robusta� Mevican fan Palm s 140. 000000 s 220.000000 s 320.000000 s 240,000000 s 360 000000 s 550 000000 
26 Veitchia winin. Winin Palm s 110 000000 s 220 000000 s 320, 000000 s 290.000000 s 380 000000 s 550 000000 

Tout Amounl or Each Siu (l.,ol El: s 1 1 .190 000000 s 14.590 000000 s 21.340.000000 s 19,165.000000 s 24.870 000000 s 35_669 000000 

Tot.ail Amoun, tor All 1i;z.es ,Lot Et: $ 126,844,000000 

_, aor• .. , - �  -, -

UNIT COST lnstallatlon ONLY lnstallaUon ONLY Installation ONLY 
ITEM# DESCRIPTION, (IIONTANICAL NAME,COMMON) UNIT COST IIIZE: t'H • 1 O'H UNIT COST SIZE: 

SIZE: l'H - l'H DOUBLE 12'H - 14'H DOUBLE SIZE: l'H - l'H Slzo: B'H-10-M SIZE: 12'H- 14'H 

DOUBLE DOUBLE DOUBLE DOUBLE 

1 Ado.nidis mBTrilli. Chcistmas Palm s 400 000000 s 550, 000000 s 700, 000000 s 660, 000000 s 940 000000 s 1 190 000000 
2 Coccothrimu; aroanta:ta flnridn Silver Polm s 660.000000 s 1,100.000000 s 1 .600.000000 s 1 .soo. 000000 s 1 ,800 000000 s 2 720 000000 
l PhoeniI roebelenii. Pvomv Date Palm s 170 000000 s 280, 000000 s 390000000 s 290 .000000 s 450..00.0000 s 660.000000 • Ptvcht't,CN\1ma olooons: So&ilnfto Palm s 240 000000 s 360,000000 s 420 000000 s 410 000000 s 610 000000 s 720 000000 
5 Vlf!itchi:l mcntnomMVana, Montnomorv Palm s 240.000000 s 360.000000 s 420.000000 s 410.000000 s 610 000000 s 720.000000 
6 Wod'(Qillll blfiJrailu Fa«u1il Palm s 280 000000 s 390.000000 s 490_000000 s 460 000000 s 660 000000 s 640 000000 

TOTAL AMOUNT FOR EACH SIZE (LOT II - F) s 2.210.000000 s 3,040.000000 s 4,020.000000 s 3,770.000000 s s.100 oooooo s 6.650 000000 

$ 24,990.000000 

TOTAL AMOUNT FOR. ALL SIZES (LOT U - F) 

u,niq -

ITEM # DEICRFTION, (IIONTANICAL NAIIE,COMMON) 
UNITC08T UNIT C08T lnotallatlon ONL y lnstallotlon ONLY Installation ONLY 

UNIT C08T (IIIZE: l'H • 
(IIIZE: 12'H - 14'1t SIZE: l'H - I'll 10'H TRIPLE) S1ZE: l'H - l'H SIZE: l'H - 1  D'lt SIZE: 12'H- 14'H 

TRIPLE 
TRIPLE) 

TRIPLE TRIPLE TRIPLE 

690 000000 1 .100. 000000 s 1 ,600..000000 s 1 .513..000000 1 ..87Q 0U0000 2.7.20.000000 
2 180 000000 260, 000000 360 000000 s 290 000000 450 000000 650,000000 

180.000000 260.000000 360,000000 290,000000 450 000000 650,000000 
180�000000 s 260,000000 s 360.000000 290.000000 450 000000 650.000000 

TOTAL AMOUNT FOR EACH SIZE (LOT II - GI 1 ,430,000000 1 .660,000000 2,no 000000 s 2,363 000000 3 220 000000 4,670 000000 

TOTAL AMOUNT FOR ALL SIZES (LOT II - G) 16,303.oooooo 

GRAND TOTAL LOT I s 20,810 000000 
GRAND TOTAL LOT ll s 282,083.000000 



COMPANY QUALIFICATION QUESTIONNAIRE 

Some responses may require the inclusion of separate attachments. Separate attachments should be as 
concise as possible, while including the requested information. In no event should the total page count of 
all attachments to this Form exceed five (5) pages. Some Information may not be applicable, in such 
instances insert "N/A". 

1 .  How many years has your company been in business under its cu rrent name and ownership? 

1 4  years 

a .  Professional  Licenses/Certifications ( incl ude name and license #) * 
Certified Specia lty Contractor L# SCC1 31 1 52351 

ISA Certified Arborist L# FL-1 297A 

Community Association Managers Course Provider L# PVD592 

Construction F inancial Officer L# FR07769 

(*include active certifications of small or disadvantage business & name of certifying entity) 

2.  Type of Company: D I nd ividual QI Partnership □ Corporation QI" LLC □ Other 

If other, please describe the type of compa ny: 

a .  FE IN/EIN Number: 26-4242641 

Issuance Date 

4/1 5/2020 

3/27/2004 

6/27/201 7 

1 /1 8/20 1 7  

b.  Dept. of  Business Professional Regu lation Category (DBPR) :  Certified Specialty Contractor 

i. Date Licensed by DBPR: 04/1 5/2020 

i i .  License Number: SCC1 31 1 52351 

c. Date registered to cond uct business in the State of Florida : 

i. Date filed : 02/06/2009 

ii. Document Number: L0900001 2442 

02/06/2009 

d.  Primary Office Location:  5880 Staley Road , Fort Myers ,  FL 33905 

e. What is your primary business? Landscape Maintenance and Services 
(This answer should be specific) 

f. Name of Qua l ifier, license number, and relationship to company: 

Darrel l  Eugene Stanley ,  SCC1 31 1 5235 1 , Employee (Cl ient Relations Manager) 

Tree and Palm Purchase, Installation 

Removal and Relocation Services Bid No. 2023-21 



g. Names of previous Qualifiers during the past five (5) years including, license numbers, 
relationship to company and years as qualifier for the company: 

Darrell Eugene Stanley - SCC 131 1 52351 , Cl ient Relations Manager 

h. Name and Licenses of any prior companies 

Name of Company 

N/A 

3 .  Company Ownership 

License Name & No. Issuance Date 

a. Identify all owners or partners of the company: 

Name Title 

Bregal Partners 1 1  L. P .  

Juniper Holdings Co 

Twin Brook Equity Holdings, LLC 

% of ownership 

67.4% 

24.2% 

4.8% 

b. Is any owner identified above an owner in another company? □ Yes CSYNo 

If yes, identify the name of the owner, other company names, and % ownership. 

c. Identify all individuals authorized to sign for the company, indicating the level of their 
authority (check applicable boxes and for other provide specific levels of authority) 

Name Title 

Michael Brandon Duke, CEO 

Jason Gilmore, CFO 

Explanation for Other: 
Tree and Palm Purchase, Installation 

Removal and Relocation Services 

Signatory Authority 
No-

All Cost Cost 

I¥' □ □ 

[Y □ □ 

□ □ □ 

Other 

□ 

□ 

□ 

Bid No. 2023-21 



4. Employee I nformation 

a. Total No. of Employees: 

b. Total No. of Managerial/Admin. Employees: 

1 872 

240 

c. Number of Trades Personnel and total number per classification : 
(Apprentices must be listed separately for each classification) 

1 ,632 laborers 

5 .  Will a Labor Force Company be used to provide any workers? □ Yes i;;a No 

6. Employer Modification Rating: _1
_.2_5 _ _ _  _ 

7. I nsurance & Bond Information :  

a. Insurance Carrier name & address: 

Brown & Brown - 661 1 Orion Drive, Suite 201 , Fort Myers, FL 33912 

b. Insurance Contact Name, telephone, & e-mail: 

Lorie Frost, (239) 274-1 438 & Lorie.Frost@bbrown.com 

c. Insurance Experience Modification Rating (EMR): _1_.2_5 __ _ _ _ _  _ 
(if no EMR rating please explain why) 

d. Number of Insurance Claims paid out in last 5 years & value: 1 7 - $20,461 .00 

e. Bond Carrier name & address: 

Travelers Casualty and Surety Company of America - 1 201 W Cypress Creek Rd, Suite 1 30 Fort Lauderdale, FL 33309 

f. Bond Carrier Contact Name, Telephone number, & Email: 

Layne Holmes, (954) 331 -1 346 & Layne.Holmes@bbrown.com 

g. Number of Bond Claims paid out in the last 5 years & value of each: 

None. 

Tree and Palm Purchase, Installation 
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8. Have any lawsuits been filed against your company in the past 5 years? □ Yes i;:a No 

If yes, in a separate attachment, identify each lawsuit and its current disposition. For each lawsuit 
provide its case number, venue, the year the suit was filed, the basis for the claim or judgment, its 
current disposition and, if applicable, the settlement unless the value of the settlement is covered by 
a written confidentiality agreement. 

9. To the best of your knowledge, is your company or any officers of your company currently under 
investigation by any law enforcement agency or public entity. □ Yes Qt No 
If yes, in a separate attachment, provide details including the identity of the officer and the nature of 
the investigation. 

10. Have any Key Staff or Principals (including stockholders with over 10% ownership) of the company 
been convicted by a Federal, State, County or Municipal Court of or do any Key Staff or Principals 
have any pending violations of law, other than traffic violations? □ Yes C3' No 

If yes, in a separate attachment, provide an explanation of any convictions or pending action including 
the name of the Key Staff member or Principal involved and the nature of the offense. 

11. Has your company been assessed liquidated damages or defaulted on a project in the past five (S) 
years? □ Yes d No If yes, in a separate attachment provide an explanation including the name 
of the project, the circumstances of default or assessed damages, and the ultimate disposition of the 
issue. 

12.  Has the Bidder or any of its principals failed to qualify as a responsible Bidder, refused to enter 
into a contract after an award has been made, failed to complete a contract during the past five 
(5) years, or been declared to be in default in any contract in the last five (S) years? □ Yes 

�No 
If yes, in a separate attachment provide an explanation including the year, the name of the awarding 
agency, and the circumstances leading to default. 

13. Has the Bidder or any of its principals ever been declared bankrupt or reorganized under Chapter 
11 or put into receivership? □ Yes �No 
If yes, in a separate attachment provide the date, court jurisdiction, action taken, and any other 
explanation deemed necessary. 

14. Project Management & Subcontract Details: 
a. Name the Project Manager ("PM") for this Project: _T_o_m __ J_a_c_o_b _______ _ 

b. How many years has the PM been with the Company?: 33 years 

c. List all the PM's licenses & certifications: 

ISA Certified Arborist L# FL-1 297 A 

Tree and Palm Purchase, Installation 
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d. List the last five (S) projects the PM worked on with the company. In a separate attachment, 
include the PM's role, scope of work, & value of each project. 

Please see below. 

e. List all Subcontractors that will work on this project: 

Name Trade/Work 

N/A 

% of Work License No. 

f. Scope of Actual Work to be Performed by your company and corresponding percentage of 
the work: 

All work wil l  be performed by Juniper Landscaping, 1 00% 

15. Current and Prior Experience: 
a. Current Experience 

Provide an attachment to this questionnaire that lists all current projects or contracts, recently 
awarded, or pending award, including the owner's name, title and value of project, scope of work, 
projected or actual start date, projected completion date. 

b.  Prior contracts or projects of a similar size, scope., and complexity: 
Provide an attachment to this Questionnaire that includes contracts or projects the Bidder 
considers of a similar size, scope, and complexity that the Town should consider in determining 
the Bidders responsiveness and responsibi lity. This attachment must include the contracts or 
projects that meet the minimum number of contracts or projects identified in Section A of the 
solicitation. 
Information provided must include the owner's name, address, and contract person, including 
telephone & e-mail, title of contract or project, location of project, scope, initial value and final 
cost of the contract or project, projected and final timeframes for completion in calendar days. A 
verifiable reference letter is to be completed by the owner of the Project and submitted as part 
of the Bid submission. Bidders must use Form CRL for its reference letters. 

c. Equipment Inventory List 

Tree and Palm Purchase, Installation 
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58 

Provide an  attachment to this Questionna ire that inc ludes: the make, model, a nd manufactu red 
year of the i nventoried equipment to adequately adhere to the equipment requirements as 
stated in Section Cl.07 of the 1TB . All equ ipment m ust be in optimum condition to be used to its 
maximum capacity if deemed necessa ry. 

, Proposer certifies that the i nformation conta ined herein is true and accu rate to the best of 
ledge 

Printed Name 

Tree and Palm Purchase, Installation 

Removal and Relocation Services 

Date 

Bid No. 2023-21 



CIT'( O F  LAUDER H I LL 
5581 W Oakland Park Blvd Lauderh i l l ,  FL 33313 
Contact: Dameion Dacosta - Assistant Director of Publ ic Works 
(954) 730-2960 

Emai l :  ddacosta@lauderh i l l-fl.gov 

Date of Contract: Feb 2023 
Scope: RFP 2022-058 - landscape and palm trees insta l lation and remova l .  

LAN DMAR K CUSTOM HOMES 
17025 Stratford Cou rt, Southwest Ranches, FL 33331 
Contact: Brandon N udelman 

(954) 689-0700 
Ema i I: bra ndon@la nd markcustom homes.com 
Date of Contract: Dec 2022 
Scope: Landscape and i rrigation insta l lation for a custom home. 

BROWARD COU NTY WATER & WASTEWATER SERVICES 
2555 West Copans Road Pompano Beach, FL 33069 
Contact: Carl Archie - Engineer Un it Supervisor 
(954) 831-0753 Fax (954) 831-3285 
E-mai l :  ca rch ie@broward .org 
Date of Contract: 2019 - present 
Scope: Genera l  maintenance and mowing of countywide canal right of way easements inc luding trash 
remova l ,  removal of debris, trees, aquatic and exotic vegetation. 

CITY OF TAMARAC 
6011 Nob H i l l  Road Tamarac, FL 33321 
Contact: Thomas Vreeland - Superintendent 

(954) 597-3731 Fax (954) 597-3760 
Ema i l :  Tom.Vreeland@tamarac.org 
Date of Contract: 2010 - 2019 
Scope: City wide maintenance of right of ways, medians, roadways and select faci l ities includ ing lawn 
mowing, hedge & shrub trimming, chemica l  control ,  irrigation maintenance, mulch insta l lation, tree 

trimming and ferti l ization. 

CITY OF COCON UT CREEK 
4900 W Copans Road Coconut Creek, FL 33063 
Contact: John Tetteris 
(954) 695-3576 

Emai l :  jtetteris@coconutcreek.net 
Date of Contract: 2019 - present 
Scope: City wide maintenance of right of ways, medians, roadways and se lect faci l ities inc luding lawn 
mowing, hedge & shrub trimming, chemical contro l ,  i rrigation maintenance, mulch insta l lation, tree 

trim ming and ferti l ization. 

----------------------------------------
QUA LI F ICA TIO NS  



CLIENT REFERENCE LETTER 

To Whom It May Concern, 

Subject: Reference Letter for Bid No. 2023-21 Tree & Palm Purchase, Installation, Removal & Relocation 

Name of Bidder: Juniper Landscaping of Florida LLC 

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town. We 
require that the Bidder provide written references with their Bid submission and by providing you with this 
document the Contractor is requesting that you provide the following reference information. We would 
appreciate you providing the information requested below as well as any other information your feel is 
pertinent: 

Name of Project: __ L_o_t_#_l_0_, L_a_n_d_m_a_r_k_R_a_n_ch_E_st_a_te_s _________________ _ 
Landmark Custom Homes Name of Project Owner: __________ ________ _ _ _ _ _ __ _ _  _ 

Scope of work: __ L_a_n_d_sc_a_p_e_P_r_e_p_a_n_d_ln_s_t_a_ll _to_S_pe_c_if_ic_a_t_io_n_s _ ____________ _ 

Value of Project: $ 489,000.000 Is construction ongoing? □ Yes IKl No 

Value of Construction: $ 1 2 ,000,000 If no, was construction completed on time? IX! Yes □ No 

Delivery Method: □ Design-Bid-Build □ CM @ Risk □ Design-Build □ Other: _ ____ _ 

Was Construction completed within budget? rn Yes □ No 

Did the Contractor contribute to any delay(s) or increased cost? □ Yes !XI No 

Causes for Delays or Cost Increases: □ Design □ Contractor □ Owner □ Regulatory l:aN/A 

Management of Subcontractors: !:a Above expectations □ Average □ Below expectations 

Project Safety Management: !:a Above expectations □ Average □ Below expectations 

Was the Contractor responsive to the Project Owner? !:a Yes □ No 

Was the Contractor timely with reviews and submittals? C3 Yes □ No 

Number of Change Orders: __ 1 ___ Were any Contractor driven? □ Yes !XI No 

Would you enter into a contract with the Contractor again in the future? C3 Yes □ No 

If no to any of the above, please provide details below. Provide any other comment you feel appropriate. 

Thank you for your assistance in helping us in evaluating our bid solicitation. 

Name of individual completing this form: Brandon Bell Date:_4_-2_0_-_2_3 ____ _ 

Signature: � Title: _V_i_ce_P_r_e_s_id_e_n_t _______ _ 
Telephone: 954- 290-0995 E-mail : Brandon .Bel l@landmarkcustomhomes.com 

Sincerely, 

Nathalie Garcia, 

Procurement Manager 

Tree and Palm Purchase, Installation 

Removal and Relocation Services Bid No. 2023-21 



CLIENT REFERENCE LETTER 

To Whom It May Concern, 

Subject: Reference Letter for Bid No. 2023-21 Tree & Palm Pu rchase, Installation, Removal & Relocation 

Name of Bidder: ' - ) L 

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town. We 
require that the Bidder provide written references with their Bid submission and by providing you with this 
document the Contractor is requesting that you provide the following reference information. We would 
appreciate you providing the information requested below as well as any other information your feel is 
pertinent: 

Name of project : G .CJ ,t \'\. 
Name of Project Owner: , r � 

Scope of work: \ '{'\ �. \-st<,q� - ��'-'I"-. 
>-. 

Value of Project: $ \ � C I e-lro Is construction ongoing? 'rlf' Yes □ No 

Value of Construction :  $ \ 5io, OOt:l If no, was construction completed on time? □ Yes □ No 

Delivery Method: � Design-Bid-Build □ CM @ Risk El Design-Build □ Other: _____ _ 

Was Construction completed within budget? 21 Yes □ No 

Did the Contractor contribute to  any delay(s) o r  increased cost? □ Yes �o 

Causes for Delays or Cost Increases: □ Design □ Contractor □ Owner □ Regulatory iiN/A 

Management of Subcontractors: � Above expectations □ Average □ Below expectations 

Project Safety Management: �hove expectations □ Average □ Below expectations 

Was the Contractor responsive to the Project Owner? filYes □ No 

Was the Contractor timely with reviews and submittals? rives □ No 
/, 

Number of Change Orders :  0 Were any Contractor driven? □ Yes � No 

Would you enter into a contract with the Contractor again in the future? � Yes □ No 

If  no to any of the above, please provide details below. Provide any other comment you feel appropriate. 

l t\ 

Thank yo 

Name of i 

Signature: - �:=!::l;,�-----------

Telephone: ...........,e-'--'--+-------'--'--'-b_,__O ___ _ 

Sincerely, 

Nathalie Garcia, 

Procurement Manager 

Tree and Palm Purchase, Installation 

Removal and Relocation Services Bid No. 2023-21 



CLIENT REFERENCE LETTER 

To Whom It May Concern, 

Subject: Reference Letter for Bid No. 2023-21 Tree & Palm Purchase, Installation, Removal & Relocation 

Name of Bidder: Juniper Landscaping of Florida, LLC 

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town. We 
require that the Bidder provide written references with their Bid submission and by providing you with this 
document the Contractor is requesting that you provide the following reference information. We would 
appreciate you providing the information requested below as well as any other information your feel is 
pertinent: 

Name of Project: Invasive Species Removal - Turnpike Canal East and West Banks 

Name of Project Owner: Broward County Water & Waterwaste Services 

Scope of work: Invasive Species & Trees Removal 

Is construction ongoing? □ Yes !;21 No Value of Project: S ·68 ,470.00 

Value of Construction: $ 68,470 .00 If no, was construction completed on time? !;21 Yes □ No 

Delivery Method: □ Design-Bid-Build □ CM @ Risk □ Design-Build □ Other: _____ _ 

Was Construction completed within budget? !;21 Yes □ No 

Did the Contractor contribute to any delay(s) or increased cost? □ Yes !;21 No 

Causes for Delays or Cost Increases: □ Design □ Contractor □ Owner □ Regulatory !;21N/A 

Management of Subcontractors: !;21 Above expectations □ Average □ Below expectations 

Project Safety Management: !;21 Above expectations □ Average □ Below expectations 

Was the Contractor responsive to the Project Owner? !;21 Yes □ No 

Was the Contractor timely with reviews and submittals? !;21 Yes □ No 

Number of Change Orders: ____ Were any Contractor driven? □ Yes !;21 No 

Would you enter into a contract with the Contractor again in the future? !;21 Yes □ No 

If no to any of the above, please provide details below. Provide any other comment you feel appropriate. 

Thank you for your assistance in helping us in evaluating our bid solicitation. 

Name of individual completing this form: Carl Archie Date:_4_/2_O_/_2_3 ____ _ 

Signature: CAf'-b Ardue-- Title : Engineering Unit Supervisor 

Telephone: 954-83 1 -0753 

Sincerely, 

Nathalie Garcia, 

Procurement Manager 

Tree and Palm Purchase, Installation 

Removal and Relocation Services 

E-mail: carchie@broward.org 

Bid No. 2023-21 



2 Front End Loader 

3 John Deere 1 85 (Tractor) 

2 John Deere 204k (Compact Loader) 

2 40 yd Grapple Truck 

2 Skid Steer 1 85 

2 Sod Cutter 

1 Boom Lift 

2 Bucket Truck 

3 F-550 Dump Truck 

---------------------------
QUA LI F ICA TIO NS  



ADDENDUM ACKNOWLEDGEMENT FORM 

Sol icitation No. :  1TB 2023-21 
- -- - - -- -- -- -

Listed be low are the dates of issue for each Addendum received in connection with this Sol icitation: 

Addendum No. 1 

Addendum No. 

Addendum No. 

Addendum No. 

Addendum No. 

Addendum No. 

Addendum No.  

Addendum No. 

Addendum No.  

Addendum No. 

Dated 4/6/2023 

Dated 

Dated 

Dated 

Dated 

Dated 

Dated 

Dated 

Dated 

Dated 

□ No Addendum issued for this Sol icitation 

F irm's Name: Jun iper Landscaping of F lorida , LLC 

Authorized Representative's Name:  _J_a_s_o_n_G_i_lm_o_r_e _ _ _ _ __ _ _ _____ _ _ _  _ 

Title :  CFO 
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MIAMIJ lLAKES 
Growing Beautifully 

1TB 2023-21 

Tree and Palm Purchase, Instal lation Removal, and Relocation Services 

Addendum #1 

Due Date: 11:00 AM, April 21, 2023 

This addendum is incorporated into and made a part of the Invitation to Bid ("ITB"). The following may 
include clarifications, revisions, additions, deletions, or answers to questions received relative to the 1TB, 
which take precedence over the 1TB documents. Underlined word(s) indicate additions. Deletions are 
indicated by strikethrough.  

Clarifications: 

1. This addendum is issued, in part, to provide the bid tabulation for 2020-02, attached hereto and 
provided as a separate attachment. 

Questions and Answers: 

1. Does the one (1) year warranty also apply for the trees that are relocated? 

Response: Warranty shall be required only if the relocated tree is within its original one (1) year 

warranty of installation. 

Acknowledgement: 

Tom Jacob 
Name of Signatory 

Branch Manager 

1TB 2023-21 

Title 

4/6/2023 
Date 

Tree and Palm Purchase, Installation, 

Removal and Relocation Services 

Signature 

Juniper Landscaping of Florida,  LLC 

Name of Bidder 

Addendum #1 Date Posted: April 6, 2023 



_...., , �  Solicitation No.: 2020-02 

MIAMlllr,AKES • 

Growing Beautifully 
Tree and Palm Purchase, Removal, I nstallation and Relocation 

Bidders SFM Services, Inc. Superior Landscaping and Lawn Service, Inc. 

Grand Total Lot I $7,100.00 $13,056.00 

Grand Total Lot I I  $241,214.00 $526,242.50 

TOTIUi M'OUfn $248,314.00 $539,298.50 



SWORN STATEMENT ON PUBLIC ENTITY CRIMES 

SECTION 287.133(3)(a), FLORIDA STATUTES 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 
OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 

1. This sworn statement is submitted to the Town of Miami Lakes 

by Jason Gi lmore, CFO 
[print individual's name and title] 

for ____ __ J_u_n_ip_e_r_L_a_n_d_sc_a_p_i_ng_o_f_F_lo_r_id_a_, _L_L_C ____ _ 
[print name of entity submitting sworn statement] 

whose business address is 
5880 Staley Road , Fort Myers , FL 33905 

and (if applicable) its Federal Employer Identification Number ( FEIN) is 26-424264 1 

(If the entity has no FEIN, include the Social Security Number of the individual 

signing this sworn statement: __ ) 

2. I understand that a "public entity crime" as defined in Paragraph 287.133(1}9g), Florida Statutes, 
means a violation of any state or federal law by a person with respect to and directly related to the 
transaction of business with any public entity or with an agency or political subdivision of any other 
state or the United States, including, but not limited to, any bid or contract for goods and services to 
be provided to any public entity or an agency or political subdivision of any other state or of the 
United States involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

3. I understand that "convicted" or "conviction" as defined in Paragraph 287 .133(1)(b), Florida 
Statutes, means a finding of guilt or a conviction or a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a 
plea of guilty or nolo contendere. 

4. I understand than an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 

a .  A predecessor or successor of a person convicted of a public entity crime; or 

b. An entity under the control of any natural person who is active in the management of 
the entity and who has been convicted of a public entity crime. 

The term "affiliate" includes those officers, directors, executives, partners, shareholders, 
employees, members, and agents who are active in the management of an affiliate. The 
ownership by one person of shares constituting a controlling interest in another person, 
or  a pooling of equipment or income among persons when not for fair market value under 
an arm's length agreement, shall be a prima facie case that one person controls another 
person. A person who knowingly enters into a joint venture with a person who 

Tree and Palm Purchase, I nstallation 

Removal and Relocation Services Bid No. 2023-21 



has been convicted of a public entity crime in Florida during the preceding 36 months 
shall be considered an affiliate. 

5. I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 
natural person or entity organized under the laws of any state or of the United States with the legal 
power to enter into a binding contract and which bids or applies to bid on contracts for the provision 
of goods or services let by a public entity, or which otherwise transacts or applies to transact business 
with a public entity. The term "person" includes those officers, directors, executives, partners, 
shareholders, employees, members, and agents who are active in the management of an entity. 

6. Based on information and belief, the statement that I have marked below is true in relation to the 
entity submitting this sworn statement. [Indicate which statement applies.] 

\,{'Neither the entity submitting this sworn statement, nor any officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the 
entity, not any affiliate of the entity, has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989. 

_This entity submitting this sworn statement, or one or more of its officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in the management 
of the entity, or an affiliate of the entity has been charged with and convicted of a public entity 
crime subsequent to July 1, 1989. 

_ The entity submitting this sworn statement, or one or more of its officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in the management 
of the entity, or an affiliate of the entity has been charged with and convicted of a public entity 
crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing 
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the 
Hearing Officer determined that it was not in the public interest to place the entity submitting this 
sworn statement on the convicted vendor list. [attach a copy of the final order] 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC 
ENTITY IDENTIFIED IN PARAGRAPH 1 ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND THAT THIS FORM 
IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO 

UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A 
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, 
FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 

BEFORE ME, the undersigned authority, personally appeared Ito me well known and known by 
me to be the person described herein and who executed the foregoing Affidavit and acknowledged to and 
before me that __ executed said Affidavit for the purpose therein expressed. 

JO\.S,ov"'\ b""? '{tYU:>----e. 

WITNESS, my hand and official seal this _fl_day of F\prd , :)o;;).1. 

e
mmission Expire<:' 

-� ��-------� 
Notary Public State of Florida at Large 

Tree and Palm Purchase, Installation 

Removal and Relocation Services 

21 

Bid No. 2023-
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NON-COLLUSIVE AFFIDAVIT 

State of Fl ·;x--,' J 9-
} SS: 

County of (?)� 

____ J_a_s_o_n_G_i_lm_o_r_e _ __ being fi rst du ly sworn, deposes and says that: 
Juniper Landscaping of Florida, LLC 

a) He/she is the officer (Owner, Partner, Officer, Representative or Agent) of ___ � the Bidder 
that has submitted the attached Proposal; 
b) He/she is fu l ly informed respecting the preparation and contents of the attached Proposal and of a l l  
pertinent circumstances respecting such Proposal; 
c) Such Proposa l  is genu ine  and is not co l lus ive or  a sham Proposal; 
d) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees or 
parties in  interest, inc luding this affiant, have i n  any way colluded, conspired, connived or agreed, d i rectly 
or ind i rectly, with any other Bidder, firm, or person to submit a col lus ive or sham Proposa l in connection 
with the Work for which the attached Proposa l  has been submitted; or to refra in from propos ing in  
connection with such work; or have in  any manner, d i rectly or  indirectly, sought by person to fix the price 
or prices in the attached Proposa l or of any other Bidder, or to fix any overhead, profit, or cost elements 
of the Proposal price or the P roposa l price of any other Bidder, or to secu re through any col l usion, 
conspiracy, conn ivance, or un lawfu l agreement a ny advantage against ( Recipient), or any person 
i nterested in  the proposed work; 
e) Price or prices quoted in the attached Proposal a re fa i r  and proper and are not ta inted by any co l lusion, 
conspiracy, connivance, or  un lawfu l agreement on the part of the Bidder or any other of its agents, 
representatives, owners, employees, or pa rties in i nterest, inc luding this affiant. 

Signed, sealed and del ivered in  the presence of: 

�� Tun,e/lee Anetean 
ltness 

Witness (Printed Name) 

CFO 
(Title) 

BEFORE M E, the u nders igned authority, persona l ly appeared _60 me wel l  known and known by me 
to be the person described herein and who executed the foregoing Affidavit and acknowledged to and before 
me  that _ _  �executed said Affidavit for the pu rpose therein expressed . 

J( S OI\  $ ( MOC-C, 
WITN ESS, my hand a nd officia l seal this �day of A-pr/ \ .;2o:>.� 

c:ssion Exps 
I ____,.__.,r----....L- J. e-=-_.;L-

N ota ry Pub l ic State of Florida at La rge 

Form NCA 



STATE OF FLORIDA 

COU NTY OF MIAMI-DADE 

} 
} 
} 

64 

ANTI-KICKBACK AFFIDAVIT 

SS : 

I, the undersigned, hereby duly sworn, depose and say that no portion of the sum herein 
bid will be paid to any employees of the Town of Miami Lakes, its elected officia ls, and 
_______ or its design consultants, as a commission, kickback, reward, or gift, directly or 
indirectly by me or any member of my firm or by an officer of the corporation. 

BEFORE ME, the undersigned authority, personally appeared ✓ to me well known and 
known by me to be the person described herein and who executed the foregoing Affidavit and 
acknowledged to and before me that --��executed said Affidavit for the purpose therein 
expressed. JQSCV\ Gi lm.::re. 

WITNESS, my hand and officia l  seal this \ 9 day of {\oo. l 

My Commission Expires: 

(> �-
6=o ec?:Y\� �i �( .h:n 

Notary Public State of Florida at Large 

Form AK 
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CONFLICT OF INTEREST AFFIDAVIT 

State of �0(1 'd 4 } 
} SS: 

County of &1.Jc,.J®} 

Jason Gilmore bei ng first du ly sworn, deposes and says that he/s he is the (Owner, Partner, Officer, 

Representative or Agent) of __ ___,_ the Proposer that has subm itted the attached Proposa l  and  certifies the 

fol lowing; Juniper Landscaping of Florida, LLC 

Proposer certifies by submitting its P roposa l that no elected official ,  com m ittee member, or employee of 
the Town has a financia l  interest d i rectly or ind irectly in this Proposa l  or any compensation to be paid 
u nder or through the award of a contract, and that no Town em ployee, nor any elected or appointed 
offic ia l  ( i nc lud ing Town comm ittee mem bers )  of the Town, nor any spouse, pa rent or chi ld of such employee 
or elected or a ppointed official of the Town, may be a partner, officer, d i rector or employee of Proposer, 
and fu rther, that no such Town em ployee or  e lected or appointed officer, or the spouse, parent or chi ld of 
any of them, a lone or in combination, may have a material interest i n  the Proposer. M aterial i nterest means 
direct or ind irect ownersh ip  of more than  5% of the total assets or capital stock of the Proposer. Any 
contract awa rd conta in ing an exception to these restrictions must be expressly approved by the Town 
Cou nci l .  Fu rther, Proposer recognizes that with respect to this sol icitation, if any P roposer violates or is a 
party to a vio lation of the ethics ord inances or ru les of the Town, the provisions of M iami- Dade Cou nty 
Code Section 2-11.1, as ;, ppl icable to Town, or the provisions of Chapter 112, part I l l , F la .  Stat., the Code of 
Eth ics for Pu b l ic Officers and Employees, such Proposer may be disqua l ified from furnish ing the goods or 
serv ices for which the Proposal is subm itted and may be further d isq ua l ified from submitting any future 
bids or proposals for goods or services to the Town .  The terms " P roposer" as used here in, i ncludes any 
person or entity making a bid or proposa l  to the Town to provide goods or services. 

Proposer further certifies that the price or prices quoted in the P ro posa l a re fair  and  proper and are not 
tainted by any co l lusion, conspiracy, con n ivance, or un lawfu l agreement on the part of the P roposer or 
any other of its agents, representatives, owners, employees, or parties in interest, i nc luding th is affiant. 

Signed, sealed, and del ivered i n  the presence of: 

� 'J)C1n1e, l /� A11a.ccu? 
� 

Witness (Printed Name) 

CFO 
(Tit le)  

BEFORE M E, the u ndersigned authority, persona l ly a ppeared ./ to me well  known and known by me to be 
the person described herein and who executed the foregoing Affidavit and  acknowledged to and  before me 
that __ ex�cuted said Affidavit for the  pu rpose therein expressed. 

Ja!> I\ � ,  th.ore 
I WITN ESS, my hand 9nd officia l  sea l  th is _l9._day of A:p,1 

My Com m ission Expir 

G��� �Y-'-<-= 
Nota ry Pu bl ic  State of F lorida at La rge Form COi 
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COMPLIANCE WITH PUBLIC RECORDS LAW 
The Town of M iami  Lakes sha l l  comply with the Pub l ic Records Law as provided by Chapter 119, Florida 
Statutes, and a l l  appl icable amendments. Appl icants must invoke the exemptions to disclosure provided 
by law in the response to the sol icitation and must identify the data or other materials to be protected 
by separate envelope and must state the reasons why such exclusion from public disclosure is necessary. 
The submission of a response authorizes re lease of your  firm's credit data to the Town of M iami Lakes. 

If the company submits information exempt from publ ic d isclosure, the company must ident ify with 
specificity which pages/paragraphs of their submitta l/proposa l  package are exempt from the Pu blic 
Records Act, identifying the specific exemption section that appl ies to each. The protected information 
must be submitted to the Town in a sepa rate envelope marked "EXEM PT FROM PU BLIC RECORDS LAW". 
Fa i lure to identify protected materia l  via a separately marked envelopment wi l l  cause the Town to 
re lease this information in accordance with the Publ ic Records Law despite any markings on i ndividua l  
pages of your  submitta l/proposa l .  

(a )  CONTRACTOR acknowledges TOWN'S obligations under Article 1 ,  Section 24, Florida Constitution 
and Chapter 119, F lorida Statues, to release public records to members of the publ ic u pon request. 
CONTRACTOR acknowledges that TOWN is requ i red to comply with Article 1, Section 24, F lorida 
Constitution and Chapter 119, Florida Statutes, in the hand l ing of the materia ls created under this 
Agreement and that said statute controls over the terms of this Agreement. 

1 ( b) CONTRACTOR s pecifica l ly acknowledges its ob l igations to comply with Section 119.0701, F lorida 
Statutes, with regard to public records, and sha l l : 

1. Keep and mainta in public records that ord inari ly and necessari ly would be required by TOWN 
in order to perform the services requ ired under this Agreement; 

2. Provide the pub l ic with access to publ ic records on the same terms and conditions that TOWN 
would provide the records and at a cost that does not exceed the cost provided in Chapter 
119, F lorida Statutes, or as otherwise provided by law; 

3. Ensure that publ ic records that are exem pt or confidentia l and exempt from publ ic records 
disclosure requ i rements are not d isclosed, except as authorized by law; and 

4.  Meet a l l  requ i rements for retaining publ ic records and transfer, at no cost to the TOWN, a l l  pu blic 
records in possession of CONTRACTOR u pon term ination of this Agreement and destroy any 
dup licate pu bl ic records that are exem pt or confidentia l and exempt from publ ic records 
disclosure requ i rements . All records stored e lectron ica l ly must be provided to TOWN in a format 
that is compatible with the information techno logy system of TOWN. 

(c) Fai lure to com ply with this Section sha l l  be deemed a materia l  breach of this Contract for which 
TOWN may terminate th is Agreement immed iately u pon written notice to CONTRACTOR.  

By submitting a response to this sol icitation, the company agrees to defend the Town in the 
event we a re forced to litigate the pub l ic records status of the company's documents. 

Company Name: Jun iper Lan 

Date : l-/. J°I. d) 
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MIAMI) lLAKES 
Growing Becw Li(ul/y 

PUBLIC RELATIONS AFFIDAVIT 

Bidder's Name: Jun iper Landscaping of Florida, LLC Solicitation No . :  1TB 2023-21 

By executing this affidavit, Proposer d iscloses any personal or business relationship or experience 

with any current Town employee or elected representative of the Town. 

Proposer shall disclose to the Town : 

a) Any d irect or indirect personal interests in a vendor held by any employee or elected 
representative of the Town . 

Last name First name Relationship 

Last name First name Relationship 

Last name First name Relationship 

b) Any family relationships with any employee or elected representative of the Town . 

Last name First name Relationship 

Last name First name Relationship 

Last name First name Relationship 

Date: 

Jason Gilmore CFO 

Print Name Title: 
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E-VERIFY COMPLIANCE CERTIFICATION 

I n  accordance with County Pol icy and  Executive Order N u m ber 11-116 from the office of the 
Governor of the State of F lorida, Bidder hereby certifies that the U .S.  Department of Homeland 
Security's E-Verify system wi l l  be used to verify the employment el igib i l ity of a l l  new employees 
h i red by the contractor during the contract term, and sha l l  expressly requ i re a ny subcontractors 
performing work or provid ing services pursuant to the contract to l i kewise uti l ize the U .S.  
Department of Homeland Security's E-Verify system to verify the employment e l ig ib i l ity of a l l  
new employees h i red by  the  subcontractor during the  contract term; a nd sha l l  provide 
documentation of such verification to the Town upon request. 

As the person a uthorized to sign this statement, I certify that this company compl ies/wi l l  
comply fu l ly  with the above requ i rements. 

DATE: _l--f---'-----· _l �____,· ;;=-------:;;_J,_ 

COMPANY: Jun iper Landscaping of Florida ,  LLC 

ADDRESS: 5880 Sta ley Roa d, Fort Myers, FL 33905 

NAME: Jason G ilmor e 

TITLE : CFO - -- - - - - --

EMAI L: Jason .Gi lmore@juniperlandscaping .com 

PHONE  NO. : (239) 561 -5980 
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DRUG-FREE WORKPLACE CERTI FICATION 

Preference shal l  be given to busi nesses with drug-free workplace programs. P u rsuant to 

Section 287.087, F lorida Statutes, whenever two or more com petitive sol icitations that a re 

equa l  with respect to p rice, qua l ity, and  service are received by the State or by any pol itica l 

subdivision for the p rocurement of commodities or contractua l  services, a response received 

from a busi ness that certifies that it has implemented a d rug-free workp lace program sha l l  be 

given preference in  the award process. Estab l ished procedu res for p rocessing tie responses wi l l  

be fo l lowed if none of the tied providers has a d rug free workp lace program.  In  order to have a 

d rug-free workp lace program, a busi ness sha l l :  

1 .  Pu bl ish a statement notifying e m ployees that the un l awfu l manufactu re, d istribution, 

d ispensing, possession, or use of a contro l led substance is p rohibited in the workplace and 

specifying the actions that wi l l  be taken against employees for violations of  such 

proh ib ition .  

2 .  I nform employees about the da ngers o f  d rug abuse i n  the workplace, the busi ness's pol icy 

of ma intaining a d rug-free workplace, any ava i lab le d rug counsel ing, rehabi l itation, and 

emp loyee assistance programs, a n d  the pena lties that may be imposed upon employees fo r 

d rug abuse violations.  

3 .  G ive each emp loyee engaged in p rovid ing the commodities or  contractua l  services that a re 

u nder p roposal a copy of the statement specified in Subsection ( 1) .  

4. I n  the  statement specified in  Subsection ( 1), notify the employees that, as a cond ition of 

working on the commodities or contractua l  services that a re u nder  proposa l, the employee 

wi l l  ab ide by the terms of the statement and wi l l  not ify the employer of any conviction of, 

or  plea of gu i lty or nolo contendere to, a ny violat ion of Chapter 894, Florida Statutes, or of 

any contro l led substance law of the Un ited States or any state, for a violation occu rring 

in the workp lace no later than five (5)  days after such conviction .  

5.  Impose a sa nction on any emp loyee who is so convicted or  requ i re the satisfactory 

participation in a d rug abuse assista nce or rehabi l itation program as such is ava i lab le in the 

employee's commun ity. 

6. Make a good fa ith effort to continue to mainta in  a d rug-free workp lace through 

implementation of appl icab le  laws, ru les, and regu lations .  

As the person authorized to sign the statement, I certify that this fi rm compl ies fu l ly with the 

above requ i rements. 

Date 

Printed Name and  Title 
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CONTRACT EXECUTION FORM 

This Contract 2023-21 made this _ day of _ __ __ in the year __ in an amount not to 

exceed $ _______ by and between the Town of Miami Lakes, Florida, hereinafter cal led 

the "Town," and _________ __ (name of Contractor) .  

I N  WITNESS WHEREOF, the parties have executed this Agreement a s  of the day and year 
first above written .  

Attest : 

By: ___________ _ 

Gina lnguanzo, Town Clerk 

Legal Sufficiency: 

By :  --------------
Lorenzo Cob iella, Deputy Town Attorney 

Signed, sealed, and witnessed in the 

presence of: 

By: ___________ _ 

TOWN OF MIAMI LAKES 

By: ________ _ 
Edward Pidermann, Town Manager 

Date: - -- - - - -------

As to the Contractor: 

(Contractor's Name) 

By: -----------

Name: -----------

Title: ------------
Date: ___________ _ 

(* )  In  the event that the Contractor is a corporation, there shal l be attached the original of the 
corporate resolution in  the form contained in  this Section, of the board of the corporation, 
authorizing the officer who signs the Contract to do so in its behalf. 



CORPORATE RESOLUTION 

WHEREAS, Inc .  desires to enter into a contract with the ______________ __, 

Town of Miami Lakes for the purpose of performing the work described in  the contract to which this 

resolution is attached; and 

WHEREAS, the Board of Di rectors at a duly held corporate meeting has considered the matter 

in accordance with the By-Laws of the corporation; 

Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF 

D IRECTORS that the _____________________ _, 

(type title of officer) 

____ __ _ __ ___________ _, is hereby authorized 
(type name of officer) 

and instructed to enter into a contract, in the name and on behalf of this corporation, with the Town 

of Miami Lakes upon the terms contained in the proposed contract to which this resolution is attached 

and to execute the corresponding performance bond. 

DATED this ___ day of __ _ _ _ _ _ __ , 20 __ 

Tree and Palm Purchase, Installation 

Removal and Relocation Services 

Corporate Secretary 

(Corporate Seal )  

Bid No. 2023-21 



CERTIFICATE OF AUTHORITY 

{IF CORPORATION) 

I HEREBY CERTIFY that at a meeting of the Board of Directors of 

- - - - - - - - - - - ---- -- �  a corporation organized and existing under the laws of the State 

of ______ _, held on the _day of _ _ _ _  � _____,  a resolution was duly passed and adopted 

authorizing (Name) ___________ as (Title) _________ of the corporation to execute 

bids on behalf of the corporation and providing that his/her execution thereof, attested by the secretary of the 

corporation, shall be the official act and deed of the corporation. I further certify that said resolution remains in 

full force and effect. 

IN WITNESS WHEREOF, I have hereunto set my hand this __ , day of ____ _, 20 __ . 

Secretary: _ _ _ ______ _ Print: ___________ _ 

CERTIFICATE OF AUTHORITY 

(IF PARTNERSHIP) 

I H EREBY CERTIFY that at a meeting of the Board of Directors of 

_ _ _ _ ______________ , a partnership organized and existing under the laws of the State 

of ______ _, held on the _day of ___ � _____,  a resolution was
1
duly passed and adopted 

authorizing (Name) ____ _ _ _ _ _ __ as (Title) ____ _ _ __ of the to execute bids on behalf of 

the partnership and provides that his/her execution thereof, attested by a partner, shall be the official act and deed 

of the partnership. 

I further certify that said partnership agreement remains in full force and effect. 

IN WITNESS WHEREOF, I have hereunto set my hand this _, day of ____ _, 20 __ 

Partner: ---- - - - - -- Print: ___________ _ 

Tree and Palm Purchase, Installation 

Removal and Relocation Services Bid No. 2023-21 



CERTIFICATE OF AUTHORITY 

{IF INDIVIDUAL) 

I HEREBY CERTIFY that, I (Name) ___________ _, individually and doing business as (d/b/a) 

_________________ (If Applicable) have executed and am bound by the terms of the Bid 

to which this attestation is attached. 

IN WITNESS WHEREOF, I have hereunto set my hand this __ � day of ______ � 20 

Signed : ___________ _ 

Print: __________ _  _ 

Tree and Palm Purchase, Installation 

Removal and Relocation Services Bid No. 2023-21 



Jun iper was founded in 2001 on a smal l farmhouse in Fort Myers, Florida .  This location now serves as 
our corporate headquarters, though we have had to add a few more bui ldings. Over 20 years ago we 
started with the commitment to provide the best value and an on-time project. This commitment has 
helped Jun iper g row from a smal l custom landscape operation with just a few employees to multiple 
locations throughout Florida. A lot has changed over the last 20 years, and we pride ourselves on the 
technology, service, and qual ity we continue to provide. 

J u n iper was founded i n  F lorida and a l l  our leadersh ip  team l ives in-state. 

CENTRAL WEST COAST EAST COAST I 



MAINTAIN 

Resources & 

Qualifications 

• 1 , 800+ Team Members 

• L icensed Landscape Arch itects 

• Certified Landscape Designers 

• Certified I rrigation Designers 

• Certified Pest Control Operators 

• FNGLA Certified Horticu ltural 

Professionals 

• FNGLA Certified Landscape 

Contractors 

• ISA Certified Arborists 

• I n-house Agronomist 

• State of Florida I rrigation License 

• Certified Hunter IMMS I nsta l ler 

• Certified Rain B i rd IQ  I nsta l ler 



3300 SW 46th Avenue 
Davie , FL  333 1 4 

r (1!_1 w 
Boca Raton 

Deerfield 
Beach 
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Cora l  Springs Pornt 

Everglades 
Wildlife 

Management 
Area 

Weston 

�oast 
Wa rer 
e Area 
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Beach 

� 

Miami Beach 

Miami Beach 

We provide you with complete 

landscape services : 

• �v1 a i n te n a n c e 

• ,I r r i g at i o n  

• Fe rt i l i z at i o n  

• Pe s t  Con t ro l  

• Arbo r Care 

• Sea so n a l Co lo r  

• Sto rm Pre p /  Recove ry 

• Lan d s cape  Des i g n  

• I n s ta l l at i o n  



JUN IPER HAS BEEN EXCEED ING INDUSTRY STANDARDS I N  THE 
AREA OF QUALITY AND DEPENDABILITY IN  FLORIDA S I NCE 200 1  

Our landscape maintenance teams work closely with the i rr igation and horticultural  
teams.  This ,  combined with regu lar i nspect ions from our dedicated account managers,  

helps ensure the job qua l ity our cl ients have come to expect. 

-------------------------------
O U R  SERVICES 



OUR DESIGN & I NSTALLATION TEAMS MAKE AN AWARD-WI NN ING 
COM B INATION!  

Our teams work hard to del iver a qua l ity project on t ime and  on budget. 

• Landscape Design F i rm of the Year • Merit Award Design Residentia l  

• Best Landscape Design Custom Home • Award Best Landscape Design 

-------------------------------
O U R  SERVICES 



STATE LICENSED I RRI GATION 

CONTRACTO R 

Wh at i s  a cert if ied i rrigat ion 

spec ia lty con tractor's l i cense? 

An i rrigation specialty contractor's 
l icense is a certified (state-wide) 
specia lty l icense developed by the 
Construct ion Industry Licensing Board 
to permit contractors to insta l l ,  
ma intain ,  repair , a lter, extend,  manage, 
monitor, aud it, o r, if not proh ibited by 
law, design i rrigat ion systems. 

WATER MANAGEMENT 

Our industry experts can hel p gu ide 

you on the most effective way to use 

your  water resources . 

• 

• 

• 

• 

• 

• 

Centra l control management 

Converti ng beds to dr ip i rrigation 

E/T weather-based contro l lers 

Soi l moisture sensors 

Pressure regu lated components 

H igh efficiency sprinklers 

---------------------------------
O U R  SERVI C ES 



Jun iper's certified techn icians perform monthly inspections of i rr igation systems to ensure 
optimum operation and  coverage for p lant materia l  and turf areas. Concerns are promptly 

documented on a service form and turned in to the property manager for authorization.  

MAI NTENANCE INSTALLATION 

• Water Management • I nfrastructu re 
• Repa irs • Pump Stations 
• Water Mon itoring • Centra I Control 
• Reporting • Residentia l 
• Wet Checks • Commercia l 

. 
OUR S ERVICES 



Our tra in ing program equ ips techn ic ians and foreman to apply 
ferti l izer as wel l  as identify and correct p lant material problems. 
Our management team and techn ic ians have special ized tra in ing 
and G I-BMP Certifications from the U n iversity of Florida Extension 
Office , enabl ing us to be more proactive . 

. 
OU R SERVICES 



JUN IPER has mu ltiple ISA 

certified Arborists that are 

avai lable for everyth ing you may 

need for your  tree health care. 

Preventive maintenance helps 

keep trees in  good health while 

reducing any insect, d isease , or 

s ite problems. 

Arborists special ize in the care 

of ind ividual  trees . They are 

knowledgeable about the needs 

of trees and are trained and 

equ ipped to provide proper care. 

H i ring an arborist is a decision 

that should not be taken l ightly. 

Proper tree care is an 

investment that can lead to 

substantia l  retu rns. Well cared­

for trees are attractive and can 

add considerable value to your 

property. 

------------------------------
O U R  SERVICES 



Gone are the days of playing ba l l  i n  a d i rt lot. Today, res idents in  communities expect 
playing fie lds and parks to be safe for their fami l ies. You want to work with a company 
who has industry experience & advanced knowledge in sports tu rf. 

• Agronomic Services 
• Agronomic Consult ing 
• Topdressing 
• Fert i l ization Programs 
• Pest & Disease Management 
• Weed Management 
• Cultivation  Services 
• Aerification 
• Sl ic ing 
• Fraze Mowing 
• Deep-Tine So i l  Rel iever 
• Verticutting & Vacuum 

-----------------------------------
O U R  SERVICES 



PRES E N TATI O N S  & C E U S  AVA I LAB LE FO R 

C LAS S ROOM O R  O N LI N E  LEARN I N G 

At Juniper Landscaping we offer 

CEU courses that cover a variety 

of subjects that include irrigation , 

palm tree care , turf care , and tree 
selection. 

• I RRIGATION 1 01 

• HORTICULTURE 1 01 

• TREE SELECTION 

• PEST I D  LAWN & ORNAMENTAL 

• PLANTI NG PRINCIPLES & PLANT ID 

• D IAGNOSING LAN DSCAPE ISSUES 

Our Green Industry experts' courses 

are designed to assist managers to 

make the best decisions to 

maximize their property's beauty 

and ease of maintenance. 

OUR SERVICES 



PINNACLE AWARDS 

- Best Landscape Design Custom Home 

- Award Best Landscape Design 

- Merit Award Design Residentia l  

- Landscape Design Fi rm of the Year 

AURORA AWARDS 

- Landscape Design/Pool Design 

Best Custom home for " La Casti l le"  

DA D 

SAND DOLLAR AWARDS 

- Best Commun ity Featu re of the Year 

- Best Landscape Design 30-50k 

- Best Landscape Design under 30k 

- Best Landscape Design over 50k 

SUMMIT AWARDS 

Best Contracting Lan dscape 5-8 million+ 

Merit Award for I nfr astr uctur e & Lan dscape 

---------------------------------
QUA LI F ICA TIO NS 



We hold the safety of our cl ients & our team members in the 

h ighest regard .  We have implemented a company wide safety 

program that is administered th rough our safety coord inator & 

loca l  branch managers. 

I n it ial H i re Program 

• Safety rules 

• New h i re safety orientation 

• Requ i red & use of PPE 

Safety Tra in ing Program 
• Equ ipment certifications 

• Weekly safety meetings 
• Dai ly jobsite reviews 

• Traffic control systems 

• Best practices tra in ing 

• Safety rewards/swag based on 

safety performance 

• Onl ine tra in ing tools 

If S-CAN QR CODE TO WATCH VIDE- <fj 
� � · .HIGHLIGHTS OF OUR IN-H9U-SE ,;;_j1 

: •• . TRAINING PROGRAM � �, ··! 
I - _I 

----------------------------------
QUA LI F ICA TIO NS 



Bra ndon Duke 
Chief Operating Officer 

Da n deMont 
Chief Revenue Officer 

Jason Gi l more 

Chief Financial Officer 

Brandon grew up in the landscape industry and joined Jun iper in 
2008 after graduating with a Bachelor's of Business Management from 
Liberty University. 

Creating an innovative environment has a lways been h is passion and 

his creative nature has transformed the way Jun iper does business. 
Brandon added design services to the Jun iper repertoire because of h is 

drive to provide Jun iper cl ients the most diverse product offering. He 
oversees day-to-day operations and is heavily involved in  sa les and 

under h is leadersh ip,  Juniper has experienced year-over-year  growth . He 
has ushered in  a new generation of Jun iper ta lent and changed the way 
we do business today. 

Brandon's designs have been recognized by nationwide landscape 
magazines and he has received n umerous awards in the construction 
industry. 

Dan joined the Jun iper team in  2011 after a five-year relationship 
with Jun iper as one of their primary vendors. As a Regional Sales 
Manager for one of the biggest landscape industry suppl iers in  the 
Un ited States, Dan managed 14 branches, sold over $20 m i l l ion a 
year, and learned the business from a d ifferent perspective. 

Dan introduced the idea that Jun iper could grow their business with 
team structure, team goals, and the "one stop shop" mental ity whi le 
mainta in ing the sma l l  fami ly business feel it was bui lt on. Dan is an 
experienced landscape and i rrigation professional with numerous 
certifications and has earned mu ltiple awards for landscape design and 
construction. He attended both Edison Col lege and UMass Boston and 

has a degree in  business management. Dan is a past vice president of 
the Florida I rrigation Society SW FL Chapter and is very active in  the 
community, participating in various charities. 

Jason joins Jun iper with over 20 years of finance and accounting 
experience across various industries for Fortune 500 publ ic and private 
equ ity backed compan ies. He is credited as a dedicated, hands-on, and 

cross functional partner that drives financial performance through 

operational excel lence. Most recently, Jason served as the CFO for Flexi 
I nternational Software, Inc. where he led a l l  core FP&A processes, 

accounting, financial aud its, lega l ,  tax and treasury management 

functions. He developed financial and cash flow forecast models, annual  
budgets, strategic plan and financia l reporting processes and a l l  

associated models, KPls and analytics. Jason earned h is  Bachelor of 
Science in  I nternational Business from Florida Atlantic Un iversity and 

completed the executive leadersh ip and management program at the 
Wharton School . He is a Certified Six Sigma Green Belt. He resides in 

Naples with h is wife and 4 kids and enjoys serving in  the community and 

l iv ing a competitive bodybui ld ing l ifestyle. 

QUALI F ICATI ONS 



REGIONAL MANAGER 

N ick Salerno has over 18  years of landscape , 
maintenance, and contracting experience . He began 
h is green industry career in Northeast Ohio during 
the summers whi le attending h igh school .  Starting 
out as a local golf course caddy , N ick qu ickly moved 
up to become the superintendent at a young age .  He 
had the privilege of being involved with the complete 
redesign and rebui ld of the course. Nick started his 
own company wh ile attending col lege at Ohio State 
University and graduated with a degree i n  turfgrass 
management. 

Upon moving to Southwest Florida in 2007 , N ick 
started working with a local landscape company and 
was promoted to president of field operations. Later 
he became the General Manager of a local nursery , 
sharing his passion for the Florida landscape with 
both retai l  and commercial clients. He returned to his 
fi rst love of landscaping and has spent the past 5 
years with the design , bui ld , maintain aspects at 
Juniper. 

Having 1 0  ch i ldren keeps N ick & his wife very busy. 
He coaches kid's footbal l  and cheerleading and when 
he can find the time , enjoys fish ing and golfing.  Their 
fami ly g ives back to the community by volunteering. 

FORT MYERS 
5880 Sta ley Rd 

Fort Myers, FL 33905 

QUALI F ICATIONS 



BRANCH MANAGER 
Tom Jacob has been recogn ized i n  Southeast Florida 

as an expert in arboricu lture and tu rf and ornamenta l 
pest control for over 30 yea rs.  After runn ing h is own 

busi ness since 1986, Tom brought h is expertise in a l l  

aspects of the horticu lture ind ustry to Jun iper 
Landscaping in 2018. In addition to being 
responsib le for the lawn maintenance and tree 
d ivisions, he a lso heads the Employee Job Safety 

Team and is an integra l part of the qual ity control 
i nspection team. Tom's experience in the green 
i nd ustry, as wel l  as being active in local 

organ izations, gives h im the ab i l ity to effectively and 
positively communicate with customers. 

Tom has had the privi lege of mainta in ing the Fort 
Lauderdale-Hol lywood I nternational  Airport for over 
15 years. He a lso d i rectly manages the ba l l  fields, 
trees, pest contro l ,  fert i l ization,  and i rrigation for 
Nova Southeastern University, 

Tom is a sports nut a nd enjoys fishing, fou r  wheel ing, 
a nd b ike r idi ng. But you wi l l  usua l ly find h im fixing 

th ings around the house in h is spare time. 

DAVIE 
3300 SVV 46th Avenue 

Davie ,. FL 3 3 3 14 
-------------------------------------------

QUA LI F ICA T 10 NS  



DIRECTOR OF SPORTS TURF 

Ricar do Per aza has been in  the green 
industr y since 2008 , star t ing in landscape & 
or na mental  pest contro l. Thr oughout his 
career , both whi le own ing a rea l estate 
co mpany and in the gr een industry, Ricar do's 
pr i mar y focus has been bu ilding str ong , 
un ique r e lationships with custo mers and 
e mployees. H is r esponsib i lities at Juniper 
include a ll aspects of the spor ts turf 
depart ment, fr o m  bu i ld ing a top-notch tea m, 
to cr eating agr ono mic plans to fit any ar ray of 
custo mer needs and budgets. 
Ricar do has had the privilege of wor king on 
The Ballpark of the Palm Beaches ,  spring 
tr a in ing ground for the Houston Astros and 
Washington Nationals .  He was a lso tr usted 
with helping Bar ry Un iver sity's multi- mi llion 
dol lar  renovating and r eadying of soccer fields 
to host the Par is Saint-Ger main and 
Bar celona exhibition ga mes. 

R icardo enjoys spend ing ti me with his two 
young chi ldr en ,  his dog , and his wife. I n  his 
free ti me ,  you wi ll find hi m off-r oad biking, 
ca mping ,  and playing ga mes with his kids . 

3300 SW 46th Avenue 

Davie, FL 333 14 
--------------------------------------

QUA LI F ICA TIO NS  



Mike Diefenderfer, Senior Account Manager: M ike has been in the green industry for over 31  years 
and is an expert in  the managing of route schedu l i ng and leading the work in most of our government 
contracts. He is an integra l part of our production team and makes sure that every service gets 

schedu led in  a timely manner and that qual ity work is done. M ike studied horticulture at Broward 
Commun ity Col lege and holds certificates as a Broward County tree trimmer, Best Management 
Practices certificate, and ferti l izer and pesticide appl icator l icense from the Department of Agriculture. 

Paul  Bernard ,  Account Manager: Pau l  has 6 years of experience in  the industry and versati le in  any 
situation we give h im .  He has managed everything including sports tu rf, municipal projects, and is key 
to our customer service with homeowner associations. He managed the passive parks and Regional 
Park in The City of Weston total ing over 200 acres. Paul  has an eye for the detai ls that make the 
properties look better. Pau l  holds a Bachelors Degree in  Agricu ltu re and a certification in  Best 
Management Practices. 

Glenn Harrington, Director of I rrigation Service: Glenn joined our Jun iper team in early 2020 
bringing to us over 35 years as a leader in  the i rrigation industry. As a former business owner of an 
I rrigation company, Glenn knows not only the technica l  side of irrigation but has a wealth of 

experience of team management, tra in ing, and cl ient management. He a lso served a Branch Manager 
for 7 years for a landscape company. Glenn is a Licensed Irrigation Contractor, Best Management 
Practices certificate holder and Spray Appl icator certificate holder. 

Ronald Correa, Landscape Enhancement Manager: With over 35 years of experience in the 
landscape industry, Ronald not only brings us in  expert knowledge of South Florida plants and trees, 

but he a lso has an extreme sense of urgency and is team oriented. He currently oversees landscape 
enhancements, landscape designs, purchasing plants and leading a team to ensure a l l  projects are 
done safely, efficiently and meets a l l  the needs of the cl ient. He also brings to Jun iper a wide variety of 
knowledge in  ferti l izer and herbicide appl ication.  

Scott Dan iels, Landscape Designer and Project Manager: Scott is our lead Landscape Designer and 

has a wide variety of experience in  horticu lture knowledge. With over 25 years of experience i n  the 
landscape industry i n  South Florida, Scott is a walk ing dictionary when it comes to plants, trees and 

pal ms. He is an  expert estimator and continues to educate h imself in  the industry through FNGLA. He 
is a FNGLA Certified Professional in  I nstal lation, Horticulture and Maintenance. He is a lso a Florida 

Water Star Accredited Professional in  I rrigation and Landscape. On top of th is he a lso is FDOT/MOT 
certified and holds h is Class B Tree License for Broward County. 

Richard Chaviano, Sports Turf Manager: Richard manages our sports turf construction and 
renovations projects as wel l  as support for maintenance operations in  this d ivision. With over 30 years 

of experience in  the industry, Richards has managed irrigation, enhancement and maintenance teams 

throughout h is career . 

. 
QUALI F ICATI ONS 



ACORif CERTIFICATE OF LIABILITY INSURANCE I 
DATE (""'1100/YYYYI 

� 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATNELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BE1WEEN THE ISSUING INSURER(Sl, AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(iesj must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the tenns and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer riqhts to the certificate holder in lieu of such endorsement(s). 

PRODUCER 
Brown & Brown of FL, Inc - Fort Myers 
661 1 Orion Drive #201 
Fort Myers FL 33912 

INSURED JUNIP-1 
Juniper Landscaping of Florida, LLC 
and each of its subsidiaries 
5880 Staley Road 
Ft. Myers FL 33905 

COVERAGES CERTIFICATE NUMBER· 576705792 

�W/CT Lorie Frost 
�1f. _ _.,.,,, 23_9:27�-0278 

j� •. lfrost@bbltmyers.com 
INSURER.lS) AFFOROLNG COVE.84.GE 

INSURER A :  Hamilton Specialty Ins co• 
INSURERe,FCCI Insurance Comoanv• 
1NsuRER c : FCCI Commercial Insurance co• 
INSURER D ,FCCI Commercial Ins Co 
1Nsu•= e:AGCS Marine Ins Compaov 
INSlJRER F :  

F� . •• ,= 239-278-5300 

' NAJCS 1

1
29424 
101 78 

133472 
33472 

REVISION NUMBER• 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED NO'l'MTHSTANDING ANf REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WTIH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL TIHE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REOUCED BY PAID CLAIMS. 

�Ml TYPE OF INSURANCE 
D j X f CO�ERCIAL GENERAL LIABILITY + CLAIMS-MADE Ci] OCCUR 

C 

C 

�'L AGGRE�E LIMIT APPl.lES PER: 
' ! PRO. n 1 POLICY X JS::T LOC 
r I OTHffi - · · -

AUTOMOBILE UAEIUTY 

Pl 
ANY AUTO 
OWNED 

� AUTOS ONL V 
X I �i7r'5'5 ONLY 

X UMBRB.LA LIAB 
EXCESS LIAB 

SCHBJULED 
I AUTOS 
fx: �8r��� 

I X ! OCCUR 
Cl.Al Sl�OE 

OED X �ET8'1'10NSNIL 
B I WORKERS COMPENSATION 

j ANO EH>LOYERS' UABILITY Y I H  

IADDL,SUBR 
IN!ID ' un.'"' 

PJiV PROPRIETOR/PARTNERIEXECUTI\IE 

�:r A 
OTJCi�S.tBER E'(CLUDEO? 
�MIIMOJ0.1'1 In NHI 

O��� 'r,"f�[:RI\TJONS be� 
E Leased & Rented Equipmenl A Polulloo LiabiRly 

POUCY NUMBER 
GL0019848 

Ci\100015500 

Lw.18100015501 

76333 

MZ193077B14 
AHSECC1129000 

-
,,:2!n�� ,�IC� [ -

. .  

LIMrTS 
7/1 1/2017 7/11/201B 

7/11/2017 7/1112016 

7/11/2017 7/1 11201B 

7/112017 7/1/2D1B 

7/1 1/2017 711 1/2016 
12/21/2016 1 2/21/2017 

EACH OCCURRENCE 
DAMAGETO RENTED 
ffi!;!i!!..;;!J.�� 
MED EXP (Anv one oer50n\ 
PERSONAL & ADV INJURY 
GENERAL AGGREGATE 
PRODUCTS· COMP.OP AGG 

iEaaoclder,1 
. ...... , 

0001L Y INJURY (Per perscn) 

S1 .000,000 
5100,000 
55 000 
51 .000,000 
52.000 000 
s2.000,000 ___ 
s 
5 1 ,000.000 
s 

BOOIL Y' IN-.AJRY' IPPr acci'denl) S 
PROPERTY DAMAGE 5 1 ,000,000 (Per act1dent) 

s 
EACH OCCURRENCE 510,000,000 
AGGREGATE S I0.000 ,000 

s 
JC PER 

SfAfLI]!, I i;r· 
E L EACH ACCI OENT s1.ooo ooo 

E. L O!SEASc • EA EMPWYEE S 1 ,000,000 
E L. OISE>..<;!; .  /'OllC'I L!\oT S1 ,000.000 

lease/ Renled 200.000 
Pollulion Liabilly 1 ,000,000 
AQgA!gale 2,000,000 

DESCRIPTION OF OPERATK>NS/ LOCATIONS /VEHIClES (ACORD 101, Additional ,Wn,af"ks Schedute, may be i!ttached i1 mon, ,pace is requintd) 
It is agreed that the certifi�te holder, the contractor and the owner is included as additional i�ured as respects to freneral liability and auto 
liability. It is further agreed that such insurance as is afforded shall be pnmary and non-contri utory with any other nsurance in force for or 
which may be purchased by additional insured. Waiver of subrogation applies on the general liabil�y, auto liability and workers compensation 
policies. 

CERTIFICATE HOLDER 

SAM PLE 

CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE Willi THE POLICY PROVISIONS. 

I<> 1988-2015 ACORD CORPORATION. All rights resfflled. 
ACORD 25 (201 6/03) The ACORD name and logo are registered marks of ACORD 

---------------------------------------------------------------------
QUA LI F ICA T IO NS  



F,.r-,, W-9 Request for Taxpayer 
ldentrflcation Number and Certification 

Juni . pang,of FL LLC 
2 eu im'tt1Jt1med trftt't �. t c:lUoram ln__;tt1' �-e 

� ;------------:J. Crw.::k -��1"op(1iil1A bna fer �  � :::IIY.D"ic.mlln or th"' �....en ... oo .... I?� IS. 0'110,Ad .:9.., i--.e I .  :::t...:.k ,;rll)" a.le J :hlii i la�,.-.g "91'-erl badcil. 

.,. 0 0 100;,,ri_..,,.,.,.., "'"1""""' O< 
"'"'Jif,-mD'tt>of' U.C 

0 C Co,1:x:n:i:.,•. 

0 t mted = t l>CI�. Em ""' � tc...:: �o,�•icn, S-S P 

<N- o,,,.c.. a-,,, ,.�e .£1Cl.ol ill ll.., ""°' lnr ll ,. tnxcl.:ml 
"'c"-' a _>1� UC ll1..i ll d�OCI 

I ..Iii no � .,_ - .S, fed,r.,t twt 0- U.C 
ll>a Dw.""1' �ho: the �/>'W" to,c lof tllG •- � <>I M _.....,._ 

ZJP -

1>< =...» r,oJ SM �- '-<I� 

T I.Js1 a,QDUIII """'°" h- q,� 

your- . ro the 11.p�i! bolt. ThD TIN o,tMdt,d � m&I.cl Ibo - given am lino , to 
biickup hh<:ldflll F,:,r lndMd tris is g� 'fOUI" !IOCl;JI .curt nutTOW" Haw1war, f0t' 8 

ent hin, !00I<> pn;,p,leilol-1 or � on l/, l?i& instmdlore fo, P:wt I, � ar. For o1har 
llftlJ1i..a, r., cur Cillo� ldisllillca on r'lurr,i- • rr yc,u d01)01: w a ro!1"1b8r, - tfow Jo gm �  
TiN. latl!f. 
N..-: 11 11\e ,11e-oc,wrt • 11'1 l'l"ICle rh¥t one riame, -
l¼,mQ8'" fo Giw, """ �  la' gl.lo(l re, "" whose 

c.rtlflcatlon_ 
Lnds J)fillllllti98 of perjwy, t � thllt: 

Give Form to the 
�r. Do not 
•l'M:I to 1he IRS. 

4 E�::·::�����: 
inli.-ucU,:,r!I "" Pfi'J" 3., 

� iTcf1> F,.TCI< ...,,,.,mng 
a>dil (l! ..,y,, 

Z -4 2 6 4 1  

1 .  Th,o nUfl'iller' l5/-.a¥m <Kl lhis fDm1 is my �  IDxpayer ldentirM.111:ian nurr.t,.,.. (ar I am w;a.ltlng b a rn.n1t>er � Ile ieauod 10 rneJ; end 
:/. I am not OlJb\901 lo ·i-:kup ,o11N !dog be0i!US8': I I 11m r.ou;impt rtoc11 bukl.1p Wllt'lloidin9. r,,r } I ,a,m nnt bl-, l:t.f thm lr.w.emal R!wcnur., 

Se,,,lce 'IRS,j ti-oat I .im subja. IQ b8Glcup wnt-mc,tcUng !Ill "  II ol .i. l.!tlL,n, 10 raport aJ men,s.: or d�lh. or � 11'1 IRS h:s� nollfi m& 1 l I .:,r, 
r,:, long;;, sut,p,c:t to backup v.'E:hhotd nna 

3. I i11'T1 a U.S. CClizs1 o, o<ll� U.S. � (demDd �: II.rd 
4-Thll FATCA. cudll{sl � th<> crm l}t a,iyl indic Ing ll'l.al I ""' �Ill fr t Fli. CA ,-iflln 1<.; 1:,:,rr•occt. 
Cmt� '°" lnlillllllD'tlocm You Rat crosa OU! i!.c,m 2 llbl:ws I )'ClU ..,,,,. n f'll:lllfled t,y Im, IA$ ,. )l:TJ ,,.., OJrTi"'!Uy wl,jec.t 10 UC> W ll+old r,g t>Ac<l,...,. 
y,x, t,vw, \all(,d t.u � all _........ nd dMC!e<>da • )'<>UI '""' n:num. FOf , l:.Blb �cone. llffl 2 <ioQ apl)ly. Ftt n:ortgayQ l"Ufl:!lll pnia, 
1JCqu llon er ;s>al'IOUl11Tl!lnl ol 11ocU1110 prorperty. c:11J1Ccilla,110n or deti contrll:l to :rt n:lh11dunJ ,e r,m,m-c 1nrang-.1enl � illlld (,)8flereily. p.,,:,mieints 
c,!f..., lhSJ\' [N&'l!at :imlf dMder'td's, �'Cl il01 fflQt;IT11d ID � 1he OOtrttn�. bu! )".lU m�I pro,, di ' cumtC1 N. 5ff ll'Ht lrwn.icuone r()f Pllrt II. llfla. 

= I=► � 
,
� a.. ► &/g/a.t 

General Instructions 
Sec:li0n "8118- _ _, the  lnlemal Aaninue Code IIII098 O\� .... 
nollad. 
Ftrture davlMiopm,Klts. FQr- s 11B11!6l inf(HIT'l!llilWI 8110UI dcz\'9loprnel 
r It!!<! to Form W-41 ..,q 11� ,nstructions. •Jdl ea 1!8glstalfon ""1aaed 
8l'!et they ...,11118 Ot.tilshad\ w ro www..a.s.gm,/Fom'IIIW. 

Purpose of Form 
Air, lllo:J1va::l1J111J gr entity (F01n1 W l'!Kll..illlttJ � la r<l!qtM'lld ID 1'119 .an 
I l'ln!lDOn � wlltl lhe �S must oblaln )'DUI' corr�l �-

ll(Jllca6on ..-nb@f' wtilc fl1'IY b!!I ycur llGCllld �ILY oumber 
lSSNt, 1ndlvlduol t;l)(paylk" l�IJo!J number � aoopl:ia> 
i.:l><Qill'!fO" )de.,IJ&:mlon numDer 411111N , Of l!llllployar ldcm�dicar..:,n nurnbll� 
IED tg 111port en An into,mllllon re-tum the l!lmOUrll paid IX> you, tir � 

ITIDU!1t reportabl<! an IXl lntoffllalk>n raum.. �- at � 
l"l!\tunl$ nclude, t,ut ill'V not IIJT'illed to, the loltlwhG, 
• Femi 1099-INT l)m-a � Qf'  � 

c... ND. tiJZ31)( 

• Fann 1 O!il!J-OIV (dMd.-..;21;,. flciudlng � from elod:s or mUllual 
1IJl\m) 
• ·Fomt 1 009-MISC (Vl!rious twee of �,c:orr., p,tz-. _,.,.,.._ cw 9'098 
pruceed!j) 
• F«m 099-B � or muhal � aalee and �  04118' 
� � � 
• Fonn 1 IJ89-S u;,rcoeeclll lram ,aal 911tate transacltan'# 
• Form 1 1199-K � cam aN:t 1t11rd � ne� � 
• Form 109!! (home mor1g9ge ....... I, 1098-E (..audanl loan llllenllltJ.. 
1 0la8-T IMtiDl'I) 
• �Cll111 I� (CSM:Dled deol) 
• Farm i 099-A 18Cquls1Uon or abanClonn\ent at �  prc,pertrl 

U9II Fenn W-9 <lf'I,' ii you 1119 II U..S. � � a ,....do!int 
� tc pro,,d08 )'Cl, CDl'nl(;I -r... 

l )4'XJ 00 l'IOI! 1131'wn Fam W-9 ltl llllo � Wlrh II ITN, l'OtJ .miQ1'tl 
Ott suti,r,cr to OOCltLlp ..,;WJa(Ji!illr,,. see \IJ'hat � wllhhdl:fing, 

ter. 

fa-m W-9 � 'I0-201 B1 



R QU J F I ED T M 

At J uniper, many of our team members hold va luab le certifications and licenses . 

Their years of experience, along with additional tra in ing , enab les them to provide our 

customers with answers they can trust. 

C ERTI F ICATIONS & LI CENSES 

• Licensed Landscape Architects 

• Certified Landscape Designers 

• Certified Irrigation Designers 

• Certified Pest Control Operators 

• FNGLA Certified Horticultu ral 

Professional 

• FNGLA Certified Landscape Contractor 

• I SA Certified Arborist 

• State of Florida Irrigation License 

• Certified Hunter IMMS Installer 

• Certified Rain Bird IQ Installer 

• Best Management Practices (BMPs) 

QUALI F ICATIONS 



The International Society of Arboriculture 

Heri:-by .-\JlllOIUl(I!"\ Thill 

ISA Ce11ified Arborist iR, 
By '.'llCCe.':oc;fi11ly mce1ing ISA Cer1ifiell Arbom,1 cernfkauon requiremcm'!i 

1hro11_2.h dru1onsrra1cd am1irnnem of 1eh:vant compe1encic., as ..,upported by 

the IS.-\ CrcdcmiaJin� Com1dl 

�·.t,. ..J✓�=,l. � 
'-"'"'­

("£() h �'T DuKVII 

--e �  
lllrputmmt of §griralturt anb <ansumtr 6trbictf 

Jlurr.,u of U{tllling anb en!ommtnt 

CERTIFIED PEST CONTROL OPERATOR 

LIAM JACOB 

, • .  ,_/.._,,, ,,JI • ., J/.1 .f1I.. .J.:,;,1., •• ./ti, 3�, .(JW . .  ,.t,,,_, 1L, 
,...., •. ./P,J ("�1J.,.1 ;..,-,,., ,. •• A--/- ,,k� 

n ,uu � 
o,;1011.F."'"'ffl(J.:r nrnn 

C<'•111Pnl•-"'..'4:I� 

.. FNGLA� 
CERTIFIED PROFESSIONAL 
HORllCULTURE 

The Florida Nursery, Growers & Landscape Association 
Confers on 

Kyle Leverette H62 12112 

T1re T7tle of 
FNGLA Certified Horticulture Professional (FCHP) 

ExpiratK,nD.it<I: 6130/2022. 
Qirtifle<I Since: S/2"1/2019 

CERTIFIED PIOfESSIONAL 
HORTICULTURE 

The Florida Nursery, Growers & Landscape Association 
Confers on 

Nicholas Salerno H69 09432 

The Title af 
FNGLA Certified Horticulture Professional (FCHP) 

E:xplratlon Dm!: 6/30/2019 
Cl!rtll@dSna!: 6/20/2fll3 

©n u,r rrrollUllrnbatiDn nf t�e .Jarnll!I anh hi1 nirlur nf t11r 
autlµnillJ uos!th u1 l�r1t1, 1�• i!rustr,• n(�r 'lhtittrraily 

4uue ruuferr,� 11J1nn 

'ICylt Jatttes i:enerette 
ll)r �rgree uf 

Assnriatl of Applteh &rtenrt 
tu iJungnu,, 6tmgrm,trt 

Ju len!inwt'!l 111Jirredf, t�r aral ,iftJie Jlni�tUit!I au� llJ• 
•ignalnre• uf ii• uffirrr• urr �•rritnln alli:uh 

l�is ll!• flflrmtli hag nf �a.y. twu l�uulllln� fuur. 

fM-r r! r,� 
krr�i'f•n• •&;..'lf,n(lr.rr-,�-.. .. . 

STATE OF R.ORIDA 

DEPARTMENTOFBUSl'fESSANO PROFESSIONAL REGUI.ATION 

CONSTllU BOARD 

THf IASl!GA FED �RTI-IE 

OG'lllllTIONW,.IE: �31.2024 
____ .. _ 

ES 

Donal .... ttw. ctoc..lwlt in.., farm. 

�QyC!llr"IC� tl lo4 i;riaowtl.il ror�Cld'lirlt'Wl_.�=.,-.A a:tr, �  

- - - - - - - -- --------------------------------------------- -- - - - - - - - --
QUA LI F ICA TIO NS  



2023 FLORIDA LIMITED LIABILITY COMPANY ANNUAL REPORT 
DOCUMENT# L09000012442 

FILED 
Jan 26, 2023 

Secretary of State 
9202061 754CC 

Entity Name: JUNIPER LANDSCAPING OF FLORIDA, LLC 
Current Principal Place of Business: 
5880 STALEY ROAD 
FT. MYERS. FL 33905 

Current Mailing Address: 
5880 ST ALEY ROAD 
FT_ MYERS, FL 33905 US 

FEI Number: �242641 
Name and Address of Current Registered Agent: 
CORPORATION SERVICE COMPANY 
1201 HAYS ST 
TALLAHASSEE. FL 32301 US 

Certificate of StabJS Desired: No 

The abow nsmed 9/ltity submits this sbllamant for the pu,pose al chiffJfjng its rwgsm19fl olooe or �  agenr, or bolh, in the Stille of Florida .  

SIGNATURE: MICHAEL B DUKE 
EJecirofljc SignaUe of Registered Agent 

Authorized Person(s) Detail 

Name 

Address 

PRESIDENT, AUTHOR1ZED MEMBER 

DUKE. MICHAEL B 

5880 ST ALEY ROAD 

City-Stat&-Zip: FT. MYERS FL 33905 

TIiie 

Name 

Address 

CFO 

GILMORE, JASON 

5880 ST ALEY ROAD 

City-Stat&-Zip: FT. MYERS FL 33905 

01/26/2023 
Date 

-------------------------------------------
QUA LI F ICA TIO NS  



BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT 

1 1 5  S .  Andrews Ave . ,  Rm. A-100 ,  Ft. Lauderdale, FL  3330 1 - 1 895 - 954•831 -4000 1 • 

VALID OCTOBER 1 ,  2022 THROUGH SEPTEMBER 30, 2023 

OBA: Receipt #' J24 -J093 1 5  
Business Name: cJUNI P r:R. L,l\J.lDSCAPIN<� OF FLOlC DA LLC: B . 

T 
: LA MAINTENANCF'./LANCSCf\eE 

us1noss ype. ( PROE'ESSIONAL LANDSCAPI�G 

Owner Name: MICHAEL BRANDON DlJKE 
Business Location: 3300 SW 4 G AVE 

DAVIE 

SERVT. �ES \ i I 
... J i ' i 

Business Opened :11/02/202 0 l l  State/County/Cert/Reg! , : 
Exemption Code: i i  

Business Phone: 2 39 5 6 1 5 980 

Rooms Seate 

Number of Machines: 

Employees 
200 

For Vending Business· O�-

Machines 

Vending Typo: 

Professionals 

Tax Amount Tran!\fer Fee NSF Fee Penalty Prior Years Collection Cost Total Paid 

150 . 00 0 . 00 0 . 0 0 D . 00 0 , 00 o . oo 150 . 00 

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS 

THIS BECOMES A TAX RECEIPT 

WHEN VALIDATED 

Mailing Addrogs: 

MICHAEL BRANDON DUKE 
5880 STALEY RD 

STALEY 

FOR'r MYERS, E'L 3 3905 

This tax Is lev�d for the prMleg.e of doing bu..slness wi[hln Broward County and is 
rio •reg1-1la.tory In nature. You must meet a l l  County and/or Muntcipallly planning 
and zoning requ irements. T ls. B�isiness Tax Receipt must be tl'ansferred when 
the busin8S$ ls sold , Msiriess name nas changed or you have moved the 
business location. This recelp! does not indicate U1at the business Is legal or that 
1t Is in compliance wRh State or local laws and regulaUons. 

2022 � 2023 

Receipt #OlA-21-00004740 

Paid 09/06/2022 150 ,  00 

-- ----------- - � - ---------- --
QUALI F ICATIONS 



The International Society of Arboriculture 

Hereby Announces That 

y/roma,; :f>. ,Jaco/; 

Has Earned the Credential 

ISA Certified Arborist ® 
By successfully meeting ISA C erti:fied Arborist ce11ification requirements 

through demonstrated anainment of relevant competencies as supported by 

the ISA Credentialing Council 

�=--�llihan 
CEO & Executive Director 

27 March 2004 

Issue Dale 

A C C R E D I T E D 

WIEW 
PERSONNEL CERTIFICATION 

BODY 

IS.-%. C erlifiH Arbtl"Ut 

30 June 2025 FL-1297A 

Expiration Date Certification NIDllber 

QUALI F ICATIONS 



December t:,, 201 2 

BROWARD COl1\T\l TRF.F. TRIM!\·lER LICE1'SE 

S L\ :liD \RDS FOR � 1 -\L'\l ' .\ l 'li l'i(J YOCR BRO\\ \ltD COC'.'i n I RE E TRL \ L \ ffR l . l C Ji"i .'-E 

Tl 1.: fol lowint: 5h:i l l  he ani lib,c ti)r i nspe-:tion :il n cry wu·k s;t.: 11 hi.:r� 1.r .-e r, i ,nrn iJ'.t: i, 
r..:: ir.g �amc.d out: 

• A (!opy ,,f the campany" s B ruward County T re('. Tri 11un�r I i..:.:rhc 
• fro(lf of the c,1rnpany·s currcnt msu.rancc covcr:1g:: . 
• At lcotit or1e person should possess a ,,urrcnt free Trimmer tra.in:n� ..:t1r<l. 
• Cui rent training r:ards rdlc:ct \hat tr:iinmg 1h1s compktc:d with in 
the pa.�t two ( ::!'I !"ears. 
• Picrure identificaiic,n issued by a go,•cmmcnt cnti1y or agency. 

2. Ac least one trained pen.on musi b,c a,·ailabl..: at cV.:f)' work. site whcr..: tree lnmrning is being 
,arriied out. 

3 .  The company's Tree Trimmer l icense number shal l be prominently di�pl.ayed on buth sides of 
vehicles used in tree trimming. 

4. Tree lrirnm.cT license: nwnbcr must appear in ads offering tree trimming and,'or rcm0\'31 
services. Advcr1iscrncnts include business cards, tcl�pllcine di rectory advcrt1�cmc:nts, quotes 
for tree services, flyers � vcttidcs :1dvert1:,;lng tree services. 

5 License holder.; shall cmsurc th.at all employees engaged m tree trimming arc ade4.uat1:ly 
trained reganl.ing �afcly prooedures in .iccurdruicc with applicable federal and st.a!c law 
induding lf)c fcdCf'al Occupalion:1I Sa.Hey and Health Act of 1 970 (OSHA). 

6. Retraining is rt!qt:i�d before l ict!nses ca11 be renewed. Tree :ri nuncr licenses arc renewable 
c�·ery two years. 

1 Fach l icense h,c,kkr .;hal l  no1 i ty th.:: County, in wrnmg. 1 f  lhcrc i'> '1. change ir. a.ny of the 
standards n:4.uin:d for licensu!e 

Juniper Land$capin1; of Florida, LLC 
3300 SW 46 A VENUE 
DAVIf.., FL 333 1 4  

1 l U I' 0 Ill 

TREE ltll�MER Lfet� 
11.a.--!rf� L •sn:.<.·,, 1•1 �1j [)� �U lRll:l \, LI.{ 

}� -46 ,\\iflllll;EFl(ptAE5; 
DA\:1E.FL JJJI◄ 

TIL\JNF.l) f.MPI fl'fl'.J!. Tlll)M "-S I' /Al'"OB 

A 

----------------------------------------------------------
QUA LI F ICA TIO NS  



The mission of the Florida Nursery, Growers & Landscape Association is to promote 
and protect the interests ofFlorida's nursery and landscape industiy. 

Juniper Landscaping of Florida LLC 

is a member of the 

Florida Nursery, Grower & Landscape Association 

through 6/30/2023 

Ben Bolusky, Executive Vice President 
Member since 3/21/20 1 

- - - - -- ------------------------------
QUA LI F ICA TIO NS  



BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT 
1 1 5 S. Andrews Ave., Rm. A-1 00,  Ft. Lauderdale ,  FL 33301 - 1 895 - 954-831--4000 

VALID OCTOBER 1 ,  2022 THROUGH SEPTEMBER 30, 2023 

Owner Name: [:AR?,:c::.:::. ::'JGDlE .::TA.K:.�Y 
Business Location: 3 3 o o sr,; 4 6 .:!\.VE 

Business Opened:0 5 /  0 7  / 2  0 2 0  
State/County/CertJReg: s c �-1 3 1 1  ::: 2 3 51  

Exemption Code: D.l\.VIE 

Business Phone; 23 9- 5 6 1 - 5  98 o 

Rooms Seats 

Number d Machines: 

Employees 
942 

For Vending Bu111_.. Only 

Machines Protnak,nals 

Vendlng Type: 

Tax Amount Transfer Fee NSF Fee Penalty Prior Years Collection Cos! Tolal Paid 

1 5 0 . C O O . O D 0 . 00 () P O D  � . 0 0 O . O C  150 . 0 0 

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS 

THIS BECOMES A TAX RECEIPT 

WHEN VALIDATED 

Mailing Address: 

This tax is levied for lhe privilege of doing business wilhin Broward County and is 
non-regulatory in nature. You must meet all County and/or Municipality planning 
and zoning requirements. This Business Tax Receipt must be transferred when 
the business is sold, business name has changed or you have moved the 
business location. This reoeipt does not indicate that the business is legal or that 
it is in mmpliance wilh State or local laws and regulations. 

JUNI PER LANDSCAPING OF FLORI D.II., 11' 
5 5 8 0  STALEY RD 

Receipt fllllll-21-002S5885 
Paid og/13/2022 150 . 00 

FORT MYERS , FL 3 3 9 0 5  

2022 - 2023 

. 
QUALI F ICATIONS 



STATE OF FLORIDA 

DEPARTMENT OF BUSINESS AND ,PROFESSIONAL REGULATION 

CONSTRUCTION JNOOSTRY LICENSING BOARD 

THE IRRIGATION SPECIAL CONTRAGTOJHtSEIN IS CERTIFIED UNDER THE 

PROVISIO S OF eHAY<ltER 46'9. F(GJUOA STATUTES - .. ... 

EXPIRATION DATE: AUGUST 31. 2024 
Always wrify licll!nses online at Myflaridalicense_com 

Do not alter this. document in any fonn. 

This is YOlJI'" license_ It is unlawful for anyone othet" than the licensee tn tJGe this. document_ 

S-TATE OF FLOREA 
STAIE OF RORIDA 

r 

iltllactllltllt al �!lliillltllrt ,111b Cong•mtt f;lrnJicui 
BURL\U OF LICENSING .IND ENFOR.CEYE..""Y 

� " :i(l(illlUln ru £oilfllJnn klliml 
l:IUllL-\U OF ll=m!G _;\_,m ENPO� 

Dare 
May 28, 2C,!1 

File�o. 

UlllOJ.U 

E1'pires 
Jue li, 1125 

THE LTD COID!ERCLU. FERIUIZER APPLICATOR HOlDI:R 
NAMED BELOW HAS REGISTERED UNDER THE PRffi/ISIONS OF 
CHAPTER 48� FOR THE PERIOD EXPIRING: J.- 15, 1015 

PAL'L BERNARD 
3012 SW l:?!IIH WAY 

. MIRAMAR. FL 33017 

C 
u 
t 

PAUL BERN_.utD 
LTD COlWDlCLUFElTn.IZEK APPLICATOR BOLDER 

LFl60J.U 

H.-liPAID 1HE l'EE �l.lIUD BY Cli.<U'Ill 41:! FOi. !Hl! PDICD 
EXJl!l!NG. h..�. ?0-E 

fl I ul.t -(J'lA..1:_J 5igDatme 
COr.Ml.'"10NEII: 

Vf�IV C.i1 
Wallot unl - FoWRml 

BmllU Of lJCENSJNG .I: :ell'OKCBil!NT 
312� CONNEii. BL \'D, BLDG_ S 

T...u.I.AHASSE!t l'LOKlDA 32399-16l0 

---------------------------------------------------

QUA LI F ICA TIO NS 



� L \ l f: o• H.OIII0 \ 
Departm�nt  of Agriculture and Con'iumcr s�rYkcs 

H-1 fH  \I m 1 .10 '�"( ; \"1,1) F \H)KC � \lf\ l 

1 1  iL . d ... , ... r,r , 
Octnhu �� �11�::. 'm,'ltbt, I II. !t?; 

T l ' � P[-.f ( O\ rROL (_f f\1 P \ " F I R\J \ 1 \J H1 H L : 1 1\', I I \ ·, 
,._ ff, : S ,C: i!.l:: D : \ [l[ R T l : l  P ., ::,\ !S : 1J'\i ,_,r CH 1 PT' ; � , ,  l 1 1R i ' I I 
P t- R i( l fJ I \ I' ' -� ' \ ,; , \ >h•mhtr -'0. �0.!.l. 

l 1 111 \\ 1 1 • f  '•� ! ,'i i  L 
ll '. I J  I 

•• - : :  , - \ j  I • 1: ' \  I 
1-, .11:: \ ' ', ;  1•: -, I : ,1 1 1 , 

ST.Hf. Of Fl.ORIO \ 

Departmt'nt of Aatricultare- and l'.onsumcr Scniccs 
llLRl<.\L 0� LICl<.\Sl:-iG .\.\D E,FORCBtE''ff 

0.u.: r.'(p1:-i.:.-. 

lklttlK°, :!!, 211'!! ,�•cn,h< r J(I, .!Cl!J 

TI il JD CARO 1101.DER l>iAMlm BU. OW I IA5 R.l :i ilSl t:Rl::.I} v-.D�.H 
THE PROVISlO�S OF CH..,, PlcR �8:! fOR TH � PERIOD EXP!R [:-.G:  
�o•�mbn- 30, 20!J ,'c.T 

Jl"'-l�F.R l •\'-DSC\Pl\(i OF FLOlllDI\ L L< 
D,\VIL l·l ,_13 1-, 

LL\1\,1 i ,\COB 
J U� :P►" .• , "I)'!( .' rr", "� l l  (JIIIIOA LH 
S8;!tl !>T ,\U-, ll0-11) 
f'O� I ',IY ms. fl B<1U5 

t(:L�:<l�!Ml5S.m�F.R 

(' ertltk-d Opr�r 

h 
• 
r 
e 

s r , rt m  t 1.01u n 1 
u�putml'nt  of -\gric ul!llrc and Cnnmma �en ic,·s 

8L IU:. \l (H l.lCl:\�l.'- ' ;  A:\IJ l'..'-�OKCDlt' I 

·, · 1 ,  1 ,·.•, : . , - 1 ', ',_ l \ i_ t 

I I I I l 
' "' ' •  111 ! lJ 

,11..1 ...: 

!> f.\ U {It" FLOIIIOA 
Department of A:riculture and C1111�umer Ser-vices 

BLREAIJ or uci;:,s[SG ,\!liD E!'ffORCHtE.'ff 

LIAM f ·\ C -<.m 
JL�l l'ER LANf>:;C ��l).G DI• 1-c.ORIOA L:..C 
lD C \IW UOI.Ol.R 

JEJOIU!.! C:ertiRcd Opc:r•tnr 
t; ,5 "-1:D f'\E iFE REQ•.•IRfDBY (li,�PTfN ,,: A,R THf r�RIOO 
E1f"J1. 1,, ,  ....,.,,...,, 111, 1,n, 

tat.· .. 1,,rt(".-& 
\"-•i:..t L� - h;,,; t•·.,r,.· 

[•l'R� ,\l <.lf LJ(t::-<S,�0 � 1::,0:rOll("H,tt� 1 
J 1 �= co;v,1.:� 1u ..., o. m .oc " 

T ILLML,\SSU. fLClMID,\ )!)o•, 1 0;11 

---- ---� � �-- - - - - - -- ------------------------------ -------- -

QUALI F ICATIONS  



GV916666-1 

GV916666 

Certificate of Training 
B est Management Practices 

Florida G'reen Industries 

The under-.igncd hereby :u:�o\dedgcc; t ha t  

Liam Jae 
L-L1lly Lraincd Lhrough 

the G reen Industries· t Pra • :i. n den!lopcd by the 
f- lorida Dcpan:mcnt th Ll1 • u niY�r:11 1:r o f  

Florida ln. tl 

jfloriba 

,lltpartmr:nt of SEl:griculturt anb Consumr:r �crbicr.s· 
lSureau of lticensing anll \fnforctmcnt 

CERTIFIED PEST CONTROL OPERATOR 
Numh�r: .TF31 6048 

LJAM JACOB 

in co../,,,mil'J wit/• "" _Act u/ ti,,,, ofd9i,/,,t,,,.,, ,,/ !}.,, S/.,Je o/ ::Jt,,;J,. ,,.,,,./,,tin'/ J/.,, 

pracli�41 o/ p.JL Coulrof a,uf imro�inj P""a.fti�J /or viulti'on.,, 

_I),. ':J..,11 ...... 1 'J.;U/ .. ,.,,/ 1 . ./.J.-,A • .,, tl..-, 

>,••fj•::;3Jlc'Jt::__"· 
'°" 

() I UU � 
1'.fCOI F. ":'IIKKf" FRIED 

Coinmis.."ioner o( Agriculture 

FDACS IJ(d8.0e O l  

-----------------------------------------------
QUA LI F ICA TIO N S  






