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SECTION A. NOTICE TO BIDDERS

ITB Name: Royal Oaks First Addition Drainage Improvement Project
ITB No.: 2023-26

Pre-Bid Conference: 11:00 AM EST, June 21, 2023

Bids Due: 11:00 AM EST, July 13, 2023

Solicitation Overview:

The Town of Miami Lakes (the “Town”) will be accepting sealed Bids from qualified firms for the Royal Oaks First
Addition Drainage Improvement Project (“Project”). The Town is seeking an experienced contractor with the right
combination of price, qualifications, and experience to help ensure that the Town will have a contractor who can
bring this Project in on time, within budget and according to the plans and specifications, with a minimum of issues
and change orders.

Bidders are to submit one (1) original and two (2) physical copies of their Bid, with original signatures together with
one (1) additional virtual copy of the Bid on a Flash Drive. Sealed Bids, including the Flash Drive must be received
by the Town of Miami Lakes, Town Clerk at 6601 Main Street, Miami Lakes, Florida no later than 11:00 AM on July
13, 2023, at which time the Bids will be opened.

A Non-Mandatory, Pre-Bid Conference is scheduled for 11:00 AM June 21, 2023, at Town of Miami Lakes Town Hall.
It is strongly recommended that potential Bidders attend this meeting. The meeting space has limited capacity, so
we request that no more than two representatives from any one company attend the meeting.

General Instructions:

Bidders must carefully review all the materials contained herein and prepare their Bids accordingly. The detailed
requirements set forth below will be used to evaluate the Bids and failure of a Bidder to provide the information
requested for a specific requirement may render their Bid non-responsive and will result in rejection.

Copies of the ITB will only be made available on the Town’s website, Public Purchase, and the Onvia DemandStar
(“DemandStar”) website. Copies of the ITB, including all related documents can be obtained by visiting the Town'’s
website at Town of Miami Lakes - Growing Beautifully - Current Solicitations (miamilakes-fl.gov), on Public Purchase
at www.publicpurchase.com, or on DemandStar’s website at www.demandstar.com. If you use Public Purchase or
DemandStar, it is strongly recommended that you register with them to receive notifications about this solicitation.

Minimum Requirements to Submit a Response:

To be eligible for award of this project, bidders must:

1. Possess a minimum of five (5) years of experience performing drainage improvement work of a similar size,
scope, and complexity for local and county government agencies.

2. Must have completed at least five (5) drainage improvement projects in the past three (3) years demonstrated
through five (5) Form CRL — Client Reference Letters;

3. Possess a valid State of Florida Certified General Contractor license or a Certificate of Competency from the
Miami-Dade County’s Construction Trades Qualifying Board as a General Engineering Contractor or as a
Specialty Engineering Contractor; and

4. Self-perform at least thirty percent (30%) of multiple trade work.

The Town will consider a Bid as responsive where a Bidder has less than the stipulated minimum number of years
of experience solely where the Bidder has undergone a name change and such change of name has been filed with
the State of Florida.

Pursuant to subsection (t) “Cone of Silence” of Section 2-11.1 “Conflict of Interest and Code of Ethics Ordinance” of
Miami Dade County, public notice is hereby given that a “Cone of Silence” is imposed concerning this solicitation.
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The “Cone of Silence” prohibits certain communications concerning the substance of RFP’s, RFQ's or Bids, until such
time as the Town Manager makes a written recommendation to the Town Council concerning the solicitation. Any
qguestions concerning the substance of this, or any other solicitation advertised by the Town must be submitted
in writing to procurement@miamilakes-fl.gov while the Cone of Silence is in effect. No other communications,
oral or otherwise, will be accepted. Failure to comply with the Cone of Silence may result in the rejection of a

Submittal. For additional information concerning the Cone of Silence please refer to Section 2-11.1 of Miami-Dade
County Code.

Royal Oaks First Addition Drainage Improvement Project ITB 2023-26


mailto:procurement@miamilakes-fl.gov

SECTION B. INSTRUCTIONS TO BIDDERS

B1 DEFINITION OF TERMS

1.

10.

11.

12.

13.

14.
15.

16.

17.

Award means that the Town Manager or Town Council, as applicable, has approved the award of a
contract.

Bid means the Submittal tendered by a Bidder in response to this solicitation, which includes the price,
authorized signature and all other information or documentation required by the Invitation to Bid (“ITB”)
at the time of submittal.

Bid Form means the form that contains the goods or services to be purchased and that must be completed
and submitted with the Bid.

Bidder means any person, firm or corporation, or its duly authorized representative tendering a Submittal
in response to this solicitation.

Change Order means a written document ordering a change in the Contract price or Contract time or a
material change in the Work.

Completion Time means the number of calendar days specified for Final Completion of the Project.

Cone of Silence means the time period and method of communications as required by Section 2-11.1 of
the Miami-Dade County Code, which state that the Cone of Silence shall be in effect from the date the ITB
is issued until the Town Manager issues a written recommendation.

Consultant means a firm that has entered into a separate agreement with the Town for the provision of
professional services.

Contract means the ITB, the addendum, and the Bid documents that have been executed by the Bidder
and the Town subsequent to approval of award by the Town.

Contract Documents means the Contract as may be amended from time to time, and plans, specifications,
addendum, clarifications, directives, Change Orders, payments, and other such documents issued under or
relating to the Contract.

Contractor means the Successful Bidder who is issued a Purchase Order, Contract, Blanket Purchase Order
agreement, or Term Contract to provide goods or services to the Town and who will be responsible for the
acceptable performance of any Work and for the payment of all legal debts pertaining to the Work under
the Contract.

Cure means the action taken by the Contractor promptly, after receipt of written notice from the Town of
a breach of the Contract Documents, which must be performed at no cost to the Town, to repair, replace,
correct, or remedy all material, equipment, or other elements of the Work or the Contract Documents
affected by such breach, or to otherwise make good and eliminate such breach.

Cure Period means the period of time in which the Contractor is required to remedy deficiencies in the
Work or compliance with the Contract Documents after receipt of a written Notice to Cure from the Town
identifying the deficiencies and the time to Cure.

Days mean calendar days unless otherwise specifically stated in the Contract Documents.

Defective Work means (a) Work that is unsatisfactory, deficient, or damaged, does not conform to the
Contract Documents, or does not meet the requirements of any inspection, test, or approval, or (b) Work
associated with punch list items that the Contractor fails to complete within a reasonable time after
issuance of the punch list by the Project Manager.

Design Documents, Plans or Sketch means any construction plans and specifications, or graphic
representation included as part of the Contract.

Field Directive means a written directive to effect changes to the Work, issued by the Project Manager,
Consultant or the Town Department Director that may affect the ITB Contract price or time.
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18.

19.

20.

21.

22.

23.

24.
25.

26.

27.

28.

29.
30.

31.
32.

33.

34.

Final Completion means the date the Contractor has completed all the Work and submitted all
documentation required by the Contract Documents.

Free on Board (F.0.B.) means the Contractor is solely responsible for the purchase, delivery, off-loading,
and installation of all equipment and material(s) and assumes all liability for replacement of any damaged
equipment or material(s) and filing any and all claims with suppliers.

Inspector means an authorized representative of the Town assigned to make necessary inspections of
materials furnished by Design-Build Firm and of the Work performed by the Contractor. The Town, at is
sole discretion may hire a professional consultant to perform the inspections.

Materials mean goods or equipment incorporated into the Work or used or consumed in the performance
of the Work.

Notice of Award means any correspondence from the Town that informs the successful bidder of a
contract award for this ITB.

Project means a task or series of tasks that the Contractor must complete in accordance with the Contract
Documents.

Project Manager means the individual assigned by the Town Manager or designee to manage a Project.

Request for Information (RFI) means a request from the Contractor seeking an interpretation or
clarification relative to the Contract Documents. The RFl, which must be clearly marked RFI, must clearly
and concisely set forth the issue(s) or item(s) requiring clarification or interpretation and why the response
is required. The RFI must set forth the Contractor’s interpretation or understanding of the document(s) in
question, along with the reason for such understanding.

Responsive Bidder means the Bidder whose Bid conforms in all material respects to the terms and
conditions included in the ITB.

Responsible Bidder means a Bidder who has the capability in all respects to perform in full the contract
requirements, as stated in the ITB, and integrity and reliability that will assure good faith performance.

Subcontractor means a person, firm or corporation having a direct contract with Contractor, including one
who furnishes material, equipment, or services necessary to perform the Work.

Submittal means the documents prepared and submitted by the Bidder in response to this ITB.

Substantial Completion means that point at which the Project is at a level of completion in substantial
compliance with the Contract Documents and is fit for use in its intended purpose. Substantial Compliance
will not be deemed to have occurred until any and all governmental entities, with regulatory authority or
which have jurisdiction over the Work, have conducted all final inspections, and approved the Work.
Beneficial use or occupancy will not be the sole factor in determining whether Substantial Completion has
been achieved unless a temporary certificate of completion has been issued.

Town means the Town Council of the Town of Miami Lakes or the Town Manager, as applicable.
Town Manager means the duly appointed chief administrative officer of the Town of Miami Lakes or
designee.

Unbalanced Bid means pricing that is not consistent with pricing in the industry or with market conditions
and a comparison to the pricing submitted by other Bidders.

Work as used herein refers to all reasonably necessary and inferable labor, material, equipment, and
services, whether or not specifically stated, to be provided by the Contractor to fulfill its obligations under
the Contract Documents.
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B2 BID PROCESS

B2.01 GENERAL REQUIREMENTS FOR BID PROCESS

The ITB, Bid Form and any addendum that may be issued constitute the complete set of requirements for
this ITB. The Bid Form page(s), and all forms contained in the ITB must be completed, signed, and submitted
in accordance with the requirements of Section B. All Bids must be typewritten or filled in with pen and ink
and must be signed in blue ink by an officer or employee having authority to bind the company or firm.
Errors, corrections, or changes on any document must be initialed by the signatory of the Bid. Bidder will
not be allowed to modify its Bid after the opening time and date.

(i) Joint Venture or Teaming Agreements

Joint venture firms or teaming agreements will not be considered for award under this ITB.

B2.02 PREPARATION OF BID

The Bid Form contains multiple line-items, and the Bidder must provide prices for all line-items and must
provide the price for the total Bid amount. Failure to include pricing on all line-items as well as the total
Bid Amount will result in the Bid being found non-responsive.

Bidder must use the blank Town forms provided herein. The Bid must be signed and acknowledged by
the Bidder in accordance with the directions within this ITB. Failure to utilize or fully complete the Town’s
forms may result in a determination that the Bid is non-responsive.

A Bid will be considered non-responsive if it is conditioned on modifications, changes, or revisions to the
terms and conditions of the ITB.

All Bid prices are to include the furnishing of all labor, materials, equipment, all overhead/indirect
expenses, and profit, necessary for the completion of the Work, except as may be otherwise expressly
provided for in the Contract Documents.

B2.03 ESTIMATED QUANTITIES

The quantities stated on the Bid Form are solely estimates of what the Town anticipates its needs are for
the initial year of the Contract. The stated quantities do not reflect the actual quantities to be ordered and
the Town has not established any minimum quantities and no guarantee is expressed or implied as to the
total quantity of Work to be issued to a Contractor. The Town reserves the right, at its sole discretion, to
make adjustment to the number and/or location of the Bid items. The failure of the Town to order any
minimum quantities does not form any basis for a claim by the Contractor for lost work or profits.

B2.04 LINE-ITEM QUANTITIES

The estimated quantities will be used solely for bid comparison purposes for the Town to determine the
lowest responsive and responsible. No guarantee is expressed or implied as to the total quantity of Work
to be issued to a Contractor.

B2.05 ADDITIONAL LINE-ITEM PRICING

The Town reserves the right to request price quotes for additional items not contained in the initial award.
Should the Town add any additional line-items the Town will do so through the Change Order process.

B2.06 BID PREPARATION COSTS AND RELATED COSTS

All costs involved in the preparation and submission of a Bid to the Town, or any work performed in
connection therewith is the sole responsibility of the Bidder(s). No payment will be made for any Bid
received, or for any other effort required of or made by the Bidder prior to commencement of Work as
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defined by any contract duly approved by the Town Council or Town Manager. The Town will bear no
responsibility for any cost associated with any judicial proceedings resulting from the ITB process.

B2.07 PRE-BID CONFERENCE

A non-mandatory pre-bid conference will be held in the Community Conference Room at the Government
Center, 6601 Main Street, Miami Lakes, FL 33014 at 11:00 AM, on Wednesday, June 21, 2023.

B2.08 QUALIFICATION OF BIDDERS

Bidder, by virtue of submitting its Bid, certifies that it is qualified and capable of performing the Work
required under the Contract. To qualify for award, Bidder must meet the minimum qualification
requirements stated in Section A. Bidders must complete the attached Questionnaire Form and include it
with their Bid. Failure to complete and submit this form or to meet the minimum qualifications will result
in the Bid being deemed non-responsive. The Town may at its sole discretion allow a Bidder to amend an
incomplete Questionnaire during the evaluation process provided that the Bidder has included the
Questionnaire in its Bid.

B2.09 EXAMINATION OF CONTRACT DOCUMENTS
It is the responsibility of each Bidder, before submitting a Bid in response to this ITB to:

a. Carefully review the ITB, including any Addendum and notify the Town of any conflicts, errors, or
discrepancies.

b. Take into account federal, state and local, including, without limitation, the Town’s Code, and
Miami-Dade County and the State of Florida’s statutes laws, rules, regulations, and ordinances that
may affect a Bidder’s ability to perform the Work.

c. Study and carefully correlate Contractor's observations with the requirements of the ITB.

The submission of a Bid in response to this solicitation constitutes an incontrovertible representation by
Bidder that it will comply with the requirements of the Contract Documents and that without exception,
the Bid is premised upon performing and furnishing the Work required under the Contract Documents and
that the Contract Documents are sufficient in detail to indicate and convey understanding of all terms and
conditions for the performance of the Work.

B2.10 INTERPRETATIONS AND CLARIFICATIONS

All questions about the meaning or intent of the ITB, must be directed in writing and submitted by e-mail
to the Procurement Office, at procurement@miamilakes-fl.gov. Interpretation or clarifications considered
necessary by the Town in response to such questions will be issued by means of an addendum. All addenda
will be posted on the Town’s website, Public Purchase, and DemandStar. It is the sole responsibility of the
Bidder to obtain all addenda by visiting the Town’s website. Written questions must be received no less
than ten (10) days prior to bid opening. Only questions answered by written addenda will be binding.
Verbal interpretation or clarifications will be without legal effect.

B2.11 POSTPONEMENT OF BID OPENING DATE

The Town reserves the right to postpone the date for receipt and opening of Bids and will make a
reasonable effort to give at least five (5) calendar days’ notice prior to the Bid opening date of any such
postponement to prospective Bidders. Any such postponement will be announced through the issuance of
an addendum posted to the Town’s website.
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B2.12 ACCEPTANCE OR REJECTION OF BIDS

The Town reserves the right to reject any and all Bids, with or without cause, to waive technical errors and
informalities, or to cancel or re-issue this solicitation. The Town also reserves the right to reject the Bid of
any Bidder who has failed to previously perform under a contract or who is in arrears to the Town.

(i) Unbalanced Bids

The Town reserves the right to reject any Bid where the line-item pricing is determined to be unbalanced.
Such determination will be made at the sole discretion of the Town. An Unbalanced Bid price, which will
be determined at the sole discretion of the Town, includes, but is not limited to, pricing that is not
consistent with pricing in the industry or with market conditions and a comparison to the pricing
submitted by other Bidders. An Unbalanced Bid typically occurs where the prices for one or more-line
items are too low a price to cover the actual cost to perform the Work (including overhead and profit) or
too high a price where excessive profit will occur.

B2.13 WITHDRAWAL OF BID

Bidder warrants, by virtue of bidding, that its Bid and the prices quoted in its Bid are firm and irrevocable
for acceptance by the Town for a period of one hundred twenty (120) calendar days from the date of the
Bid submittal deadline. Bidder may change or withdraw its Bid prior to the Bid submittal deadline. All
changes or withdrawals must be made in writing to the Town Clerk. Oral/Verbal modifications will not be
valid. Once the Town makes an Award, the Bid cannot be withdrawn.

B2.14 OPENING OF BIDS

Bids will be publicly opened at the appointed time and place stated in the ITB and the names of the Bidders
will be announced. The Town at its sole option may read the Bid prices. Late Bids will not be opened. Town
staff is not responsible for the premature opening of a Bid if the Bid is not properly sealed, addressed, and
labeled. Bidders or their authorized agents are invited to be present at the Bid opening. Any additional
information on the Bid Submittals will be made available in accordance with Florida Statute 119.071,
Paragraph (b) of subsection (1), item 2, as amended. Review of the Bid Submittals by Town staff will
determine the lowest responsive and responsible Bidder(s).

B2.15 LOCAL PREFERENCE

This ITB is subject to local preference under Section 13 of Town Ordinance 17-203. In order to qualify,
Bidders seeking preference must submit the Local Vendor Preference Certification Form with all required
supporting documentation. The Local Vendor Preference Certification Form can be found on the Town’s
website at Town of Miami Lakes - Growing Beautifully - Local Preference (miamilakes-fl.gov).

B2.16 TIE BIDS

Preference shall be given to businesses with Drug-Free Workplace programs. Whenever two (2) or more
bids which are equal in price, the Award will be determined in accordance with Florida Statute
287.133(2)(a), the Drug-Free Workplace Act. Where tie Bids still exist, the Award will be made to one of
the Bidders at the sole discretion of the Town Manager.

B2.17 AWARD OF CONTRACT(S)

The Town anticipates awarding a contract to the lowest responsive and responsible Bidder(s) that is in the
best interest of the Town.

The Town may require demonstration of competency and, at its sole discretion, conduct site visit(s) and
inspections of the Bidder’s place of business, require the Bidder to furnish documentation or require the
Bidder to attend a meeting to determine the Bidder’s qualifications and ability to meet the terms and

11

Royal Oaks First Addition Drainage Improvement Project ITB 2023-26


https://www.miamilakes-fl.gov/index.php?option=com_content&view=article&id=102&Itemid=305

conditions of this Contract. The Town will consider, but not be limited to, such factors as financial
capability, labor force, equipment, experience, knowledge of the trade work to be performed, the quantity
of Work being performed by the Contractor and past performance on Town and other contracts. In no case
will the Award be made until all necessary investigations have been made into the responsibility of the
Bidder and the Town is satisfied that the Bidder(s) is qualified to perform the Work.

B2.18 BID PROTEST PROCESS
Any Bidder wishing to file a protest as to the requirements or award of this ITB must do so in accordance
with Town Ordinance 17-203, Section 16, which is available at Town of Miami Lakes - Growing Beautifully
- Home (miamilakes-fl.gov).

B2.19 EXECUTION OF CONTRACT
The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, sign and
deliver to the Town the Contract Execution and Certificate of Authority forms found in Section E, together
with the acceptable bonds as required in Article B2.20, Performance & Payment Bonds, below.

B2.20 PERFORMANCE & PAYMENT BONDS

The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, submit a
performance and payment bond (“Bond”) using the attached Performance Bond forms in the amount of
the contract value. The Bond will guarantee the completion of the Work covered by the Contract
Documents as well as the payment of all suppliers, Subcontractors, and the Contractor’s workforce. The
Bond(s) shall not contain a provision allowing the Surety(ies) to cancel the Bonds prior to the completion
of the Contract, including the option to renew years.

The Bond must be executed by a surety company of recognized standing, authorized to do business in the
State of Florida as a surety.

B3 REQUIRED FORMS & AFFIDAVITS

B3.01 COLLUSION

Where two (2) or more related parties, as defined in this Article, each submit a response to an ITB; such
submissions will be presumed to be collusive. The foregoing presumption may be rebutted by the
presentation of evidence as to the extent of ownership, control, and management of such related parties
in preparation and submission under such ITB. Related parties mean employees, officers, or the principals
thereof which have a direct or indirect ownership interest in another firm or in which a parent company or
the principals thereof of one Bidder have a direct or indirect ownership interest in another Bidder for the
same project. ITB responses found to be collusive will be rejected. Bids must be developed independently.
Where two or more Bidders have worked together, discussed the details of their bids prior to submission
of their Bids or worked together in independently submitting Bids such actions will be deemed to be
collusion.

B3.02 RELATIONSHIPS WITH THE TOWN AFFIDAVIT

The Bidder must identify any relationship the owners or employees have with the Town’s elected officials
or staff using the Relationships with the Town affidavit found in Section E, Forms.

B3.03 CONFLICT OF INTEREST/ANTI-KICKBACK
Bidder must complete and submit the Conflict of Interest, Anti-Kickback and Proposer’s Relationships to
the Town Affidavits found in Section E, Forms, in its Bid. Bidder certifies that its Bid is made independently
of any assistance or participation from any Town employee, elected official, or contractor working for or
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on behalf of the Town, who assisted in any aspect with the development, evaluation, or award if this or
any solicitation issued by the Town.

Town employees may not contract with the Town through any corporation, or business entity in which
they or their immediate family members hold a controlling financial interest (e.g., ownership of five (5)
percent or more). Immediate family members, including spouse, parents, and children are also prohibited
from contracting with the Town without the prior approval of the Town Council.

Miami-Dade County Ordinance 2-11.1, Conflict of Interest & Code of Ethics ordinance or the provisions of
Chapter 112, Part lll, Fla. Stat., Code of Ethics for Public Officers, and Employees, as applicable and as
amended are hereby included into and made a part of this solicitation.

B3.04 PUBLIC RECORDS AFFIDAVIT

The Town shall comply with the Public Records Law as provided by Chapter 119, Florida Statutes, and all
applicable amendments. Applicants must invoke the exemptions to disclosure provided by law in the
response to the solicitation and must identify the data or other materials to be protected by separate
envelope and must state the reasons why such exclusion from public disclosure is necessary. The
submission of a response authorizes release of your firm’s credit data to the Town.

All prospective Bidders must complete and submit the Compliance with Public Records Law affidavit with
their Bid. Failure to submit the completed affidavit may result in the Bid being deemed non-responsive.
Bidders, by submitting the Compliance with Public Records Law affidavit, specifically acknowledge their
obligation to comply with Section 119.0701, Florida Statutes.

B3.05 PUBLIC ENTITY CRIMES ACT

In accordance with the Public Entity Crimes Act, (Section 287.133, Florida Statutes) a person or affiliate
who is a contractor, who had been placed on the convicted vendor list following a conviction for a public
entity crime may not submit a bid on a contract to provide any goods or services to the Town, may not
submit a bid on a contract with a public entity for the construction or repair of a public building or public
work, may not submit bids on leases or real property to the Town, may not be awarded or perform work
as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not
transact business with the Town in excess of the threshold amount provided in Section 287.917, Florida
Statutes, for Category Two for a period of 36 months from the date of being placed on the convicted vendor
list. Violation of this section by the Contractor will result in rejection of the Bid, termination of the contract,
and may cause Contractor debarment.

END OF SECTION
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SECTION C. GENERAL TERMS & CONDITIONS
C1 GENERAL REQUIREMENTS

C1.01 GENERALLY

The employee(s) of the Contractor will be considered to be at all times its employee(s), and not
employee(s) or agent(s) of the Town or any of its departments.

The Contractor agrees that the Contractor will at all times employ, maintain and assign to the performance
of the Contract a sufficient number of competent and qualified professionals and other personnel to meet
the requirements of the Work to be performed.

The Contractor agrees to adjust staffing levels or to replace any staff personnel if so requested by the Town
Manager or designee, should the Town Manager or designee make a determination that said staffing is
unacceptable or that any individual is not performing in a manner consistent with the requirements for
such a position.

The Contractor represents that its staff personnel have the proper skills, training, background, knowledge,
experience, rights, authorizations, integrity, character, and licenses necessary to perform the Work, in a
competent and professional manner.

The Contractor must at all times cooperate with the Town, or the Consultant (if any) and coordinate its
respective Work efforts to most effectively and efficiently progress the performance of the Work.

The Town, the Consultant (if any) and other agencies authorized by the Town, must have full access to the
Project site at all times.

The apparent silence of the Contract Documents as to any detail, or the apparent omission from them of
a detailed description concerning any Work to be done and materials to be furnished, will be regarded as
meaning that only best practices are to prevail and only materials and workmanship of the best quality are
to be used in the performance of the Work.

C1.02 RULES AND REGULATIONS
The Contractor must comply with all laws and regulations applicable to provision of services specified in
the Contract Documents. The Contractor must be familiar with all federal, state, and local laws, rules,
regulations, codes, and ordinances that affect the Work.

Where portions of the Work traverse or cross federal, state, county or local highways, roads, streets, or
waterways, and the agency in control of such property has established standard specifications, rules or
regulations governing items of Work that differ from these specifications, the most stringent specifications,
rules, and regulations will apply.

C1.03 HOURS FOR PERFORMING WORK
All Work must be performed in accordance with the Town’s Noise Ordinance No. 04-50 unless specifically
stated otherwise herein or in a Work Order. Work to be performed outside these hours will require the
prior written approval of the Project Manager.

C1.04 SUBCONTRACTORS

Contractor is solely responsible for all acts and omissions of its Subcontractors. Nothing in the Contract
Documents creates any contractual relationship between any Subcontractor and the Town. Contractor is
responsible for the timely payment of its Subcontractors and suppliers as required by Florida Statute
Chapter 218.735. Failure to comply with these payment requirements will place the Contractor in default
of the Contract.

14

Royal Oaks First Addition Drainage Improvement Project ITB 2023-26



Contractor must not employ any subcontractor against whom Town may have a reasonable objection.

Contractor must utilize the Subcontractors identified in their Bid submission. The replacement, addition,
or deletion of any Subcontractor(s) will be subject to the prior written approval of the Project Manager.

Bidders that will be using a temporary labor company to provide staffing for the Project must complete the
Leased Employees Affidavit Form and include it with their Bid. Failure to include this form may result in the
Bid being rejected as non-responsive.

C1.05 CONSULTANT SERVICES

The Town, at its sole discretion, may hire a Consultant who may serve as the Town’s representative for the
Contract. Where a Consultant has been identified, the Consultant and the Project Manager will both have
authority to act on behalf of the Town to the extent provided for in the Contract Documents, and where
such authority has been delegated in writing by the Town Manager.

C1.06 AUTHORITY OF THE PROJECT MANAGER

The Town Manager hereby authorizes the Project Manager to determine, all questions of any nature
whatsoever arising out of, under or in connection with, or in any way relating to or on account of the Work,
and questions as to the interpretation of the Work to be performed under the Contract Documents. The
Project Manager may delegate some of the authority contained in this Article to a designee.

The Contractor is bound by all determinations or orders of the Project Manager and must promptly
respond to requests of the Project Manager, including the withdrawal or modification of any previous
order, and regardless of whether the Contractor agrees with the Project Manager’s determination or
requests. Where requests are made orally, the Project Manager will follow up in writing, as soon thereafter
as is practicable.

The Project Manager and/or designee shall have authority to act on behalf of the Town to the extent
provided for by the Contract Documents, unless otherwise modified in writing by the Town. All instructions
to the Contractor will be issued in writing through the Town Manager, Project Manager, or designee.

The Project Manager will not be responsible for the means, methods, techniques, sequences, or
procedures employed, or for safety precautions and programs in connection with the Work and will not be
responsible for the Contractor’s failure to carry out the Work in accordance with the Contract Documents.

All interpretations and recommendations of the Project Manager and Consultant will be consistent with
the intent of the Contract Documents.

Interpretation of the Contract terms and conditions will be issued by the Town’s Procurement Manager.

The Project Manager and/or designee will have authority to reject Work that does not conform to the
Contract Documents. Whenever, in their opinion, it is considered necessary or advisable to ensure the
proper completion of the Work the Project Manager or Consultant have authority to require special
inspections or testing of the Work, whether or not such Work is fabricated, installed or completed.

The Project Manager’s authority to act under this paragraph, or any decision made in good faith either to
exercise or not to exercise such authority, shall not give rise to any duty or responsibility of the Project
Manager owed to the Contractor, any subcontractor, supplier or any of their agents, employees, or any
other person performing any of the Work.

The Project Manager is not responsible for the acts or omissions of the Contractor, any Subcontractor, or
any of their agents or employees, or any other persons performing any of the Work.
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C1.07 INDEPENDENT CONTRACTOR

The Contractor is engaged as an independent business and agrees to perform Work as an independent
contractor. In accordance with the status of an independent contractor, the Contractor covenants and
agrees that the Contractor will conduct business in a manner consistent with that status, that the
Contractor will not claim to be an officer or employee of the Town for any right or privilege applicable to
an officer or employee of the Town, including, but not limited to worker’s compensation coverage;
unemployment insurance benefits; social security coverage; retirement membership, or credit.

C1.08 THIRD-PARTY BENEFICIARIES

Neither Contractor nor Town intends to directly or substantially benefit a third party by this Contract.
Therefore, the parties agree that there are no third-party beneficiaries to this Contract and that no third
party will be entitled to assert a claim against either of them based upon this Contract.

C1.09 ASSIGNMENT OR SALE OF CONTRACT

The performance of this Contract will not be transferred pledged, sold, delegated, or assigned, in whole or
in part, by the Contractor without the prior written consent of the Town. It is understood that a sale of the
majority of the stock or partnership shares of the Contractor, a merger or bulk sale, an assignment for the
benefit of creditors will each be deemed transactions that would constitute an assignment or sale
hereunder. The Town may request any information it deems necessary to review any request for
assignment or sale of the Contract.

The Contractor must notify the Project Manager prior to any Assignment of the Contract, which must be
approved by the Town for the transfer of the Contract. The Town may, at its sole discretion, elect not to
approve the transfer of the Contract, which will result in the Contract being terminated in accordance with
the Termination for Convenience provision of the Contract. Any transfer without Town approval will be
cause for the Town to terminate this Contract for default and the Contractor will have no recourse from
such termination.

Nothing herein will either restrict the right of the Contractor to assign monies due to, or to become due or
be construed to hinder, prevent, or affect any assignment by the Contractor for the benefit of its creditors,
made pursuant to applicable law.

C1.10 TIME FOR COMPLETION

Time is of the essence with regard to completion of the Work to be performed under the Contract. Delays
and extensions of time may be allowed only in accordance with the provisions of the Contract. The time
allowed for completion is provided for in the Special Terms & Conditions.

C1.11 APPLICABLE LAW AND VENUE OF LITIGATION

This Contract will be enforceable in Miami-Dade County, Florida, and if legal action is necessary by either
party with respect to the enforcement of any or all of the terms or conditions the sole venue will be Miami-
Dade County, Florida.

C1.12 NON-EXCLUSIVE CONTRACT
This Contract shall not be deemed to create an exclusive relationship between the Town and the
Contractor(s). The Town, in its sole discretion, reserves the right to perform, solicit or employ other parties
or its own staff to perform Work or Services comparable to those covered herein.

C1.13 SEVERABILITY

In the event any provision of the Contract Documents is determined by a Court of competent jurisdiction
to be illegal or unenforceable, then such unenforceable or unlawful provision will be excised from this
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Contract, and the remainder of the Contract Documents will continue in full force and effect.
Notwithstanding the foregoing, if the result of the deletion of such provision will materially and adversely
affect the rights of either party, such party may elect, at its option, to terminate the Contract in its entirety.
An election to terminate the Contract based upon this provision must be made within seven (7) calendar
days after the finding by the Court becomes final.

C1.14 CONTRACT DOCUMENTS CONTAIN ALL TERMS

The Contract Documents and all documents incorporated herein by reference contain all the terms and
conditions agreed upon by the parties hereto, and no other agreement, oral or otherwise, regarding the
subject matter of the Contract Documents will be deemed to exist or to bind any of the parties hereto, or
to vary any of the terms contained herein.

C1.15 ENTIRE AGREEMENT

The Contract Documents, as they may be amended from time to time, represent the entire and integrated
Contract between the Town and the Contractor and supersede all prior negotiations, representations, or
agreements, written or oral. This Contract may not be amended, changed, modified, or otherwise altered
in any respect, at any time after the execution hereof, except by a written document executed with the
same formality and equal dignity herewith. Waiver by either party of a breach of any provision of the
Contract Documents will not be deemed to be a waiver of any other breach of any provision of the Contract
Documents.

C1.16 INTENTION OF THE TOWN

It is the intent of the Town to describe in the ITB the Work to be completed in accordance with all codes
and regulations governing all the Work to be performed under this Contract. Any work, labor, materials
and/or equipment that may reasonably be inferred from the Contract as being required to produce the
intended results must be supplied by Contractor whether or not specifically called for in the Contract
Documents. Where words, which have well-known technical or trade meanings are used to describe Work,
materials or equipment, such words will be interpreted in accordance with that meaning. Reference to
standard specifications, manuals, or codes of any technical society, organization, or association, or to the
laws or regulations of any governmental authority, whether such reference be specific or by implication,
will mean the latest standard specification, manual, code or laws or regulations in effect at the time of
opening of Bids and Contractor must comply therewith. Town will have no duties other than those duties
and obligations expressly set forth within the Contract Documents.

C1.17 PRIORITY OF PROVISIONS

If there is a conflict or inconsistency between any term, statement requirement, or provision of any exhibit
attached hereto, any document or events referred to herein, or any document incorporated into the
Contract Documents by reference and a term, statement, requirement, the specifications or any plans, or
provision of the Contract Documents the following order of precedence will apply:

1. Inthe event of conflicts in the Contract Documents the priorities stated below will govern;
2. Revisions and Change Orders to the Contract will govern over the Contract;

3. The Contract Documents will govern over the Contract;

4. The Special Conditions will govern over the General Conditions of the Contract; and

5. Addendum to an ITB will govern over the ITB.

In the event that Drawings and specifications are provided with the Contract the priorities stated below
will govern:

1. Scope of Work and Specifications will govern over Plans and Drawings;
2. Schedules, when identified as such will govern over all other portions of the Plans;
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3. Specific notes will govern over all other notes, and all other portions of the Plans, unless specifically
stated otherwise;

4. Larger scale drawings will govern over smaller scale drawings;

Figured or numerical dimensions will govern over dimensions obtained by scaling; and

6. Where provisions of codes, manufacturer’s specifications or industry standards are in conflict, the
more restrictive, strict, or higher quality will govern.

v

C1.18 ROYALTIES AND PATENTS
All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article, material,
arrangement, appliance, or method that may be used upon or in any manner be connected with the Work
or appurtenances, are hereby included in the prices stipulated in the Contract for said Work.

C1.19 PURCHASE AND DELIVERY, STORAGE, AND INSTALLATION

All materials must be F.0.B. delivered and included in the cost of the Work. The Contractor is solely
responsible for the purchase, delivery, off-loading and installation of all equipment and material(s).
Contractor must make all arrangement for delivery. Contractor is liable for replacing any damaged
equipment or material(s) and filing any and all claims with suppliers. All transportation must comply with
all Federal, State of Florida, Miami-Dade County, and Town rules and regulations.

No materials will be stored on site without prior written approval by the Town. Requests for material
storage shall be done using the appropriate Town form by the Project Manager. The Town’s Forms are
available on the Town’s website.

C1.20 PAYMENT OF MATERIALS STORED ONSITE

The Town may pay for materials stored onsite upon request by the Contractor, and Town approval. Unless
otherwise provided in the Contract Documents, applications for payment may include materials and
equipment not yet incorporated in the Work, but where delivery has been completed and are suitably
stored on the worksite. Approval of payment applications for such stored items on the worksite shall be
conditioned upon submission by the Contractor of bills of sale and required insurance, or such other
procedures to establish owner’s title to such materials and equipment, or otherwise to protect owner’s
interest which are satisfactory to the Town. When payment for materials stored is permitted, Contractor
must submit a separate Schedule for Materials Stored showing line-item, description, previous value
received, value incorporated into the Work and present value.

C1.21 VEHICLES & EQUIPMENT
Contractor must have on hand at all times clean and in good working order such vehicles, machinery, tools,
accessories, and other items necessary to perform the Work under this Contract. The Town may require
the repair or replacement of equipment as reasonably necessary.

C1.22 OWNERSHIP OF THE WORK
The Contractor is solely responsible for all Work, until Final Completion of the Work. Contractor is liable
for all damage, theft, maintenance, and safety until such time as the Town issues a notice of Final
Completion of the Work.

C1.23 TOWN LICENSES, PERMITS AND FEES

In accordance with the Public Bid Disclosure Act, 218.80, Florida Statutes, each license, permit, or fee the
Contractor will have to pay the Town before or during the Work or the percentage method or unit method
of all licenses, permits and fees required by the Town and payable to the Town by virtue of the Work as
part of the Contract are as follows:
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1. Contractor must have and maintain during the term of this Contract all appropriate Town licenses. Fees
for which must be paid in full in accordance with the Town’s Fee structure for such licenses. THERE
WILL NOT BE ANY PERCENTAGE REDUCTION OR WAIVING OF TOWN LICENSE FEES.

2. During the performance of this Contract there may be times when the Contractor will be required to
obtain a Town permit for such Work. It is the responsibility of the Contractor to ensure that he has the
appropriate Town permits to perform such work as may become necessary during the performance of
the Work. Any fees related to Town required permits in connection with this Contract will be the
responsibility of the Contractor and will be reimbursed by the Town.

Licenses, permits, and fees that may be required by County, State or Federal entities are not included in
the above list.

C1.24 TAXES

Contractor must pay all applicable sales, consumer, use, and other taxes required by law. Contractor is
responsible for reviewing the pertinent state statutes involving state taxes and complying with all
requirements.

Contractor shall include all sales and other taxes for which it is liable in its Bid price.

C1.25 REMOVAL OF UNSATISFACTORY PERSONNEL
Contractor must at all times enforce strict discipline and good order among its employees and
subcontractors at the Project(s) site(s) and must not employ on any Work any unfit person or anyone not
skilled in the Work to which they are assigned.

The Town may make written request to the Contractor for the prompt removal and replacement of any
personnel employed or retained by the Contractor, or any or Subcontractor engaged by the Contractor to
provide and perform services or Work pursuant to the requirements of the Contract Documents. The
Contractor must respond to the Town within five (5) calendar days of receipt of such request with either
the removal and replacement of such personnel or written justification as to why that may not occur. The
Town will make the final determination as to the removal of unsatisfactory personnel from the Work. The
Contractor agrees that the removal of any of such individual(s) does not require the termination or
demotion of said individual(s).

C1.26 DEFECTIVE OR NON-COMPLIANT WORK

The Project Manager has the authority to reject or disapprove Work that is found to be defective or not in
compliance with the requirements of the Contract. If required, the Contractor will promptly either correct
all defective or non-compliant Work or remove such defective Work and replace it with non-defective/non-
compliant Work. Contractor will bear all direct, indirect, and consequential costs of such removal or
corrections.

Re-examination of any of the Work may be ordered by the Project Manager and if so ordered, the Work
must be uncovered by Contractor. If such Work is found to be in accordance with the Contract Documents,
the Town will pay the cost of reexamination and replacement by means of a Change Order. If such Work is
not in accordance with the Contract Documents, Contractor will pay such cost.

Should Contractor fail or refuse to remove or correct any defective or non-compliant Work or to make any
necessary repairs in accordance with the requirements of the Contract Documents within the time
indicated in writing by the Project Manager, the Project Manager has the authority to cause the
defective/non-compliant Work to be removed or corrected or make such repairs or corrections as may be
necessary at Contractor's expense. Any expense incurred by the Town in making such removals,
corrections, or repairs, will be paid for out of any monies due or which may become due the Contractor. In
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the event of failure of the Contractor to make all necessary repairs promptly and fully, the Town Manager
or designee may declare the Contractor in default.

If, within the warranty period required by the Contract Documents, or by any specific provision of the
Contract, any of the Work is found to be defective or not in accordance with the Contract Documents,
Contractor, after receipt of written notice from Town, must promptly correct such defective or
nonconforming Work within the time specified by Town, without cost to Town. Should the Contractor fail
to take such action the Town may take any necessary and appropriate action and hold the Contractor liable
and responsible for all costs. The Town may take any action allowed under this Contract or in law to recover
all such costs. Nothing contained herein will be construed to establish a period of limitation with respect
to any other obligation which Contractor might have under the Contract Documents, including but not
limited to, any claim regarding latent defects.

Failure to reject any defective Work or material does not, in any way, prevent later rejection when such
defect is discovered, or obligate the Town to accept the defective Work.

C1.27 COMPLIANCE WITH APPLICABLE LAWS

The Contractor must comply with the most recent editions and requirements of all applicable laws, rule,
regulations, codes, and ordinances of the Federal government, the State of Florida, Miami-Dade County,
and the Town.

C1.28 NONDISCRIMINATION, EQUAL EMPLOYMENT OPPORTUNITY, & ADA

Contractor will not unlawfully discriminate against any person, will provide equal opportunities for
employment, and comply with all applicable provisions of the Americans with Disabilities Act in its
performance of the Work under the Contact. Contractor will comply with all applicable federal, State of
Florida, Miami-Dade County, and Town rules regulations, laws, and ordinance as applicable.

C1.29 NOTICES

Whenever either party desires to give written notice to the other relating to the Contract, such must be
addressed to the party for whom it is intended at the place specified below; and the place for giving the
notice will remain until it has been changed by written notice in compliance with the provisions of this
Article. Notice will be deemed given on the date received or within 3 days of mailing, if mailed through the
United States Postal Service. Notice will be deemed given on the date sent via e-mail or facsimile. Notice
will be deemed given via courier/delivery service upon the initial delivery date by the courier/delivery
service. For the present, the parties designate the following as the respective places for giving of notice:

For Town:

Mr. Edward Pidermann

Town Manager

Town of Miami Lakes

6601 Main Street

Miami Lakes, Florida 33014
pidermanne@miamilakes-fl.gov

For Contractor:

Luis Rodriguez
Vice President
ATC Engineering, Inc.

Royal Oaks First Addition Drainage Improvement Project

Lorenzo Cobiella

Deputy Town Attorney
Town of Miami Lakes

6601 Main Street

Miami Lakes, Florida 33014
cobiellal@miamilakes-fl.gov
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2222 NW 14% Street
Miami, Florida 33125
info@atcflorida.net

Space intentionally left blank

During the Work the Contractor must maintain continuing communications with designated Town
representative(s). The Contractor must keep the Town fully informed as to the progress of the Work under
the Contract.

C2 INDEMNITY & INSURANCE

C2.01 INDEMNIFICATION

The Contractor must indemnify and hold harmless the Town, its officers, agents and employees from and
against all liability, claims, damages, losses and expenses, including reasonable attorney's fees and costs at
both trial and appellate levels arising out of or resulting from the performance of the Work under this
Contract, caused by negligence, recklessness, intentional misconduct, or any act or omission of the
Contractor or anyone directly or indirectly employed by Contractor or anyone for whose acts Contractor
may be liable. The Contractor expressly understands and agrees that any insurance protection required by
this Contract or otherwise provided by Contractor will in no way limit the responsibility to indemnify, keep
and save harmless and defend the Town or its officers, employees, agents, and instrumentalities as herein
provided.

The Contractor agrees and recognizes that the Town will not be held liable or responsible for any claims
which may result from any actions or omissions of the Contractor in which the Town participated either
through review or concurrence of the Contractor's actions. In reviewing, approving, or rejecting any
submissions by the Contractor or other acts of the Contractor, the Town in no way assumes or shares any
responsibility or liability of the Contractor or Subcontractor, under this Contract. The Contractor will
defend the Town or provide for such defense at its own expense, at the Town’s option.

This indemnification obligation will survive the expiration or termination of this Contract.

The Town has provided specific consideration for the indemnification of $10.00 from the sums due to the
Contractor under this Contract.

C2.02 CONTRACTOR’S RESPONSIBILITY FOR DAMAGES TO THE WORK

Contractor accepts full responsibility for Work against all losses or damages of whatever nature sustained
until acceptance by Town Manager or designee, and must promptly repair or replace, at no additional cost
to the Town any Work, materials, equipment, or supplies damaged, lost, stolen, or destroyed from any
cause whatsoever.

Contractor is full responsible for Work against all losses or damages of whatever nature sustained until
acceptance by Town, and must promptly repair or replace, at no additional cost to the Town any Work,
materials, equipment, or supplies damaged, lost, stolen, or destroyed from any cause whatsoever.

C2.03 DEFENSE OF CLAIMS

Should any claim be made, or any legal action brought in any way relating to the Work under the Contract,
the Contractor will diligently render to the Town all assistance which the Town may require of the
Contractor.
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C2.04 INSURANCE

Without limiting any of the other obligations or liabilities of Contractor, the Contractor must secure and
maintain throughout the duration of this Contract, insurance of such type and in such amounts necessary
to protect its interest and the interest of the Town against hazards or risks of loss as specified below. The
underwriter of such insurance must be qualified to do business in the State of Florida, be rated “B” as to
management and “Class V” as to strength or better as rated by the latest edition of Best’s Insurance Guide,
published by A.M. Best Company, Oldwick, New Jersey, or its equivalent, the insurance carrier must have
agents upon whom service of process may be made in the State of Florida. The insurance coverage will be
primary insurance with respect to the Town, its officials, employees, agents, and volunteers. Any insurance
maintained by the Town will be in excess of the Contractor’s insurance and will not contribute to the
Contractor’s insurance. The insurance coverages must include a minimum of:

a. Worker’s Compensation and Employer’s Liability Insurance:

Coverage to apply for all employees for statutory limits as required by the State of Florida’s
Statutory Workers’ Compensation Law and all applicable Federal laws. The policy(ies) must include
Employer’s Liability with minimum limits of $100,000 per accident, $100,000 per person, and
$500,00 policy aggregate.

b. Comprehensive Business Automobile and Vehicle Liability Insurance:

This insurance must be written in comprehensive form and must protect the Contractor and the
Town against claims for injuries to members of the public and/or damages to property of others
arising from the Contractor’s use of motor vehicles or any other equipment and must cover
operation with respect to onsite and offsite operations and insurance coverage must extend to any
motor vehicles or other equipment irrespective of whether the same is owned, non-owned, or
hired. The limit of liability must not be less than $500,000 per occurrence, combined single limit
for Bodily Injury Liability and Property Damage Liability. Coverage must be afforded on a form no
more restrictive than the latest edition of the Business Automobile Liability Policy, without
restrictive endorsement, as filed by the Insurance Services Office.

C. Commercial General Liability (“CGL”):

This insurance must be written in comprehensive form and must protect the Contractor and the
Town against claims arising from injuries to members of the public or damage to property of others
arising out of any act or omission to act of the Contractor or any of its agents, employees, or
subcontractors. The limit of liability must not be less than $250,000 per occurrence and $500,000
policy aggregate, combined single limit for Bodily Injury Liability and Property Damage Liability.
Coverage must be afforded on a primary and non-contributory basis and with a coverage form no
more restrictive than the latest edition of the Commercial General Liability Policy, without
restrictive endorsements, as filed by the Insurance Services Office, and must include: (1) Premises
and/or Operations; (2) Independent contractors and Products and/or completed Operations; (3)
Broad Form Property Damage, Personal Injury and a Contractual Liability Endorsement, including
any hold harmless and/or indemnification agreement.

(1st) Products and/or Completed Operations for contracts with an Aggregate Limit of One Million
Dollars ($1,000,000) per project. Contractor must maintain in force until at least three years
after completion of all Work required under the Contract, coverage for Products and
Completed Operations, including Broad Form Property Damage.
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(2nd) Personal and Advertising Injury with an aggregate limit of One Million Dollars ($1,000,000).

(3rd) CGL Required Endorsements:
a) Employees included as insured
b) Contingent Liability/Independent Contractors Coverage
c) Contractual Liability
d) Waiver of Subrogation
e) Premises and/or Operations
f) Explosion, Collapse and Underground Hazards (if not specifically covered under the

policy)

g) Loading and Unloading

h) Mobile Equipment (Contractor’s Equipment) whether owned, leased, borrowed, or
rented by Contractor or employees of the Contractor.

d. Certificate of Insurance

Contractor must provide the Town Manager or designee with Certificates of Insurance for all
required policies within fifteen (15) days of notification of a conditional award by the Town. The
Certificates of Insurance must not only name the types of policy(ies) provided, but also must
specifically cite this Contract and must state that such insurance is as required by this Contract.
The Town reserves the right to require the Contractor to provide a certified copy of such policies,
upon written request by the Town. Each policy certificate must be endorsed with a provision that
not less than thirty (30) calendar days’ written notice must be provided to the Town before any
policy or coverage is cancelled, restricted, or a material change is made. Acceptance of the
Certificate(s) is subject to approval of the Town Manager or designee.

e. Additional Insured

The Town is to be specifically included as an Additional Insured for the liability of the Town
resulting from operations performed by or on behalf of Contractor in performance of this Contract.
The Town must be named as additional insured under the CGL, business automobile insurance and
umbrella policies. Town must be named as an additional insured under Contractor’s insurance,
including that applicable to the Town as an Additional Insured, must apply on a primary basis and
any other insurance maintained by the Town will be in excess of and will not contribute to
Contractor’s insurance. Contractor’s insurance must contain a severability of interest provision
providing that, except with respect to the total limits of liability, the insurance must apply to each
Insured or Additional Insured in the same manner as if separate policies had been issued to each.

All deductibles or self-insured retentions must be declared to and be approved by the Town
Manager. The Contractor will be responsible for the payment of any deductible or self-insured
retention in the event of any claim.

C3 PUBLIC RECORDS

C3.01 ACCESS, REVIEW AND RELEASE OF RECORDS

Town will have the right to inspect and copy, at Town’s expense, the books, records, and accounts of
Contractor which relate in any way to the Contract. The Contractor agrees to maintain an accounting
system that provides for accounting records that are supported with adequate documentation and
adequate procedures for determining allowable costs.
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f. Public Records

Bidder affirms, by virtue of bidding, that its Bid is a public record, and the public will have access to all
documents and information pertaining to the bid and the solicitation, subject to the provisions of Chapter
119, Florida Statutes. Bidder acknowledges that the Town may provide public access to or provide copies
of all documents subject to disclosure under applicable law. If the Project is funded by grants, either
partially or fully, records will be made available to the granting agency in accordance with that agency’s
requirements, when necessary.

Bidder is responsible for claiming applicable exemptions to disclosure as provided by Chapter 119, Florida
Statutes, in its Bid by identifying the materials to be protected and providing a reason for why such
exclusion from public disclosure is necessary and legal.

g. Retention and Transfer of Public Records

Upon termination by the Town or final completion of the Contract the Contractor must, in accordance with
Section 119.0701 of the Florida Statutes, transfer to the Town, at no cost, all public records in possession
of the Contractor and destroy any duplicate public records that are exempt or confidential and exempt
from public records disclosure requirements. All public record stored electronically must be provided in
.pdf format or another format acceptable to the Town. Any payments due the Contractor will not be made
until the Town receives the public records. Failure to return such documents will result in the documents
being subject Chapter 119 of the Florida Statutes

The Contractor must comply with the applicable provisions of Chapter 119, Florida Statutes, and Town will
have the right to immediately terminate this Contract for the refusal by the Contractor to comply with
Chapter 119, Florida Statutes. The Contractor must retain all other records associated with this Contract
for a period of five (5) years from the date of termination.

Should the Contractor have any questions related to the application of Chapter
119, Florida Statutes, to the Contractor’s duty to provide public records relating
to this Contract, contact the Town’s custodian of public records at the Office of

the Town Clerk 6601 Main Street, Miami Lakes, Florida 33014 either in writing to
by telephone at (305) 364-6100 or clerk@miamilakes-fl.gov.

C4 CONTRACT MODIFICATION AND DISPUTE PROCESS

C4.01 CHANGE ORDERS

Without invalidating the Contract Documents, and without notice to any Surety, the Town reserves the
right to make increases, decreases or other changes in the character or quantity of the Work under the
Contract Documents as may be considered necessary or desirable to complete the Work in a manner
satisfactory to the Town. The Town reserves the right to order changes which may result in additions to or
reductions from the amount, type or value of the Work shown in the Contract, and which are within the
general scope of the Contract Documents, and all such changes will be authorized only by a Change Order
approved in advance and issued in accordance with provisions of the Town.

The Contractor is required to provide the Project Manager with a detailed Change Proposal Request
(“CPR”) or Request for Change Order (“RCQO”), utilizing the Town’s standard form, which must include
requested revisions to the Contract, including but not limited to adjustments in this Contract Price and
Contract Time. The Contractor is required to provide sufficient data in support of the cost proposal
demonstrating its reasonableness. In furtherance of this obligation, the Town may require that the
Contractor submit any or all of the following: a cost breakdown of material costs, labor costs, labor rates
by trade, and Work classification and overhead rates in support of Contractor's CPR/RCO. The Contractor’s
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CPR/RCO must include any schedule revisions and an explanation of the cost and schedule impact of the
proposed change on the Project. If the Contractor fails to notify the Project Manager of any schedule
changes associated with the proposed change, it will be deemed to be an acknowledgment by Contractor
that the proposed work will not have any scheduling consequences.

Any changes to the Contract must be contained in a written Change order, using the Town’s Change Order
Form, executed by both parties. However, under circumstances determined necessary by the Town, a
Change Order may be issued unilaterally by Town.

In the event a satisfactory adjustment cannot be reached, and a Change Order has not been issued or time
is of the essence, the Town reserves the right, at its sole option to direct the Contractor to proceed on a
time and materials basis or make such arrangements as may be deemed necessary to complete the
proposed additional Work.

Where the Town directs the Contractor to proceed on a time and materials basis, Contractor must maintain
detailed records of all labor and material costs for review by the Town.

For all Change Orders the Contractor will be entitled to a combined profit and overhead rate for Change
Orders that will not be in excess of ten percent (10%) inclusive of all direct/indirect costs including labor,
material, and equipment costs, unless the Procurement Manager determines that the complexity and risk
of the Change Order work is such that an additional factor is appropriate.

The final amount to be paid to the Contractor for Change Order Work is subject to negotiation between
the Town and the Contractor.

Failure by the Contractor to proceed with Change Order Work when so directed by the Town Manager or
designee may result in the Contractor being found in default of the Contract.

Contractor must utilize the Town’s standard requests for change orders and change order forms unless
otherwise specifically approved by the Town’s Procurement Manager. The Town’s Forms are available on
the Town’s website.

C4.02 FORCE MAJEURE
Should any failure to perform on the part of Contractor be due to a condition of Force Majeure as that
term is interpreted under Florida law, then, the Town may allow an extension of time reasonably
commensurate with the cause of such failure to perform or cure.

If the Contractor is delayed in performing any obligation under the Contract Documents due to a force
majeure condition, the Contractor must request a time extension from the Town within two (2) working
days of said Force Majeure occurrence. Any time extension will be subject to mutual agreement and will
not be cause for any claim by the Contractor for extra compensation unless additional services are required
by the Town. A Force Majeure event does not include inclement weather except for significant weather
events that adversely impact the critical path of the Project Schedule, if required, or completion of the
work, and does not include the acts or omissions of Subcontractors or suppliers.

C4.03 EXTENSION OF TIME

Any reference in this Article to the Contractor will be deemed to include suppliers, and permitted
Subcontractors, whether or not in privity of contract with the Contractor for the purpose of this Article.

If the Contractor is delayed at any time during the progress of the Work beyond the time frame or date
provided for Final Completion by the neglect or failure of the Town or by a Force Majeure, then the
Contract Time set forth in the Contract will be extended by the Town subject to the following conditions:
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1. The cause of the delay arises after issuance of the NTP and could not have been anticipated by the
Contractor by reasonable investigation before proceeding with the Work;

2. The Contractor demonstrates that the completion of the Work will be actually and necessarily delayed;

3. The effect of such cause cannot be avoided or mitigated by the exercise of all reasonable precautions,
efforts, and measures whether before or after the occurrence of the cause of delay.

A delay meeting all the conditions of the above will be deemed an Excusable Delay.

The Town reserves the right to rescind or shorten any extension previously granted if subsequently, the
Project Manager determines that any information provided by the Contractor in support of a request for
an extension of time was erroneous; provided however, that such information or facts, if known, would
have resulted in a denial of the request for an Excusable Delay. Notwithstanding the above, the Project
Manager will not rescind or shorten any extension previously granted if the Contractor acted in reliance
upon the granting of such extension and such extension was based on information which, although later
found to have been erroneous, was submitted in good faith by the Contractor.

The request for an Excusable Delay must be made within five (5) calendar days after the time when the
Contractor knows or should have known of any cause for a specific event, for which it may claim an
extension of time and must provide any actual or potential basis for an extension of time, identifying such
causes and describing, as fully as practicable at that time, the nature and expected duration of the delay
and its effect on the completion of that part of the Work identified in the request. The Project Manager
may require the Contractor to furnish such additional information or documentation, as the Project
Manager will reasonably deem necessary or helpful in considering the requested extension.

The Contractor will not be entitled to an extension of time unless the Contractor affirmatively
demonstrates that it is entitled to such extension.

The Project Manager will endeavor to review and respond to the Contractor’s request for Excusable Delays
in a reasonable period of time; however, the Contractor is obligated to continue to perform the Work
required regardless of whether the Project Manager has issued a decision or whether the Contractor
agrees or disagrees with that decision.

With regard to an injunction, strike or interference of public origin which may delay the Project, the
Contractor must promptly give the Project Manager a copy of the injunction or other orders and copies of
the papers upon which the same was granted. The Town must be afforded the right to intervene and
become a party to any suit or proceeding in which any such injunction has been obtained and move to
dissolve the same or otherwise, as the Town may deem proper.

Where the Contractor is delayed for any period of time by two or more of the causes mentioned in Article
C4.04, Excusable Delay, Non-Compensable, the Contractor will not be entitled to a separate extension for
each one of the causes, only one period of extension will be granted for the delay.

Any extension of time granted by the Town will be processed through the Change Order provisions of the
Contract.

The permitting of the Contractor to proceed with the Work subsequent to the date specified in the Contract
(as such date may have been extended by a change order), the making of any payment to the Contractor,
the issuance of any Change Order, will not waive the Town's rights under the Contract, including but not
limited to the assessment of liquidated damages or declaring Contractor in default.

C4.04 EXCUSABLE DELAY, NON-COMPENSABLE

Excusable Delay is delay caused by either of the following: (i) circumstances that could not be foreseen and
are beyond the reasonable control of Contractor, its subcontractors, or suppliers; or (ii) joint or concurrent

26

Royal Oaks First Addition Drainage Improvement Project ITB 2023-26



action by Contractor, its subcontractors, suppliers or vendors and the Town. Then Contractor will be
entitled only to a time extension and no compensation for the delay.

Contractor is entitled to a time extension of the Contract time for each day the Work is delayed due to
Excusable Delay. Contractor must document its claim for any time extension as provided in Article C4.05.

Failure of Contractor to comply with Article C4.05, as to any particular event of delay will be deemed
conclusively to constitute a waiver, abandonment or relinquishment of any and all claims resulting from
that particular event of delay.

C4.05 CLAIMS

Contractor will only be entitled to submit a claim after submitting its request for additional compensation
or time in accordance with Articles C4.03 and C4.04 of the Contract and the request(s) have been denied
or the Contractor does not agree with the decision of the Town.

Any claim for a change in the Contract time for completion of any Work, the Contract Term, or Contract
price must be made by written notice by Contractor to the Town representatives identified in Article C1.26
within the timeframe established in Article C4.04, effective with the commencement of the event giving
rise to the claim stating the general nature and cause of the claim. Thereafter, within twenty (20) calendar
days of the termination of the event giving rise to the claim, written notice of the extent of the claim with
supporting information and documentation must be provided unless the Procurement Manager allows an
additional period of time to ascertain more accurate data in support of the claim. The written notice must
be accompanied by Contractor's written notarized statement that the adjustment(s) claimed is the entire
adjustment to which the Contractor has reason to believe it is entitled as a result of the occurrence of said
event. All claims and disputes will be determined in accordance with the Contract. It is expressly and
specifically agreed that any and all claims for changes to the Contract will be waived if not submitted in
strict accordance with the requirements of this Article.

The Town may require the Contract to submit its claim utilizing a specific format or forms to facilitate the
Town'’s evaluation of the claim. The Town at its sole discretion may require that additional documentation
or information be provided by the Contractor to assist in its review and evaluation of the claim.

The Contract time will be extended in an amount equal to time lost on critical Work items due to delays
beyond the control of and through no fault or negligence of Contractor if a claim is made as provided in
this Article. Such delays include, but are not to be limited to, acts or neglect by any separate contractor
employed by Town, fires, floods, labor disputes beyond the control of the Contractor, epidemics, abnormal
weather conditions (if applicable), or acts of God.

The Contractor will not be entitled to an increase in the Contract price or payment or compensation of any
kind from the Town for direct, indirect, consequential, impact or other costs, expenses or damages,
including but not limited to costs of acceleration or inefficiency, arising because of delay, disruption,
interference or hindrance from any cause whatsoever, whether such delay, disruption, interference or
hindrance be it reasonable or unreasonable, foreseeable or unforeseeable, avoidable or unavoidable.
Contractor will only be entitled to an extension of the Contract Time for completion of the Work, as the
sole and exclusive remedy for such resulting excusable delay.

The Contractor agrees to make no claim for damages for delay of any kind in the performance of the
Contract Documents whether occasioned by any act or omission of the Town or any of its representatives
and the Contractor agrees that any such claim will be compensated solely by an extension of time to
complete performance of the Work due to an Excusable Delay as defined in Articles C4.03, and Article
C4.04. The Contractor alone specifically assumes the risk of such delays, including, without limitation:
delays in processing or approving any submittals to the Town or by the Town, or the failure to render
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determinations, approvals, replies, inspections, in a timely manner. Contractor will not receive monetary
compensation for Town delay(s).

Failure of Contractor to comply with this Article as to any particular event of claim will be deemed
conclusively to constitute a waiver of any and all claims resulting from that particular event.

C4.06 CONTINUING THE WORK

Contractor must continue to perform all Work under the Contract Documents during all disputes or
disagreements with Town, including disputes or disagreements concerning a request for a Change Order
and no Work must not be delayed or postponed pending resolution of any disputes or disagreements.

C4.07 FRAUD AND MISREPRESENTATION

The Town may terminate this Contract or any other contracts with the Town with any person, individual,
corporation, entity, or affiliate that attempts to meet its contractual obligations with the Town through
fraud, misrepresentation, or material misstatement. Such person, individual, corporation, entity, or
affiliate will be responsible for all direct or indirect costs associated with termination or cancellation.

C4.08 STOP WORK ORDER

The Town may, at any time, by written order to the Contractor, require the Contractor to stop all, or any
part, of the Work for a period of up to ninety (90) days (or any lesser period), commencing no sooner than
the date the order is delivered to the Contractor, and for any further period to which the parties may agree.
Any such order will be specifically identified as a “Stop Work Order” issued pursuant to this paragraph.
Within the period of ninety (90) days (or the lesser period specified) after a Stop Work Order is delivered
to the Contractor, or within any extension to which the parties have agreed the Town will either:

1. Cancel the Stop Work Order; or
2. Terminate the Work covered by such order as provided in Article C5.03, Termination for Convenience.

If a Stop Work Order issued under this Article is canceled or the period of the order or any extension thereof
expires, the Contractor must resume the Work without compensation to the Contractor for such
suspension other than extending the time to complete any Work under the Contract or extending the
Contract Term to the extent that, in the opinion of the Project Manager, the Contractor may have been
delayed by such suspension. In the event the Project Manger determines that the suspension of Work was
necessary due to Contractor’s defective or incorrect Work, unsafe Work conditions caused by the
Contractor, or any other reason caused by Contractor’s fault or omission, the Contractor will not be entitled
to an extension of time or Contract Term or (Time) as a result of the issuance of a Stop Work Order.

Suspension of the Work caused by a threatened or actual storm event, regardless of whether the Town
has directed such suspension, will entitle the Contractor to additional Contract time as non-compensable,
Excusable Delay, and will not give rise to a claim for compensable delay.

C4.09 MATERIALITY AND WAIVER OF BREACH

Town and Contractor agree that each requirement, duty, and obligation set forth in the Contract
Documents is substantial and important to the formation of the Contract Documents and, therefore, is a
material term hereof. The Town's failure to enforce any provision of the Contract Documents will not be
deemed a waiver of such provision or modification of the Contract Documents. A waiver of any breach of
a provision of the Contract Documents will not be deemed a waiver of any subsequent breach and will not
be construed to be a modification of the terms of the Contract Documents.
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C4.10 TIME IN WHICH TO BRING ACTION AGAINST THE TOWN

In the event the Contractor may be deemed to have a cause of action against the Town, no action will lie
or be maintained by the Contractor against the Town upon any claim arising out of or based upon the
Contract Documents by reason of any act or omission or requirement of the Town or its agents, unless
such action is commenced within six (6) months after the date of issuance of a final payment under the
Contract, or if the Contract is terminated under the provisions of the Contract, unless such action is
commenced within six (6) months after the date of such termination by the Town.

C4.11 CONTRACT EXTENSION

The Town reserves the right to extend the Contract for up to ninety (90) calendar days beyond the original
Contract period, inclusive of any Options to Renew exercised by the Town. In such event, the Town will
notify the Contractor in writing of such extensions.

C5 EARLY TERMINATION & DEFAULT

C5.01 SET-OFFS, WITHOLDING, AND DEDUCTIONS

The Town may set-off, deduct or withhold from any payment due the Contractor, such sums as may be
specifically allowed in the Contract or by applicable law including, without limitation, the following:

1. Any amount of any claim by a third party;
2. Any Liquidated Damages, and/or;
3. Any unpaid legally enforceable debt owed by the Contractor to the Town.

The Town will notify the Contractor in writing of any such withholdings.
Any withholding, which is ultimately held to have been wrongful, will be paid to the Contractor in

accordance with the Local Government Prompt Payment Act

C5.02 CONTRACTOR DEFAULT
An event of default means a breach of the Contract by the Contractor. Without limiting the generality of
the foregoing and in addition to those instances referred to herein as a breach, an Event of Default, includes
but is not limited to, the following:

1. The Contractor has not performed the Work in a timely manner;

2. The Contractor has refused or failed to supply properly skilled staff or provided sufficient quantities of
staff to perform the Work;

3. The Contractor has failed to make prompt payment to Subcontractors or suppliers for any services,
materials, or supplies provided to Contractor;

4. The Contractor has become insolvent or has assigned the proceeds received for the benefit of the
Contractor’s creditors, or the Contractor has taken advantage of any insolvency statute or
debtor/creditor law or if the Contractor’s affairs have been put in the hands of a receiver;

5. The Contractor has failed to obtain the approval of the Town where required by the Contract
Documents;

6. The Contractor has failed in the representation of any warranties stated herein;

7. When, in the opinion of the Town, reasonable grounds for uncertainty exist with respect to the
Contractor’s ability to perform the Work.

h. Notice of Default — Opportunity to Cure

Where an Event of Default (“Default”) occurs under the Contract, the Town may at its sole discretion notify
the Contractor, specifying the basis for such Default, and advising the Contractor that such Default must
be cured within a time frame specified by the Town; or the Contract with the Town may be terminated.
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The Town is under no obligation to issue such notification. The Town may grant an extension to the cure
period if the Town deems it appropriate and in the best interest of the Town, without waiver of any of the
Town's rights hereunder. The Town, at its sole discretion, may have a default corrected by its own forces
or another contractor and any such costs incurred will be deducted from any sums due the Contractor
under any contract with the Town.

The Town Manager or designee may also suspend any payment or part thereof or order a Work stoppage
until such time as the issue(s) concerning compliance are resolved.

i Termination for Default

Where a Default is not cured within the time specified to cure the Default, the Town Manager in addition
to all remedies available by law, may immediately, upon written notice to Contractor, terminate this
Contract. Contractor understands and agrees that termination of this Contract under this Article will not
release Contractor from any obligation accruing prior to the effective date of termination.

In the event of termination by the Town Manager or designee, the Town Manager or designee may
immediately take possession of all applicable documentation and data, material, equipment, and supplies
to which it is entitled to under the Contract or by law.

Where the Town erroneously terminates the Contract for default, the terminations will be converted to a
Termination for Convenience, and the Contractor will have no further recourse of any nature for wrongful
termination.

C5.03 TERMINATION FOR CONVENIENCE

In addition to cancellation or termination as otherwise provided for in the Contract, the Town may at any
time, in its sole discretion, with or without cause, terminate the Contract by written notice to the
Contractor. Such Written Notice will state the date upon which Contractor must cease all Work under the
Contract, and if applicable vacate the Project(s) site(s).

Upon receipt of such notice, unless otherwise directed by the Town, the Contractor must Stop all Work on
the date specified in the notice (“the Effective Date”);

1. Take such action as may be necessary for the protection and preservation of the Town’s materials and
property;

2. Cancel all cancelable orders for materials and equipment;

Remove all materials, supplies or equipment that may be used by the Contractor on other work;

4. Assign to the Town and deliver to the Town, at a site(s) specified by the Town, any non-cancelable
orders for materials and equipment that can not otherwise be used by the Contactor on other work;

5. Take no action that will increase the amounts payable by the Town under the Contract Documents;
and take reasonable measures to mitigate the Town’s liability under the Contract Documents; and

6. All documents, including electronic documents, related to Work authorized under the Contract,
whether finished or not, must be turned over to the Town. Failure to timely deliver the documentation
will be cause to withhold any payments due without recourse by Contractor until all documentation is
delivered to the Town.

w

In the event that the Town exercises its right to terminate the Contract pursuant to the Contract
Documents, the Town will pay the Contractor for the actual cost, or the fair and reasonable value, as
substantiated by invoice documentation, of any non-cancelable material(s) and equipment that cannot be
used elsewhere by the Contractor in the performance of its work.

In no event, will any payments under this Paragraph exceed the maximum cost set forth in the Contract
and the amount due hereunder may be offset by payments made to the Contractor or any claims made
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against the Contractor. Contractor will not be entitled to lost profits, overhead or consequential damages
as a result of a Termination for Convenience.

C5.04 REMEDIES AVAILABLE TO THE TOWN
The Town may avail itself of each and every remedy stated in the Contract Documents or existing at law or
in equity. The exercise or the beginning of the exercise of one remedy will not be deemed a waiver of the
right to exercise, at the same time or thereafter, of any other remedy.

C5.05 FUNDS AVAILABILITY

Funding for this Contract is contingent on the availability of funds and the Contract is subject to
amendment or termination due to lack of funds, reduction of funds and/or change in regulations, upon
thirty (30) days’ notice.

C6 PAYMENT PROCESS

C6.01 COMPENSATION

Contractor can submit an invoice for payment for Work performed once per month for work completed
and acceptance by the Project Manager. Contractor may not invoice more than once per month.

Contractor must use the Town’s Contractor Payment Application (“Invoice”) for all payment requests.
Failure to use the Invoice form and fully complete the required information will delay payment. Payments
will not be made based on statements of accounts.

The Invoice Form is available on the Town’s website at Town of Miami Lakes - Growing Beautifully - Invoice
(miamilakes-fl.gov).

The Town will take action to pay, reject or make partial payment on an Invoice in accordance with the
Florida Local Government Prompt Payment Act. No payments will be due or payable for Work not
performed or materials not furnished or where the Work has not been accepted by the Town. If there is a
dispute with regard to an invoice, the Town will pay the amount not in dispute and reject the remainder
that is in dispute. Contractor is responsible for paying its Subcontractors and suppliers in accordance with
the Florida Local Government Prompt Payment Act.

The Contractor will be compensated based on actual Work performed at the prices specified in the
Contract.

The acceptance of final payment for a Project constitutes a waiver of all claims by Contractor related to
that Project, except those previously made in strict accordance with the provisions of the Contract and
identified by Contractor as unsettled at the time of the application for payment.

C6.02 ESTIMATED QUANTITIES

The stated quantities do not reflect the actual quantities to be ordered and the Town has not established
any minimum quantities and no guarantee is expressed or implied as to the total quantity of Work to be
issued to a Contractor. The Town reserves the right, at its sole discretion, to make adjustment to the
number and/or location of the Bid items. The failure of the Town to order any minimum quantities does
not form any basis for a claim by the Contractor for lost work or profits.

C6.03 LINE-ITEM PRICING
Line-item pricing must include all costs, both direct and indirect to perform the Work except for those costs
specifically identified as reimbursable costs as stated in Article C6.06. This includes any incidental costs
associated with the Work not specifically stated, i.e., the installation of drainage may require backfill and
patching, whether permanent or temporary.
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The Bid Form contains line-item prices, and the Bidder is required to Bid on all line items. Where a Bidder
fails to provide line-item prices for all line items the Bid will be rejected as non-responsive.

C6.04 LINE-ITEM QUANTITIES
The estimated quantities will be used solely for bid comparison purposes for the ito determine the lowest
responsive and responsible. No guarantee is expressed or implied as to the total quantity of Work to be
issued to a Contractor.

C6.05 ADDITIONAL LINE-ITEM PRICING

The Town reserves the right to request price quotes for additional items not contained in the initial award.
Should the Town add any additional line items the Town will do so through the Change Order process.

C6.06 REIMBURSIBLE EXPENSES

Certain Project expenses may or will not be known at the time of award of a Project. The Town will
reimburse the Contractor for such costs, which includes:

1. Permits

2. Police Officer costs when not provided by the Town
3. WASD fees

4. DERM fees

Where a permit or the Town requires the Contractor to use a police officer(s) during the performance of
the Work the Town will make every effort to furnish police officers at no cost to the Contractor. Where the
Town is not able to provide the required police officers the Town will reimburse the Contractor based on
the actual cost to the Contractor and the cost is not include in the unit price per item. To be reimbursed
the Contractor must submit a copy of documentation substantiating both the cost as well as proof of
payment.

Contractor will only be reimbursed for the actual direct cost, without any mark-up.
C7 AMERICAN RESCUE PLAN, FEDERAL, STATE, AND LOCAL REQUIRED CONTRACTUAL PROVISIONS

C7.01 EQUAL OPPORTUNITY EMPLOYMENT
During the performance of this contract, the Contractor agrees as follows:

1. The Contractor will not discriminate against any employee or applicant for employment because
of race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor
will take affirmative action to ensure that applicants are employed, and that employees are treated
during employment without regard to their race, color, religion, sex, sexual orientation, gender
identity, or national origin. Such action shall include, but not be limited to the following:

a. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising,
layoff, or termination; rates or pay or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of
the Contractor, state that all qualified applicants will receive considerations for employment
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.

3. The Contractor will not discharge or in any other manner discriminate against any employee or
applicant for employment because such employee or applicant has inquired about, discussed, or
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disclosed the compensation of the employee or applicant or another employee or applicant. This
provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as a part of such employee’s essential job functions
discloses the compensation of such other employees or applicants to individuals who do not
otherwise have access to such information, unless such disclosure is in response to a formal
complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including
an investigation conducted by the employer, or is consistent with the contractor’s legal duty to
furnish information.

4. The Contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided
advising the said labor union or workers’ representatives of the contractor’s commitments under
this section and shall post copies of the notice in conspicuous places available to employees and
applicants for employment.

5. The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965,
and of the rules, regulations, and relevant orders of the Secretary of Labor.

6. The Contractor will furnish all information and reports required by Executive Order 11246 of
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the administering agency
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

7. In the event of the contractor’'s noncompliance with the nondiscrimination clauses of this
Agreement or with any of the said rules, regulations, or orders, this Agreement may be canceled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible for
further Government contracts or federally assisted construction contracts in accordance with
procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions
may be imposed and remedies invoked as provided in Executive Order 11246 of September 24,
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

8. The Contractor will include the portion of the sentence immediately preceding paragraph 1(a)(ii)
of this section and the provisions of subparagraphs (1) through (8) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant
to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The contractor will take such action with respect to
any subcontract or purchase order as the administering agency may direct as a means of enforcing
such provisions, including sanctions for noncompliance. Provided, however, that in the event a
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as
a result of such direction by the administering agency, the contractor may request the United
States to enter into such litigation to protect the interests of the United States.

9. The Contractor shall comply with all federal, state, and local regulations, including but not limited
to, nondiscrimination, wages, social security, workers’ compensation, licenses, and registration
requirements.

10. This agreement shall be governed by and construed in accordance with the laws of the State of
Florida.
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C7.02 COPELAND ANTI-KICKBACK ACT

The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 CFR pt. 3
as may be applicable, which are incorporated by reference into this contract.

C7.03 CONTRACT WORK HOURS AND SAFETY STANDARDS

Where applicable, if the Contract is in excess of $100,000 and involves the employment of mechanics or
laborers, the Town must comply with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor
regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each Town must be required to compute the
wages of every mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of
the standard work week is permissible provided that the worker is compensated at a rate of not less than
one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the work week. The
requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer or
mechanic must be required to work in surroundings or under working conditions which are unsanitary,
hazardous, or dangerous. These requirements do not apply to the purchases of supplies or materials or
articles ordinarily available on the open market, or contracts for transportation or transmission of
intelligence.

C7.04 CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT
Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the
Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C.
1251-1387) and will report violations to FEMA and the Regional Office of the Environmental Protection
Agency (EPA).

C7.05 SUSPENSION AND DEBARMENT

i.  This Contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As
such, the Contractor is required to verify that neither the Contractor, its principals (defined at 2
C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. §
180.940) or disqualified (define at 2 C.F.R. § 180.935).

ii.  The Contractor must comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C,
and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters.

iii.  This certification is a material representation of fact relied upon by the Division. If it is later
determined that the Contractor did not comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part
3000, subpart C, in addition to remedies available to the Division, the Federal Government may
pursue available remedies, including but not limited to suspension and/or debarment.

iv.  The bidder or proposer agrees to comply with the requirements of 2 CFR pt. 180, subpart C and 2
CFR pt. 3000 subpart C while this offer is valid and throughout the period of any contract that may
arise from this offer. The bidder or proposer further agrees to include a provision requiring such
compliance in its lower tier covered transactions.

C7.06 BYRD ANTI-LOBBYING AMENDMENT

Byrd Anti-Lobbying Amendment, 31 USC § 1352 (as amended). Contractors who apply or bid for an award
of $100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not
and has not used Federal appropriated funds to pay any person or organization for influencing or
attempting to influence an officer or employee of any agency, a member of Congress, officer or employee
of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract,
grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-
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Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier to tier up to the Town.

END OF SECTION
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SECTION D. SPECIAL TERMS & CONDITIONS

D1 SCOPE OF WORK

The Work consists of furnishing all labor, materials, machinery, tools, means of transportation, supplies,
equipment, and services necessary for drainage and road improvements including drainage system installation,
milling, and resurfacing, thermoplastic pavement markings, and site restoration [including landscaping swale,
concrete curb and gutter, driveways (asphalt, paver, or concrete) mailbox, street signs, etc.] as detailed in the
plans and specifications attached hereto as Exhibit A.

D2 CONTRACT TERM

The Contract will become effective on the date it is executed by both parties and shall remain in effect until the
expiration of the Warranty period(s). The Contractor shall obtain Substantial Completion of the Work within Two
Hundred (200) Days of the Notice to Proceed being issued by the Town. Contractor must obtain Final Completion
within thirty (30) Days after obtaining Substantial Completion.

D3 COMPENSATION
Contractor shall provide the Town with an invoice within thirty (30) days of the date services were rendered. At a
minimum, the invoice must contain the following information:

e Name and address of the Contractor

e Contract number

Date of invoice

e |Invoice numbers (Invoice numbers cannot be repeated)

Work performed, including a detailed list of area where Work was performed, the products and
applicable quantities applied per area of Work.

Monthly or quarterly price(s) of Work performed

e Total value of the invoice

Failure to include the above information will delay payment. Payments will not be made based on statements of
accounts.

The Town will take action to pay, reject or make partial payment on an invoice in accordance with the Florida Local
Government Prompt Payment Act. No payments shall be due or payable for Services not performed or materials
not furnished or where the Service has not been accepted by the Town. If there is a dispute with regard to an
invoice, the Town will pay the amount not in dispute and reject the remainder that is in dispute.

The Contractor shall be compensated at the line-item prices specified in the Bid Form of the Contract.

D4 SPECIFICATIONS

Florida Department of Transportation (FDOT) and Miami-Dade Transportation and Public Works Department
(MDTPW) specifications apply in the performance of the Work and all applicable specifications are hereby
incorporated by reference. The Town may, at its sole discretion, make changes to the FDOT and MDTPW
specification and the Contractor will be advised of any such changes.

D5 LIQUIDATED DAMAGES
The Town may establish liquidated damages on the Noticed to Proceed.

The Contractor is obligated and guarantees to obtain Substantial and Final Completions of the Project within the

timeframes established in the Contract or any approved extension of time the Contractor may be granted by the

Town. In the event of a delay in completion beyond the date established in the Contract, the Contractor must pay

to the Town for each and every calendar day of unexcused delay, the sum of one thousand dollars ($1000), which

is hereby agreed upon not as a penalty but as liquidated damages. The Contractor will be notified of any
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exceptions. The total amount of liquidated damages will not exceed the value of the Contract.

The Town has the right to deduct liquidated damages assessments from any payment due or which may thereafter
become due to the Contractor under any contract the Contractor has with the Town. In case the amount available
under contracts the Contractor has with the Town is less than the number of liquidated damages due the Town,
the Contractor must pay the difference upon demand by the Town. Should the Contractor fail to compensate the
Town for any liquidated damages, the Town will consider this as a form of indebtedness and may deny any future
Work under the Contract or any other Town contract until such indebtedness is paid in full to the Town.

The Town will notify the Contractor in writing that it is incurring liquidated damages.

D6 WARRANTY

Contractor warrants to the Town that all materials and equipment furnished under the Contract will be new unless
otherwise specified and that all of the Work will be of good quality, free from faults and defects and in
conformance with the Contract Documents. All Work not conforming to these requirements, including
substitutions not properly approved and authorized, may be considered defective. If required by the Project
Manager, the Contractor must furnish satisfactory evidence as to the kind and quality of materials and equipment.
This warranty is not limited by any other provisions within the Contract Documents.

All Work must have a one (1) year warranty on labor from the date of acceptance of the Work by the Town.
Contractor must provide a minimum written warranty of one (1) year on all equipment, parts, or material unless
the manufacturer provides a longer warranty. Where the manufacturer of the equipment, parts, or material
provides a warranty greater than one (1) year, or the time frame stipulated, then the manufacturer’s warranty
term will take precedence. Contractor will be required to provide the Project Manager with a copy of the
manufacturer’s warranty prior to the Town issuing final payment. Manufacturer’s warranties will become effective
upon Final Completion of the Project.

All material and equipment furnished must be fully guaranteed by the Contractor against factory defects and
workmanship. At no expense to the Town, the Contractor will correct any and all apparent and latent defects that
may occur within the manufacturer’s standard warranty. The Contract Documents may supersede the
manufacturer’s standard warranty. Manufacturer’s warranties will become effective upon Final Completion of the
Project.

Should the Contractor fail to perform any required warranty work the Town, at its sole discretion, may have the
work performed by others, and deduct such costs from any monies due to the Contractor from the Town. Where
such funds are not available, the Town will bill the Contractor and Contractor will reimburse the Town within thirty
(30) calendar days. The Town may take any necessary and appropriate action provided under this Contract or with
law to collect such payment due the Town.

D7 SUBSTANTIAL COMPLETION, PUNCHLIST & FINAL COMPLETION

The Work will be substantially complete when the Project Manager, in the reasonable exercise of his/her discretion
determines that the Work is complete and there are no material or substantial variations from the Contract and
the Work is fit for its intended purpose. Upon Substantial Completion, the Project Manager and the Contractor
will sign the Substantial Completion Inspection Form. The signing of this form does not relieve the Contractor from
its obligation to complete the Project.
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During this inspection, the Project Substantial Completion Inspection Form will be completed as
necessary. Any remaining Construction Work must be identified on this form, and it will be known as
Punch List Work. The Punch List must be signed by the Project Manager and the Contractor confirming
that the Punch List contains the item(s) necessary to complete the Work. The failure or refusal of the
Contractor to sign the Project Substantial Completion Inspection Form or Punch List will not relieve the
Contractor from complying with the findings of the Project Substantial Completion Inspection and
completing the Project to the satisfaction of the Town.

The Project Manager or Consultant, and the Contractor will agree on the time reasonably required to
complete all remaining Work included in the Punch List.

Upon Substantial Completion and the receipt and acceptance of any required documentation, including
warranty documents, the Project Manager will determine that a Project has achieved Final Completion
and authorize final payment.

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those
previously made in strict accordance with the provisions of the Contract and identified by Contractor as
unsettled at the time of the application for final payment.

D8 ACCEPTANCE AND FINAL PAYMENT

Upon receipt of written notice from Contractor that the Work is ready for final inspection and acceptance,
Project Manager will, within ten (10) calendar days, make an inspection thereof. If Project Manager find
the Work acceptable, the requisite documents have been submitted and the requirements of the
Contract fully satisfied, and all conditions of the permits and regulatory agencies have been met, a Final
Certificate for Payment will be issued by Project Manager, stating that the requirements of the Contract
have been performed and the Work is ready for acceptance under the terms and conditions thereof.

Before issuance of the Final Certificate for Payment, Contractor must deliver to the Project Manager a
final release of all liens arising out of the Contract, receipts in full in lieu thereof; an affidavit certifying
that all suppliers and subcontractors have been paid in full and that all other indebtedness connected
with the Work has been paid, and a consent of the surety to final payment; the final corrected as-built
drawings; operations and maintenance data, and the final bill of materials, if required, and payment
application. Contractor must deliver the written Contractor’s and all Manufacturer’s warranties prior to
issuance of the final invoice.

If, after the Work has been substantially completed, full completion thereof is materially delayed through
no fault of Contractor, and Project Manager so certifies, Town will, upon such certification of
Consult16402ant, and without terminating the Contract, make payment of the balance due for that
portion of the Work fully completed and accepted. Such payment will be made under the terms and
conditions governing final payment, except that it will not constitute a waiver of claims.

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those
previously made in strict accordance with the provisions of the Contract and identified by Contractor as
unsettled at the time of the application for final payment.

D9 E-VERIFY

Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify System to verify the
employment eligibility of all new employees hired by the Contractor during the Term of the Contract and
must expressly require any Subcontractors performing Work or providing services pursuant to the
Contract to likewise utilize the U.S Department of Homeland Security’s E-Verify System to verify the
employment eligibility of all new employees hired by the Subcontractor.



D10 NPDES REQUIREMENTS

Contractor must comply with the State of Florida rules and regulations for the National Pollutant
Discharge Elimination System (NPDES) including but not limited to all permitting, Notices of Intent, and
the Storm Water Pollution Prevention Plan (SWPPP). All costs for NPDES and SWPPP must be included in
the Bid price. For further information on compliance requirements for NPDES and SWPPP visit the State
of Florida website at http://www.dep.state.fl.us/water/stormwater/npdes/. Contractor is responsible for
obtaining, completing, and paying for any required NPDES application or permits that may be required.

D11 STAGING SITE

The Contractor is solely responsible for making all arrangements for daily staging site(s) that may be
necessary for the performance of the Service. The Town shall not be responsible for any security or any
loss, damage or theft to the Contractor’s vehicles, equipment, or materials. The Contractor shall also be
responsible for restoring the site to its pre-existing condition prior to the Contractor’s use of the site
should the Contractor cause any damage to the area.

END OF SECTION

SIGNATURE PAGE FOLLOWS


http://www.dep.state.fl.us/water/stormwater/npdes/

CONTRACT EXECUTION FORM
This Contract 2023-26 made this !_Q 'day of inthe yearwin an amount not to
exceed S 1(05014 VX by and between the Town'of Miami Lakes, Florida, hereinafter called
the "Town," and aC @'\ QN V\M_Q\nfﬂz)name of Contractor).

IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year
first above written.

Wirdia,,

Glna Inguanzo, Town Cléfk/ Edward}&dﬁwann, Town Manager
\1'\(.\'\'((‘ mv-\m‘beq‘,‘\s ““w Qe
Legal Sufficiency:

Attest:

\

==
By: .
=, [
Lorenzo Cobiella, Deputy Town Attorney
%

Date: X//éf =5

Signed, sealed, and witnessed in the As to the Contractor:

presence of: ATC j.:/w@\ «\Q,Q_,Q,\V\ S’I\(\Q

(Contractorw
Bv:% Auddy Gevoes j /2

’ AR

Name:

w ¥
Date? / )Mgbjj

(*) In the event that the Contractor is a corporation, there shall be attached the original of the
corporate resolution in the form contained in this Section, of the board of the corporation,
authorizing the officer who signs the Contract to do so in its behalf.




CORPORATE RESOLUTION

p
WHEREAS, \C Inc. desires to enter into a contract

with the Town of Miami Lakes for the purpose of performing the work described in the contract

to which this resolution is attached; and
WHEREAS, the Board of Directors at a duly held corporate meeting has considered the
matter in accordance with the By-Laws of the corporation;

Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF

A |

DIRECTORS that the
(type titte of officer)

,&“\')\5 (L& L K"y \ , is hereby authorized

(type name of ofﬁ/cer) /

and instructed to enter into a contract, in the name and on behalf of this corporation, with the

Town of Miami Lakes upon the terms contained in the proposed contract to which this resolution

is attached and to execute the corresponding performance bond.

DATED this _[O_ day of AU S\M/\/ .20 ,93

Corporate écretary

AWy
o NE e (Corporate Seal)
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CERTIFICATE OF AUTHORITY
(IF CORPORATION)

| HEREBY CEBHFY that at a meeting of the Board of Directors of

C Q{)\ Lo %corpora ion organized and existing under the laws of the
State of %(IDO, , held on the LD_d of , m resolution was duly passed and

adopted authorizing (Name) \§ VU’)'} as (Title) \\ . ? of the

corporation to execute bids on behalf of the corporation and providing that his/her execution thereof,
attested by the secretary of the corporation, shall be the official act and deed of the corporation. | further

certify that said resolution remains in full force and effect.

IN WITNESS WHEREOQF, | have hereunto set my hand this ,0 , day of ," ,20 ;2.5

Secretary:% Print: Aﬂ% S“aﬂa

CERTIFICATE OF AUTHORITY
(IF PARTNERSHIP)

| HEREBY CERTIFY that at a meeting of the Board of Directors of

, a partnership organized and existing under the laws of the

State of , held on the ___day of ; , a resolution was duly passed and

adopted authorizing (Name) as (Title) of the to execute

bids on behalf of the partnership and provides that his/her execution thereof, attested by a partner, shall be

the official act and deed of the partnership.

| further certify that said partnership agreement remains in full force and effect.

IN WITNESS WHEREOF, | have hereunto set my hand this , day of - , 20

Partner: Print:




CERTIFICATE OF AUTHORITY
(IF INDIVIDUAL)
| HEREBY CERTIFY that, | (Name) , individually and doing business as (d/b/a)

(If Applicable) have executed and am bound by the terms of

the Bid to which this attestation is attached.

IN WITNESS WHEREOQF, | have hereunto set my hand this , day of ,20_

Signed:

Print:




CONTRACTOR’S BID



BID FORM
This Bid is submitted on behalf of KTC Bnt WE £ R)i ¢ P (hereinafter “Bidder”) located at

(Name of Bidder)

2222 NW Jgth ST Mpwj £ 33075 , submitted on 2/13/200%
(Address) (Date)

to furnish all Work as stated in the ITB and Contract Documents for ITB No. 2~ 23 - 2. for

1 ) ] ‘+ e 7' - '\4 ) . 8
22 j“"‘ Oalle Fisad 80072, D ST, & saprctrtfota X ¥ 2
(Solicitation Title)

To: Town of Miami Lakes, Florida
Attn: Town Clerk

Government Center

6601 Main Street

Miami Lakes, Florida 33014

This Bid Form is submitted as part of the Bidder’s Bid submittal (“Submittal”) in response to the above stated
ITB issued by the Town of Miami Lakes.

Bidder has carefully examined all the documents contained in the ITB and understands all instructions,
requirements, specifications, drawings/plans, terms, and conditions, and hereby offers and proposes to
furnish the products or services described herein at the prices, fees or rates quoted in the Submittal, and in
accordance with the requirements, specifications, drawings/plans, terms and conditions, and any other
requirements of the Contract Documents.

Bidder has the necessary experience, knowledge, abilities, skills, and resources to satisfactorily perform the
requirements under this ITB and attests to meeting the minimum qualifications stated therein.

All statements, information and representations prepared and submitted in response to the ITB are current,
complete, true, and accurate. Bidder acknowledges that the Town will rely on such statements, information,
and representations in selecting a Bidder, and hereby grants the Town permission to contact any persons or
entities identified in the ITB to independently verify the information provided herein.

No attempt has or will be made by the Bidder to induce any other person or firm to not submit a response to
this ITB and no personnel currently employed by the Town participated, directly or indirectly, in any activities
related to the preparation of the Submittal. Bidder has had no contact with Town personnel regarding the
ITB. If contact has occurred, except as permitted under the Cone of Silence, state and include a statement
identifying in detail the nature and extent of such contacts and personnel involved.

The pricing, rates or fees propesed by the Bidder have been arrived at independently, without consultation,
communication, or agreement, for the purpose of restriction of competition, as to any other Bidder or
competitor; and unless otherwise required by law, the prices quoted have not been disclosed by the Bidder
prior to submission of the Submittal, either directly orindirectly, to any other Bidder or competitor.

Bidder is not currently disqualified, de-listed or debarred from doing business with any public entity, including
federal, state, county, or local public entities. If yes, Bidder must provide a detailed explanation of such
disqualification, de-listing, or debarment, including the reasons and timeframe.
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The Bidder agrees, if this Bid is accepted, to timely execute a contract with the Town, pursuant to the terms
and conditions of the Contract Documents and to furnish the documents, equipment, machinery, tools,
apparatus, means of transportation, and all labor necessary to complete the Work.

The individual signing the Bid Form represents by signing, that he/she is duly authorized to sign on behalf of
the Bidder and that all information and documents submitted in response to the ITB are to the best of his/her
knowledge are true, accurate, and complete as of the submittal date.

BID PRICE

Bidder must complete and submit with its bid an electronic version of the MS Excel Bid Form-PS to be
responsive. A printed copy of the MS Excel Bid Form may be included as part of the Bid Submittal by the
Bidder. Do not convert the MS Excel Bid Form to a .pdf form.

Bidder’'s TOTAL BID AMOUNT includes the total cost for the Work specified in this solicitation,

consisting of furnishing all materials, labor, equipment, supervision, mobilization, overhead & profit required,
in accordance with the Contract Documents.

Total Bid Amount (written out):

N

i it ) ¢ ok ) ) N
VW At bu/m_ FL‘M—( i"l/b(aﬂ/ﬂ Nt LL'LLU?M.MJ/_} Thaes b /*Wﬁf Aq ;./I:L‘f?f

Total Bid Amount: S .50 READ . 20
/ (

Firm’s Name: ,A«'TLC Eutinsgtans Tag

SSN or Federal ID No.: _%/)8 %554 2 Telephone No.: _ 305 —( (5 —-(¥498

ok

E-Mail Address: v F0 (@ Atr £l e, i wistFacsimile No.: /1/@ /

>

Town/State/Zip: i\/J,-' ey, FZ 232125 B

i

- _ ek
Printed Name/Title: Tf/tbs P"W@bu’j VEignature:
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Royal Oaks First Addition Drainage Improvements

ITB 2023-25
Form PS1 (Bid Form)
ok DESCRIPTION UNITOR QUANTITY UNIT PRICE TOTAL

NO. MEASUREMENT
100 _|Mobilization LS 1 $ 40.000.00000 40,000.00000
101 |Maintenance of Traffic LS 1 S 20.000.00000 20,000.00000
102 |Storm Water Poilution Prevention Plan (Erosion Control) LS 1 20,000.00000 20,000.00000
103 |Removal of Concrete (sidewalks, driveways and aorons) SY 400 20.00000 | $ 8,000.00000
104 __|Removal of Drainage Structures EA 28 850.00000 | $ 23,800.00000
105 __|Removal of Drainage Pioes LF 70 30.00000 | $ 2,100.00000
106 |Drop Curb LF 2140 30.00000 | $ 64,200 00000
107 __|Milling Existing Asphait Pavement (1.0" min.) SN 5370 $ 8.00000 | § 42,960.00000
108 __|Asphall Overlay, Tvoe SP-9.5 (1" minto 1.5" as needed) TN 250 $ 200.00000 | § 50,000.00000
109 | Paver Driveway Reconstruction SY 20 $ 180.00000 | $ 3,600.00000
110 {Concrete aoron catch basin uo to 4" thick SY 290 $ 68.00000 | $ 19,720.00000
111 |Concrete sidewalk drivewav. and apron up to 6" thick SY 320 3 85.00000 | $ 27,200.00000
112 {Root Prunina LF 440 $ 15,00000 | $ 6,600 00000
113 |Floratam St Augustine Sod (contractor to match existing) SY 280 10.00000 | $ 2.800.00000
114 iSigning and Pavement Marking LS 1 20,000.00000 | $ 20,000.00000
115 |Manhole Structure EA 49 4.900.00000 | § 240.100.00000
116 |Catch Basin-Structure, Tvne P EA 39 4,800.00000 187,200.00000
117 | Core Drill Existing Structure EA 1 1,500.00000 1,500.00000
118 |Exfil. Trench, w/ 18" HDPE slotted oioe includina Trench Rest. LF 2.130 200.00000 426,000.00000
119 |HDPE Storm Pipe. 18 including Trench Restoration LF 2.560 110.00000 281.,600.00000
120 |Adiust Existing Catch Basin Rim to finish grade LF 1 $ 1,500 00000 1,500.00000
121 |Pollution Retardant Baffle EA 16 $ 650.00000 10,400.00000
122 |18 Pipe Cap EA 2 $ 550.00000 | $ 1,100.00000

GRAND TOTAL $ 1,500,380.00000

Refer to pay item notes within contract plans for details of costs to be included within items.

The following Bid Item Notes apply to the bid items:
1. Bid Item 100 is a lump sum pay item for all mobilization costs and includes the construction of one (1) project sign that shall be displayed at approaches to the project area. The intent is that the sign will
be freestanding. The sign shall display on both sides the project name, Town Logo, elected officials, and contact information. A detail of the sign is included in the plans. Shop drawings must be submitted for
approval prior to ordering the project sign. Photos of the actual project sign must be submitted for approval prior to installation of the project signs.
Mobilization will be paid at the following rates:
a. 10% of contract completion - 25% of Mobilization.
b. 25% of contract completion - 50% of Mobilization.
c. 50% of contract completion - 100% of Mobilization.
2. Bid Item 101 s a lump sum pay item for a Maintenance of Traffic and includes all pedestrian access maintenance. All crosswalks and sldewalks shall remain open and free of obstructions. Temporary

for roadways and cr Iks shall be maintained throughout the project. Costs shall include the use of flagmen.
3. Bid Item 102 to include a complete stormwater pollution preventlon plan {SWPPP). Notice of Intent fees and compliance with any SWPPP reporting. Include furnishing, Installation, maintenance, and
removal of items Individual material cost to be included with other Bid Items.
4. Bid item 103 to 105 includes the removal and disposal of all existing concrete sidewalk, concrete driveways, asphalt aprons, drainage structures, drainage pipe with exfiltration trench, and base material
necessaiy to prepare the area for the proposed construction. Any site areas impacted by the contractor outside of proposed concrete or drainage work, such as asphalt overlay, pavement markings, etc.,
will be restored by the contractor at no additional cost to the Town. The contractor shali include the costs associated with a preconstiuction video and pictures to confirm existing conditions, Any damage
not confirmed by preconstruction video or pictures will be repaired at no additional cost to the Town.
5. Bid item 106 includes all cost associated with installing curbing per plans. These bid items shall include all associated subgrade and pavement repair.
6. Bid item 108 is to include final overlay to the extents shown on the plans or lift of asphalt {minimum 1.0"} to final grade. Pavement overlay to provide smooth and continuous grading through the entire
asphaltoverlayprocess to avoid areas of standing water. This item includes final lift of asphalt over all trench restoration.
7. Bid Items 115 to 116 includes all costs associated with installing inlets and manholes, and pipe connections per the plans. These Bid Items shall inciude all associated excavation, protection of trench,
management of excavated material, backfill and compaction, new fill, testing, and adjusting new manhole/utility covers per the plans and details. Trench restoration including first lift of asphalt, second tift
to be included with overlay.
8. Bid item 117 and 118 includes all costs associated with installing HDPE pipe, exfiltration trench, trench excavation, protection of trench, use of trench box, management of excavated material, new
limerock and subbase as needed, complete trench backfill and compaction, testing, repair/replacement of site damage such as curbing, drop curb, and sidewalk impacted by construction per the plans and
details. Trench restoration including first lift of asphalt, second lift to be included with overlay.
S. Bid ftem 116 is to include core drilling of existing structure, pipe connection, and grouting.
10. Bid Item 113 includes all costs associated with matching the existing conditions of the project site prior to construction beginning.
11. Bid Item 114 includes all costs associated with installing signing and thermoplastic pavement markings including temporary pavement markings prior to thermoplastic. Costs associated with replacing
existing signs damaged as a result of construction will be the responsibility of the contractor.




Certification — Trench Safety Act

The Bidder /Proposer, by virtue of signing its Submittal/Response, affirms that the Bidder/Proposer
is aware of the Trench Safety Act, and will comply with all applicable trench safety standards. Such
assurance shall be legally binding on all persons employed by the Bidder and Subcontractors.

The Bidder/Proposer is also obligated to identify the anticipated method and cost of compliance
with the applicable trench safety standards.

Bidder/Proposer acknowiedges that included in the various items of the proposal and in the total
Bid price are costs for complying with the Florida Trench Safety Act. These items are a breakout of
the respective items involving trenching and will not be paid separately. They are not to be confused
with bid items in the schedule of prices, nor be considered additional Work.

The Bidder further identifies the costs and methods summarized below:

Unit of Unit Extended
Description Measure Quantity Price Price Method
Reguby Tencls. LE Y4, o0 & oo 39500 T B
Enter Description Enter U/M Enter Quant. Enter Price Enter Price Enter Method
Enter Description Enter U/M enter Quant. Enter Price Enter Price Enter Method
Enter Description Enter U/M Enter Quant. Enter Price Enter Price Enter Method
Enter Description Enter U/M Enter Quant. Enter Price Enter Price Enter Method

Total $ G0 &0 .00
7

The Bidder/Proposer shall acknowledge this Bid and certifi@above stated by signing and
completing the spaces provided below.
A\
Firm's Name: ATC .Bu (M EER M & Tine \\\\\ /
Signature: ‘ _LR\J’W

Printed Name/Title: Lv.j M,ﬁ.% Zl p ‘-/V ,

City/State/Zip: ﬂ{ Amic b/ 335i24

Telephone No.:_ 305 ~ (s —(§ 4%

Email Address:_T_ZLFU ® A ProRDA _WNEfa
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COMPANY QUALIFICATION QUESTIONNAIRE

Some responses may require the inclusion of separate attachments. Separate attachments should be as
concise as possible, while including the requested information. In no event should the total page count of
all attachments to this Form éxceed five (5) pages. Some Information may not be applicable, in such
instances insert “N/A”.

1. How many years has your company been in business under its current name and ownership?

a. Professional Licenses/Certifications (include name and license #) * Issuance Date

loiid %&u«d) loataly  CbC j55 15 0 _Q.L;L,Zz_ua
i ) 17 ! o .

; A J i = 5’/3/ /20 L2
(*include active certifications of small or disadvantage business & name of certifying entity)
2. Type of Company: 1 Individual [J Partnershind= Corporation [1 LLC [ Other
If other, please describe the type of company:
a. FEIN/EIN Number: /LSS E
b. Dept. of Business Professional Regulation Category (DBPR):
i. DatelLicensed by DBPR: __ % / 3/ [’7/0 Uik
ii. License Number: R jjosbe i |
c. Dateregistered to conduct business in the State of Florida:
i. Date filed: 17“1 aech 14 n 20/ %
ii. Document Number: p]bﬁ@@@ 2400}
d. Primary Office Location: 222, Wur 148 ST (ipwmi P2 =506
e. What is your primary business? Hzm M&E@

(This answer should<be specific}

f. Name of Qualifier, iicense number, and relationship to company:

1uts, Rodguus,  RUNO6G+Y | Praccen
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g. Names of previous Qualifiers during the past five (S) years including, license numbers,
relationship to company and years as qualifier for the company:

Nr4

h. Name and Licenses of any prior companies

Name of Company License Name & No. Issuance Date

N /A

3. Company Ownership

a. Identify all owr:ers or partners of the company:

Name Title % of ownership
T},/h =) ;:_}, 5 AUARGR '{\hﬁf,&,\f St el

' 1 - . ; ¥ )

iﬂu-«: pwwh%ng} \/ . tp.w(’wf 1%

b. Is any owner identified above an ownerin another company? &1 Yes (1 No

If yes, identify the name of the owner, other company names, andd ownership.

{LU’; tqawr/%-u/umj 1O P ceaets S/ %%k
IADL%A AU ARER TP Crark &l 4 o,

c. Identify all individuals authorized to sign for the company, indicating the level of their
authority (check applicable boxes and for cther provide specific levels of authority)

Signatory Authority
No-
Name Title All Cost Cost Other

_Mﬁ%b_ﬂ.mﬂ& P ¥ 2| O O O

liun MQ@,A.@ \/ PMW bd O O O

Is\vmj Sun BN\ mbre n & 0 O
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Explanation for Other:

4. Employee Information
a. Total No. of Employees: i)
b. Total No. of Managerial/Admin. Employees: (€]

c. Number of Trades Personnel and total number per classification:
(Apprentices must Se listed separately for each ciassification)

///u-ﬂ{,\-% 12 = ;,c.{i/}-‘ gn{.t.f: gitsen) 3

5. Will a Labor Force Company be used to provide any workers?d ] Yes H.olo

6. Employer Modification Rating: |

7. Insurance & Bond Information:
a. Insurance Carrier name & address:

g s R . .
(:}..L,( féuwﬂi . Avthrany Dasegoaes %f/rﬂ-'u?b
U i

b. Insurance Contact Name, telephone, & e-mail:

\ /) — e = - - - [ 7 g
Benny Glbeton 208 —630 ~ 437 7 b cwbvsw Paaa i corvr)
P / i ;

c. Insurance Experience Modification Rating (EMR):
(if no EMR rating please explain why)

d. Number of Insurance Claims paid out in last 5 years & value: O

e. Bond Carrier name & address:

Fd)f_’) f\i]'/w/-«v, T e e ML Wl/‘—-f)-rcﬁm RBiup #fiey M, rveny P 33023
Y

f. Bond Carrier Contact Name, Telephone number, & Email:

.0 8 L Jy ROy g 4 - \ 7
\ ’J’Am(‘m al IC‘:&’{/DJ qgorf —~5489 - Jé62¢ L;'—LAL(jm (Cl = r;i-bf/ j,!r D, . Ay
a / E v

g. Number of Bond Claims paidout in the last 5 years & value of each:
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8.

10.

12.

13:

14.

AN

Have any lawsuits been fiied against your company in the past 5 years?d] Yes B8 No

If yes, in a separate attachment, identify each lawsuit and its current disposition. For each lawsuit
provide its case number, venug, the year the suit was filed, the basis for the claim or judgment, its
current disposition and, if applicable, the settlement uniess the value of the settlement is covered by
a written confidentiality agreement.

To the best of your knowledge, is your company or any officers of your company currently under
investigation by any law enforcement agency or public entity. (] Yes K No

If yes, in a separate attachment, provide details including the identity of the officer and the nature of
the investigation.

Have any Key Staff or Frincipals (including stockholders with over 10% ownership) of the company
been convicted by a Federal, State, County or Municipal Court of or do any Key Staff or Principals
have any pending vioIatiOons of law, other than traffic violations? [J Yes X No

Ifyes, in a separate attachment, provide an explanation of any convictions or pending action including
the name of the Key Staff member or Principal involved and the nature of the offense.

Has your company been assessed liquidated damages or defaulted on a project in the past five (5)
years? [] Yes No If yes, in a separate attachment provide an explanation including the name
of the project, the circumstances of default or assessed damages, and the ultimate disposition of the
issue.

Has the Bidder or any of its principals failed to qualify as a responsible Bidder, refused to enter
into a contract after an award has been made, failed to complete a contract during the past five
(S) years, or been declared to be in default in any contract in the last five (5) years? C Yes

Moo
Ifyes, in a separate attachment provide an explanation including the year, the name of the awarding

agency, and the circurnstances leading to default.

Has the Bidder or any of its principals ever been declared bankrupt or reorganized under Chapter
11 or put into receivership? [ Yes & No

If yes, in a separate attachment provide the date, court jurisdiction, action taken, and any other
explanation deemed necessary.

Project Management & Subcontract Details: ; .,
a. Name the Project Manager (“PM”) for this Project: 1 (e ‘Q_,“%‘ 3

b. How many years has the PM been with the Company?:__ T ijr.e<
J

c. Listallthe PM’s licenses & certifications:
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A il -, :’ (N
/_\TFMU’W—/& (e tnne

d. List the last five (5} projects the PM worked on with the company. In a separate attachment,
include the PM's role, scope of work, & value of each project.

Atrach, 4}
MRt Ry iy

e. List all Subcontractors that will work on this project:

Name Trade/Work % of Work License No.

M/

‘ m / ] p e -
l{) {d ‘-‘1/ A {/(-’I -—N‘ﬁ‘< b(;i "-\TL’ .ﬁﬁy u:/-. AAL L‘-&a_,zi I "

s

¥

f. Scope of Actual Work to be Performed by your company and corresponding percentage of
the work:

[ OO _."_/.\,

1S. Current and Prior Experience:

a. Current Experience

Provide an attachment to this questionnaire that lists all current projects or contracts, recently
awarded, or pending award, including the owner’s name, title and value of project, scope of work,
projected or actual start date, projected completion date.

b. Prior contracts or nrojects of a similar size, scope, and complexity:
Provide an attachment to this Questionnaire that includes contracts or projects the Bidder
considers of a similar size, scope, and complexity that the Town should consider in determining
the Bidders responsiveness and responsibility. This attachment must include the contracts or
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projects that meet the minimum number of contracts or projects identified in Section A of the
solicitation.
Information provided must include the owner’s name, address, and contract person, including
telephone & e-mail, title of contract or project, location of project, scope, initial value and final
cost of the contract or project, projected and final timeframes for completion in calendar days. A
verifiable reference letter is to be completed by the owner of the Project and submitted as part
of the Bid submission. Bidders must use Form CRL forits reference letters.

c. Equipment Inventory List
Provide an attachrnent to this Questionnaire that incjudes: the make, model, and manufactured
year of the inventoried equipment to adequately adhere to the equipment requirements as
stated in Section C1.07 of the ITB. All equioment must be in optimum condition to be used to its
maximum capacity if deemed necessary.

By signing below, Pro rtifies that the infermation contained herein is true and accurate to the best of

Proposer’s knowled

‘4//2}?,4?7 3%

By: j [2
Signature of A t\é{ize, ffk:er _ Date

| 'al /
2 [} 7
Printed Name
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CLIENT REFERENCE LETTER

To Whom It May Concern,
Subject: Reference Letter for Bid No. 2023-26 Royal Oaks First Addition Drainage Improvement Project

Name of Bidder:_A\t¢ FhGia ECRuI6 Tue

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town. We
require that the Bidder provide written references with their Bid submission and by providing you with this
document the Contractor requests that you provide the following reference information. We would
appreciate you providing the information requested below as well as any other information your feel is
pertinent:

Name of Project: _ﬂ\i L} /)Zﬁeuw Q‘A&f_ﬁ?

Name of Project Owner: . 3 Ldv;:ju.\/mn = Emu,um &M:Cuflo.n o
/ - . ,1

/

Scope of work:

Value of Project: $ L,00 000. 0 Is construction ongoing? ™ Yes (0 No

Value of Construction: $€; no¢ , 2o oz1f no, was construction completed on time? [J Yes [J No

7 S
(228

Delivery Method: [1 Design-Bid-Buildd] CMd@ Riskd] Design-Builddd Other: _teroha, feag

Was Construction completed within budget? X Yes ONo

Did the Contractor contribute to any delay(s) or increased cost?d 1 Yes Xl No

Causes for Delays or Cost Increases:d] Designd] Contractor LI Ownerd] Regulatoryd®IN/A
Management of Subcontractors: XM@bove expectationsd] Averaged] Below expectations
Project Safety Management: X Above expectationsd] Averaged] Below expectations

Was the Contractor responsive to the Project Owner? X Yes I No

Was the Contractor timely with reviews and submittals? KyYes ONo

Number of Change Orders: __ {0 Were any Contractor driven? O Yesd® No

Would you enter into a contract with the Contractor again in the future? Yesd1 No

If no to any of the above, please provide details below. Provide any other comment you feel appropriate.
-4 i E— ] ~ 4 . ;
AL A L < Aas » .1 y)
é’m 4 F/%z . ,0'7 5 fl{g _JA._.:L{ _.M.agi_w?&l?_hp@%

Thank you for your assistance in helping us in evaluating our bid solicitation.

Name of individual completing this form: __ (o besp# 3 £ Date:o "/ A

Signature: 47 - Title: pr&y,d’u:?’

Telephone: 205 ~9394 —SY/¥ E-mail:. ] Le % {Q g; 4] @ Lmunva Losng Yroclion . g
Sincerely, ’

Nathalie Garcia,

Prccurement Manager
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CLIENT REFERENCE LETTER

To Whom It May Concern,
Subject: Reference Letter for Bid No. 2023-26 Royal Oaks First Addition Drainage Improvement Project

Name of Bidder: A I Enb ( VIECR V16 T

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town. We
require that the Bidder provide written references with their Bid submission and by providing you with this
document the Contractor requests that you provide the following reference information. We would
appreciate you providing the information requested below as well as any other information your feel is
pertinent:

2 4 y
Name of Project: Sntnegnls DJM(&\?MJO

Name of Project Owner: H_i,af-/(djl Hpcronna OA w? f/u-.u,i?
r N » o . “~y .
Scope of work: 54}10 M)‘ur-‘f( / D g w_»;iﬁ : Wt Loy - Co s, r(1 /\47/) AJ?‘ )O

Value of Project: S_Ls0,000.02 Is construction ongoing?dJ Yes &4 No
Value of Construction: Sz 250 000 e If no, was construction completed on time? ¥ Yes [J No
Delivery Method: [2.Design-Bid-Build [0 CM @ Risk [J Design-Build O Other:

Was Construction completed within budget?EYes O No

Did the Contractor contribute to any delay(s) or increased cost? PYyes [ No

Causes for Delays or Cost Increases: (1 Design [0 ContractordX Owner [1 Regulatory CIN/A

Management of Subcontractors: X Above expectations [J Average [1 Below expectations

Project Safety Management: ¥ Above expectations [J Average [J Below expectations

Was the Contractor responsive to the Project Owner? [ Yes O No

Was the Contractor timely with reviews and submittals? KW Yes ONo

Number of Change Orders: _ é Were any Contractor driven? O Yes & No

Would you enter into a contract with the Contractor again in the future? & Yes [J No

If no to any of the above, please provide details below. Provide any other comment you feel appropriate.

_ Ooorvse i) 0 dlbilonin? ook onnnen Do) Fo Tl

2 Sy 7~
[ %f /o1 e '-’;-ms-’m,f

Thank you for your assistance in helping us in evaluating our bid solicitation.

Name of individual completing this f(irm: ’/K,' im B Date: 2 //) /7/1‘?.2

Signature: K : Title:ij_é&‘_w_(ﬁw;&z}'_[1@ 1,%_//_
Telephone: 186 ~>349g -89 23 E-mail: _{ im i i) — <. L

Sincerely,

Nathalie Garcia,

Procurement Manager
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CLIENT REFERENCE LETTER

To Whom It May Concern,
Subject: Reference Letter for Bid No. 2023-26 Royal Oaks First Addition Drainage Improvement Project

Name of Bidder,_ ATC_Cuv G/ viBEAI s Duer

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town. We
require that the Bidder provide written references with their Bid submission and by providing you with this
document the Contractor requests that you provide the following reference information. We would
appreciate you providing the information requested below as well as any other information your feel is
pertinent:

Name of Project: P ’f"’}’u Q.‘éé
Name of Project Owner: 26 2O A@JL 3 ple
Scope of work: T et/ ] Eveecdy O yTeiee) D g/  le B,

Value of Project: S 490, pp . @0 Is construction ongoing? J Yes BI'No
Value of Construction: $3_ 200, »c .2 If no, was construction completed on time? B Yes [0 No

Delivery Method: (B Design-Bid-Build J CM @ Risk (J Design-Build OJ Other:
Was Construction completed within budget? & Yes [ No

Did the Contractor contribute to any delay(s) or increased cost? (I Yes X No
Causes for Delays or Cost Increases: [J Design O] Contractor 0 Owner X Regulatory OON/A
Management of Subcontractors: ¥ Above expectations (] Average [ Below expectations

Project Safety Management: X Above expectations (] Averaged] Below expectations

Was the Contractor responsive to the Project Owner? X Yes O No
Was the Contractor timely with reviews and submittals? K Yes [No
Number of Change Orders: __/ Were any Contractor driven? 0J Yesd™ No

Would you enter into a contract with the Contractor again in the future? & YesdJ No

If no to any of the above, please provide details below. Provide any other comment you feel appropriate.

Thank you for your assistance in helping us in evaluating our bid solicitation.

Nameofindividualcompletingthisform:m P% Date: 7//)2d208.
Signature: %ﬂ% Title: O peniio

Telephone: 2305 ~ hio —6753 E-mail: 1 —
Sincerely, /
Nathalie Garcia,
Procurement Manager
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CLIENT REFERENCE LETTER

To Whom It May Concern,
Subject: Reference Letter for Bid No. 2023-26 Royal Oaks First Addition Drainage improvement Project

Name of Bidder: ,? /Q Em, s Juﬂg Lnc.

The above-referenced contractOr is subrmttmg on a bid solicitation that has been issued by the Town. We
require that the Bidder provide written references with their Bid submission and by providing you with this
document the Contractor requests that you provide the following reference information. We would
appreciate you providing the information requested below as well as any other information your feel is
pertinent:

~

/ .
Name of Project: _ 9/ Qda @M{J{(J_HJ'Q(/ Jﬂr’, ;L’ unft L2 mlm LCLWMLVI/L

/

Name of Project Owner: /Hu ff/ nf.u,(/ yr'Lm.Vd \,-7 i

—

Scope of work: __{1 11l xﬂ / de( JAG .u;; g Lni;muémm,f‘

)eO0 s cofistruction ongoing? [ Yes & No

AN

Value of Project:

Value of Construction: $ Z(?OO. ) 00.cUf no, was construction completed on time? BvYes ONo

Delivery Method: [1 Design-Bid-Buildd] CM @Riskd] Design-Buildd1 Other:

Was Construction completed within budget? E’]<es O No

Did the Contractor contribute to any delay(s) or increased cost?d ] Yes lﬁﬁ

Causes for Delays or Cost Increases:d ] Designdd Contractord] Ownerd] Regulatory IZ'I{/A
Management of Subcontractors: @{bove expectations [] Average [ Below expectations
Project Safety Management: @//Above expectationsd] Averaged] Below expectations

Was the Contractor responsive to the Project Owner? E‘i’g O No

Was the Contractor timely with reviews and submittals? [j’é O No

Number of Change Orders: = Were any Contractor driven? O Yesm'o/

Would you enter into a contract with the Contractor again in the future? Ites O No

If no to any of the above please provide details below. Provide any other comment you feel appropriate.
<hu 2* & T Lioer &
i NP les  RIOFS I?J’.J‘L.»u ( \/Y’l/.//_{ WL/VM den L - y 7 ;/ [V
Hinto ¢ Z /f /.g,c uu_w/p Jmc& Jz(’xi»ﬂma’v' % 7

Thank you for your assistance in helping us |n ‘evaluating our bid solicitation.

N /
Name of individual completing this form: _ é',)“dg QQﬂAﬁj [Qb?d’g 4__ Date:_{ 23[2 2 (:2’ G

Signature: /\)ux < '\)am’/]ag /y}z-t-(& Title" &A«M{/(()ﬂ Whnaoe,
Telephone: ZXC qt)g 24494 E-mail: Zu\s @SO(A /mﬁ‘ﬂ /AOM /\Q/
Sincerely,

Nathalie Garcia,

Procurement Manager
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CLIENT REFERENCE LETTER

To Whom It May Concern,
Subject: Reference Letter for Bid No. 2023-26 Royal Oaks First Addition Drainage Improvement Project

Name of Bidder:

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town. We
require that the Bidder provide written references with their Bid submission and by providing you with this
document the Contractor requests that you provide the following reference information. We would
appreciate you providing the information requested below as well as any other information your feel is
pertinent:

Name of Project: 4 /&,1/ Duad A\élt?;n,\(’i)
Name of Project Owner: $Ttar Bl Lo

» de R 7 d T ; ) ' ‘
Scope of work: ke skt () SSIPOYA Lha AL Mg(mv@

Value of Project: $4 453 ,0J0. o s construction ongoing? U Yes X No
Value of Construction: $ _f; 0200 ¢24 H21f no, was construction completed on time? Kl Yes O No
Delivery Method: &l Design-Bid-Buildd] CM @ Riskd] Design-Build C] Other:

Was Construction completed within budget? & Yes ONo

Did the Contractor contribute to any delay(s) or increased cost? ® Yes (] No

Causes for Delays or Cost Increases: (1 Design [J Contractor [J Owner.®™ Regulatory ON/A
Management of Subcontractors: B Above expectations (J Average [J Below expectations
Project Safety Management: & Above expectations (] Average (] Below expectations

Was the Contractor responsive to the Project Owner? [X Yes O No

Was the Contractor timely with reviews and submittals? XYes [INo

Number of Change Orders: __ 30 ____Were any Contractor driven? [J Yes BNo

Would you enter into a contract with the Contractor again in the future? ™ Yes (0 No

If noto any of the above, please provide details below. Provide ary other comment you feel appropriate.

l/",'ze-;} &Afnywju’l Q\U:M\ﬁr_g J0 O % Bezominclid

Thank you for your assistance in helping us in evaluating our bid solicitation.

Name of individual completing this form: Roy: Case; . Date: 7 //L/QZj

, J J ; '”
Signature: Qﬂ"g&- Poare, Title: o . ~
Telephone: 265 —S4f — 9pp E-mail: _Y<ur 150 @y ohon  comm
Sincerely,

Nathalie Garcia,

Procurement Manager
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ADDENDUM ACKNOWLEDGEMENT FORM

Sclicitation No.: 2023 —~ 24

Listed below are the clates of issue for each Addendum received in connection with this Solicitation:

Addendum No. | Dated SANsE [ LOL3

AddendumNo._ 272, Dated ,;‘mt,g 24 Wy
Addendum No. . Dated

Addendum No. g Dated

Addendum No. g Dated __

Addendum No. ; Dated

Addendum No. ) Dated

Addendum No. . Dated

Addendum No. . Dated

Addendum No. 3 Dated

[ No Addendum issued for this Solicitation

Firm’s Name: 'ATC Ead (UEER M4 Tre
Authorized Representative’s Name: Z/.u:. n‘(%(_’ytdiuuz (F’Dn -
= ¥
Title: \/ lnw AM} i M /
Authorized Signature: \ L r\\ 3
’\JL/(\
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SWORN STATEMENT ON PUBLIC ENTITY CRIMES

SECTION 287.133(3)(a), FLORIDA STATUTES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIALAUTHORIZED TO ADMINISTER OATHS.

L This sworn statement is submitted to the Town of Miami Lakes

by ’.{/,U;) Q«w T 120 \/ pt—cb.z,/@tj

. . o 2 7. .
[print individual’s Aiameand title)

for MC B G RV = A (Mehe MP

[print name of entity submitting sworn statement]

whose business address is

z222 NW |9 5T M;

LL 33125
and (if applicable) its Federal Employer Identification Number (FEIN)is_3/ /8 % 2572

(If the entity has no FEIN, include the Social Security Number of the individual

signing this sworn statement: )

2. | understand that a “public entity crime” as defined in Paragraph 287.133(1)9g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with an agency or political subdivision of any other
state or the United States, including, but not limited to, any bid or contract for goods and services to
be provided to any public entity or an agency or political subdivision of any other state or of the
United States involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misrepresentation.

3. 1 understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction or a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a
plea of guilty or nolo contendere.

4. | understand than an “affiliate” as defined in Paragraph 287.133(1){a), Florida Statutes, means:
a. A predecessor or successor of a person convicted of a public entity crime; or

b. An entity under the control of any natural person who is active in the management of
the entity and who has been convicted of a public entity crime.

The term “affiliate” includes those officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in the management of an affiliate. The
ownership by one person of shares constituting a controlling interest in another person,
or a pooling of equipment or income among persons when not for fair market value under
an arm’s length agreement, shall be a prima facie case that one person controls another
person. A person who knowingly enters into a joint venture with a person who
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has been convicted of a public entity crime in Florida during the preceding 36 months
shall be considered an affiliate.

5. |1 understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the legal
power to enter into a binding contract and which bids or applies to bid on contracts for the provision
of goods or services let by a public entity, or which otherwise transacts or applies to transact business
with a public entity. The term “person” includes those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in the management of an entity.

6. Based on information and belief, the statement that | have marked below is true in relation to the
entity submitting this sworn statement. [Indicate which statement applies.]

KNeither the entity submitting this sworn statement, nor any officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, not any affiliate of the entity, has been charged with and convicted of a public entity crime
subsequent to July 1, 1989.

_This entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners,tshareholders, employees, members, or agents who are active in the management
of the entity, or an affiliate of the entity has been charged with and convicted of a public entity
crime subsequent to July 1, 1989.

_The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the management
of the entity, or an affiliate of the entity has been charged with and convicted of a public entity
crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing
Officer of the State of Florida, Division cf Administrative Hearings and the Final Order entered by the
Hearing Officer determined that it was not in the public interest to place the entity submitting this
sworn statement on the convicted vendor list. [attach a copy of the final order]

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC
ENTITY IDENTIFIED IN PARAGRAPH 1 ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS
FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO

UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES,
FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

BEFORE ME, the undersigned authority, personally appeared ZRto me well known and known by
me to be the person described herein and who executed the foregoing Affidavit and acknowledged to and
before me thatt k¢ executed said Affidavit for the purpose therein expressed.

. o . / '
WITNESS, my hand and official seal this _) 2 day of 9-(,9(7 12023

My Commission Expires: Ad? 29, ToL5

an

Notary Public State of Florida at Large
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NON-COLLUSIVE AFFIDAVIT

State of £ng DA }

} SS:

County of MM‘).E

f e Q&‘TM{U{O being first duly sworn, deposes and says that:
% ¥

a) He/she is the ngﬁ{ , {Owner, Partner, Officer, Representative or Agent) of ATC the Bidder

that has submitted the attached Proposal;

b) He/she is fully informed respecting the preparation and contents of the attached Proposal and of all

pertinent circumstances respecting such Proposal;

¢) Such Proposal is genuine and is not collusive or a sham Proposal;

d) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees or

parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly

or indirectly, with any other Bidder, firm, or person to submit a collusive or sham Proposal in connection

with the Work for which the attached Proposal has been submitted; or to refrain from proposing in

connection with such work; or have in any manner, directly or indirectly, sought by person to fix the price

or prices in the attached Proposal or of any other Bidder, or to fix any overhead, profit, or cost elements

of the Proposal price or the Proposal price of any other Bidder, or to secure through any collusion,

conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person

interested in the proposed work;

e) Price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion,

conspiracy, connivance, or unlawful agreement on the part of the Bidder or any other of its agents,
L

representatives, owners, employees, or parties in interest, inclyding this affiant.

\
Signed, sealed and delivered in the presence of: \\\
ngu,& MEdER DS By: l‘__lv"
Witness - ;-». \

Doy Conne, ”'/J—Lh Rocke sz

Witness/] 0 (Printed Narr(e) Fs

V. P O

(Title)

BEFORE ME, the undersigned authority, personally appeared J ¢ to me well known and known by me
to be the person described herein and whe executed the foregoing Affidavit and acknowledged to and before
me that _ W executed said Affidavit for the purpose therein expressed.

WITNESS, my hand and official seal this _ILday ofo &4% , : g;gg.

My Commission Expires: A‘/j 20Q 123

<
=

Notary Public State dfFlorida at Large

Form NCA



ANTI-KICKBACK AFFIDAVIT

STATE OF FLORIDA }
} SS:
COUNTY OF MIAMI-DADE }
I, the undersigned, herehy duly sworn, depose and say that no pcrtion of the sum herein
bid will be paid to any employees of the Town of Miami Lakes, its elected officials, and

Bz
&K B b 1B Or its design consultants, as a commission, kickbac

indirectly by me or any member of my firm or by an officer of the ¢

reward, or gift, directly or

By:

Title: VelPreo o #

BEFORE ME, the undersigned authority, personally appeared 4. @ to me well known and
known by me to be the person described herein and who executed the foregoing Affidavit and

acknowledged to and beforz me that __ \p executed said Affidavit for the purpose therein

expressed.

WITNESS, my hand ar:d cfficial scal this 12 day of zgufu 7 SNBSS -

My Commission Expires: AJD v (23

N

Notary Public Stale ot Florida at Large

Form AK



CONELICT OF INTEREST AFFIDAVIT

State of _ Eé’\f_\{ Da}

} SS:
County of M}_mﬂ'_-}i’)uw 7

i&_being first duly swcrn, deposes and says that he/she is the (Owner, Partner, Officer,

Representative or Agent) of _A% _ the Proposer that has submitted the attached Proposal and certifies the

following;

Proposer certifies by submitting its Proposal that no elected official, committee member, or employee of
the Town has a financial interest directly or indirectly in this Proposal or any compensation to be paid
under or through the award of a contract, and that no Town employee, nor any elected or appointed
official (including Town committee members) of the Town, nor any spouse, parent or child of such employee
or elected or appointed official of the Town, may be a partner, officer, director or employee of Proposer,
and further, that no such Town employee or elected or appointed officer, or the spouse, parent or child of
any of them, alone or in combination, mayhave a material interest inthe Proposer. Material interest means
direct or indirect ownership of more than 5% of the total assets or capital stock of the Proposer. Any
contract award containing an exception to these restrictions must be expressly approved by the Town
Council. Further, Proposer recognizes that with respect to this solicitation, if any Proposer violates or is a
party to a violation of the ethics ordinances or rules of the Town, the provisions of Miami- Dade County
Code Section 2-11.1, as applicable to Town, or the provisions of Chapter 112, part Ill, Fla. Stat., the Code of
Ethics for Public Officers and Employees, such Proposer may be disqualified from furnishing the goods or
services for which the Proposal is submitted and may be further disqualified from submitting any future
bids or proposals for goods or services to the Town. The terms " ser" as used herein, includes any
person or entity making a bid or proposal to the Town to provide oods o servuces

Proposer further certifies that the price or prices quoted in the roposal are fair and proper and are not
tainted by any collusion, conspiracy, connivance, or unlawful agrégment on the part of the P/oposer or
any other of its agents, representatives, owners, employees, .;r in mterest including this affiant.

Signed, sealed, and delivered in the presence of:

L() REa/a M EDER DS By:

Witness : /‘( \

. . ,'j‘[ 9 s
(QM.CH --g(»(.ar \:'“ll'i_ ru{dr‘—t-) i/“-{,i"rtm4 iz
Witness” J (Printed Name) /
5o -
V Pecci ¥
(Title)

BEFORE ME, the undersigned authority, personally appeared _# to me weil known and known by me to be
the person described herein and who executed the foregoing Affidavit and acknowledged to and before me

that P _executed said Affidavit for the purpose therein expressed.
WITNESS, my hand and official seal thiso) 2 day ofo / 2023,
My Commission Expires: (%7 20,2023

—tle

Notary Public State of Florida at Large

B W-{lﬁw'ﬁ,

NDY SUAREL
Al regf i rl(‘d%

Form COI



COMPLIANCE WITH PUBLIC RECORDS LAW
The Town of Miami Lakes shall comply with the Public Records Law as provided by Chapter 119, Florida
Statutes, and all applicable amendments. Applicants must invoke the exemptions to disclosure provided
by law in the response to the solicitation and must identify the data or other materials to be protected
by separate envelope and must state the reasons why such exclusion from public disclosure is necessary.
The submission of a response authorizes release of your firm’s credit data to the Town of Miami Lakes.

If the company submits information exempt from public disclosure, the company must identify with
specificity which pages/paragraphs of their submittal/proposal package are exempt from the Public
Records Act, identifying the specific exemption section that applies to each. The protected information
must be submitted to the Town in a separate envelope marked “EXEMPT FROM PUBLIC RECORDS LAW".
Failure to identify protected material via a separately marked envelopment will cause the Town to
release this information in accordance with the Public Records Law despite any markings on individual
pages of your submittal/proposal.

(a) CONTRACTOR acknowledges TOWN'S obligations under Article 1, Section 24, Florida Constitution
and Chapter 119, Florida Statues, to release public records to members of the public upon request.
CONTRACTOR acknowledges that TOWN is required to comply with Article 1, Section 24, Florida
Constitution and Chapter 119, Florida Statutes, in the handling of the materials created under this
Agreement and that said statute controls over the terms of this Agreement.

(b) CONTRACTOR specifically acknowledges its obligations to comply with Section 119.0701, Florida
Statutes, with regard to public records, and shall:

1. Keep and maintain public records that ordinarily and necessarily would be required by TOWN
in order to perform the services required under this Agreement;

2. Provide the public with access to public records on the same terms and conditions that TOWN
would provide the records and at a cost that does not exceed the cost provided in Chapter
119, Florida Statutes, or as otherwise provided by law;

3. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed, except as authorized by law; and

4. Meet all requirements for retaining public records and transfer, at no cost to the TOWN, all public
records in possession of CONTRACTOR upon termination of this Agreement and destroy any
duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. All records stored electronically must be provided to TOWN in a format
that is compatible with the information technology system of TOWN.

(c) Failure to comply with this Section shall be deemed a material breach of this Contract for which
TOWN may terminate this Agreement immediately upon written notice to CONTRACTOR.

By submitting a response to this solicitation, the company agrees to defend the Town in the
event we are forced to litigate the public records status of the company’s documents.

Company Name: 7‘&ﬁC EA b ] e s L,

{
Authorized representative (print): “ 4‘4&4/@@_%
™ W A

Authorized representative (signature): __ & ,

Date:_ [10 (o2




Dl
(s N

%
MIAMIJALAKES

Growing Beautifully

PUBLIC RELATIONS AFFIDAVIT

Bidder’s Name: ATC’ b, M\EER (N g Pone Solicitation No.: _102.3 ~ 2%

By executing this affidavit, Proposer discloses any personal or business relationship or experience with any

current Town employee or elected representative of the Town.

Proposer shall disclose to the Town:

a) Any direct or indirect personal interests in a vendor held by any employee or elected
representative of the Town.

Last name First name Relationship
WA

Last name First name Relztionship

Last name First name Relationship

b) Any family relationships with any employee or elected representative of the Town.

Last name First name Relationship
M4

Last name Firstname Reletionship

Last name

First name Re!stionship

“?hz[mz;

. *" —'.--—Tﬁl‘
Authorized Slgna{uv/\/ Date:

/iu;‘-’a hc—c:'i%t;«;nz? V}' t/j M’Jukfuj’

Print Name & & Title:




E-VERIFY COMPLIANCE CERTIFICATION

In accordance with County Policy and Executive Order Number 11-116 from the office of the
Governor of the State of Fiorida, Bidder hereby certifies that the U.S. Department of Homeland
Security’s E-Verify system will be used to verify the employment eligibility of all new employees
hired by the contractor during the contract term, and shall expressly require any subcontractors
performing work or providing services pursuant to the contract to likewise utilize the U.S.
Department of Homeland Security’s E-Verify system to verify the employment eligibility of all
new employees hired by the subcontractor during the contract term; and shall provide
documentation of such verification to the Town upon request.

As the person authorized to sign this statement,. | certify that this company cgmplies/will
comply fully with the above requirements. /

. VAN
DATE: __ = //> {/.3.4) V3 SIGNATURE: \f \
-

COMPANY: _AIZ E L GrvER s Ty

ADDRESS: 2272 M} (7T ST M;poni B 3 3(25

NAME: /L‘JJ/) ‘/)YL/L‘;’(,;/A//-)
TITLE: _\/ PrediA

EMAIL: T £0 @ NIZ CLoRipa. T

PHONENO.: _ 305 —b/5 (9%




DRUG-FREE WORKPLACE CERTIFICATION

Preference shall be given to businesses with drug-free workplace programs. Pursuant to
Section 287.087, Florida Statutes, whenever two or more competitive solicitations that are
equal with respect to price, quality, and service are received by the State or by any political
subdivision for the procurement of commodities or contractual services, a response received
from a business that certifies that it has implemented a drug-free workplace program shall be
given preference in the award process. Established procedures for processing tie responses will
be followed if none of the tied providers has a drug free workplace program. In order to have a
drug-free workplace program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace and
specifying the actions that will be taken against employees for violations of such
prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy
of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and
employee assistance programs, and the penalties that may be imposed upon employees for
drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that are
under proposal a copy of the statement specified in Subsection (1}.

4. In the statement specified in Subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under proposal, the employee
will abide by the terms of the statement and will notify the employer of any conviction of,
or plea of guilty or nolo contendere to, any violation of Chapter 894, Florida Statutes, or of
any controlled substance law of the United States or any state, for a violation occurring
in the workplace no later than five {5) days after such conviction.

5. Impose a sanction on any employee who is so convicted or require the satisfactory
participation in a drug abuse assistance or rehabilitation program as such is available in the
employee's community.

6. Make a good faith effort to continue to maintain a drug-free workplace through
implementation of applicable laws, rules, and regulations.

As the person authorized to sign the statement, | certify that this firm complies fully with the
above requirements.
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Related Experience Projects
Project Name: Arch Creek North South Drainage Improvements
Owner Name: City of North Miami
Owner Phone Number: 305-893-6511
Owner Address: 776 NE 125 Street North Miami FL 33161
Scope of Work: Drainage Improvements
Original Contact Completion Time (Days): 180 Days
Original Contact Completion Date: September 17, 2020
Actual Final Contract Completion Date: August 21, 2020
Original Contract Price: $ 756,000.00

Final Contract Price: $ 817,000.00

Project Name: Drainage Improvements RPQ 20190059-R
Owner Name: Miami Dade County

Owner Phone Number: 205-375-5773

Owner Address: 111 NW 15* Street

Scope of Work: Drainage Improvements

Original Contact Completion Time (Days): 270 Days

Original Contact Completion Date: October 14, 2020

Actual Final Contract Completion Date: September 23, 2020
Original Contract Price: $ 650,000.00

Actual Final Contract Price: $ 623,000.00


https://623,000.00
https://650,000.00
https://817,000.00
https://756,000.00

Project Name: Yacht Club Drive Drainage Improvements

Owner Name: City of Aventura

Owner Phone Number: 305-546-9044

Owner Address: 19200 West Country Club Drive Aventura, Florida, 33180
Scope of Work: Drainage Improvements

Original Contact Completion Time (Days): 120 Days

Original Contact Completion Date: April 12, 2021

Actual Final Contract Completion Date: April 12, 2021

Original Contract Price: $ 350,000.00

Actual Final Contract Price: $ 350,000.00


https://350,000.00
https://350,000.00
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Undergoing Project Experience
Project Name: SW S4 Th Court Stormwater Improvement
Owner Name: City of Dania Beach
Owner Phone Number:954-924-6800 ext. 3619
Owner Address: City of Dania Beach 100 W Dania Beach Boulevard Dania Beach, FL 33004
Scope of Work: Drainage Improvements
Original Contact Completion Time (Days}: 180 Days
Original Contact Completion Date:03/17/2023
Actual Final Contract Completion Date:02/24/2023

Original Contract Price: $1 256 000.00

Project Name: Mosaic Project
Owner Name: Redwood Mosaic Dev. LLC

Owner Phone Number:305 900 7450
Owner Address: 3921 Alton Road, Ste 439 City of Miami Beach, St, FL 33140

Scope of Work: Drainage Improvements

Original Contact Completion Time (Days): 360 Days
Original Contact Completion Date: 4/14/2024
Actual Final Contract Completion Date; 4/14/2024
Original Contract Price: $ 950,000.00

Actual Final Contract Price:$ 950,000.00


https://950,000.00
https://950,000.00

Project Name: Biscayne Gardens

Owner Name: Star Brite Group

Owner Phone Number: 305-546-9044

Owner Address: 1500 Coral Way, Miami, Fl, 33145
Scope of Work: Drainage Improvements

Original Contact Completion Time (Days): 360 Days
Original Contact Completion Date: 2/18/2024
Actual Final Contract Completion Date: 2/18/2024

Original Contract Price:& 1,450,000.00


https://1,450,000.00

Luis O. Rodriguez
14619 S.W. 99th Street, Miami, Florida 33186

E-mail: topcraftsinc@hotmail.com, luis@atcflorida.net
Tel. 786 258 1439

CERTIFIED GENERAL CONTRACTOR &
ENGINEERING SITE CONTRACTOR

SUMMARY OF QUALIFICATIONS

Results-oriented, hands-on construction and development professional with 22 years of
expertise in all facets of the construction industry. Verifiable tract record for the
successful completion of multi-million dollar projects through coordinating trades,
developing partnerships, and building positive rapport with architects, engineers, local
officials, vendors, and clients while maintaining costs. Versed in contract negotiations,
project estimating, impending design problems, document preparation, Florida building code
and regulations, material purchasing, site management through certification of occupancy,
etc.

Areas of Expertise:

= Team Building & Leadership = Quality Control Management

*  Permitting & Building Code = Safety and Compliance Management
= Construction Planning and Scheduling » QOrganization and Time Management
= Critical Path Project Management » Vendor and Material Management

=  Budget Analysis = Estimating & Job Costing

PROFESSIONAL EXPERIENCE

Top Crafts Inc. / ATC Engineering
2005-Present

Qualifier Agent and owner of Top Crafts Inc and ATC Engineering Inc.

Key Projects: Port of Miami — Miami Dade County public housing Agency- American
Ambulance - New Building Offices at Okeechobee — Window and Door Replacement,
New Building warehouses, College of the Florida key, Seminola development, solid oaks

Responsibilities include shop drawings and blueprints review and analysis, preparation of

construction documents, bidding, negotiations, subcontractor selection, material purchasing,
scheduling, project budget, building code compliance, project development, quality control.
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Marsol Homes. LLC. 2001- 2009
Project Manager¢g Construction Permit Qualifier

Key Projects: Crestview II - Phase II - by Crestview II, Ltd., Crestview Lakes - by
Crestview II, Ltd., Crestview II - Phase I - by Crestview II, Ltd., Biarritz at Doral - by
Century Marsol, Ltd.

Responsibilities include shop drawings and blueprints review and analysis, preparation of
construction documents, bidding, negotiations, subcontractor selection, material purchasing,
scheduling, project budget, building code compliance, project development, quality control,
and certification of occupancy. Supervise crews of over 100 trade’s workers in a multi-
project environment.

Currently serving as construction permit qualifier for the company’s newest project
pertaining to the second phase of a fifty million, 120 single family home project.

Initial responsibilities included general construction work, performing punch-out jobs,
excavations, footings, slabs, form-works, trusses and wood-framing supervision, etc.

Shoma Homes 1999- 2001
Project Supervisor

Key Projects: Spanish Lake, Goldvue at Doral, Bird Point, Tamiami at Shoma Homes,
Spring Valle, Grand Lakes.

Assisted with site and construction management duties for Miami-Dade and Broward County
regions. Supervised field crews for all aspects of project development. Coordinated
scheduling of contractors and utilities inspections.

Directly responsible with day to day ground building operations calling for personal
involvement in every aspect of construction from plans take-offs and shop drawings review

to walkthroughs.

EDUCATION & CERTIFICATION

e Mechanical Engineer
Cuban University 2000-2006

e Certified Renovator
Seagull Environmental Management Inc. Fort Lauderdale, Florida EPA Certification

2010

e Specialty Engineering Contractor E1900450
Paving & Pipe Line Specialty Site Engineering contractor — Miami Dade County
certification 2009

¢ State of Florida Certified General Contractor
American Construction School, Hollywood, Florida, State Certification — 2005

e Certified Qualifier General Contractor and Specialty site contractor of ATC
Engineering Inc. ( CGC 1529510-E1900450 )

e Certified Qualifier General contractor of Top Crafts Inc ( CGC 1509617¢)
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