

Town of Miami Lakes
RFQ 2015-11R
Design Services for the Safe Routes to School Project
Addendum #2
Due Date: TBD REVISED

This addendum is incorporated into and made a part of the Request For Qualifications ("RFQ") 2015-11R. The following may include clarifications, revisions, additions, deletions, or answers to questions received relative to the RFQ, which take precedence over the RFQ documents. Underlined word(s) indicate additions. Deletions are indicated by strikethrough.

Due to issues related to the LAP grant requirements between the Town and FDOT the due date is being delayed until the issue are resolved. Once resolved the Town will issue an addendum with the new due date.

If you would like to be directly notified by email of the new due date please send an email to procurement@miamilakes-fl.gov with the email address you would like the notification sent to. We anticipate the delay will be at least 2-4 weeks.

We apologize for the delay and any inconvenience but we want to make sure that there will be no issues that will result in the Town having to reject submittals due to the LAP requirements.

The Proposer shall acknowledge receipt of this addendum by completing the applicable section of the RFQ or completing the acknowledgment information below. Either form of acknowledgement must be completed and returned by no later than the date and time for receipt of the RFQ Response.

Acknowledgement:

Name of Signatory

Signature

Title

Name of Bidder

Date


Gary Fabrikant
Procurement Manager