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1. 

2. 

SECTION A. NOTICE TO BIDDERS 

1TB Name: West Lakes Gardens First Addition Drainage Improvement Project 

1TB No.: 2023-25 

Pre-Bid Conference: 11:00 AM EST, May 18, 2023 

Bids Due: 11:00 AM EST, June 9, 2023 

Solicitation Overview: 

The Town of Miami Lakes (the "Town") will be accepting sealed Bids from qualified firms for the West Lakes Gardens 
First Addition Drainage Improvement Project ("Project"). The Town is seeking an experienced contractor with the 

right combination of price, qualifications, and experience to help ensure that the Town will have a contractor who 
can bring this Project in on time, within budget and according to the plans and specifications, with a minimum of 
issues and change orders. 

Bidders are to submit one (1) original and two (2) physical copies of their Bid, with original signatures together with 

one (1) additional virtual copy of the Bid on a Flash Drive. Sealed Bids, including the Flash Drive must be received 
by the Town of Miami Lakes, Town Clerk at 6601 Main Street, Miami Lakes, Florida no later than 11:00 AM on June 

9, 2023, at which time the Bids will be opened. 

A Non-Mandatory, Pre-Bid Conference is scheduled for 11:00 AM May 18, 2023, at Town of Miami Lakes Town Hall. 

It is strongly recommended that potential Bidders attend this meeting. The meeting space has limited capacity, so 
we request that no more than two representatives from any one company attend the meeting. 

General Instructions: 

Bidders must carefully review all the materials contained herein and prepare their Bids accordingly. The detailed 

requirements set forth below will be used to evaluate the Bids and failure of a Bidder to provide the information 

requested for a specific requirement may render their Bid non-responsive and will result in rejection. 

Copies of the 1TB will only be made available on the Town's website, Public Purchase, and the Onvia DemandStar 

("DemandStar") website. Copies of the 1TB, including all related documents can be obtained by visiting the Town's 
website at Town of Miami Lakes - Growing Beautifully- Current Solicitations (miamilakes-fl.gov), on Public Purchase 

at www.publicpurchase.com, or on DemandStar's website at www.demandstar.com. If you use Public Purchase or 

DemandStar, it is strongly recommended that you register with them to receive notifications about this solicitation. 

Minimum Requirements to Submit a Response: 

To be eligible for award of this project, bidders must: 

Possess a minimum of five (5) years of experience performing drainage improvement work of a similar size, 
scope, and complexity for local and county government agencies. 

Must have completed at least five (5) drainage improvement projects in the past three (3) years demonstrated 

th rough five (5) Form CRL - Client Reference Letters; 
3. Possess a valid State of Florida Certified General Contractor license or a Certificate of Competency from the 

Miami-Dade County's Construction Trades Qualifying Board as a General Engineering Contractor or as a 
Specialty Engineering Contractor; and 

4. Self-perform at least thirty percent {30%) of multiple trade work. 

The Town will consider a Bid as responsive where a Bidder has less than the stipulated minimum number of years 
of experience solely where the Bidder has undergone a name change and such change of name has been filed with 

the State of Florida. 

Pursuant to subsection (t) "Cone of Silence" of Section 2-11.1 "Conflict of Interest and Code of Ethics Ordinance" of 
Miami Dade County, public notice is hereby given that a "Cone of Silence" is imposed concerning this solicitation. 
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The "Cone of Silence" prohibits certain communications concerning the substance of RFP's, RFQ's or Bids, until such 

time as the Town Manager makes a written recommendation to the Town Council concerning the solicitation. Any
questions concerning the substance of this, or any other solicitation advertised by the Town must be submitted 
in writing to procurement@miamilakes-fl.gov while the Cone of Silence is in effect. No other communications, 
oral or otherwise, will be accepted. Failure to comply with the Cone of Silence may result in the rejection of a 

Submittal. For additional information concerning the Cone of Silence please refer to Section 2-11.1 of Miami-Dade 
County Code. 
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2. 

SECTION B. INSTRUCTIONS TO BIDDERS 

Bl DEFINITION OF TERMS 

1. Award means that the Town Manager or Town Council, as applicable, has approved the award of a 
contract. 

Bid means the Submittal tendered by a Bidder in response to this solicitation, which includes the price, 
authorized signature and all other information or documentation required by the Invitation to Bid ("ITB") 

at the time of submittal. 

3. Bid Form means the form that contains the goods or services to be purchased and that must be completed 

and submitted with the Bid. 

4. Bidder means any person, firm or corporation, or its duly authorized representative tendering a Submittal 

in response to this solicitation. 

5. Change Order means a written document ordering a change in the Contract price or Contract time or a 

material change in the Work. 

6. Completion Time means the number of calendar days specified for Final Completion of the Project. 

7. Cone of Silence means the time period and method of communications as required by Section 2-11.1 of 

the Miami-Dade County Code, which state that the Cone of Silence shall be in effect from the date the 1TB 
is issued until the Town Manager issues a written recommendation. 

8. Consultant means a firm that has entered into a separate agreement with the Town for the provision of 

professional services. 

9. Contract means the 1TB, the addendum, and the Bid documents that have been executed by the Bidder 

and the Town subsequent to approval of award by the Town. 

10. Contract Documents means the Contract as may be amended from time to time, and plans, specifications, 
addendum, clarifications, directives, Change Orders, payments, and other such documents issued under or 

relating to the Contract. 

11. Contractor means the Successful Bidder who is issued a Purchase Order, Contract, Blanket Purchase Order 
agreement, or Term Contract to provide goods or services to the Town and who will be responsible for the 
acceptable performance of any Work and for the payment of all legal debts pertaining to the Work under 

the Contract. 

12. Cure means the action taken by the Contractor promptly, after receipt of written notice from the Town of 
a breach of the Contract Documents, which must be performed at no cost to the Town, to repair, replace, 

correct, or remedy all material, equipment, or other elements of the Work or the Contract Documents 

affected by such breach, or to otherwise make good and eliminate such breach. 

13. Cure Period means the period of time in which the Contractor is required to remedy deficiencies in the 
Work or compliance with the Contract Documents after receipt of a written Notice to Cure from the Town 

identifying the deficiencies and the time to Cure. 

14. Days mean calendar days unless otherwise specifically stated in the Contract Documents. 

15. Defective Work means (a) Work that is unsatisfactory, deficient, or damaged, does not conform to the 
Contract Documents, or does not meet the requirements of any inspection, test, or approval, or (b) Work 

associated with punch list items that the Contractor fails to complete within a reasonable time after 
issuance of the punch list by the Project Manager. 

16. Design Documents, Plans or Sketch means any construction plans and specifications, or graphic 
representation included as part of the Contract. 

17. Field Directive means a written directive to effect changes to the Work, issued by the Project Manager, 
Consultant or the Town Department Director that may affect the 1TB Contract price or time. 
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18. Final Completion means the date the Contractor has completed all the Work and submitted all 

documentation required by the Contract Documents. 

19. Free on Board (F.O.B.) means the Contractor is solely responsible for the purchase, delivery, off-loading, 

and installation of all equipment and material(s) and assumes all liability for replacement of any damaged 
equipment or material(s) and filing any and all claims with suppliers. 

20. Inspector means an authorized representative of the Town assigned to make necessary inspections of 
materials furnished by Design-Build Firm and of the Work performed by the Contractor. The Town, at is 
sole discretion, may hire a professional consultant to perform the inspections. 

21. Materials mean goods or equipment incorporated into the Work or used or consumed in the performance 
of the Work. 

22. Notice of Award means any correspondence from the Town that informs the successful bidder of a 
contract award for this 1TB. 

23. Project means a task or series of tasks that the Contractor must complete in accordance with the Contract 

Documents. 

24. Project Manager means the individual assigned by the Town Manager or designee to manage a Project. 

25. Request for Information (RFI) means a request from the Contractor seeking an interpretation or 
clarification relative to the Contract Documents. The RFI, which must be clearly marked RFI, must clearly 

and concisely set forth the issue(s) or item(s) requiring clarification or interpretation and why the response 
is required. The RFI must set forth the Contractor's interpretation or understanding of the document(s) in 

question, along with the reason for such understanding. 

26. Responsive Bidder means the Bidder whose Bid conforms in all material respects to the terms and 
conditions included in the 1TB. 

27. Responsible Bidder means a Bidder who has the capability in all respects to perform in full the contract 
requirements, as stated in the 1TB, and integrity and reliability that will assure good faith performance. 

28. Subcontractor means a person, firm or corporation having a direct contract with Contractor, including one 

who furnishes material, equipment, or services necessary to perform the Work. 

29. Submittal means the documents prepared and submitted by the Bidder in response to this 1TB. 

30. Substantial Completion means that point at which the Project is at a level of completion in substantial 
compliance with the Contract Documents and is fit for use in its intended purpose. Substantial Compliance 

will not be deemed to have occurred until any and all governmental entities, with regulatory authority or 
which have jurisdiction over the Work, have conducted all final inspections, and approved the Work. 

Beneficial use or occupancy will not be the sole factor in determining whether Substantial Completion has 
been achieved unless a temporary certificate of completion has been issued. 

31. Town means the Town Council of the Town of Miami Lakes or the Town Manager, as applicable. 

32. Town Manager means the duly appointed chief administrative officer of the Town of Miami Lakes or 

designee. 

33. Unbalanced Bid means pricing that is not consistent with pricing in the industry or with market conditions 

and a comparison to the pricing submitted by other Bidders. 

34. Work as used herein refers to all reasonably necessary and inferable labor, material, equipment, and 

services, whether or not specifically stated, to be provided by the Contractor to fulfill its obligations under 
the Contract Documents. 
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B2 BID PROCESS 

B2.01 GENERAL REQUIREMENTS FOR BID PROCESS 

The 1TB, Bid Form and any addendum that may be issued constitute the complete set of requirements for 

this 1TB. The Bid Form page(s), and all forms contained in the 1TB must be completed, signed, and submitted 
in accordance with the requirements of Section B. All Bids must be typewritten or filled in with pen and ink 
and must be signed in blue ink by an officer or employee having authority to bind the company or firm. 
Errors, corrections, or changes on any document must be initialed by the signatory of the Bid. Bidder will 

not be allowed to modify its Bid after the opening time and date. 

(i) Joint Venture or Teaming Agreements 

Joint venture firms or teaming agreements will not be considered for award under this 1TB. 

B2.02 PREPARATION OF BID 

The Bid Form contains multiple line-items, and the Bidder must provide prices for all line-items and must 
provide the price for the total Bid amount. Failure to include pricing on all line-items as well as the total 
Bid Amount will result in the Bid being found non-responsive. 

Bidder must use the blank Town forms provided herein. The Bid must be signed and acknowledged by 
the Bidder in accordance with the directions within this 1TB. Failure to utilize or fully complete the Town's 
forms may result in a determination that the Bid is non-responsive. 

A Bid will be considered non-responsive if it is conditioned on modifications, changes, or revisions to the 
terms and conditions of the 1TB. 

All Bid prices are to include the furnishing of all labor, materials, equipment, all overhead/indirect 
expenses, and profit, necessary for the completion of the Work, except as may be otherwise expressly 
provided for in the Contract Documents. 

B2.03 ESTIMATED QUANTITIES 

The quantities stated on the Bid Form are solely estimates of what the Town anticipates its needs are for 

the initial year of the Contract. The stated quantities do not reflect the actual quantities to be ordered and 

the Town has not established any minimum quantities and no guarantee is expressed or implied as to the 
total quantity of Work to be issued to a Contractor. The Town reserves the right, at its sole discretion, to 

make adjustment to the number and/or location of the Bid items. The failure of the Town to order any 
minimum quantities does not form any basis for a claim by the Contractor for lost work or profits. 

B2.04 LINE-ITEM QUANTITIES 

The estimated quantities will be used solely for bid comparison purposes for the Town to determine the 
lowest responsive and responsible. No guarantee is expressed or implied as to the total quantity of Work 

to be issued to a Contractor. 

B2.05 ADDITIONAL LINE-ITEM PRICING 

The Town reserves the right to request price quotes for additional items not contained in the initial award. 
Should the Town add any additional line-items the Town will do so through the Change Order process. 

B2.06 BID PREPARATION COSTS AND RELATED COSTS 

All costs involved in the preparation and submission of a Bid to the Town, or any work performed in 
connection therewith is the sole responsibility of the Bidder(s). No payment will be made for any Bid 

received, or for any other effort required of or made by the Bidder prior to commencement of Work as 
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defined by any contract du ly approved by the Town Cou nci l  or Town Ma nager. The Town wi l l  bea r  no 

respons ibi l ity for any cost associated with any j udic ia l  proceed ings resu lt ing from the 1TB p rocess. 

B2 .07 PRE-B ID CON FERENCE 

A non-ma ndatory pre-bid conference wi l l  be held i n  the Com mun ity Conference Room at the Government 

Center, 6601 Main Street, Miami  Lakes, FL 33014 at 11 :00 AM, on Tuesday, May 5, 2023.  

B2 .08 QUALI F ICATION OF  B IDDERS 

Bidder, by v i rtue of subm itting its Bid, certifies that it is qua l ified and capable of perform i ng the Work 

requi red u nder the Contract. To qua l ify for award, Bidder m ust meet the m in imum qua l ification 

requ i rements stated i n  Section A. Bidders must comp lete the attached Quest ionna ire Form and inc l ude it 

with their  B id .  Fa i l u re to complete and submit this form or to meet the m in imum qua l ifications w i l l  resu lt 

in  the Bid being deemed non-responsive. The Town may at its so le discretion a l low a Bidder to amend an 

i ncomp lete Quest ionna ire duri ng the eva luation process provided that the Bidder has i ncluded the 

Questionna i re in its B id .  

B2.09 EXAM I N ATION OF CONTRACT DOCUM ENTS 

It is the responsi b i l ity of each Bidder, before submitting a Bid i n  response to th is 1TB to : 

a .  Carefu l ly  review the 1TB, i nc lud ing any Adde ndu m and notify the Town of  any confl icts, errors, or  

discrepancies. 

b. Take i nto accou nt federa l, state and local, inc lud i ng, without l im itat ion, the Town's Code, and 

Mia mi-Dade Cou nty and the State of Florida's statutes laws, rules, regu lations, and o rd ina nces that 

may affect a Bidder's ab i l ity to perform the Work. 

c.  Study and ca refu l ly correlate Contractor's observations with the requ i rements of the 1TB. 

The submission of a Bid i n  response to this sol ic itation constitutes an  i ncontroverti b le representation  by 

Bidder that it w i l l  com ply with the requ i rements of the Contract Docu ments and that without exception, 

the Bid is  prem ised upon  performing and furnish i ng the Work requ i red under the Contract Docu ments and 

that the Contract Documents a re suffic ient i n  deta i l  to ind icate and convey u nderstand ing of a l l  terms and 

conditions for the performance of the Work.  

B2.10 INTERPRETATIONS AND CLAR I F ICATIONS 

Al l  questions about the mean ing or  i ntent of the 1TB, must be di rected i n  writ ing and submitted by e-mai l  

to the Procurement Office, at procurement@miami lakes-fl .gov. I nterpretation or  c la rifications considered 

necessary by the Town i n  response to such questions wi l l  be issued by means of an addendum.  Al l  addenda 

wi l l  be posted on the Town's website, Publ ic Purchase, and Dema ndStar. It is the sole respons ib i l ity of the 

Bidder to obta in  a l l  addenda by vis it ing the Town's website. Written q uest ions must be rece ived no less 

than ten ( 10) days prior to bid open ing. On ly questions answered by written addenda wi l l  be b ind ing. 

Verba l i nterpretation or  clarifications wi l l  be without lega l effect. 

B2 .11  POSTPON EM ENT OF B ID  OPEN ING DATE 

The Town reserves the right to postpone the date for receipt and opening of Bids and wi l l  make a 

reasona ble effort to give at least five (5 )  ca lendar days' notice pr ior to the Bid opening date of any such 

postponement to prospective Bidders. Any such postponement wi l l  be announced through the issuance of 

an  addendum posted to the Town's website. 
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B2.12 ACCEPTANCE OR REJECTION OF B IDS 

The Town reserves the right to reject any and a l l  Bids, with or without cause, to waive techn ica l errors and 

informa l ities, or  to cancel o r  re-issue th is  so l ic itat ion. The Town also reserves the right to reject the Bid of 

any Bidder who has fa i led to p reviously perfo rm under a contract or who is in a rrea rs to the Town . 

(i) Unbalanced Bids 

The Town reserves the right to reject any Bid where the l i ne-item pricing is determ ined to be unba lanced. 

Such determi nation wi l l  be made at the sole d iscretion of the Town.  An Unba lanced Bid price, which wi l l  

be determ ined at  the so le d iscretion of the Town, inc ludes, but  is not l im ited to, p ric ing that  is  not 

consistent with pric ing in the indust ry or  with ma rket condit ions and  a com parison to the pricing 

subm itted by other Bidders .  An U nbalanced Bid typica l ly occurs where the prices for one or  more- l ine 

items are too low a p rice to cover the actua l  cost to perform the Wo rk ( i nc lud ing overhead and profit) or  

too h igh  a p rice where excessive profit wi l l  occur. 

B2 .13 WITH DRAWAL OF B ID 

Bidder warrants, by virtue of  b iddi ng, that its B id  and the p rices quoted i n  i ts  Bid are fi rm and i rrevoca b le 

for acceptance by the Town for a period of one hundred twenty ( 120) ca lendar days from the date of the 

Bid submitta l dead l ine.  Bidder may cha nge or  withdraw its Bid prior to the Bid submitta l dead l ine .  All 

changes or  withdrawa ls must be made i n  writing to the Town Clerk. Ora l/Verbal mod ifications  w i l l  not be 

va l id .  Once the Town makes an Award, the Bid ca nnot be withdrawn. 

B2 .14 OPEN I N G  OF B I DS 

�ids w i l l  be pub l ic ly opened at the appointed time and p lace stated i n  the 1TB and the na mes of the Bidders 

wi l l  be announced . The Town at its sole option may read the Bid prices. Late Bids wi l l  not be opened. Town 

staff is not responsib le for the premature open i ng of a Bid if the Bid is not properly sea led, add ressed, and 

labeled. Bidders or  their authorized agents are invited to be present at the Bid opening. Any addit iona l  

information on the Bid Submitta ls wi l l  be made avai l ab le  in  accordance with F lorida Statute 119.071, 

Paragraph (b )  of su bsection (1 ), item 2, as amended. Review of the Bid Subm ittals by Town staff wi l l  

determ ine t h e  lowest responsive a n d  responsi ble Bidder(s) .  

B2.15 LOCAL P REFERENCE 

This  1TB is subject to loca l preference under Section 13 of Town Ord ina nce 17-203 . I n  order to qua l ify, 

Bidders seek ing p reference must submit the Local Vendor Preference Certification Form with a l l  requ i red 

support ing documentat ion.  The Loca l Vendor Preference Certification Form can be found on the Town's 

website at Town of Miami  La kes - G rowing Beautifu l ly - Local Preference (m iam i la kes-fl .gov). 

B2.16 TI E B IDS 

Preference sha l l  be given to businesses with Drug-Free Workp lace programs. Whenever two (2)  or more 

bids wh ich are equa l  i n  price, the Award wi l l  be determi ned in accorda nce with Flor ida Statute 

287 .133(2) (a), the Drug-Free Workp lace Act. Where tie Bids st i l l  exist, the Awa rd wi l l  be made to one of 

the Bidders at the so le discretion of the Town Ma nager. 

B2 .17 AWARD OF CONTRACT(S) 

The Town a nticipates awarding a contract to the lowest responsive and responsib le Bidder(s) that is in  the 

best i nterest of the Town.  

The Town may requ i re demonstration of com petency and, at  its sole d iscretion, conduct site visit(s) and 

inspections of the Bidder's place of business, requ i re the B idder to fu rnish documentation or  req u i re the 

B idder to attend a meeting to determine the Bidder's qua l ifications and ab i l ity to meet the terms and 
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conditions of this Contract. The Town will consider, but not be limited to, such factors as financial 
capability, labor force, equipment, experience, knowledge of the trade work to be performed, the quantity 
of Work being performed by the Contractor and past performance on Town and other contracts. In no case 
will the Award be made until all necessary investigations have been made into the responsibility of the 

Bidder and the Town is satisfied that the Bidder(s) is qualified to perform the Work. 

B2.18 BID PROTEST PROCESS 

Any Bidder wishing to file a protest as to the requirements or award of this 1TB must do so in accordance 
with Town Ordinance 17-203, Section 16, which is available at Town of Miami Lakes - Growing Beautifully 
- Home (miamilakes-fl.gov). 

B2.19 EXECUTION OF CONTRACT 

The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, sign and 

deliver to the Town the Contract Execution and Certificate of Authority forms found in Section E, together 
with the acceptable bonds as required in Article B2.20, Performance & Payment Bonds, below. 

B2.20 PERFORMANCE & PAYMENT BONDS 

The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, submit a 
performance and payment bond ("Bond") using the attached Performance Bond forms in the amount of 
the contract va lue. The Bond will guarantee the completion of the Work covered by the Contract 

Documents as well as the payment of all suppliers, Subcontractors, and the Contractor's workforce. The 
Bond(s) shall not contain a provision allowing the Surety(ies) to cancel the Bonds prior to the completion 
of the Contract, including the option to renew years. 

The Bond must be executed by a surety company of recognized standing, authorized to do business in the 

State of Florida as a surety. 

B3 REQUIRED FORMS & AFFIDAVITS 

B3.01 COLLUSION 

Where two (2) or more related parties, as defined in this Article, each submit a response to an 1TB, such 

submissions will be presumed to be collusive. The foregoing presumption may be rebutted by the 
presentation of evidence as to the extent of ownership, control, and management of such related parties 
in preparation and submission under such 1TB. Related parties mean employees, officers, or the principals 

thereof which have a direct or indirect ownership interest in another firm or in which a parent company or 
the principals thereof of one Bidder have a direct or indirect ownership interest in another Bidder for the 

same project. 1TB responses found to be collusive will be rejected. Bids must be developed independently. 

Where two or more Bidders have worked together, discussed the details of their bids prior to submission 

of their Bids or worked together in independently submitting Bids such actions will be deemed to be 

collusion. 

B3.02 RELATIONSH IPS WITH THE TOWN AFFIDAVIT 

The Bidder must identify any relationship the owners or employees have with the Town's elected officials 

or staff using the Relationships with the Town affidavit found in Section E, Forms. 

B3.03 CONFLICT OF INTEREST/ANTI-KICKBACK 

Bidder must complete and submit the Conflict of Interest, Anti-Kickback and Proposer's Relationships to 
the Town Affidavits found in Section E, Forms, in its Bid. Bidder certifies that its Bid is made independently 
of any assistance or participation from any Town employee, elected official, or contractor working for or 
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on behalf of the Town, who assisted in any aspect with the development, evaluation, or award if this or 

any solicitation issued by the Town. 

Town employees may not contract with the Town through any corporation, or business entity in which 

they or their immediate family members hold a controlling financial interest (e.g., ownership of five (5) 
percent or more). Immediate family members, including spouse, parents, and children are also prohibited 

from contracting with the Town without the prior approval of the Town Council. 

Miami-Dade County Ordinance 2-11.1, Conflict of Interest & Code of Ethics ordinance or the provisions of 

Chapter 112, Part Ill, Fla. Stat., Code of Ethics for Public Officers, and Employees, as applicable and as 
amended are hereby included into and made a part of this solicitation. 

B3.04 PUBLIC RECORDS AFFIDAVIT 

The Town shall comply with the Public Records Law as provided by Chapter 119, Florida Statutes, and all 

applicable amendments. Applicants must invoke the exemptions to disclosure provided by law in the 
response to the solicitation and must identify the data or other materials to be protected by separate 
envelope and must state the reasons why such exclusion from public disclosure is necessary. The 
submission of a response authorizes release of your firm's credit data to the Town. 

All prospective Bidders must complete and submit the Compliance with Public Records Law affidavit with 
their Bid. Failure to submit the completed affidavit may result in the Bid being deemed non-responsive. 
Bidders, by submitting the Compliance with Public Records Law affidavit, specifically acknowledge their 
obligation to comply with Section 119.0701, Florida Statutes. 

B3.05 PUBLIC ENTITY CRIMES ACT 

In accordance with the Public Entity Crimes Act, (Section 287.133, Florida Statutes) a person or affiliate 
who is a contractor, who had been placed on the convicted vendor list following a conviction for a public 

entity crime may not submit a bid on a contract to provide any goods or services to the Town, may not 
submit a bid on a contract with a public entity for the construction or repair of a public building or public 

work, may not submit bids on leases or real property to the Town, may not be awarded or perform work 
as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with the Town in excess of the threshold amount provided in Section 287.917, Florida 

Statutes, for Category Two for a period of 36  months from the date of being placed on the convicted vendor 

list. Violation of this section by the Contractor will result in rejection of the Bid, termination of the contract, 
and may cause Contractor debarment. 

END OF SECTION 
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SECTION C. GENERAL TERMS & CONDITIONS 

Cl GENERAL REQUIREMENTS 

Cl.01 GENERALLY 

The employee(s) of the Contractor will be considered to be at all times its employee(s), and not 
employee(s) or agent(s) of the Town or any of its departments. 

The Contractor agrees that the Contractor will at all times employ, maintain and assign to the performance 
of the Contract a sufficient number of competent and qualified professionals and other personnel to meet 

the requirements of the Work to be performed. 

The Contractor agrees to adjust staffing levels or to replace any staff personnel if so requested by the Town 
Manager or designee, should the Town Manager or designee make a determination that said staffing is 

unacceptable or that any individual is not performing in a manner consistent with the requirements for 

such a position. 

The Contractor represents that its staff personnel have the proper skills, training, background, knowledge, 
experience, rights, authorizations, integrity, character, and licenses necessary to perform the Work, in a 

competent and professional manner. 

The Contractor must at all times cooperate with the Town, or the Consultant (if any) and coordinate its 
respective Work efforts to most effectively and efficiently progress the performance of the Work. 

The Town, the Consultant (if any) and other agencies authorized by the Town, must have full access to the 

Project site at all times. 

The apparent silence of the Contract Documents as to any detail, or the apparent omission from them of 
a detailed description concerning any Work to be done and materials to be furnished, will be regarded as 

meaning that only best practices are to prevail and only materials and workmanship of the best quality are 

to be used in the performance of the Work. 

Cl.02 RULES AND REGULATIONS 

The Contractor must comply with all laws and regulations applicable to provision of services specified in 

the Contract Documents. The Contractor must be familiar with all federal, state, and local laws, rules, 
regulations, codes, and ordinances that affect the Work. 

Where portions of the Work traverse or cross federal, state, county or local highways, roads, streets, or 
waterways, and the agency in control of such property has established standard specifications, rules or 

regulations governing items of Work that differ from these specifications, the most stringent specifications, 

rules, and regulations will apply. 

Cl.03 HOURS FOR PERFORMING WORK 

All Work must be performed in accordance with the Town's Noise Ordinance No. 04-50 unless specifically 

stated otherwise herein or in a Work Order. Work to be performed outside these hours will require the 

prior written approval of the Project Manager. 

Cl.04 SUBCONTRACTORS 

Contractor is solely responsible for all acts and omissions of its Subcontractors. Nothing in the Contract 

Documents creates any contractual relationship between any Subcontractor and the Town. Contractor is 

responsible for the timely payment of its Subcontractors and suppliers as required by Florida Statute 
Chapter 218.735. Failure to comply with these payment requirements will place the Contractor in default 

of the Contract. 
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Contractor must not employ any subcontractor against whom Town may have a reasonable objection. 

Contractor must utilize the Subcontractors identified in their Bid submission. The replacement, addition, 
or deletion of any Subcontractor(s) will be subject to the prior written approval of the Project Manager. 

Bidders that will be using a temporary labor company to provide staffing for the Project must complete the 
Leased Employees Affidavit Form and include it with their Bid. Failure to include this form may result in the 
Bid being rejected as non-responsive. 

Cl.OS CONSULTANT SERVICES 

The Town, at its sole discretion, may hire a Consultant who may serve as the Town's representative for the 

Contract. Where a Consultant has been identified, the Consultant and the Project Manager will both have 
authority to act on behalf of the Town to the extent provided for in the Contract Documents, and where 
such authority has been delegated in writing by the Town Manager. 

Cl.06 AUTHORITY OF THE PROJECT MANAGER 

The Town Manager hereby authorizes the Project Manager to determine, all questions of any nature 
whatsoever a rising out of, under or in connection with, or in any way relating to or on account of the Work, 

and questions as to the interpretation of the Work to be performed under the Contract Documents. The 

Project Manager may delegate some of the authority contained in this Article to a designee. 

The Contractor is bound by all determinations or orders of the Project Manager and must promptly 
respond to requests of the Project Manager, including the withdrawal or modification of any previous 

order, and rega rdless of whether the Contractor agrees with the Project Manager's determination or 
requests. Where requests are made orally, the Project Manager will follow up in writing, as soon thereafter 

as is practicable. 

The Project Manager and/or designee shall have authority to act on behalf of the Town to the extent 

provided for by the Contract Documents, unless otherwise modified in writing by the Town. All instructions 

to the Contractor will be issued in writing through the Town Manager, Project Manager, or designee. 

The Project Manager will not be responsible for the means, methods, techniques, sequences, or 

procedures employed, or for safety precautions and programs in connection with the Work and will not be 

responsible for the Contractor's failure to carry out the Work in accordance with the Contract Documents. 

All interpretations and recommendations of the Project Manager and Consultant will be consistent with 

the intent of the Contract Documents. 

Interpretation of the Contract terms and conditions will be issued by the Town's Procurement Manager. 

The Project Manager and/or designee will have authority to reject Work that does not conform to the 

Contract Documents. Whenever, in their opinion, it is considered necessary or advisable to ensure the 
proper completion of the Work the Project Manager or Consultant have authority to require special 

inspections or testing of the Work, whether or not such Work is fabricated, installed or completed. 

The Project Manager's authority to act under this paragraph, or any decision made in good faith either to 
exercise or not to exercise such authority, shall not give rise to any duty or responsibility of the Project 

Manager owed to the Contractor, any subcontractor, supplier or any of their agents, employees, or any 

other person performing any of the Work. 

The Project Manager is not responsible for the acts or omissions of the Contractor, any Subcontractor, or 

any of their agents or employees, or any other persons performing any of the Work. 
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Cl.07 INDEPENDENT CONTRACTOR 

The Contractor is engaged as an independent business and agrees to perform Work as an independent 
contractor. In accordance with the status of an independent contractor, the Contractor covenants and 
agrees that the Contractor will conduct business in a manner consistent with that status, that the 

Contractor will not claim to be an officer or employee of the Town for any right or privilege applicable to 
an officer or employee of the Town, including, but not limited to worker's compensation coverage; 
unemployment insurance benefits; social security coverage; retirement membership, or credit. 

Cl.08 THIRD-PARTY BENEFICIARIES 

Neither Contractor nor Town intends to directly or substantially benefit a third party by this Contract. 

Therefore, the parties agree that there are no third-party beneficiaries to this Contract and that no third 
party will be entitled to assert a claim against either of them based upon this Contract. 

Cl.09 ASSIGNMENT OR SALE OF CONTRACT 

The performance of this Contract will not be transferred pledged, sold, delegated, or assigned, in whole or 
in part, by the Contractor without the prior written consent of the Town. It is understood that a sale of the 

majority of the stock or partnership shares of the Contractor, a merger or bulk sale, an assignment for the 
benefit of creditors will each be deemed transactions that would constitute an assignment or sale 
hereunder. The Town may request any information it deems necessary to review any request for 

assignment or sale of the Contract. 

The Contractor must notify the Project Manager prior to any Assignment of the Contract, which must be 

approved by the Town for the transfer of the Contract. The Town may, at its sole discretion, elect not to 

approve the transfer of the Contract, which will result in the Contract being terminated in accordance with 
the Termination for Convenience provision of the Contract. Any transfer without Town approval will be 
cause for the Town to terminate this Contract for default and the Contractor will have no recourse from 
such termination. 

Nothing herein will either restrict the right of the Contractor to assign monies due to, or to become due or 
be construed to hinder, prevent, or affect any assignment by the Contractor for the benefit of its creditors, 

made pursuant to applicable law. 

Cl.10 TIME FOR COMPLETION 

Time is of the essence with regard to completion of the Work to be performed under the Contract. Delays 

and extensions of time may be allowed only in accordance with the provisions of the Contract. The time 
allowed for completion is provided for in the Special Terms & Conditions. 

Cl.11 APPLICABLE LAW AND VENUE OF LITIGATION 

This Contract will be enforceable in Miami-Dade County, Florida, and if legal action is necessary by either 
party with respect to the enforcement of any or all of the terms or conditions the sole venue will be Miami­

Dade County, Florida. 

Cl.12 NON-EXCLUSIVE CONTRACT 

This Contract shall not be deemed to create an exclusive relationship between the Town and the 
Contractor(s). The Town, in its sole discretion, reserves the right to perform, solicit or employ other parties 

or its own staff to perform Work or Services comparable to those covered herein. 

Cl.13 SEVERABILITY 

In the event any provision of the Contract Documents is determined by a Court of competent jurisdiction 

to be illegal or unenforceable, then such unenforceable or unlawful provision will be excised from this 
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1. 

Contract, and the remainder of the Contract Documents will continue in full force and effect. 

Notwithstanding the foregoing, if the result of the deletion of such provision will materially and adversely 
affect the rights of either party, such party may elect, at its option, to terminate the Contract in its entirety. 

An election to terminate the Contract based upon this provision must be made within seven (7) calendar 
days after the finding by the Court becomes final. 

Cl.14 CONTRACT DOCUMENTS CONTAIN ALL TERMS 

The Contract Documents and all documents incorporated herein by reference contain all the terms and 
conditions agreed upon by the parties hereto, and no other agreement, oral or otherwise, regarding the 
subject matter of the Contract Documents will be deemed to exist or to bind any of the parties hereto, or 

to vary any of the terms contained herein. 

Cl.15 ENTIRE AGREEMENT 

The Contract Documents, as they may be amended from time to time, represent the entire and integrated 
Contract between the Town and the Contractor and supersede all prior negotiations, representations, or 
agreements, written or oral. This Contract may not be amended, changed, modified, or otherwise altered 

in any respect, at any time after the execution hereof, except by a written document executed with the 
same formality and equal dignity herewith. Waiver by either party of a breach of any provision of the 
Contract Documents will not be deemed to be a waiver of any other breach of any provision of the Contract 

Documents. 

Cl.16 INTENTION OF THE TOWN 

It is the intent of the Town to describe in the 1TB the Work to be completed in accordance with all codes 

and regulations governing all the Work to be performed under this Contract. Any work, labor, materials 
and/or equipment that may reasonably be inferred from the Contract as being required to produce the 
intended results must be supplied by Contractor whether or not specifically called for in the Contract 

Documents. Where words, which have well-known technical or trade meanings are used to describe Work, 
materials or equipment, such words will be interpreted in accordance with that meaning. Reference to 
standard specifications, manuals, or codes of any technical society, organization, or association, or to the 

laws or regulations of any governmental authority, whether such reference be specific or by implication, 

will mean the latest standard specification, manual, code or laws or regulations in effect at the time of 
opening of Bids and Contractor must comply therewith. Town will have no duties other than those duties 

and obligations expressly set forth within the Contract Documents. 

Cl.17 PRIORITY OF PROVISIONS 

If there is a conflict or inconsistency between any term, statement requirement, or provision of any exhibit 

attached hereto, any document or events referred to herein, or any document incorporated into the 

Contract Documents by reference and a term, statement, requirement, the specifications or any plans, or 
provision of the Contract Documents the following order of precedence will apply: 

1. In the event of conflicts in the Contract Documents the priorities stated below will govern; 

2. Revisions and Change Orders to the Contract will govern over the Contract; 
3. The Contract Documents will govern over the Contract; 
4. The Special Conditions will govern over the General Conditions of the Contract; and 

5. Addendum to an 1TB will govern over the 1TB. 

In the event that Drawings and specifications are provided with the Contract the priorities stated below 

will govern: 

Scope of Work and Specifications will govern over Plans and Drawings; 

2. Schedules, when identified as such will govern over all other portions of the Plans; 
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3. Specific notes will govern over all other notes, and all other portions of the Plans, unless specifically 
stated otherwise; 

4 .  Larger scale drawings will govern over smaller scale drawings; 

5. Figured or numerical dimensions will govern over dimensions obtained by scaling; and 
6. Where provisions of codes, manufacturer's specifications or industry standards are in conflict, the 

more restrictive, strict, or higher quality will govern. 

Cl.18 ROYALTIES AND PATENTS 

All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article, material, 
arrangement, appliance, or method that may be used upon or in any manner be connected with the Work 

or appurtenances, are hereby included in the prices stipulated in the Contract for said Work. 

Cl.19 PURCHASE AND DELIVERY, STORAGE, AND INSTALLATION 

All materials must be F.O.B. delivered and included in the cost of the Work. The Contractor is solely 
responsible for the purchase, delivery, off-loading and installation of all equipment and material(s). 
Contractor must make all arrangement for delivery. Contractor is liable for replacing any damaged 

equipment or material(s) and filing any and all claims with suppliers. All transportation must comply with 

all Federal, State of Florida, Miami -Dade County, and Town rules and regulations. 

No materials will be stored on site without prior written approval by the Town. Requests for material 
storage shall be done using the appropriate Town form by the Project Manager. The Town's Forms are 
available on the Town's website. 

Cl.20 PAYMENT OF MATERIALS STORED ONSITE 

The Town may pay for materials stored onsite upon request by the Contractor, and Town approval. Unless 
otherwise provided in the Contract Documents, applications for payment may include materials and 

equipment not yet incorporated in the Work, but where delivery has been completed and are suitably 

stored on the worksite. Approval of payment applications for such stored items on the worksite shall be 
conditioned upon submission by the Contractor of bills of sale and required insurance, or such other 

procedures to establish owner's title to such materials and equipment, or otherwise to protect owner's 

interest which are satisfactory to the Town. When payment for materials stored is permitted, Contractor 
must submit a separate Schedule for Materials Stored showing line-item, description, previous value 

received, value incorporated into the Work and present value. 

Cl.21 VEHICLES & EQUIPMENT 

Contractor must have on hand at all times clean and in good working order such vehicles, machinery, tools, 
accessories, and other items necessary to perform the Work under this Contract. The Town may require 

the repair or replacement of equipment as reasonably necessary. 

C1.22 OWNERSHIP OF THE WORK 

The Contractor is solely responsible for all Work, until Final Completion of the Work. Contractor is liable 
for all damage, theft, maintenance, and safety until such time as the Town issues a notice of Final 

Completion of the Work. 

C1.23 TOWN LICENSES, PERMITS AND FEES 

In accordance with the Public Bid Disclosure Act, 218.80, Florida Statutes, each license, permit, or fee the 

Contractor will have to pay the Town before or during the Work or the percentage method or unit method 

of all licenses, permits and fees required by the Town and payable to the Town by virtue of the Work as 

part of the Contract are as follows: 
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1. Contractor must have and maintain during the term of this Contract all appropriate Town licenses. Fees 
for which must be paid in full in accordance with the Town's Fee structure for such licenses. THERE 
WILL NOT BE ANY PERCENTAGE REDUCTION OR WAIVING OF TOWN LICENSE FEES. 

2. During the performance of this Contract there may be times when the Contractor will be required to 
obtain a Town permit for such Work. It is the responsibility of the Contractor to ensure that he has the 
appropriate Town permits to perform such work as may become necessary during the performance of 
the Work. Any fees related to Town required permits in connection with this Contract will be the 

responsibility of the Contractor and wil l be reimbursed by the Town. 

Licenses, permits, and fees that may be required by County, State or Federal entities are not included in 

the above list. 

Cl.24 TAXES 

Contractor must pay all applicable sales, consumer, use, and other taxes required by law. Contractor is 
responsible for reviewing the pertinent state statutes involving state taxes and complying with all 

requirements. 

Contractor shal l include all sales and other taxes for which it is liable in its Bid price. 

Cl.25 REMOVAL OF UNSATISFACTORY PERSONNEL 

Contractor must at all times enforce strict discipline and good order among its employees and 
subcontractors at the Project(s) site(s) and must not employ on any Work any unfit person or anyone not 

skilled in the Work to which they are assigned. 

The Town may make written request to the Contractor for the prompt removal and replacement of any 
personnel employed or retained by the Contractor, or any or Subcontractor engaged by the Contractor to 

provide and perform services or Work pursuant to the requirements of the Contract Documents. The 

Contractor must respond to the Town within five (5) calendar days of receipt of such request with either 

the removal and replacement of such personnel or written justification as to why that may not occur. The 

Town will make the final determination as to the removal of unsatisfactory personnel from the Work. The 

Contractor agrees that the removal of any of such individual(s) does not require the termination or 
demotion of said individual(s). 

Cl.26 DEFECTIVE OR NON-COMPLIANT WORK 

The Project Manager has the authority to reject or disapprove Work that is found to be defective or not in 
compliance with the requirements of the Contract. If required, the Contractor wil l  promptly either correct 

all defective or non-com pliant Work or remove such defective Work and replace it with non-defective/non­
com pliant Work. Contractor will bear all direct, indirect, and consequential costs of such removal or 

corrections. 

Re-examination of any of the Work may be ordered by the Project Manager and if so ordered, the Work 

must be uncovered by Contractor. If such Work is found to be in accordance with the Contract Documents, 

the Town wil l pay the cost of reexamination and replacement by means of a Change Order. If such Work is 

not in accordance with the Contract Documents, Contractor will pay such cost. 

Should Contractor fail or refuse to remove or correct any defective or non-compliant Work or to make any 
necessary repairs in accordance with the requirements of the Contract Documents within the time 

indicated in writing by the Project Manager, the Project Manager has the authority to cause the 
defective/non-compliant Work to be removed or corrected or make such repairs or corrections as may be 

necessary at Contractor's expense. Any expense incurred by the Town in making such removals, 

corrections, or repairs, will be paid for out of any monies due or which may become due the Contractor. In 
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the event of failure of the Contractor to make all necessary repairs promptly and fully, the Town Manager 

or designee may declare the Contractor in default. 

If, within the warranty period required by the Contract Documents, or by any specific provision of the 
Contract, any of the Work is found to be defective or not in accordance with the Contract Documents, 
Contractor, after receipt of written notice from Town, must promptly correct such defective or 

nonconforming Work within the time specified by Town, without cost to Town. Should the Contractor fail 

to take such action the Town may take any necessary and appropriate action and hold the Contractor liable 

and responsible for all costs. The Town may take any action allowed under this Contract or in law to recover 
all such costs. Nothing contained herein will be construed to establish a period of limitation with respect 
to any other obligation which Contractor might have under the Contract Documents, including but not 

limited to, any claim regarding latent defects. 

Failure to reject any defective Work or material does not, in any way, prevent later rejection when such 
defect is discovered, or obligate the Town to accept the defective Work. 

Cl.27 COMPLIANCE WITH APPLICABLE LAWS 

The Contractor must comply with the most recent editions and requirements of all applicable laws, rule, 
regulations, codes, and ordinances of the Federal government, the State of Florida, Miami-Dade County, 

and the Town. 

Cl.28 NONDISCRIMINATION, EQUAL EMPLOYMENT OPPORTUN ITY, & ADA 

Contractor will not unlawfully discriminate against any person, will provide equal opportunities for 

employment, and comply with all applicable provisions of the Americans with Disabilities Act in its 

performance of the Work under the Contact. Contractor will comply with all applicable federal, State of 
Florida, Miami-Dade County, and Town rules regulations, laws, and ordinance as applicable. 

Cl.29 NOTICES 

Whenever either party desires to give written notice to the other relating to the Contract, such must be 
addressed to the party for whom it is intended at the place specified below; and the place for giving the 

notice will remain until it has been changed by written notice in compliance with the provisions of this 
Article. Notice will be deemed given on the date received or within 3 days of mailing, if mailed through the 

United States Postal Service. Notice will be deemed given on the date sent via e-mail or facsimile . Notice 

will be deemed given via courier/delivery service upon the initial delivery date by the courier/delivery 
service . For the present, the parties designate the following as the respective places for giving of notice: 

For Town: 

Mr. Edward Pidermann 

Town Manager 

Town of Miami Lakes 

6601 Main Street 

Miami Lakes, Florida 33014 

pidermanne@miamilakes-fl.gov 

Lorenzo Cobiella 

Deputy Town Attorney 

Town of Miami Lakes 

6601 Main Street 

Miami Lakes, Florida 33014 

cobiellal@miamilakes-fl.gov 

For Contractor: 

Luis 0. Rodriguez 

VP 

ATC Engineering, Inc. 

West Lakes Gardens First Addition Drainage Improvement Project 
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2222 NW 14th Street 

M iam i, Florida 33125 

i nfo@atcflorida .net 

Space i ntent ional ly left b lank  

During the Work the Contractor must ma intain continu ing communications with  designated Town 

representative(s) .  The Contractor must keep the Town fu l ly i nformed as to the progress of the Work under 

the Contract. 

C2 INDEMNITY & INSURANCE 

C2.01 I N D E M N I F ICATION 

The Contractor must indem nify and hold harm less the Town, its officers, agents and emp loyees from and 

against a l l  l i ab i l ity, c la ims, damages, losses and expenses, i nc lud ing reasonab le attorney's fees and costs at 

both tr ia l  and appel late levels ar is ing out of or  result ing from the performance of the Work under th is  

Contract, caused by negl igence, recklessness, intent iona l  m isconduct, or any act or  om ission of the 

Contractor or  anyone d i rectly or  ind i rectly emp loyed by Contractor or  anyone for whose acts Contractor 

may be l iab le .  The Contractor expressly understa nds and agrees that any i nsurance protection requ i red by 

this Contract or  otherwise provided by Contractor w i l l  i n  no way l im it the responsi b i l ity to i ndemnify, keep 

and save harm less and defend the Town or  its officers, employees, agents, and i nstru mental it ies as here in  

provided.  

The Contractor agrees and recognizes that the Town wi l l  not be held l iab le or  responsib le for any c la ims 

wh ich may resu lt from any actions or  omissions of the Contractor in  which the Town partici pated either 

through review or  concu rrence of the Contractor 's actions. I n  reviewi ng, approving, or  reject ing any 

subm issions by the Contractor or other acts of the Contractor, the Town in no way assumes o r  shares any 

responsi b i l ity or l iab i l ity of the Contractor or Su bcontractor, under th is  Contract. The Contractor wi l l  

defend the Town or provide for such defense at its own expense, a t  the Town's opt ion .  

This i ndemn ification ob l igation wi l l  survive the expi ration or  termination of this Contract. 

The Town has provided specific consideration for the indemnification of $ 10.00 from the sums due to the 

Contractor under this Contract. 

C2.02 CONTRACTOR'S RESPONSIB I LITY FOR DAMAGES TO TH E WORK 

Contractor accepts fu l l  respons ib i l ity for Work against a l l  l osses or damages of whatever nature sustai ned 

unti l  acceptance by Town Manager or designee, and must promptly repa i r  or rep lace, at no addit ional  cost 

to the Town any Work, materia ls, equipment, or su ppl ies damaged, lost, stolen, or destroyed from any 

cause whatsoever. 

Contractor is fu l l  responsib le for Work aga inst al l  losses or  damages of whatever nature susta ined u nt i l  

accepta nce by Town, and must prom ptly repa i r  or replace, at  no addit iona l  cost to the Town any Work, 

materia ls, equipment, o r  suppl ies damaged, lost, sto len, or destroyed from any ca use whatsoever. 
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C2.03 DEFENSE OF  CLAIMS 

Should any c la im be made, or  a ny lega l action brought i n  any way relating to the Work under the Contract, 

the Contractor wi l l  d i l igently render to the Town a l l  assista nce which the Town may requ i re of the 

Contracto r. 

C2.04 INSURANCE 

Without l im iting any of the other ob l igations or  l iab i l it ies of Contractor, the Contractor must secure and 

ma inta in  throughout the duration of this Contract, insurance of such type and i n  such amounts necessary 

to protect its interest and the i nterest of the Town aga inst hazards or r isks of loss as specified below. The 

u nderwriter of such insurance must be qua l ified to do bus iness in  the State of Florida, be rated "B" as to 

management and "Class V" as to strength or better as rated by the latest edit ion of Best's I nsura nce Gu ide, 

publ ished by A.M.  Best Company, Oldwick, New Jersey, or its equ iva lent, the insurance carrier must have 

agents u pon whom service of p rocess may be made in the State of F lor ida.  The i nsurance coverage wi l l  be 

pri mary insurance with respect to the Town, its officia ls, employees, agents, and vol unteers. Any insu ra nce 

mainta ined by the Town wi l l  be in excess of the Contractor's insu rance and wi l l  not contribute to the 

Contractor's insu rance. The insura nce coverages must inc l ude a m in imum of: 

a. Worker's Compensation and Employer's Liability Insurance: 

Coverage to app ly for a l l  employees for statutory l im its as req u i red by the State of F lo rida's 

Statutory Workers' Com pensation Law and al l appl icable Federa l laws. The pol icy(ies) must 

include Em ployer's L iabi l ity with m in imum l im its of $500,000 for each accident and a wa iver of 

subrogation. 

b. Comprehensive Business Automobile and Vehicle Liability Insurance: 

This insurance must be written i n  compre hensive form a nd must protect the Contractor a nd the 

Town aga inst c la ims for i njuries to members of the publ ic and/or damages to property of others 

a ris ing from the Contractor's use of motor vehicles o r  a ny other equ ipment and must cover 

operation with respect to onsite and offsite operations and insurance coverage must extend to any 

motor vehic les or other equ ipment i rrespective of whether the same i s  owned, non-owned, o r  

h i red.  The l im it o f  l iab i l ity must not b e  less than $500,000 per occurrence, combi ned s ingle l im it 

for Bodily Injury L iabi l ity and Property Damage Lia b i l ity. Coverage m ust be afforded on  a form no 

more restrictive than the latest edition of the Business Automobi le L iabi l ity Pol icy, without 

restrictive endorsement, as fi led by the I nsura nce Services Office. 

c. Commercial General Liability ("CGL"}: 

Th i s  insurance must be written in comprehensive form and must protect the Contractor a nd the 

Town aga inst c la ims aris ing from inj uries to mem bers of the publ ic or  damage to property of others 

ar is ing out of any act or omission to act of the Contractor or a ny of its agents, em ployees, or  

subcontractors. The l im it of  l i ab i l ity must not be less than $1,000,000 per  occurrence, com bi ned 

si ngle l im it for Bodily I nju ry Liabi l i ty and P roperty Damage Liab i l ity. Coverage must be afforded on 

a pr imary and non-contributory basis and with a coverage form no more restrictive than the latest 

edition of the Com mercia l  Genera l  L iab i l ity Pol icy, without restrictive endorsements, as fi led by 

the I nsurance Serv ices Office, and must inc lude:  ( 1 )  Premises and/or Operations; (2)  I ndependent 

contractors and Products and/or completed Operations; (3 )  Broad Form Property Damage, 

Personal Injury and a Contractua l  Liab i l ity Endorsement, i nc lud ing a ny ho ld harmless a nd/or 

indemnification agreement. 
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(1st) Products and/or Completed Operations for contracts with an Aggregate Limit of One Million 

Dollars ($1,000,000) per project. Contractor must maintain in force until at least three years 

after completion of all Work required under the Contract, coverage for Products and 

Completed Operations, including Broad Form Property Damage. 

(2nd) Personal and Advertising Injury with an aggregate limit of One Million Dollars ($1,000,000). 

(3rd) CGL Required Endorsements: 

a) Employees included as insured 

b) Contingent Liability/Independent Contractors Coverage 

c) Contractual Liability 

d) Waiver of Subrogation 

e) Premises and/or Operations 

f) Explosion, Collapse and Underground Hazards (if not specifically covered under the 

policy) 

g) Loading and Unloading 

h) Mobile Equipment (Contractor's Equipment) whether owned, leased, borrowed, or 

rented by Contractor or employees of the Contractor. 

d. Certificate of Insurance 

Contractor must provide the Town Manager or designee with Certificates of Insurance for all 
required policies within fifteen (15) days of notification of a conditional award by the Town. The 

Certificates of Insurance must not only name the types of policy(ies) provided, but also m ust 
specifically cite this Contract and must state that such insurance is as required by this Contract. 
The Town reserves the right to require the Contractor to provide a certified copy of such policies, 

upon written request by the Town. Each policy certificate must be endorsed with a provision that 
not less than thirty (30) calendar days' written notice must be provided to the Town before any 
policy or coverage is cancelled, restricted, or a material change is made. Acceptance of the 

Certificate(s) is subject to approval of the Town Manager or designee. 

e. Additional Insured 

The Town is to be specifically included as an Additional Insured for the liability of the Town 

resu !ting from operations performed by or on behalf of Contractor in performance of this Contract. 
The Town must be named as additional insured under the CGL, business automobile insurance and 

umbrella policies. Town must be named as an additional insured under Contractor's insurance, 
including that applicable to the Town as an Additional Insured, must apply on a primary basis and 

any other insurance maintained by the Town will be in excess of and will not contribute to 
Contractor's insurance. Contractor's insurance must contain a severability of interest provision 

providing that, except with respect to the total limits of liability, the insurance must apply to each 
Insured or Additional Insured in the same manner as if separate policies had been issued to each. 

All deductibles or self-insured retentions must be declared to and be approved by the Town 

Manager. The Contractor will be responsible for the payment of any deductible or self-insured 
retention in the event of any claim . 
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C3 PUBLIC RECORDS 

C3.01 ACCESS, REVIEW AND RELEASE OF RECORDS 

Town will have the right to inspect and copy, at Town's expense, the books, records, and accounts of 
Contractor which relate in any way to the Contract. The Contractor agrees to maintain an accounting 
system that provides for accounting records that are supported with adequate documentation and 

adequate procedures for determining allowable costs. 

f Public Records 

Bidder affirms, by virtue of bidding, that its Bid is a public record, and the public will have access to all 

documents and information pertaining to the bid and the solicitation, subject to the provisions of Chapter 
119, Florida Statutes. Bidder acknowledges that the Town may provide public access to or provide copies 
of all documents subject to disclosure under applicable law. If the Project is funded by grants, either 

partially or fully, records will be made available to the granting agency in accordance with that agency's 
requirements, when necessary. 

Bidder is responsible for claiming applicable exemptions to disclosure as provided by Chapter 119, Florida 
Statutes, in its Bid by identifying the materials to be protected and providing a reason for why such 
exclusion from public disclosure is necessary and legal. 

g. Retention and Transfer of Public Records 

Upon termination by the Town or final completion of the Contract the Contractor must, in accordance with 
Section 119 .0701 of the Florida Statutes, transfer to the Town, at no cost, all public records in possession 
of the Contractor and destroy any duplicate public records that are exempt or confidentia I and exempt 

from public records disclosure requirements. All public record stored electronically must be provided in 

.pdf format or another format acceptable to the Town. Any payments due the Contractor will not be made 

until the Town receives the public records. Failure to return such documents will result in the documents 

being subject Chapter 119 of the Florida Statutes 

The Contractor must comply with the applicable provisions of Chapter 119, Florida Statutes, and Town will 

have the right to immediately terminate this Contract for the refusal by the Contractor to comply with 
Chapter 119, Florida Statutes. The Contractor must retain all other records associated with this Contract 

for a period ofefive (5) years from the date of termination. 

Shou ld the Contractor have any questions related to the appl ication of Chapter 

119, Florida Statutes, to the Contractor's duty to provide publ ic records re lating 

to this Contract, contact the Town's custodian of public records at the Office of 

the Town Clerk 6601 Main Street, Miami Lakes, Florida 33014 either in writing to 

by telephone at (305) 364-6100 or clerk@miamilakes-fl .gov. 

C4 CONTRACT MODIFICATION AND DISPUTE PROCESS 

C4.01 CHANGE ORDERS 

Without invalidating the Contract Documents, and without notice to any Surety, the Town reserves the 

right to make increases, decreases or other changes in the character or quantity of the Work under the 
Contract Documents as may be considered necessary or desirable to complete the Work in a manner 

satisfactory to the Town. The Town reserves the right to order changes which may resu lt in additions to or 

reductions from the amount, type or value of the Work shown in the Contract, and which are within the 
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general scope of the Contract Documents, and all such changes will be authorized only by a Change Order 

approved in advance and issued in accordance with provisions of the Town. 

The Contractor is required to provide the Project Manager with a detailed Change Proposal Request 
("CPR") or Request for Change Order ("RCO"), utilizing the Town's standard form, which must include 
requested revisions to the Contract, including but not limited to adjustments in this Contract Price and 

Contract Time. The Contractor is required to provide sufficient data in support of the cost p roposal 
demonstrating its reasonableness. In furtherance of this obligation, the Town may require that the 

Contractor submit any or all of the following: a cost breakdown of material costs, labor costs, labor rates 
by trade, and Work classification and overhead rates in support of Contractor's CPR/RCO. The Contractor's 
CPR/RCO must include any schedule revisions and an explanation of the cost and schedule impact of the 
proposed change on the Project. If the Contractor fails to notify the Project Manager of any schedule 
changes associated with the proposed change, it will be deemed to be an acknowledgment by Contractor 

that the proposed work will not have any scheduling consequences. 

Any changes to the Contract must be contained in a written Change order, using the Town's Change Order 
Form, executed by both pa rties. However, under circumstances determined necessary by the Town, a 
Change Order may be issued unilaterally by Town. 

In the event a satisfactory adjustment cannot be reached, and a Change Order has not been issued or time 
is of the essence, the Town reserves the right, at its sole option to direct the Contractor to proceed on a 
time and materials basis or make such arrangements as may be deemed necessary to complete the 

proposed additional Work. 

Where the Town directs the Contractor to proceed on a time and materials basis, Contractor must maintain 
detailed records of all labor and material costs for review by the Town. 

For all Change Orders the Contractor will be entitled to a combined profit and overhead rate for Change 
Orders that will not be in excess of ten percent (10%) inclusive of all direct/indirect costs including labor, 

material, and equipment costs, unless the Procu rement Manager determines that the complexity and risk 

of the Change Order work is such that an additional factor is appropriate. 

The final amount to be paid to the Contractor for Change Order Work is subject to negotiation between 
the Town and the Contractor. 

Failure by the Contractor to proceed with Change Order Work when so directed by the Town Manager or 
designee may result in the Contractor being found in default of the Contract. 

Contractor must utilize the Town's standard requests for change orders and change order forms unless 
otherwise specifically approved by the Town's Procurement Manager. The Town's Forms a re available on 
the Town's website. 

C4.02 FORCE MAJEURE 

Should any failure to perform on the part of Contractor be due to a condition of Force Majeure as that 
term is interpreted under Florida law, then, the Town may allow an extension of time reasonably 

commensurate with the cause of such failure to perform or cu re. 

If the Contractor is delayed in performing any obligation under the Contract Documents due to a force 
majeure condition, the Contractor must request a time extension from the Town within two (2) working 

days of said Force Majeu re occurrence. Any time extension will be subject to mutual agreement and will 

not be cause for any claim by the Contractor for extra compensation unless additional services a re required 
by the Town. A Force Majeure event does not include inclement weather except for significant weather 

events that adversely impact the critical path of the Project Schedule, if required, or completion of the 

work, and does not include the acts or omissions of Subcontractors or suppliers. 
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C4.03 EXTENSION OF TIME 

Any reference in this Article to the Contractor will be deemed to include suppliers, and permitted 

Subcontractors, whether or not in privity of contract with the Contractor for the purpose of this Article. 

If the Contractor is delayed at any time during the progress of the Work beyond the time frame or date 
provided for Final Completion by the neglect or failure of the Town or by a Force Majeure, then the 

Contract Time set forth in the Contract will be extended by the Town subject to the following conditions: 

1. The cause of the delay arises after issuance of the NTP and could not have been anticipated by the 

Contractor by reasonable investigation before proceeding with the Work; 
2. The Contractor demonstrates that the completion of the Work will be actually and necessarily delayed; 

3. The effect of such cause cannot be avoided or mitigated by the exercise of all reasonable precautions, 

efforts, and measures whether before or after the occurrence of the cause of delay. 

A delay meeting all the conditions of the above will be deemed an Excusable Delay. 

The Town reserves the right to rescind or shorten any extension previously granted if subsequently, the 

Project Manager determines that any information provided by the Contractor in support of a request for 

an extension of time was erroneous; provided however, that such information or facts, if known, would 

have resulted in a denial of the request for an Excusable Delay. Notwithstanding the above, the Project 
Manager will not rescind or shorten any extension previously granted if the Contractor acted in reliance 

upon the granting of such extension and such extension was based on information which, although later 

found to have been erroneous, was submitted in good faith by the Contractor. 

The request for an Excusable Delay must be made within five (5) calendar days after the time when the 

Contractor knows or should have known of any cause for a specific event, for which it may claim an 

extension ohime and must provide any actual or potential basis for an extension of time, identifying such 
causes and describing, as fully as practicable at that time, the nature and expected duration of the delay 

and its effect on the completion of that part of the Work identified in the request. The Project Manager 

may require the Contractor to furnish such additional information or documentation, as the Project 
Manager will reasonably deem necessary or helpful in considering the requested extension. 

The Contractor will not be entitled to an extension of time unless the Contractor affirmatively 
demonstrates that it is entitled to such extension. 

The Project Manager will endeavor to review and respond to the Contractor's request for Excusable Delays 

in a reasonable period of time; however, the Contractor is obligated to continue to perform the Work 

required regardless of whether the Project Manager has issued a decision or whether the Contractor 
agrees or disagrees with that decision. 

With regard to an injunction, strike or interference of public origin which may delay the Project, the 

Contractor must promptly give the Project Manager a copy of the injunction or other orders and copies of 

the papers upon which the same was granted. The Town must be afforded the right to intervene and 

become a party to any suit or proceeding in which any such injunction has been obtained and move to 
dissolve the same or otherwise, as the Town may deem proper. 

Where the Contractor is delayed for any period of time by two or more of the causes mentioned in Article 

C4.04, Excusable Delay, Non-Compensable, the Contractor will not be entitled to a separate extension for 

each one of the causes, only one period of extension will be granted for the delay. 

Any extension of time granted by the Town will be processed through the Change Order provisions of the 

Contract. 
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The permitting of the Contractor to proceed with the Work subsequent to the date specified in the Contract 
(as such date may have been extended by a change order), the making of any payment to the Contractor, 
the issuance of any Change Order, will not waive the Town's rights under the Contract, including but not 
limited to the assessment of liquidated damages or declaring Contractor in default. 

C4.04 EXCUSABLE DELAY, NON-COMPENSABLE 

Excusable Delay is delay caused by either of the following: (i) circumstances that could not be foreseen and 

are beyond the reasonable control of Contractor, its subcontractors, or suppliers; or (ii) joint or concurrent 
action by Contractor, its subcontractors, suppliers or vendors and the Town. Then Contractor will be 

entitled only to a time extension and no compensation for the delay. 

Contractor is entitled to a time extension of the Contract time for each day the Work is delayed due to 
Excusable Delay. Contractor must document its claim for any time extension as provided in Article C4.05. 

Failure of Contractor to comply with Article C4.05, as to any particular event of delay will be deemed 

conclusively to constitute a waiver, abandonment or relinquishment of any and all claims resulting from 

that particular event of delay. 

C4.05 CLAIMS 

Contractor will only be entitled to submit a claim after submitting its request for additional compensation 
or time in accordance with Articles C4.03 and C4.04 of the Contract and the request(s) have been denied 
or the Contractor does not agree with the decision of the Town. 

Any claim for a change in the Contract time for completion of any Work, the Contract Term, or Contract 

price must be made by written notice by Contractor to the Town representatives identified in Article Cl.26 

within the timeframe established in Article C4.04, effective with the commencement of the event giving 
rise to the claim stating the general nature and cause of the claim. Thereafter, within twenty (20) calendar 

days of the termination of the event giving rise to the claim, written notice of the extent of the claim with 
supporting information and documentation must be provided unless the Procurement Manager allows an 
additional period of time to ascertain more accurate data in support of the claim. The written notice must 

be accompanied by Contractor's written notarized statement that the adjustment(s) claimed is the entire 

adjustment to which the Contractor has reason to believe it is entitled as a result of the occurrence of said 
event. All claims and disputes will be determined in accordance with the Contract. It is expressly and 

specifically agreed that any and all claims for changes to the Contract will be waived if not submitted in 

strict accordance with the requirements of this Article. 

The Town may require the Contract to submit its claim utilizing a specific format or forms to facilitate the 

Town's evaluation of the claim. The Town at its sole discretion may require that additional documentation 

or information be provided by the Contractor to assist in its review and evaluation of the claim. 

The Contract time will be extended in an amount equal to time lost on critical Work items due to delays 

beyond the control of and through no fault or negligence of Contractor if a claim is made as provided in 

this Article. Such delays include, but are not to be limited to, a cts or neglect by any separate contractor 

employed by Town, fires, floods, labor disputes beyond the control of the Contractor, epidemics, abnormal 

weather conditions (if applicable), or acts of God. 

The Contractor will not be entitled to an increase in the Contract price or payment or compensation of any 

kind from the Town for direct, indirect, consequential, impact or other costs, expenses or damages, 
including but not limited to costs of acceleration or inefficiency, arising because of delay, disruption, 

interference or hindrance from any cause whatsoever, whether such delay, disruption, interference or 

hindrance be it reasonable or unreasonable, foreseeable or unforeseeable, avoidable or unavoidable. 
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Contractor will only be entitled to an extension of the Contract Time for completion of the Work, as the 

sole and exclusive remedy for such resulting excusable delay. 

The Contractor agrees to make no claim for damages for delay of any kind in the performance of the 
Contract Documents whether occasioned by any act or omission of the Town or any of its representatives 
and the Contractor agrees that any such claim will be compensated solely by an extension of time to 
complete performance of the Work due to an Excusable Delay as defined in Articles C4.03, and Article 
C4.04. The Contractor alone specifically assumes the risk of such delays, including, without limitation: 
delays in processing or approving any submittals to the Town or by the Town, or the failure to render 
determinations, approvals, replies, inspections, in a timely manner. Contractor will not receive monetary 

compensation for Town delay(s). 

Failure of Contractor to comply with this Article as to any particular event of claim will be deemed 
conclusively to constitute a waiver of any and all claims resulting from that particular event. 

C4.06 CONTINUING THE WORK 

Contractor must continue to perform all Work under the Contract Documents during all disputes or 

disagreements with Town, including disputes or disagreements concerning a request for a Change Order 

and no Work must not be delayed or postponed pending resolution of any disputes or disagreements. 

C4.07 FRAUD AND MISREPRESENTATION 

The Town may terminate this Contract or any other contracts with the Town with any person, individual, 
corporation, entity, or affiliate that attempts to meet its contractual obligations with the Town through 

fraud, misrepresentation, or material misstatement. Such person, individual, corporation, entity, or 

affiliate will be responsible for all direct or indirect costs associated with termination or cancellation. 

C4.08 STOP WORK ORDER 

The Town may, at any time, by written order to the Contractor, require the Contractor to stop all, or any 

part, of the Work for a period of up to ninety (90) days (or any lesser period), commencing no sooner than 
the date the order is delivered to the Contractor, and for any further period to which the parties may agree. 

Any such order will be specifically identified as a "Stop Work Order" issued pursuant to this paragraph. 

Within the period of ninety (90) days (or the lesser period specified) after a Stop Work Order is delivered 
to the Contractor, or within any extension to which the parties have agreed the Town will either: 

1. Cancel the Stop Work Order; or 

2. Terminate the Work covered by such order as provided in Article CS.03, Termination for Convenience. 

If a Stop Work Order issued under this Article is canceled or the period of the order or any extension thereof 

expires, the Contractor must resume the Work without compensation to the Contractor for such 
suspension other than extending the time to complete any Work under the Contract or extending the 

Contract Term to the extent that, in the opinion of the Project Manager, the Contractor may have been 
delayed by such suspension. In the event the Project Manger determines that the suspension of Work was 
necessary due to Contractor's defective or incorrect Work, unsafe Work conditions caused by the 

Contractor, or any other reason caused by Contractor's fault or omission, the Contractor will not be entitled 

to an extension of time or Contract Term or (Time) as a result of the issuance of a Stop Work Order. 

Suspension of the Work caused by a threatened or actual storm event, regardless of whether the Town 

has directed such suspension, will entitle the Contractor to additional Contract time as non-compensable, 

Excusable Delay, and will not give rise to a claim for compensable delay. 
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3. 

C4.09 MATERIALITY AND WAIVER OF BREACH 

Town and Contractor agree that each requirement, duty, and obligation set forth in the Contract 

Documents is substantial and important to the formation of the Contract Documents and, therefore, is a 
material term hereof. The Town's failure to enforce any provision of the Contract Documents will not be 
deemed a waiver of such provision or modification of the Contract Documents. A waiver of any breach of 

a provision of the Contract Documents will not be deemed a waiver of any subsequent breach and will not 
be construed to be a modification of the terms of the Contract Documents. 

C4.10 TIME IN WHICH TO BRING ACTION AGAINST THE TOWN 

In the event the Contractor may be deemed to have a cause of action against the Town, no action will lie 

or be maintained by the Contractor against the Town upon any claim arising out of or based upon the 
Contract Documents by reason of any act or omission or requirement of the Town or its agents, unless 

such action is commenced within six (6) months after the date of issuance of a final payment under the 
Contract, or if the Contract is terminated under the provisions of the Contract, unless such action is 

commenced within six (6) months after the date of such termination by the Town. 

C4.11 CONTRACT EXTENSION 

The Town reserves the right to extend the Contract for up to ninety {90) calendar days beyond the original 
Contract period, inclusive of any Options to Renew exercised by the Town. In such event, the Town will 

notify the Contractor in writing of such extensions. 

CS EARLY TERMINATION & DEFAULT 

CS.01 SET-OFFS, WITHOLDING, AND DEDUCTIONS 

The Town may set-off, deduct or withhold from any payment due the Contractor, such sums as may be 
specifically allowed in the Contract or by applicable law including, without limitation, the following: 

1. Any amount of any claim by a third party; 

2. Any Liquidated Damages, and/or; 
Any unpaid legally enforceable debt owed by the Contractor to the Town. 

The Town will notify the Contractor in writing of any such withholdings. 

Any withholding, which is ultimately held to have been wrongful, will be paid to the Contractor in 
accordance with the Local Government Prompt Payment Act 

CS.02 CONTRACTOR DEFAULT 

An event of default means a breach of the Contract by the Contractor. Without limiting the generality of 
the foregoing and in addition to those instances referred to herein as a breach, an Event of Default, includes 

but is not limited to, the following: 

1. The Contractor has not performed the Work in a timely manner; 
2. The Contractor has refused or failed to supply properly skilled staff or provided sufficient quantities of 

staff to perform the Work; 

3. The Contractor has failed to make prompt payment to Subcontractors or suppliers for any services, 

materials, or supplies provided to Contractor; 

4. The Contractor has become insolvent or has assigned the proceeds received for the benefit of the 

Contractor's creditors, or the Contractor has taken advantage of any insolvency statute or 

debtor/creditor law or if the Contractor's affairs have been put in the hands of a receiver; 

5. The Contractor has failed to obtain the approval of the Town where required by the Contract 

Documents; 
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6. The Contractor has failed in the representation of any warranties stated herein; 

7. When, in the opinion of the Town, reasonable grounds for uncerta inty exist with respect to the 
Contractor's ability to perform the Work. 

h. Notice of Default - Opportunity to Cure 

Where an Event of Default ("Default") occurs under the Contract, the Town may at its sole discretion notify 

the Contractor, specifying the basis for such Default, and advising the Contractor that such Default must 

be cured within a time frame specified by the Town; or the Contract with the Town may be terminated. 
The Town is under no obligation to issue such notification. The Town may grant an extension to the cure 

period if the Town deems it appropriate and in the best interest of the Town, without waiver of any of the 

Town's rights hereunder. The Town, at its sole discretion, may have a default corrected by its own forces 
or another contractor and any such costs incurred will be deducted from any sums due the Contractor 
under any contract with the Town. 

The Town Manager or designee may also suspend any payment or part thereof or order a Work stoppage 
until such time as the issue(s) concerning compliance are resolved. 

i. Termination for Default 

Where a Default is not cured within the time specified to cure the Default, the Town Manager in addition 
to all remedies available by law, may immediately, upon written notice to Contractor, terminate this 

Contract. Contractor understands and agrees that termination of this Contract under this Article will not 
release Contractor from any obligation accruing prior to the effective date of termination. 

In the event of termination by the Town Manager or designee, the Town Manager or designee may 
immediately take possession of all applicable documentation and data, material, equipment, and supplies 
to which it is entitled to under the Contract or by law. 

Where the Town erroneously terminates the Contract for default, the terminations will be converted to a 

Termination for Convenience, and the Contractor will have no further recourse of any nature for wrongful 

termination. 

CS.03 TERMINATION FOR CONVENIENCE 

In addition to cancellation or termination as otherwise provided for in the Contract, the Town may at any 

time, in its sole discretion, with or without cause, terminate the Contract by written notice to the 

Contractor. Such Written Notice will state the date upon which Contractor must cease all Work under the 

Contract, and if a pplicable vacate the Project(s) site(s). 

Upon recei pt of such notice, unless otherwise directed by the Town, the Contractor must Stop all Work on 
the date specified in the notice ("the Effective Date"); 

1. Take such action as may be necessary for the protection and preservation of the Town's materials and 
property; 

2. Cancel all cancelable orders for materials and equipment; 

3. Remove all materials, supplies or equipment that may be used by the Contractor on other work; 

4. Assign to the Town and deliver to the Town, at a site(s) specified by the Town, any non-cancelable 

orders for materials and equipment that can not otherwise be used by the Contactor on other work; 

5. Take no action that will increase the amounts payable by the Town under the Contract Documents; 

and take reasonable measures to mitigate the Town's liability under the Contract Documents; and 

6. All documents, including electronic documents, related to Work authorized under the Contract, 
whether finished or not, must be turned over to the Town. Failure to timely deliver the documentation 
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wi l l  be cause to withho ld any payments due without recourse by Contractor unti l  a l l  documentation is  

de l ivered to the Town .  

I n  the  event that the  Town exercises its right to  termi nate the  Contract pursuant to  the  Contract 

Documents, the Town wi l l  pay the Contractor for the actua l  cost, or the fa i r  and reasonable va lue, as 

substantiated by invoice documentation, of any non-cancelable mater ia l {s )  and equipment that cannot be 

used e l sewhere by the Contractor i n  the performance of its work .  

I n  no event, wi l l  any payments under th is  Paragraph exceed the maximum cost set forth i n  the Contract 

and the amount due hereunder may be offset by payments made to the Contractor or a ny c la ims made 

agai nst the Contractor. Contractor wi l l  not be entitled to lost profits, overhead or consequent ia l  damages 

as a resu lt of a Termination for Conven ience. 

CS .04 REMEDIES AVAI LABLE TO TH E TOWN 

The Town may avai l  itself of each and every remedy stated in the Contract Documents or existing at law or  

i n  equ ity. The exercise or  the beginn ing of  the exercise of  one remedy wi l l  not be deemed a wa iver of  the 

right to exercise, at the same time or  thereafter, of any other remedy. 

CS.OS FUNDS AVA ILABI LITY 

Fund ing for this Contract is conti ngent on the ava i lab i l ity of funds and the Contract is subject to 

amendment or term ination due to lack of funds, reduction of funds and/or change in regu lations, upon 

th i rty {30)  days' notice. 

CG PAYMENT PROCESS 

C6.01 COM PENSATION 

Contractor can su bmit an i nvoice for payment for Work performed once per month for work completed 

and accepta nce by the Project Ma nager. Contractor may not i nvoice more tha n once per month.  

Contractor must use the Town's Contractor Payment Appl ication {" I nvoice") for a l l  payment requests. 

Fa i lure to use the I nvoice form and fu l ly complete the req u i red i nformation wi l l  delay payment. Payments 

wi l l  not be made based on statements of accou nts. 

The I nvoice Form is ava i lab le on the Town's webs ite at Town of Miami  Lakes - G rowing Bea utifu l ly - I nvoice 

(miami lakes-fl .gov). 

The Town wi l l  ta ke action to pay, reject or make partia l  payment on an I nvoice i n  accorda nce with the 

F lorida Loca l  Government Prompt Payment Act. No payments wi l l  be due or  paya ble for Work not 

performed or materia ls not furnished or where the Work has not been accepted by the Town. If there is  a 

d ispute with regard to an  i nvoice, the Town wi l l  pay the a mount not i n  d i spute and  reject the rema inder 

that i s  in  d ispute. Contractor is  responsib le for paying its Subcontractors and suppl iers in accordance with 

the F lorida Loca l Government P rompt Payment Act. 

The Contractor w i l l  be com pensated based on actual Work performed at the prices specified in the 

Contract. 

The accepta nce of fi nal  payment for a Project constitutes a waiver of al l c la ims by Contractor related to 

that Project, except those previously made in strict accordance with the provis ions of the Contract and 

identified by Contractor as unsettled at  the t ime of the app l ication for payment. 

C6 .02 ESTIMATED QUANTITI ES 

The stated q uantities do not reflect the actua l quantities to be o rdered and the Town has not esta bl ished 

any m i n imum quantities and no gua rantee is expressed or i m pl ied as to the tota l quantity of Work to be 
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issued to a Contractor. The Town reserves the right, at its sole discretion, to make adjustment to the 
number and/or location of the Bid items. The failure of the Town to order any minimum quantities does 
not form any basis for a claim by the Contractor for lost work or profits. 

C6.03 LINE-ITEM PRICING 

Line-item pricing must include all costs, both direct and indirect to perform the Work except for those costs 
specifically identified as reimbursable costs as stated in Article C6.06. This includes any incidental costs 
associated with the Work not specifically stated, i.e., the installation of drainage may require backfill and 
patching, whether permanent or temporary. 

The Bid Form contains line-item prices, and the Bidder is required to Bid on all line items. Where a Bidder 
fails to provide line-item prices for all line items the Bid will be rejected as non-responsive. 

C6.04 LINE-ITEM QUANTITIES 

The estimated quantities will be used solely for bid comparison purposes for the I to determine the lowest 
responsive and responsible. No guarantee is expressed or implied as to the total quantity of Work to be 
issued to a Contractor. 

C6.05 ADDITIONAL LINE-ITEM PRICING 

The Town reserves the right to request price quotes for additional items not contained in the initial award. 
Should the Town add any additional line items the Town will do so through the Change Order process. 

C6.06 REIMBURSIBLE EXPENSES 

Certain Project expenses may or will not be known at the time of award of a Project. The Town will 
reimburse the Contractor for such costs, which includes: 

1. Permits 
2. Police Officer costs when not provided by the Town 

3. WASD fees 

4. DERM fees 

Where a permit or the Town requires the Contractor to use a police officer(s) during the performance of 
the Work the Town will make every effort to furnish police officers at no cost to the Contractor. Where the 

Town is not able to provide the required police officers the Town will reimburse the Contractor based on 
the actual cost to the Contractor and the cost is not include in the unit price per item. To be reimbursed 

the Contractor must submit a copy of documentation substantiating both the cost as well as proof of 
payment. 

Contractor will only be reimbursed for the actual direct cost, without any mark-up. 

END OF SECTION 
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SECTION D. SPECIAL TERMS & CONDITIONS 

D1 SCOPE OF WORK 
The Work consists of furnishing all labor, materials, machinery, tools, means of transportation, supplies, 

equipment, and services necessary for drainage and road improvements including drainage system installation, 
milling, and resurfacing, thermoplastic pavement markings, and site restoration [including landscaping swale, 
concrete curb and gutter, driveways (asphalt, paver, or concrete) mai lbox, street signs, etc.] as detailed in the 
plans and specifications attached hereto as Exhibit A. 

D2 CONTRACT TERM 
The Contract will become effective on the date it is executed by both parties and shall remain in effect until the 
expiration of the Warranty period(s). The Contractor shall obtain Substantial Completion of the Work within One 

Hundred and Seventy (170) Days of the Notice to Proceed being issued by the Town. Contractor must obtain Final 

Completion within thirty (30) Days after obtaining Substantial Completion. 

D3 COMPENSATION 
Contractor shall provide the Town with an invoice within thirty {30) days of the date services were rendered. At a 
minimum, the invoice must contain the following information: 

• Name and address of the Contractor 

• Contract number 

• Date of invoice 

• Invoice numbers (Invoice numbers cannot be repeated) 

• Work performed, including a detailed list of area where Work was performed, the products and 
applicable quantities applied per area of Work. 

• Monthly or quarterly price(s) of Work performed 

• Total value of the invoice 

Failure to include the above information will delay payment. Payments will not be made based on statements of 
accounts. 

The Town will take action to pay, reject or make partial payment on an invoice in accordance with the Florida Local 

Government Prompt Payment Act. No payments shall be due or payable for Services not performed or materials 

not furnished or where the Service has not been accepted by the Town. If there is a dispute with regard to an 
invoice, the Town will pay the amount not in dispute and reject the remainder that is in d ispute. 

The Contractor shall be compensated at the line-item prices specified in the Bid Form of the Contract. 

D4 SPECIFICATIONS 
Florida Department of Transportation (FDOT) and Miami-Dade Transportation and Public Works Department 

(MDTPW) specifications apply in the performance of the Work and all applicable specifications are hereby 
incorporated by reference. The Town may, at its sole discretion, make changes to the FDOT and MDTPW 

specification and the Contractor will be advised of any such changes. 
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DS LIQUIDATED DAMAGES 
The Town may establish liquidated damages on the Noticed to Proceed. 

The Contractor is obligated and guarantees to obtain Substantial and Final Completions of the Project within the 
timeframes established in the Contract or any approved extension of time the Contractor may be granted by the 
Town. In the event of a delay in completion beyond the date established in the Contract, the Contractor must pay 

to the Town for each and every calendar day of unexcused delay, the sum of one thousand dollars ($1000), which 
is hereby agreed upon not as a penalty but as liquidated damages. The Contractor will be notified of any 
exceptions. The total amount of liquidated damages will not exceed the value of the Contract. 

The Town has the right to deduct liquidated damages assessments from any payment due or which may thereafter 
become due to the Contractor under any contract the Contractor has with the Town. In case the amount available 

under contracts the Contractor has with the Town is less than the number of liquidated damages due the Town, 

the Contractor must pay the difference upon demand by the Town. Should the Contractor fail to compensate the 

Town for any liquidated damages, the Town will consider this as a form of indebtedness and may deny any future 
Work under the Contract or any other Town contract until such indebtedness is paid in full to the Town. 

The Town will notify the Contractor in writing that it is incurring liquidated damages. 

DG WARRANTY 
Contractor warrants to the Town that all materials and equipment furnished under the Contract will be new unless 

otherwise specified and that all of the Work will be of good quality, free from faults and defects and in 

conformance with the Contract Documents. All Work not conforming to these requirements, including 
substitutions not properly approved and authorized, may be considered defective. If required by the Project 

M anager, the Contractor must furnish satisfactory evidence as to the kind and quality of materials and equipment. 
This warranty is not limited by any other provisions within the Contract Documents. 

All Work must have a one (1) year warranty on labor from the date of acceptance of the Work by the Town. 
Contractor must provide a minimum written warranty of one (1) year on all equipment, parts, or material unless 

the manufacturer provides a longer warranty. Where the manufacturer of the equipment, parts, or material 
provides a warranty greater than one (1) year, or the time frame stipulated, then the manufacturer's warranty 

term will take precedence. Contractor will be required to provide the Project Manager with a copy of the 
manufacturer's warranty prior to the Town issuing final payment. Manufacturer's warranties will become effective 

upon Final Completion of the Project. 

All material and equipment furnished must be fully guaranteed by the Contractor against factory defects and 
workmanship. At no expense to the Town, the Contractor will correct any and all apparent and latent defects that 

may occur within the manufacturer's standard warranty. The Contract Documents may supersede the 
manufacturer's standard warranty. Manufacturer's warranties will become effective upon Final Completion of the 

Project. 

Should the Contractor fail to perform any required warranty work the Town, at its sole discretion, may have the 

work performed by others, and deduct such costs from any monies due to the Contractor from the Town. Where 

such funds are not available, the Town will bill the Contractor and Contractor will reimburse the Town within thirty 
(30) calendar days. The Town may take any necessary and appropriate action provided under this Contract or with 

law to collect such payment due the Town. 

D7 SUBSTANTIAL COMPLETION, PUNCHLIST & FINAL COMPLETION 
The Work will be substantially complete when the Project Manager, in the reasonable exercise of his/her discretion 

determines that the Work is complete and there are no material or substantial variations from the Contract and 

the Work is fit for its intended purpose. Upon Substantial Completion, the Project Manager and the Contractor 
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wi l l  sign the Substa ntial Com pletion I nspection Form. The sign i ng of th is  form does not re l ieve the Contractor from 

its ob l igation to complete the P roject. 
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During this inspection, the Project Substantial Completion Inspection Form will be completed as 
necessary. Any remaining Construction Work must be identified on this form, and it will be known as 

Punch List Work. The Punch List must be signed by the Project Manager and the Contractor confirming 
that the Punch List contains the item(s) necessary to complete the Work. The failure or refusal of the 
Contractor to sign the Project Substantial Completion Inspection Form or Punch List will not relieve the 
Contractor from complying with the findings of the Project Substantial Completion Inspection and 
completing the Project to the satisfaction of the Town. 

The Project Manager or Consultant, and the Contractor will agree on the time reasonably required to 
complete all remaining Work included in the Punch List. 

Upon Substantial Completion and the receipt and acceptance of any required documentation, including 
warranty documents, the Project Manager will determine that a Project has achieved Final Completion 
and authorize final payment. 

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those 
previously made in strict accordance with the provisions of the Contract and identified by Contractor as 
unsettled at the time of the application for final payment. 

D8 ACCEPTANCE AND FINAL PAYMENT 
Upon receipt of written notice from Contractor that the Work is ready for final inspection and acceptance, 
Project Manager will, within ten (10) calendar days, make an inspection thereof. If Project Manager find 
the Work acceptable, the requisite documents have been submitted and the requirements of the 

Contract fully satisfied, and all conditions of the permits and regulatory agencies have been met, a Final 

Certificate for Payment will be issued by Project Manager, stating that the requirements of the Contract 
have been performed and the Work is ready for acceptance under the terms and conditions thereof. 

Before issuance of the Final Certificate for Payment, Contractor must deliver to the Project Manager a 

final release of all liens arising out of the Contract, receipts in full in lieu thereof; an affidavit certifying 
that all suppliers and subcontractors have been paid in full and that all other indebtedness connected 

with the Work has been paid, and a consent of the surety to final payment; the final corrected as-built 
drawings; operations and maintenance data, and the final bill of materials, if required, and payment 
application. Contractor must deliver the written Contractor's and all Manufacturer's warranties prior to 
issuance of the final invoice. 

If, after the Work has been substantially completed, full completion thereof is materially delayed through 
no fault of Contractor, and Project Manager so certifies, Town will, upon such certification of 

Consult16402ant, and without terminating the Contract, make payment of the balance due for that 

portion of the Work fully completed and accepted. Such payment will be made under the terms and 
conditions governing final payment, except that it will not constitute a waiver of claims. 

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those 

previously made in strict accordance with the provisions of the Contract and identified by Contractor as 
unsettled at the time of the application for final payment. 

D9 E-VERIFY 
Contractor shall utilize the U.S. Department of Homeland Security's E-Verify System to verify the 

employment eligibility of all new employees hired by the Contractor during the Term of the Contract and 

must expressly require any Subcontractors performing Work or providing services pursuant to the 
Contract to likewise utilize the U.S Department of Homeland Security's E-Verify System to verify the 

employment eligibility of  all new employees hired by the Subcontractor. 



D10 NPDES REQUIREMENTS 
Contractor must comply with the State of Florida rules and regulations for the National Pollutant 

Discharge Elimination System (NPDES) including but not limited to all permitting, Notices of Intent, and 
the Storm Water Pollution Prevention Plan (SWPPP). All costs for NPDES and SWPPP must be included in 

the Bid price. For further information on compliance requirements for NPDES and SWPPP visit the State 

of Florida website at http:/ /www.dep.state.fl.us/water/stormwater/npdes/. Contractor is responsible for 
obtaining, completing, and paying for any required NPDES application or permits that may be required. 

D11 STAGING SITE 
The Contractor is solely responsible for making all arrangements for daily staging site(s) that may be 

necessary for the performance of the Service. The Town shall not be responsible for any security or any 
loss, damage or theft to the Contractor's vehicles, equipment, or materials. The Contractor shall also be 
responsible for restoring the site to its pre-existing condition prior to the Contractor's use of the site 

should the Contractor cause any damage to the area. 

END OF SECTION 
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Lega l  Suffic iency :  

CONTRACT XECUTION FORM 

Th is Contract 2023-25 made this J1 day of _...., I i n  the yea r 2..D21n an  amou nt not to 

exceed $ 1 ,7!:ft;,1 tJ � 2 , ()()by and  between the Town of M iami  Lakes, F lorida, here i nafte r  ca l led ' 
I 1d -

the "Town," and AC k1v11 V\il-{2 RIA.Ji'J./lt(name of Contractor) . 

IN  WITNESS WHEREOF, the parties have executed this Agreement as of the day and yea r  
fi rst a bove written .  

Attest:\ 

By: �---,,-�l!!o!-----H--\--\---¾:-:le--=====--.;1---

Signed, sealed, and  witnessed in  the As to the Contractor: 
presence of: 

By: 

Tit le :  

Date 

t, 

--+ 1 l Qa<2.3 
( * )  I n  the event that the Contractor is a corporation, there sha l l  be attached the origina l  of the 
corporate reso l ut ion in  the form conta i ned in th i s  Section, of  the board of  the corporation, 
authorizing the officer who signs the Contract to do so i n  its beha lf. 



� --1,L a 

CORPORATE RESOLUTION 

WHEREAS, AT(2 �Ol'V'ilk1- RI u �..tu C , Inc .  desires to enter into a contract with the 
1 

Town of Miami La kes for the pu rpose of performing the work described i n  the contract to wh ich this 

reso l ution is attached; and 

WHEREAS, the Board of D i rectors at a du ly he ld corporate meet ing has conside red the matter 

in accordance with the By- Laws of the corporation; 

Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF 

1

DI RECTORS that the � tu_f,e.,.5� ���--------------'--------' 
(type tit le of officer) 

\ \) \.'> 
(type name of officer) 

&')1\ "()Q_&_\ ' , is hereby a utho ri zed 

and instructed to enter into a contract, in the name and  on behalf of th is corporat ion, with the Town  

o f  Miami Lakes upon t he  terms conta ined in t he  proposed contract to wh ich th is resolut ion is attached 

and to execute the correspond ing performance bond .  

DATED th is l7 day of Jv l� , 20-22.
\ 

(Corporate Sea l )  



CERTIFICATE OF AUTHORITY 

{IF CORPORATION) 

I HEREBY CERTIFY that at a meeting of the Board of Directors of 

Jsi.c ��\V\U 12: \ 1\C,'31,(_ , a rn,pocat;on o,gan ;,ed and e,;sUng ,ndenhe laws of the State 

of ::FloR.\D A held on the I 'day of Jvlv\, ,� a reso lution was du ly passed and adopted 
.' 

a "1ho,;,;ng (Name) ht'> 12a� }' ")�as (r;tle) '.\), t1. of the corpocaUon t o  em,te 

b ids on behalf of the corporation and provid ing that h is/her execution thereof, attested by the secretary of the 

corporation, sha l l  be the offic ia l act and deed of the corporation. I further certify that sa id resolution remains in  

fu l l  force and effect. 

IN WITNESS WHEREOF, I have hereunto set my hand this fl, day of _µ"-f--�' 20-0_.F-"-'�
1 

Print: --+-.._1..,_.,""'""'+-_,.,=" =<...,_ Secreoo: cJ/6�"" .t\ 114� 5« �.,,..___
(___.-, 

CERTIFICATE OF AUTHORITY 

{IF PARTNERSHIP) 

I H EREBY CERTIFY that at a meeting of the Board of Directors of 

-----------------� a partnership organ i zed and existing u nder the laws of the State 

of _______, held on th'9 _day of ___ _, _, a resolution was du ly passed and adopted 

authorizing (l'lame) ___________ as (Title) ________ of the to execute bids on behalf of 

the partnersh ip and provides that his/her execution thereof, attested by a partner, sha l l  be the offic ia l act a nd deed 

of the partnership. 

I further certify that said partnership agreement remains in  fu l l  force and effect. 



I N  WITNESS WHEREOF, I have hereunto set my hand this __, day of _____, 20__ . 

Partner: ________ _ Print: _____e______ 

CERTIFICATE OF AUTHORITY 

(IF INDIVIDUAL) 

I HEREBY CERTIFY that, I (Name) ____________, individually and doing business as (d/b/a) 

_______________ (If Applicable) have executed and am bound by the terms of the Bid 

to which this attestation is attached. 

I N  WITNESS WHEREOF, I have hereunto set my hand this --� day of ______� 20 __ . 

Signed: ___________ 

Print: ___________ _ 



SECTION E. CONTRACTOR'S BID 



.ve,s19,1 Vlt{ ";(hereinafter · 

BID FORM 
..,._ C-

This Bid i s  submitted on behalf of t;u,G' ,d "Bidder") located at 
(Name of Bidder) 

22--2;:1_ tJi,U- 1'-i'dt', _St ;v/;pv,.,,,; pt �31 2,,z-, submitted on G /g /wz_J 
{Address) (Date\ 

to furnish all Work as stated in the 1TB and Contract Documents for 1TB No. :u?2.J '2 S: for 

1/ _J e,JUo 6 UL tu...;;t; r:Ul,{ib,q � \--<½7( 1,,,, ,=10� V:' r:�i,,t 
(Solicitation Title) 

To: Town of M iami Lakes, Florida 
Attn: Town Clerk 
Government Center 
6601 Main Street 
Miami Lakes, Florida 33014 

This Bid Form is submitted as part of the Bidder's Bid submittal ("Submittal") in response to the above stated 
1TB issued by the Town of M iami Lakes. 

Bidder has carefu lly examined a ll the documents contained in the 1TB and understands all instructions, 
requirements, specifications, d rawings/plans, terms, and conditions, and hereby offers and proposes to 
furnish the products or services described herein at the prices, fees or rates quoted in the Submittal, and in 
accordance with the requirements, specifications, drawings/plans, terms and conditions, ·and any other 
requirements of the Contract Documents. 

Bidder has the necessary experience, knowledge, abil ities, skil ls, and resources to satisfactorily perform the 
requirements under this 1TB and attests to meeting the minimum qual ifications stated therein. 

All statements, information and representations prepared and submitted in response to the 1TB are current, 
complete, true, and accurate. Bidder acknowledges that the Town wil l  rely on such statements, information, 
and representations in selecting a Bidder, and hereby grants the Town permission to contact any persons or 
entities identified in the 1TB to independently verify the information provided herein. 

No attempt has or will be made by the Bidder to induce any other person or firm to not submit. a response to 
this 1TB and no personnel cu rrently employed by the Town participated, directly or indirectly, in any activities 
related to the preparation of the Submitta l .  Bidder has had no contact with Town personnel regarding the 
1TB. If contact has occurred, except as permitted under the Cone of Silence, state and include a statement 
identifying in detail the nature and extent of such contacts and personnel involved. 

The pricing, rates or fees proposed by the Bidder have been arrived at independently, without consultation, 
communication, or agreement, for the purpose of restriction of competition, as to any other Bidder or 
competitor; and unless otherwise required by law, the prices quoted have not been disclosed by the Bidder 
prior to submission of the Submittal, either directly or indirectly, to any other Bidder or  competitor. 

Bidder is not currently disqua lified, de-listed or debarred from doing business with any public entity, including 
federal, state, county, or local public entities. If yes, Bidder must provide a detailed explanation of such 
disqualification, de-listing, or debarment, including the reasons and timeframe. 
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The Bidder agrees, if this Bid is accepted, to timely execute a contract with the Town, pursuant to the terms 
and conditions of the Contract Documents and to furnish the documents, equipment, machinery, tools, 
apparatus, means of transportation, and all labor necessary to complete the Work. 

The individua l  signing the Bid Form represents by signing, that he/she is duly authorized to sign on behalf of 
the Bidder and that all information and documents submitted in  response to the 1TB are to the best of h is/her 
knowledge are true, accurate, and complete as of the submittal date. 

BID PRICE 

Bidder must complete and submit with i ts  b id  an electronic version of the MS Excel Bid Form-PS to be 
responsive. A printed copy of the MS Excel Bid Form may be included as part of the Bid Submittal by the 
Bidder. Do not convert the MS Excel Bid Form to a .pdf form. 

Bidder's TOTAL BID AMOUNT includes the total cost for the Work specified in this solicitation, 
consisting of furnishing all materia ls, labor, equipment, supervision, mobilization, overhead & profit required, 
in accordance with the Contract Documents. 

Total Bid Amount (written out) : 

Total Bid Amount: 

Firm's Name: Af-C. I-Y) {" 1 V\ E ,:._�, /l & S'1t« 

l\SS::IIJ 2SSN or Federal ID No.: fi./ /g Telephone No.: :so,s- -61,:;- - 11:l'-fB 

E-Mail Address: j:e /;-0 (0/ Aj? Pl4V'�OA ,ll'f�csimi le No. :  ____________Y) 
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Fonn PS (Bid Form 

DESCRIPTION 
UNITOF 

MEASUREMENT QUANTITY 

LS 
LS 
LF 6 867 
EA 43 
AC 13.02 
AC 3.90 
AC 0.02 
SY 1 520 

UNIT PRICE TOTAL 

50000 s 
20000• s 

s 
100 s 
500 s 

10000 s 
25000 s 

15 s 
160 s 
85 s 
98 s 

4800 s 
5200 s 
1&00 s 
7200 s 
7200 s 
10500 s 
450• s 

s 
200 s 
18 s 
7•• s 

$ 

85 s 
115 s 
30 s 
35 s 
50 s 
250 s 
100 s 
600 s 
55'1 $ 

100 s 
150 s 

lf 3 166 
LF 224 
LF 432 
EA 17 
EA •2 
EA 

15EA 
EA 
EA 
EA 
SY 
TN 

SY 
SY 
SY 
SY 
SY 
LF 
SF 

SY 
EA 
EA 
SY 
AS 
AS 
AS 

2 
4 

3.792 
697.1 
4.'142 
-1.442 

304 
108 

68 
717 
175 
43 
18 

1•1 ,.,
2 

155 s• s 
s 

LF 

LF 
lf 

912 

s3 

lf 274 3 s 
EA 72 20 s 
EA 5 20 s 
lF 156 • s 
LF 912 3 s 
LF 1,812 3 s 
lf 275 3 s 

GRAND TOTAL 

Refer to pay Item notes within contract plans for detill15 of costs to be Included within Items. 

The follov.rlne: Bid Item Notes apply to the bid Items: 

1. Bid Item 100is ii lump sum pilyitem forilllmobUIJ:ilUon costs ind includett the consttuetlon of one (1) proJ«t.siln thiltshall be displayed •tapproltCh� to the projettarea. The intent is that the sign \.,al be 
free.standing. The sign shall display on both sides the project name, Town Logo, elected officials, and contact U'lfonnritkrn. A det11II ofthe sl&n i.s induded In the piaM.. Shop drawinv rnusi: be. submitted fur 
approval prior to ordering the project sign. Photos of the actual project ,sign must be suhrnltt� for apprO'llll prior to lnsuahtion of the profe<:t s�ns.. 
Mobilization will be paid at the following rate>: 
a.e10% of contract completione· 25¼ of Mobilization, 
b. 25% of contract completione• SO% of Mobilllation 
c. SO% of contract completione• 100-Ai of Mobili?ation. 

2.Bid Item 101 is a lump sum pay item for a Maintenance ofTr;ifflc ilnd includes all pedestrian ;,r,cceu nu.U'lt�ilnee. AU UoUw-;,r,lks and sldt\'.•akt shall remail'I open aM free ot obruuctiOl'ls. Temporary P<1inting 

for roadways and cronwal!a �hill be maintained throughout the project. Co.sls shall in dude tM' use of ffal!men, 
].Bid Item 101 shall include installation of temporary asphalt over any unrastollNi e:u:ava.tian at thct end of ea.ch work day. 



Certification - Trench Safety Act 

The Bidder/Proposer, by virtue of sign ing its Submittal/Response, affirms that the Bidder/Proposer 
is aware of the Trench Safety Act, and will comply with a l l  applicable trench safety standards. Such 
assurance shal l be lega l ly binding on a l l  persons employed by the Bidder a nd  Subcontractors. 

The Bidder/Proposer is a lso obl igated to identify the anticipated method and  cost of compliance 
with the applicable trench safety standards. 

Bidder/Proposer acknowledges that included in  the various items of the proposal and in the total 
Bid p rice are costs for complying with the Florida Trench Safety Act. These items are·a breakout of 
the respective items involving trenching and will not be paid separately. They are not to be confused 
with bid items in the schedule of prices, nor be considered additiona l  Work. 

The Bidder further identifies the costs and methods summarized below: 

Unit of U nit Extended 
Description Measure Quantity Price Price Method 

B¥w �ve, LP 1folo ;J __l_H_. Oo 1_6 / ,Q2£.tll - ·)}f,,,:i Bex 

Enter Description Enter U/M Enter Quant. Enter Price Enter Price Enter Method 

Enter Description E nter U/M Enter Quant .  Enter Price Enter Price Enter Method 

Enter Description Enter U/M Enter Quant. Enter Price Enter Price Enter Method 

'eEnter Description Enter U/M Enter Quant. Enter Price Enter Price Enter Method 

Total $ b,,, f)oc:;-- Do 

The Bidder/Proposer shal l  acknowledge th is Bid and certifies to 
completing the spaces provided below. 

Signature: 

City/State/Zip:_ 

Telephone No. :  3,Cl c; -� f_;. 1 ; � i -� ·'/1('e

Email Address: l:Y\ pD (9f'r\c_ {?1,1!) (2..j j\ A " 1/\ 13'.t:: 
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i. Date Licensed by DBPR: _..,fl .... /�'1.,-; l,-+-)..;. J�/u�t�dI .  � · -Zd� 

f. 

COMPANY QUALIFICATION QUESTIONNAIRE 
Some responses may require the inclusion of separate attachments. Separate attachments should be as 
concise as possible, while including the requested information. In no event should the total page count of 
all attachments to this Form exceed five (5) pages. Some I nformation may not be appl icable, i n  such 
instances insert "N/A". 

1. How many years has your company been in business under its current name and ownersh ip? 

a .  Professiona l  Licenses/Certifications (include name and licensed#)d* 

tv�'fl;., / IL b ('. /'52 c"('j/0 

Issuance Date 

(•Include active certifications of small or disadvantage business & name of certifying entity) 

2. Type of Company: D Individual D Partnership � Corporation D LLC D Other 
If other, please describe the type of company: 

a .  FEIN/EIN Number: 

b. Dept. of Business Professional Regulation Category (DBPR): 

ii. License Number: 

c. Date registered to conduct bus iness in the State of Florida: 

Date filed: 

ii. Document Number: yJr.6 0000 2400 r 

d. Primary Office Location: 2."U.-?. Nuf · l'--i' 1h S1: 
e. What is your primary business? �1../!.c-,r-:• &��,q 

(This answer shJuld be specific) 

Name of Qualifier, license number, and relationship to company: 

West Lakes Garde11s First 1\ddition Drainage Improvement Project 
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g. Names of previous Qualifiers during the past five (5) years including, license numbers, 
relationship to company and years as qualifier for the company: 

h .  Name and Licenses of any prior companies 

Name of Company License Name & No. Issuance Date 

Iv'/ . 

3. Company Ownership 

a . I dentify a l l  owners or partners of the company: 

Name Title % of ownership 

b. Is any owner identified above an owner in another company? ;� Yes D N_o 

If yes, identify the name of the owner, other company names, and % ownership. 

c. I dentify all individuals authorized to sign for the company, indicating the level of their 
aUtho rity (check clpplicablc boxes and for other pro<Jide specific levels of authority} 

Signatory Authority 
No-

Name Title Al l Cost Cost Other 

□ □ □ 
□ □ □ 

D □ □ 
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'R-2 �,f'r"\ {'xi/\ 

Explanation for Other: __________________________ _ 

4. Employee I nformation 

a. Total No. of Employees: 

b. Total No. of Manageria l/Adm in. Employees: 

c. Number of Trades Personnel and total number per classification: 
(Apprentices must be listed separatelyfor each classification) 

D 'f:. "?5 pcr::t,-!v 

l4r;,l'J.,.!(s..;\I<_� ( i) F,..,,c,P s'tt-ht<-,,, , > 

5. Wi l l  a Labor Force Company be used to provide any workers? D Yes -IQ No 

6, Employer Modification Rating:d--+----

7. Insurance & Bond Information: 

a. Insurance Carrier name & address: 

b. Insurance Contact Name, telephone, & e-mail: 

c. Insurance Experience Modification Rating (EMR) :  __ /,_________... 
(if no EMR rating please explain why) 

d. N umber of Insurance Claims paid out in last 5 years & value: _�D____ 

e. Bond Carrier name & address: 

F_s_\3_&\l-lMc,d ' �:::t '�N:- � c,�-=t( - =���11 1d=�Dd ��7= rv_d'd_d __d>--�d ""-' ---__7· _d�d �,u,i,;-v-.d __ l_ ,-..,'.;I ,----'- '/�dt+-; �"<"'-""V Pl- 3 3 0 l.,C
" I •I 

f. Bond Carrier Contact Name, Telephone number, & Email :  

g. Number of Bond Claims paid out in the last 5 years & va lue of each: 

D 
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8. Have any lawsuits been filed against your company in the past 5 years? D Yes l!'.'.J":'No 

If yes, in a separate attachment, identify each lawsuit and its current d isposition. For each lawsuit 
provide its case number, venue, the year the suit was filed, the basis for the claim or judgment, its 
current disposition and, if applicable, the settlement unless the va lue of the settlement is covered by 
a written confidentiality agreement. 

9. To the best of your knowledge, is your company or a ny officers of your company currently u nder 
investigation by any law enforcement agency or public entity. D Yes [SJ' No 
If yes, in a separate attachment, provide details including the identity of the officer and the nature of 
the investigation. 

10. Have any Key Staff or Principals (including stockholders with over 10% ownership) of the company 
been convicted by a Federal, State, County or Mun icipal Court of or do any Key Staff or Principals 
have any pending violations of law, other than traffic violations? D Yes � No 

If yes, i n  a separate attachment, provide an explanation of any convictions or pending action including 
the name of the Key Staff member or Principal involved and the nature of the offense. 

11. Has your company been assessed liqu idated damages or defaulted on a project in the past five (5) 
years? D Yes gJ No If yes, in a separate attachment provide an explanation including the name 
of the project, the circumstances of default or assessed damages, and the ultimate disposition of the 
issue. 

12. Has the Bidder or any of i ts  principals failed to qua lify as a responsible Bidder, refused to enter 
into a contract after an award has been made, failed to complete a contract during the past five 
(S) years, or been declared to be in default in a ny contract in the last five (5) years?d□ Yes 

� No 
If yes, in a separate attachment provide an explanation including the year, the name 9f the awarding 
agency, and the circumstances leading to default. 

13. Has the Bidder or any of its principals ever been declared bankrupt or reorganized under Chapter 
11 or put into receivership? D Yes [zJ No 
If yes, in  a separate attachment provide the date, court jurisdiction, action taken, and any other 
explanation deemed necessary. 

14. Project Management & Subcontract Detai ls :  
___d=�G-�,-(. =a. Name the Project Manager ("PM") for th is Project: /.�d �d6���r""d=/-t--- - -

b. How many years has the PM been with the Company?:__�=J�d ',l�"'=�:::,,�_r-

c. List all the PM's licenses & certifications: 
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d. List the last five (5) projects the PM worked on with the company. In a separate attachment, 
include the PM's role, scope of work, & value of each project. 

v-3-� 

e. List a l l  Subcontractors that wil l  work on this project: 

Name Trade/Work % of Work License No. 

f. Scope of Actual Work to be Performed by your company and corresponding percentage of 
the work: 

15. Current and Prior Experience: 
a. Current Experience 

Provide an attachment to this questionnaire that lists all current projects or contracts, recently 
awarded, or pending award, including the owner's name, title and value of project, scope of work, 
projected or actual start date, projected completion date. 

b. Prior contracts or projects of a s imilar size. scope. and complexity: 
Provide an attachment to this Questionna ire that includes contracts or projects the Bidder 
considers of a similar size, scope, and complexity that the Town should consider in determining 
the Bidders responsiveness and responsibility. This attachment must include the contracts or 
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projects that meet the minimum number of contracts or projects identified in Section A of the 
solicitation. 
I nformation provided must include the owner's name, address, and contract person, including 
telephone & e-mail, title of contract or project, location of project, scope, initial value and final 
cost of the contract or project, projected and final timeframes for completion ·in c,alendar days. A 
verifiable reference letter is to be completed by the owner of the Project and submitted as part
of the Bid submission. Bidders must use Form CRL for its reference letters. 

c. Equipment Inventory List 
Provide an attachment to this Questionnaire that includes: the make, model, and manufactured 
year of the inventoried equipment to adequately adhere to the equipment requirements as 
stated in Section Cl.07 of the 1TB. All equipment must be in optim u m  condition to be used to its 
maximum c � deemed necessary. 

By signing below, Propo i ies that the information contained herein is true and accu rate to the best of 
Proposer's knowledge. 

okte/ 

46 
WP.st Lakes Gardtins First Addition Draintlge Improvement Project ITU 2023-25 



I

Title: ____ l/?�,1--w��'·tkt-��-----
Telephone: <, (1 c; - '{3:•) - S'-t' /!f 

CLIENT REFERENCE LETTER 
To Whom It May Concern, 

Subject: Reference Letterfor Bid No. 2023-25 West Lakes Gardens 1st Addition Drainage Improvement Project 

Name of Bidder: h,t-c.-- \;,,, Gi�\ Epv-,,,l r, .Pw..-c 

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town. We 
require that the Bidder provide written references with their Bid submission and by providing you with this 
document the Contractor requests that you provide the following reference information. We would 
appreciate you providing the information requested below as wel l  as any other information your feel is 
pertinent: 

Name of Project: fu ll, 12.l,,.}/ C,i,,rp--, 
==c..L__,_-'--"'....,_,,{d -'l"-<'Yld ----�d -

Scope of work: in I 'd,.A ([\W:\,:.,d {! / /,,L1,/4JI $&,,,H, I ¾aku.Y?f) 
Name of Project Owner: -¥'+:<-lf Y'3d.Md 1 f>cc."'Jd=!- - --------­..., . 

7' 

Value of Project: $ 601) /)/}0 .c)7) Is construction ongoing? gJ Yes O NoI 
Value of Construction: $ ";ino 0r11 clJ If  no, was construction completed on time?d□ Yesd□ No ,. 
Delivery Method: 0 Design-Bid-Bui ld O CM @ Risk O Design-Bu ild O Other: ______ 

Was Construction completed within budget? El Yes □ No 

Did the Contractor contribute to any delay(s) or increased cost? □ Yes EJ No 

Causes for Delays or Cost Increases:d□ Designd□ Contractord□ Ownerd□ Regulatory RlN/A 

Management of S ubcontractors: pg. Above expectations □ Average □ Below expectations 

Project Safety Management: � Above expectations □ Averaged□ Below expectations 

Was the Contractor responsive to the Project Owner? � Yes □ No 

Was the Contractor timely with reviews and submittals? 161 Yes □ No 

Number of Change Orders: -=)___ Were any Contractor driven? □ Yes [ll No 

Would you enter into a contract with the Contractor again in the future? ·ji?J Yesd□ No 

If no to any of the above, please provide details below. Provide any other comment you feel appropriate. 

('f'"!_,.,f t[j;w,, <�• M1Ji,.; wide ty} /}-y.,�17� li-.(llAl½<,Ji<-�0 

Thank you for you r  assistance in helping us in eva luating our bid solicitation. 

Name of individua l  completing this form : f'...J.M,,,/ V-�= h+;r-V\ Date: 0 /.�/11) l.,1 
7/'

Signature: � 

Sincerely, 

Nathalie Garcia, 

Procurement Manager 
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CLIENT REFERENCE LETTER 

To Whom It May Concern, 

Subject: Reference Letter for Bid No. 2023-25 West Lakes Gardens 1" Addition Drainage Improvement P roject 

Name of Bidder: 1--\tc. F:,o•J /.,o, kl (·'C-v'• f, ,. 11.. z.c. 
The above-referenced contractor is su bmitting on a bid solicitation that has been issued by the Town. We 
require that the Bidder provide written references with their Bid submission and by providing you with this 
document the Contractor requests that you provide the following reference information. We would 
appreciate you providing the information requested below as well as any other information your  feel is 
pertinent: 

Name of Project: __ _,;'.)· ""'.,.,"·• "' ?,_· _,t'=)·"''-"'�· ·c.o """"�-"'-'-· _______________ 

Name of Project Owner: �I?:J;11o Houfkho Awfu,oy,'6:J 
. . _ , _  J . � , 

.._e ""cc'-'--"-'·""'e i..=(,_,•Cf-p.,.o

Scope of work: fi i I i  f, ,/ . ,-R ' I ,) \--C.v• '; i I • ' . �li • ! '::i' '-=..:..LoI &:-4bL....L: 

Value of Project: $ f1..,Qo01e00v Is construction ongoing?o□ Yeso� No 

Value of Construction: $ ______ If no, was construction completed on time? @ Yeso□ No 

Delivery Method: � Design-Bid-Build O CM @ Risk O Design-Build O Other: ______ 

Was Construction completed within budget? � Yes O No 

Did the Contractor contribute to any delay(s) or increased cost? @Yes QNo 

Causes for Delays or Cost Increases: D Design D Contractor I)!! Owner D Regulatory ON/ A 

Management of Subcontractors: 'po Above expectations □ Average D Below expectations 

Project Safety Management: I;8' Above expectations D Average D Below expectations 

Was the Contractor responsive to the Project Owner? J:!il'Yes D N o  

Was the Contractor timely with reviews and submlttals? 

□ Yes ti9 No 

® Yes D No 

Number of Change Orders: -�fd ___Were any Contractor driven? 

Would you enter into a contract with the Contractor again in the future? l;l.Yes D N o  

I f  no t o  any of t h e  above, p lease provide details below. Provide any other comment you feel ap ropriate. 

Qwnw � ��� WUL uvi \ f>l1(,

'i>lo 
Thank you for your assistance in helping us in evaluating our bid solicitation. 

\<1W\oPAt i.  Date: u [f{i,'b 

Signature: �=l.Ll.Jl4d<,W.,¥f!:!!!:!q._____ Title: 
�I.W: P;ofK �U: 

Telephone: --l-.,.._,'---'-"'---"""<--��'-"----- E-mail: \<,tllv\&f:tioyV)Nm'IVlL • (..,Cyy-, 

Sincerely,

Nathalie Garcia, 

Procurement Manager 
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CLIENT REFERENCE LETTER 
To Whom It May Concern, 

Subject: Reference Letter for Bid No. 2023-25 West Lakes Gardens 1st Addition Drainage Improvement Project 

Name of Bidder: At( £Ac.: u f-?,g;vtd,; -:ti,..,,. 

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town.  We 
require that the Bidder provide written references with their Bid submission and by providing you with this 
document the Contractor requests that you provide the following reference information. We would 
appreciate you providing the information requested below as well as any other information your feel is 
pertinent: 

Name of Project: \'.'.) e<!Y;, r.:h,- ApX;..i.::.t. . 
Name of Project Owner: J 7cblf O -Ara rf.�1/rC-ifS' ,(_(_dC: ' 

Scope of work: £ucd-r:1,k, ;V\ 'd-<�.,i,1 C"£:::Q\,Lr lo-, hrdl'L bk1.'d.11�s\ c l,(,i?o,.(j)1 • 7d • ;;,,1 vc" 1 
Va lue of Project: $ ci1:J_ cC:t) Is construction ongoin�Yes □ NoI • , 
Value of Construction: $ <2C:,Du0 If no, was construction completed on time? G-'fes □ No 

Delivery Method: IQ-Design-Bid-Build O CM @ Risk O Design-Build □ Other: _ _ ____ 

Was Construction completed within budget?d� □ No 

Did the Contractor contribute to any delay(s) or increased cost? □ Yes � 

Causes for Delays or Cost Increases: D Design D Contractor D Owner �atory ON/A 

Management of Subcontractors: i:}-�e expectations D Average D Below expectations 

Project Safety Management: [)J,ll;oov·e expectations D Average D Below expectations 

Was the Contractor responsive to the Project Owner? 1:9-Yes D No 

Was the  Contractor timely with reviews and  submittals? [9-Tos D No 

D Yesd� �_j" lc-,i:>ryNumber of Change Orders: / Were any Contractor driven? 

Would you enter into a contract with the Contractor again in the future? <0'1es□ No 

If no  to  any of  the above, please provide details below. Provide any  other comment you feel appropriate. 

Thank you for your assistance in helping us in eva luating our bid solicitation. 

�::d
£/4/4;; Name of individua l cd s form: /_,c),/1,.,,"1 M'2C) Date: 

Signature: y� . _ Title: O,d· ,, e: 
. ,

E-mail:Telephone: a,,//,,v,@dO, llf e.lO<rY1 --<-c... • Ccv\' I_,,J

Sincerely, 

Nathalie Garcia, 

Procurement Manager 
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I strongly recommend ATC Engineering_,_Jbey__aL�e...aru::Lefficient 

Title: Constrnr..tioo...Managec __ _ 

CLIENT REFERENCE LETTER 
To  Whom It M ay Concern, 

Subject: Reference Letter for Bid No. 2023-25  West Lakes Gardens l'' Addition Drainage Improvement Project 
?Name of Bidder: �C. 1...1 u , nc:::::�, , 1 , lt, 1-1 ,. . 

The above-referenced contractor is submitting on a bid solicitation that has been issued by the To1.,vn. \Ne 
require that the Bidder provide written references with their Bid submission and by providing you with this 
document the Contractor requests that you provide the following reference information. We would 
appreciate you provid ing the information requested below as well as any other information your feel is 
pertinent: 

Name of Project: ______ J i Ave �-..L1 v'fA--;-"','/\,,('=''--�\'.cc, -�,__,,·,.,,c�•·-4''--�i;.. .·�·-1-r�·--'�::x�-�"=L-•s�...:� 
' Name oi Project Owner: ·t1 , Lc,Jt�L� __,- ::,ec

1
e:.· __________t.-Ji _

' , I 
Scope of work: I {.;-,�1L-,, _�...,, 

Value of Project: Is construction ongoing? D Yes G No 

Value of Construction: $ , _,_._- ,,_, - \.If no, was construction completed on time? � Yes O No 

Delivery Method: 0 Design-Bid-Build O CM @ Risk O Design-Build O Other: ______ 

Was Construction completed within budget? MYes O No 

Did the Contractor contribute to any delay(s) or increased cost? D Yes � No 

Causes for Delays or Cost Increases: 0 Design D Contractor D Owner D Regulatory [i;ifll/A 

Management of Subcontractors: Qf Above expectations D Average O Below expectations 

Project Safety Management: {ll Above e:<pectations D Average O Below expectations 

Was the Contractor responsive to the Project Owner? ,!2i Yes O No 

Was the Contractor timely vtith reviews and submittals? �Yes D No 

Number of Change Orders: _2___ Were any Contractor driven? D Yes szf No 

Would you enter into a contract with the Contractor again in the future? '/StYes D No 

If no to any of the above, please provide details below. Provide any other comment you feel appropriate. 

Thank you for your assistance in helping us in evaluating our bid solicitation. 

Name of individual completing this form: Luis Sanchez Abarca Date, 06/08/2023 
Signature: -�LLM---�S_t t:UwU..��-���4�,§�a,=�144�-­_ 

Telephone: __,,__,(7�8�6c,-) �4�0=5�-5�4�i,;�---­ E-mail: lu is@solutionconstruction. net 

Sincerely, 

Nathalie Garcia, 

Procurement Manager 
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ADDENDUM ACKNOWLEDGEMENT FORM 

Solicitation No.: 7..--u ·, ..., - 2- 9 

Listed below are the dates of issue for each Addendum received in connection with this Solicitation: 

Addendum No. 

Addendum No. 2-

Dated r'l&J .1 11 
Dated t'/t�i.i. 3.1 , 

2.tl ( :J 

z.o u 

Addendum No. Dated 

Addendum No. Dated 

Addendum No. Dated 

Addendum No. Dated 

Addendum No. Dated 

Addendum No. Dated 

Addendum No. Dated 

Addendum No. Dated 

□ No Addendum issued for this Solicitation 

Authorized Representative's Name: ----'.--=+=-'-'-a.;;,.--\-t,,1<.Ju..>..,,...l+.:....>,,---\-'t-- - - - - --

____,'---Title: ____� V. -+-\---4�--------
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SWORN STATEMENT ON PUBLIC ENTITY CRIMES 

SECTION 287.133(3){al. FLORIDA STATUTES 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER 
OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 

1. This sworn statement is submitted to the Town of Miami Lakes 

by ______,,-..✓ ,�--/CLc!l:1'.=4-J�Lih,d ----{d - �d .....,._,.__..lft.,,,. .c;,,---
[print individual'lnarne'and title] 

__d _ �d�c_=d ���idb�d · --¢"dfor _d _d �h-,-_1--c:�b:·-· vd�· r�k....1_,(�ft-=--e3�-�Ct�1L�.e,�d '<--"-'�----
[print name of entity submitting sworn statement] 

whose business address is 

and {if applicable) its Federal Employer Identification Number {FEIN) is b I I§ f$ '5-tjz, 2.,. 

{If the entity has no FEIN, include the Social Security Number of the individual 

signing this sworn statement: __) 

2. I understand that a "public entity crime" as defined in Paragraph 287.133{1)9g), Florida Statutes, 
means a violation of any state or federal law by a person with respect to and directly related to the 
transaction of business with any public entity or with an agency or political subdivision of any other 
state or the Un ited States, i ncluding, but not l imited to, any bid or contract for goods and services to 
be provided to any public entity or an agency or political subdivision of a ny other state or of the 
United States involving a ntitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

3. I u nderstand that "convicted" or "conviction" as defined in Paragraph 287.133(1){b), Florida 
Statutes, means a finding of guilt or a conviction or a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
ind ictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a 
plea ofgui lty or nolo contendere. 

4. I understand than an "affi liate" as defined in Paragraph 287.133(1}{a), Florida Statutes, means: 

a .  A predecessor or successor of a person convicted of a public entity crime; or 

b. An entity under the control of any natural person who is active i n  the management of 
the entity and who has been convicted of a public entity crime. 

The term "affiliate" includes those officers, directors, executives, partners, shareholders, 
employees, members, and agents who are active in the management of an affiliate. The 
ownership by one person of shares constituting a controlling interest in another person, 
or a pooling of equipment or i ncome among persons when not for fair market value u nder 
an arm's length agreement, shall be a prima facie case that one person controls another 
person. A person who knowingly enters into a joint venture with a person who 
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My Commission Expires: � r-z [) r 'l,,i) C) 
- - - ..,.. -

has been convicted of a public entity crime in Florida d uring the preceding 36 months 
shal l  be considered an affiliate. 

5. I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 
natural person or entity organized under the laws of any state or of the United States with the legal 
power to enter into a binding contract and which bids or applies to bid on contracts for the provision 
of goods or services let by a public entity, or which otherwise transacts or applies to transact business 
with a public entity. The term "person" includes those officers, di rectors, executives, partners, 
shareholders, employees, members, and agents who are active in the management of an entity. 

6. Based on information and belief, the statement that I have marked below is true in relation to the 
entity submitting this sworn statement. [Indicate which statement applies.] 

�Neither the entity submitting this sworn statement, nor any officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the mana_gement of the 
entity, not any affiliate of the entity, has been charged with and convicted of a publ ic entity crime 
subsequent to Ju ly 1, 1989. 

_This entity submitting this sworn statement, or one or more of its officers, d irectors, 
executives, partners, shareholders, employees, members, or agents who are active in the management 
of the entity, or an affil iate of the entity has been charged with and convicted of a public entity 
crime subsequent to July 1, 1989. 

_The entity submitting this sworn statement, or one or more of its officers, d i rectors, 
executives, partners, shareholders, employees, members, or agents who are active in the management 
of the entity, or an affiliate of the entity has been charged with and convicted of a public entity 
crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing 
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the 
Hearing Officer determined that it was not in the public interest to place the entity submitting this 
sworn statement on the convicted vendor list. [attach a copy of the final order] 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC 
ENTITY IDENTIFIED IN PARAGRAPH 1 ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS 
FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. l'ALSO 

UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A 
CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, 
FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 

BEFORE ME, the undersigned authority, personal ly appeared _to me well known and known by 
me to be the person described herein and who executed the foregoing Affidavit and acknowledged to and 
before me that __ executed said Affidavit for the purpose therein expressed. 

WITNESS, my hand and officia l  seal this _&_day of J'i:.Ar-< 
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NON-COLLUSIVE AFFIDAVIT 

State of P/ 0 fQ ,_ry, I 
} SS: 

County of f-1; p,,.,,.,,· -})d ,, ,..,,. .d

/ 
! )

/µ/s A,.vfryu ,7 being first duly sworn, deposes and says that: 
< (:✓7'1!. h.-.­

a) He/she is the '21�1 , {Owner, Partner, Officer, Representative or Agent) of A-Jc /in.<i!, t°he Bidder v
that has submitted the attached Proposal; 
b) He/she is fully informed respecting the preparation and contents of the attached Proposal and of all 
pertinent circumstances respecting such Proposal; 
c) Such Proposal is genuine and is not collusive or a sham Proposal; 
d )  Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees or 
parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly 
or indirectly, with any other Bidder, firm, or person to submit a collusive or sham Proposal in connection 
with the Work for which the attached Proposal has been submitted; or to refrain from proposing in 
connection with such work; or have in any manner, d irectly or indirectly, sought by person to fix the price 
or prices in the attached Proposal or of any other Bidder, or to fix any overhead, profit, or cost elements 
of the Proposal price or the Proposal price of any other Bidder, or to secure through any collusion, 
conspiracy, connivance, or  unlawful agreement any advantage against (Recipient), or any person 
interested in the proposed work; 
e) Price or prices quoted in the attached Proposal are fair and proper and are not tainted by any col lusion, 
conspiracy, connivance, or unlawful agreement on the part of the Bidder or any other of its agents, 
representatives, owners, employees, or parties in interest, includi 

Signed, sealed and delivered in the presence of: 

1Witness 

1. 0 '(c._{.!,t1/P> /J\{f{)C?yW-s. 
Witness 

(Title) 

BEFORE ME, the undersigned authority, personally appearedd_ to me well known and known by me 
to be the person described herein and who executed the foregoing Affidavit and acknowledged to and before 
me that ___ executed said Affidavit for the purpose therein expressed. 

WITNESS, my hand and official seal this _!._day of _:t�,,=IAd�-- · ,1- �d�-

Form NCA 



ANTI-KICKBACK AFFIDAVIT 

STATE OF FLORIDA 
SS: 

COUNTY OF M IAMI-DADE 

I, the undersigned, hereby du ly sworn, depose and say that no portion of the sum herein 

bid wil l be paid to any employees of the Town of Miami Lakes, its elected officials, and 

_______ or its design consultants, as a commission, kickback, reward, or g ift, d irectly or 

indi rectly by me or any member of my firm or by an officer of the corporat'0n. 

By: __ ��0���-�� 

J '  ��
BEFORE ME, the undersigned authori 1,1�ersonally appeared �to �1e wefl known and 

known by me to be the person described h 7,17/ anp who executed the foregoing Affidavit and 

acknowledged to and before me thatl\)t_ u�Jcuted sa id  Affidavit for  the purpose therein 

expressed. V 

�--�WITNESS, my hand and official seal this _£_day of....,jw,,½?e ' �r"'-

1,1)My Commission Expires: �(/1e-z,,,e1 v3 

s;;;; �� Notary Publ ic St ttfFlorida at Large 

Form AK 
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�

�? 

�{?(c f:' ( .U(; � 
,�. 6· .. ,· .-

AtiDY su,R:l 

'Bonded thrcugh �ationa! �r-tc.ry AWle, 

CONFLICT OF INTEREST AFFIDAVIT 

State of Pi<l 1� M• } 
} SS: 

County of 1v'\ie:v1 .' 1)1t-1) f-"' 

_l___being first duly deposes and says that he/she is the (Owner, Partner, Officer, sworn, 

Representative or Agent) of� the Proposer that has submitted the attached Proposal and certifies the 

following; 

Proposer certifies by submitting its Proposal that no elected official, committee member, or employee of 
the Town has a financial interest directly or indirectly in this Proposal or any compens�tion to be paid 
under or through the award of a contract, and that no Town employee, nor any elected or appointed 
official (including Town committee members) of the Town, nor any spouse, parent or chi ld of such employee 
or elected or appointed official of the Town, may be a partner, officer, director or employee of Proposer, 
and further, that no such Town employee or elected or appointed officer, or the spouse, parent or child of 
any of them, alone or in combination, may have a material interest in the Proposer. Material interest means 
direct or indirect ownership of more than 5% of the total assets or capital stock of the Proposer. Any 
contract award containing an exception to these restrict ions must be expressly approved by the Town 
Council. Further, Proposer recognizes that with respect to this solicitation, if any Proposer vio lates or is a 
party to a violation of the ethics ordinances or rules of the Town, the provisions of Miami- Dade County 
Code Section 2-11.1, as applicable to Town, or the provisions of Chapter 112, part I l l ,  Fla. Stat., the Code of 
Ethics for Public Officers and Employees, such Proposer may be disqualified from furnishing the goods or 
services for which the Proposal is submitted and may be further disqualified from submitting any future 
bids or proposals for goods or services to the Town. The terms "Proposer" as used herein, includes any 
person or entity making a bid or proposal to the Town to provide goods or services. 

Proposer further certifies that the price or prices quoted ir rthe,Proposal are fair and proper and are not 
tainted by any collusion, conspiracy, conn ivance, or un lawful agreement on the part' of the Proposer or1
any other of its agents, representatives, owners, employe rties in interest, including this affiant. 

Signed, sealed, and del ivered in the presence of: 
I'-- . 

Af1':>� \N.. By: : /��-
Witness 

Witness/ (Printed Nd

(Title) 

BEFORE ME, the undersigned authority, personally appeared __to me well known and known by me to be 
the person described herein and who executed the foregoing Affidavit and acknowledged to and before me 
that __ executed said Affidavit for the purpose therein expressed. 

WITNESS, my hand and official seal this �day ofd��d --�·d� .,.-.= -
My Commission Expires: �1 vV , w l/) 

�otary ?ub!ic . Stite of :e
Notary Publi� at Large 3i Commissicne; GG 36�0-\l Form COi 

M.'/ Comm. Expires ,\1,ie 20, 1021 
o.�---

=lorida 



Company Name: _LA:::, .....:,,::J<;..l,L!-L�a1;;:."-""i�"'---+-¥""'-"b--- -+ -·....1t&-. +-- ½----

COMPLIANCE WITH PUBLIC RECORDS LAW 
The Town of Miami Lakes shal l comply with the Public Records Law as provided by Chapter 119, Florida 
Statutes, and a l l  applicable amendments. Applicants must invoke the exemptions to disclosure provided 
by law in the response to the solicitation and must identify the data or other materials to be protected 
by separate envelope and must state the reasons why such exclusion from public disclosure is necessary. 
The submission of a response authorizes release of your firm's credit data to the Town of Miami Lakes. 

If the company submits information exempt from public disclosure, the company must ident ify with 
specificity which pages/paragraphs of their subm ittal/proposa l  package are exempt from the Public 
Records Act, identifying the specific exemption section that applies to each . The protected information 
must be submitted to the Town in a separate envelope marked "EXEMPT FROM PUBLIC RECORDS LAW". 
Failure to identify protected material via a separately marked envelopment wi l l  cause the Town to 
release this information in accordance with the Public Records Law despite any markings on ind ividual 
pages of your submittal/prop·osal. 

(a) CONTRACTOR acknowledges TOWN'S obligations under Article 1, Section 24, Florida Constitution 
and Chapter 119, Florida Statues, to release public records to members of the public upon request. 
CONTRACTOR acknowledges that TOWN is required to comply with Article 1, Section 24, Florida 
Constitution and Chapter 119, Florida Statutes, in the hand ling of the materials created under this 
Agreement and that said statute controls over the terms of this Agreement. 

(bl CONTRACTOR specifically acknowledges its obligations to comply with Section 119.0701, Florida 
Statutes, with regard to public records, and shal l :  

1. Keep and maintain public records that ordinarily and necessarily would be required by TOWN 
in order to perform the services required under this Agreement; 

2. Provide the public with access to public records on the same terms and conditions that TOWN 
would provide the records and at a cost that does not exceed the cost provided in Chapter 
119, Florida Statutes, or  as otherwise provided by law; 

3 .  Ensure that public records that are exempt or confidential and exempt from public records 
d isclosure requirements are not disclosed, except as authorized by law; and 

4. Meet a l l  requirements for retaining public records and transfer, at no cost to the TOWN, a l l  public 
records in possess ion of CONTRACTOR upon termination of this Agreement and destroy any 
duplicate public records that are exempt or confidential and exempt from public records 
disclosure requirements. All records stored electron ically must be provided to TOWN in a format 
that is compatible with the information technology system of TOWN. 

(c) Failure to comply with this Section sha l l  be deemed a material breach of this Cont_ract for which 
TOWN may terminate this Agreement immediately upon written notice to CONTRACTOR. 

By submitting a response to this solicitation, the company agrees to defend the Town in the 
event we are forced to litigate the public records status of the company's documents. 

Authorized representative (print): ----�fJ1-#e:,,\;=:=:1;_,.J.��d ---''E=���:i;:;¥-
Authorized representative (signature): -----t+t--+-_...____ 
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PUBLIC RELATIONS AFFIDAVIT 

Solicitation No.: z_,_, 2 3 - 2 '> 

By executing this affidavit, Proposer discloses any personal or business relationship or experience 

with any current Town employee or elected representative of the Town. 

Proposer shall d isclose to the Town: 

a) Any direct or indirect personal interests in a vendor held by any employee or elected 
representative of the Town. 

Last name First name Relationship 

Last name 
iJ t:'._;f-7 First name Relationship 

Last name First name Relationship 

b) Any family relationships with any employee or elected representative of the Town. 

Last name First name Relationship 

Last name Relationship 

Relationship 

Title: 



E-VERIFY COMPLIANCE CERTIFICATION 

In  accordance with County Pol icy and Executive Order Number 11-116 from the office of the 
Governor of the State of Florida, B idder hereby certifies that the U .S. Department of Homeland 
Security's E-Verify system wil l be used to verify the employment el ig ib i l ity of a l l  new employees 
hired by the contractor during the contract term, and sha l l  expressly require any s ubcontractors 
performing work or providing services pursuant to the contract to l ikewise util ize the U .S .  
Department of Homeland Security's E-Verify system to verify the employment e l igibil ity of a l l  
new employees hired by the subcontractor during the contract term; and shal l provide 
documentation of such verification to the Town upon request. 

As the person authorized to sign this statement, I certify that this compa 
comply ful ly with the above requirements. 

PHONE NO.: 3,)S:::-6 (<; -{ $?8 



DRUG-FREE WORKPLACE CERTIFICATION 

Preference shal l  be given to businesses with drug-free workplace programs. Pursuant to 
Section 287.087, Florida Statutes, whenever two or more competitive sol icitations that are 
equal with respect to price, qual ity, and service are received by the State or by any political 
subdivision for the procurement of commodities or contractual services, a response received 
from a business that certifies that it has implemented a drug-free workplace program shal l  be 
given preference in the award process. Estab l ished procedures for processing tie responses wi l l  
be followed if none of the t ied providers has a drug free workplace program. I n  order to have a 
drug-free workplace program, a business shal l :  

1.  Pu blish a statement notifying employees that the unlawfu l man ufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the workplace and 
specifying the actions that wil l  be taken against employees for violations of such 
prohibition .  

2. Inform employees about  the  dangers of drug abuse in the workplace, the  bus iness's policy 
of m aintaining a drug-free workplace, any avai lable drug counseling, rehabi l itation, and 
empl0yee assistance programs, and the pena lties that may be imposed upon employees for 
drug abuse violations. 

3 .  Give each employee engaged in providing the commodities or  contractual services that a re 
under proposal a copy of the statement specified in Su bsection (1) .  

4 .  In the statement specified in  Subsection (1), notify the employees that, as a condition of 
working o n  the commodities or contractual services that are u nder proposal, the employee 
will abide by the terms of the statement and will notify the employer of any conviction of, 
or plea of guilty or nolo contendere to, any  violation of Chapter 894, Florida Statutes, or of 
any controlled substance law of the United States or any state, for a violation occurring 
in the workplace no later than five (5) days after such conviction. 

5 .  Impose a sanction on any employee who is so convicted or requ ires the satisfactory 
participation in a d rug abuse assistance or rehabilitation program as such is ava i lable in the 
employee's community. 

6. Make a good faith effort to continue to maintain a drug-free workplace through 
implementat ion of appl icable laws, rules, and regulations. 

As the person authorized to sign the statement, I certify that this firm complies fo1 l ly with the 
above requirements. 

Company Name: Date 



Undergoing Project Experience 

Project Name: SW 54 Th Court Stormwater Improvement 

Owner Name: City of Dania Beach 

Owner Phone Number:954-924-6800 ext. 3619 

Owner Address: City of Dania Beach 100 W Dania Beach Boulevard Dania Beach, FL 33004 

Scope of Work: Drainage Improvements 

Original Contact Completion Time (Days): 180 Days 

Original Contact Completion Oate:03/17/2023 

Actual Final Contract Completion Date:02/24/2023 

Original Contract Price: $1 256 000.00 

Project Name: Mosaic Project 

Owner Name: Redwood Mosaic Dev. LLC 

Owner Phone Number:305 900 7450 

Owner Address: 3921 Alton Road, Ste 439 City of Miami Beach, St, FL 33140 

Scope of Work: Drainage Improvements 

Original Contact Completion Time (Days): 360 Days 

Original Contact Completion Date: 4/14/2024 

Actual Final Contract Completion Date: 4/14/2024 

Original Contract Price: $ 950,000.00 

Actual Final Contract Price: $ 950,000.00 

https://950,000.00
https://950,000.00


Project Name: Biscayne Gardens 

Owner Name: Star Brite Group 

Owner Phone Number: 305-546-9044 

Owner Address: 1500 Coral Way, Miami, Fl, 33145 

Scope of Work: Drainage Improvements 

Original Contact Completion Time (Days): 360 Days 

Original Contact Completion Date: 2/18/2024 

Actual Final Contract Completion Date: 2/18/2024 

Original Contract Price: $ 1,450,000.00 

https://1,450,000.00


lu is O.  Rodlrog1U1ez 
14619 S.W . 99th Street, Mi;:imi ,  Florida 33186 

E-mail : !.Op(! n [ l : , j 1 1 ,  1, , · i 1u t r1:1,1 1 L c.1J1 n, luis@atcflorida .net 
Tel. 786 258 1439 

C E RTIFIED G IE N ERAl CONTRACTO R & 

E N GIN EERING SITIE CONTRACTO R 

SUMMARY OF QUALIFICATIONS 

Results-oriented, hands-on construction a n d  development professional with 22 years o f  
expertise i n  a l l  facets o f  the construction industry. verifiable tract record for the 
successful completion of multi-million dollar projects through coordinating trades,
developing partnerships, and building positive rapport with architects, engineers, local 
officials, vendors, and clients while maintaining costs. Versed in contract negotiations,
project estimating, impending design problems, document preparation, Florida bui lding code 
and regulations, material purchasing , site management through certification of occupancy, 
etc. 

Areas of Expertise: 

• Team Building & Leadership • Quality Control Management 
Permitting & Building Code Safety and Compliance Management

• Construction Planning and Scheduling Organization and Time Management 
• Critical Path Project Management Vendor and Material Management 
• Budget Analysis Estimating & Job Costing 

PROFESSIONAL EXPERIENCE 

Top Crafts Inc. / ATC Engineering 
2005-Present 

Qualifier Agent and owner of Top Crafts Inc and ATC Engineering Inc. 

Key Projects: Port of Miami - Miami Dade County public housing Agency- American 
Ambulance - New Building Offices at Okeechobee - Window and Door Replacement, 
New Building warehouses, College of the Florida key, Seminola development, .solid oaks 

Responsibil ities include shop drawings and blueprints review and analysis, preparation of 
construction documents, bidding, negotiations, subcontractor selection, material purchasing, 
scheduling, project budget, bui lding code compliance, project development, qual ity control. 

Luis O. Rodriguez 786 258 1439 topcraftsinc@hotmail.com Page 1 of 2 

mailto:topcraftsinc@hotmail.com
mailto:luis@atcflorida.net


Project Manager / Construction Permit Qualifier 

project environment. 

Marso! Homes. LLC. 200 1- 2009 

Crestview Lakes - by 
Biarritz at Doral by 

Key Projects: Crestview II - Phase II  - by Crestview II, Ltd., 
Crestview II, Ltd. , Crestview II - Phase I - by Crestview JI, Ltd., 
Century Marso/, Ltd. 

Responsibi lities include shop d rawings and blueprints review and analysis, preparation of 
construction documents, bidding, negotiations subcontractor selection, materia l purchasing,  
scheduling, project budget, building code co�pliance, project development, qual ity control, 
and certification of occupancy. Supervise crews of over mu lti­100 trade's workers in a 

Currently serving as construction permit qualifier for the company's newest project 
pertaining to the second phase of a fifty million, 120 single fam ily home project. 
Initial responsibilities included generai construction work, performing punch-out jobs, 
excavations, footings, slabs, form-works, trusses and wood-framing supervision, etc. 

Shoma Homes 1999- 2001 
Project Supervisor 

Key Projects: Spanish Lake, Goldvue at Doral, Bird Point, Tamiami  at Shoma Homes, 
Spring Valle, Grand Lakes. 

Assisted with site a nd construction management duties for Miami-Dade and Broward County 
regions. Supervised field crews for a l l  aspects of project development. Coordinated 
scheduling of contractors and utilities inspections. 

Directly responsible with day to day ground building operations calling for personal 
involvement in every aspect of construction from plans take-offs and shop drawings review 
to walkthroughs. 

EDUCATION & CERTIFICATION 

o Mechanical Engineer 
Cuban University 2000-2006 

• Certified Renovator 
Seagul l  Environmental Management Inc. Fort Lauderdale, Florida EPA t;:ertification 
2010 

o Specialty Engineering Contractor E1900450 
Paving & Pipe Line Specialty Site Engineering contractor - Miami  Dade County 
certification 2009 

• State of Florida Certified General Contractor 
American Construction School, Hollywood, Florida, State Certification - 2005 

• Certified Qualifier General Contractor and Specialty site contractor of ATC 
Engineering Inc. ( CGC 1529510-E1900450 ) 

• certified Qualifier General contractor of Top Crafts Inc ( CGC 1509617 ) 

Luis o. Rodriguez 786 258 1439 topcraftsinc@hotmail.com Page 2 of 2 

mailto:topcraftsinc@hotmail.com
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Related El<perience Projects 

Project Name: Arch Creek North South Drainage Improvements 

Owner Name: City of North Miami 

Owner Phone Number: 305-893-6511 

Owner Address: 776 NE 125 Street North Miami FL 33161 

Scope of Work: Drainage Improvements 

Original Contact Completion Time (Days): 180 Days 

Original Contact Completion Date: September 17, 202.0 

Actual Final Contract Completion Date: August 2.1, 2.020 

Original Contract Price: $ 756,000.00 

Final Contract Price:e$ 817,000.00 

Project Name: Drainage Improvements RPQ 20190059-R 

Owner Name: Miami Dade County 

Owner Phone Number: 2.05-375-5773 

Owner Address: 111 NW 1st Street 

Scope of Work: Drainage Improvements 

Original Contact Completion Time (Days): 270 Days 

Original Contact Completion Date: October 14, 2020 

Actual Final Contract Completion Date: September 23, 2020 

Original Contract Price: $ 650,000.00 

Actual Final Contract Price: $ 623,000.00 

https://623,000.00
https://650,000.00
https://817,000.00
https://756,000.00


Project Name: Yacht Club Drive Drainage Improvements 

Owner Name: City of Aventura 

Owner Phone Number: 305-546-9044 

Owner Address: 19200 West Country Club Drive Aventura, Florida, 33180 

Scope of Work: Drainage Improvements 

Original Contact Completion Time (Days): 120 Days 

Original Contact Completion Date: April 12, 2021 

Actual Final Contract Completion Date: April 12, 2021 

Original Contract Price: $ 350,000.00 

Actual Fina l  Contract Price: $ 350,000.00 

https://350,000.00
https://350,000.00


CLI ENT REFERENCE LETTER 
To Whom It May Concern, 

Subject: Reference Letter for Bid No. 2023-25 West Lakes Gardens 1st Addition Drainage Improvement Project 

Name of Bidder: r,'tr., 8V\ b ((t\ G:Brp, ,' v@ Jh-:f.v 

The above-referenced contractor is submitting on a bid solicitation that has been issued by the Town. We 
require that the Bidder provide written references with their Bid submission and by providing you with this 
document the Contractor requests that you provide the following reference information. We would 
appreciate you providing the information requested below as well as any other information your feel is 
pertinent: 

Name of Project: Su.l) 0,.>/0 AQ°X..,,,a;ff 
Name of Project Owner: 5:t:,. fL � r, t, Ma 
Scope of work: �;.-, t,/v,·1:- (j")r:?:1-cryt i l,v ,.jb

1 
Value of Project: Is construction ongoing? D Yes Cil' No 

Value of Construction: $ I ;J J ;) J.,,, , ••·rf no, was construction completed on t ime?-EJ Yes D No • ' ( 
Delivery Method: D Design-Bid-Build O CM @ Risk O Design-Build O Other: ______ 

Was Construction completed within budget? at-Yes D No 

Did the  Contractor contribute to  any  de/ay(s) or increased cost? Kl Yes D No 

Causes for Delays or Cost Increases: D Design D Contractor D Owner [Q Regulatory ON/A 

Management of Subcontractors: filAbove expectations D Average D Below expectations 

Project Safety Management: ;Q Above expectations D Average D Below expectations 

Was the Contractor responsive to the Project Owner? El Yes D No 

Was the  Contractor timely with reviews and  submittals? [2!:yes D No 

Number of Change Orders: _'Z....c...__ Were any Contractor driven? D Yes � No 

Would you enter into a contract with the Contractor again in the future? � Yes D No 

If no to any of the above, please provide details below. Provide any other comment you feel appropriate. 

Thank you for your assistance in helping us in evaluating our bid solicitation. 

Name of individual completing this form: Date: 1-, ('?' } 2,,rJ l} 

Signature: �d Title:v° P�it v�
7/ 

1 

"'j'-f &-:; 
<A--->Telephone: 90 .;- - f':i: b  ':'.]o Y '-f E-mail: '>:4W:&1j11 j,-.>-<;d. 

Sincerely, 

Nathalie Garcia, 

Procurement Manager 
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