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SECTION A. NOTICE TO BIDDERS 

ITB Name:  Royal Pointe (NW 158 Terrace) Drainage Improvement Project 
ITB No.:  2023-35 
Pre-Bid Conference: 11:00 AM EST, June 14, 2023 
Bids Due: 11:00 AM EST, July 10, 2023 

Solicitation Overview: 
The Town of Miami Lakes (the “Town”) will be accepting sealed Bids from qualified firms for the Royal Pointe (NW 
158 Terrace) Drainage Improvement Project (“Project”). The Town is seeking an experienced contractor with the 
right combination of price, qualifications, and experience to help ensure that the Town will have a contractor who 
can bring this Project in on time, within budget and according to the plans and specifications, with a minimum of 
issues and change orders. 

Bidders are to submit one (1) original and two (2) physical copies of their Bid, with original signatures together with 
one (1) additional virtual copy of the Bid on a Flash Drive. Sealed Bids, including the Flash Drive must be received 
by the Town of Miami Lakes, Town Clerk at 6601 Main Street, Miami Lakes, Florida no later than 11:00 AM on July 
10, 2023, at which time the Bids will be opened. 

A Non-Mandatory, Pre-Bid Conference is scheduled for 11:00 AM June 14, 2023, at Town of Miami Lakes Town Hall. 
It is strongly recommended that potential Bidders attend this meeting. The meeting space has limited capacity, so 
we request that no more than two representatives from any one company attend the meeting. 

General Instructions: 

Bidders must carefully review all the materials contained herein and prepare their Bids accordingly. The detailed 
requirements set forth below will be used to evaluate the Bids and failure of a Bidder to provide the information 
requested for a specific requirement may render their Bid non-responsive and will result in rejection. 

Copies of the ITB will only be made available on the Town’s website, Public Purchase, and the Onvia DemandStar 
(“DemandStar”) website. Copies of the ITB, including all related documents can be obtained by visiting the Town’s 
website at  Town of Miami Lakes - Growing Beautifully - Current Solicitations (miamilakes-fl.gov), on Public Purchase 
at www.publicpurchase.com, or on DemandStar’s website at www.demandstar.com. If you use Public Purchase or 
DemandStar, it is strongly recommended that you register with them to receive notifications about this solicitation.  

Minimum Requirements to Submit a Response:  

To be eligible for award of this project, bidders must:  
1. Possess a minimum of five (5) years of experience performing drainage improvement work of a similar size, 

scope, and complexity for local and county government agencies. 
2. Must have completed at least five (5) drainage improvement projects in the past three (3) years demonstrated 

through five (5) Form CRL – Client Reference Letters; 
3. Possess a valid State of Florida Certified General Contractor license or a Certificate of Competency from the 

Miami-Dade County’s Construction Trades Qualifying Board as a General Engineering Contractor or as a 
Specialty Engineering Contractor; and 

4. Self-perform at least thirty percent (30%) of multiple trade work. 

The Town will consider a Bid as responsive where a Bidder has less than the stipulated minimum number of years 
of experience solely where the Bidder has undergone a name change and such change of name has been filed with 
the State of Florida.  

Pursuant to subsection (t) “Cone of Silence” of Section 2-11.1 “Conflict of Interest and Code of Ethics Ordinance” of 
Miami Dade County, public notice is hereby given that a “Cone of Silence” is imposed concerning this solicitation. 

http://www.miamilakes-fl.gov/
http://www.miamilakes-fl.gov/
http://www.publicpurchase.com/
http://www.demandstar.com/
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The “Cone of Silence” prohibits certain communications concerning the substance of RFP’s, RFQ’s or Bids, until such 
time as the Town Manager makes a written recommendation to the Town Council concerning the solicitation. Any 
questions concerning the substance of this, or any other solicitation advertised by the Town must be submitted 
in writing to procurement@miamilakes-fl.gov while the Cone of Silence is in effect. No other communications, 
oral or otherwise, will be accepted. Failure to comply with the Cone of Silence may result in the rejection of a 
Submittal. For additional information concerning the Cone of Silence please refer to Section 2-11.1 of Miami-Dade 
County Code.  

mailto:procurement@miamilakes-fl.gov
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SECTION B. INSTRUCTIONS TO BIDDERS  

B1 DEFINITION OF TERMS  
1. Award means that the Town Manager or Town Council, as applicable, has approved the award of a 

contract. 

2. Bid means the Submittal tendered by a Bidder in response to this solicitation, which includes the price, 
authorized signature and all other information or documentation required by the Invitation to Bid (“ITB”) 
at the time of submittal.  

3. Bid Form means the form that contains the goods or services to be purchased and that must be completed 
and submitted with the Bid. 

4. Bidder means any person, firm or corporation, or its duly authorized representative tendering a Submittal 
in response to this solicitation. 

5. Change Order means a written document ordering a change in the Contract price or Contract time or a 
material change in the Work.  

6. Completion Time means the number of calendar days specified for Final Completion of the Project. 

7. Cone of Silence means the time period and method of communications as required by Section 2-11.1 of 
the Miami-Dade County Code, which state that the Cone of Silence shall be in effect from the date the ITB 
is issued until the Town Manager issues a written recommendation. 

8. Consultant means a firm that has entered into a separate agreement with the Town for the provision of 
professional services.  

9. Contract means the ITB, the addendum, and the Bid documents that have been executed by the Bidder 
and the Town subsequent to approval of award by the Town. 

10. Contract Documents means the Contract as may be amended from time to time, and plans, specifications, 
addendum, clarifications, directives, Change Orders, payments, and other such documents issued under or 
relating to the Contract. 

11. Contractor means the Successful Bidder who is issued a Purchase Order, Contract, Blanket Purchase Order 
agreement, or Term Contract to provide goods or services to the Town and who will be responsible for the 
acceptable performance of any Work and for the payment of all legal debts pertaining to the Work under 
the Contract.  

12. Cure means the action taken by the Contractor promptly, after receipt of written notice from the Town of 
a breach of the Contract Documents, which must be performed at no cost to the Town, to repair, replace, 
correct, or remedy all material, equipment, or other elements of the Work or the Contract Documents 
affected by such breach, or to otherwise make good and eliminate such breach. 

13. Cure Period means the period of time in which the Contractor is required to remedy deficiencies in the 
Work or compliance with the Contract Documents after receipt of a written Notice to Cure from the Town 
identifying the deficiencies and the time to Cure. 

14. Days mean calendar days unless otherwise specifically stated in the Contract Documents. 

15. Defective Work means (a) Work that is unsatisfactory, deficient, or damaged, does not conform to the 
Contract Documents, or does not meet the requirements of any inspection, test, or approval, or (b) Work 
associated with punch list items that the Contractor fails to complete within a reasonable time after 
issuance of the punch list by the Project Manager. 

16. Design Documents, Plans or Sketch means any construction plans and specifications, or graphic 
representation included as part of the Contract.  

17. Division or The Division  means the State of Florida, Division of Emergency Management 
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18. Field Directive means a written directive to effect changes to the Work, issued by the Project Manager, 
Consultant or the Town Department Director that may affect the ITB Contract price or time. 

19. Final Completion means the date the Contractor has completed all the Work and submitted all 
documentation required by the Contract Documents. 

20. Free on Board (F.O.B.) means the Contractor is solely responsible for the purchase, delivery, off-loading, 
and installation of all equipment and material(s) and assumes all liability for replacement of any damaged 
equipment or material(s) and filing any and all claims with suppliers.  

21. Inspector means an authorized representative of the Town assigned to make necessary inspections of 
materials furnished by Design-Build Firm and of the Work performed by the Contractor. The Town, at is 
sole discretion may hire a professional consultant to perform the inspections. 

22. Materials mean goods or equipment incorporated into the Work or used or consumed in the performance 
of the Work. 

23. Notice of Award means any correspondence from the Town that informs the successful bidder of a 
contract award for this ITB. 

24. Project means a task or series of tasks that the Contractor must complete in accordance with the Contract 
Documents.  

25. Project Manager means the individual assigned by the Town Manager or designee to manage a Project. 

26. Request for Information (RFI) means a request from the Contractor seeking an interpretation or 
clarification relative to the Contract Documents. The RFI, which must be clearly marked RFI, must clearly 
and concisely set forth the issue(s) or item(s) requiring clarification or interpretation and why the response 
is required. The RFI must set forth the Contractor’s interpretation or understanding of the document(s) in 
question, along with the reason for such understanding. 

27. Responsive Bidder means the Bidder whose Bid conforms in all material respects to the terms and 
conditions included in the ITB. 

28. Responsible Bidder means a Bidder who has the capability in all respects to perform in full the contract 
requirements, as stated in the ITB, and the integrity and reliability that will assure good faith performance. 

29. Subcontractor means a person, firm or corporation having a direct contract with Contractor, including one 
who furnishes material, equipment, or services necessary to perform the Work. 

30. Submittal means the documents prepared and submitted by the Bidder in response to this ITB. 

31. Substantial Completion means that point at which the Project is at a level of completion in substantial 
compliance with the Contract Documents and is fit for use in its intended purpose. Substantial Compliance 
will not be deemed to have occurred until any and all governmental entities, with regulatory authority or 
which have jurisdiction over the Work, have conducted all final inspections, and approved the Work. 
Beneficial use or occupancy will not be the sole factor in determining whether Substantial Completion has 
been achieved unless a temporary certificate of completion has been issued. 

32. Town means the Town Council of the Town of Miami Lakes or the Town Manager, as applicable. 

33. Town Manager means the duly appointed chief administrative officer of the Town of Miami Lakes or 
designee. 

34. Unbalanced Bid means pricing that is not consistent with pricing in the industry or with market conditions 
and a comparison to the pricing submitted by other Bidders. 

35. Work as used herein refers to all reasonably necessary and inferable labor, material, equipment, and 
services, whether or not specifically stated, to be provided by the Contractor to fulfill its obligations under 
the Contract Documents.  
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B2 BID PROCESS 

B2.01 GENERAL REQUIREMENTS FOR BID PROCESS 

The ITB, Bid Form and any addendum that may be issued constitute the complete set of requirements for 
this ITB. The Bid Form page(s), and all forms contained in the ITB must be completed, signed, and submitted 
in accordance with the requirements of Section B. All Bids must be typewritten or filled in with pen and ink 
and must be signed in blue ink by an officer or employee having authority to bind the company or firm. 
Errors, corrections, or changes on any document must be initialed by the signatory of the Bid. Bidder will 
not be allowed to modify its Bid after the opening time and date. 

(i) Joint Venture or Teaming Agreements 

Joint venture firms or teaming agreements will not be considered for award under this ITB. 

B2.02 PREPARATION OF BID 

The Bid Form contains multiple line-items, and the Bidder must provide prices for all line-items and must 
provide the price for the total Bid amount. Failure to include pricing on all line-items as well as the total 
Bid Amount will result in the Bid being found non-responsive. 

Bidder must use the blank Town forms provided herein. The Bid must be signed and acknowledged by 
the Bidder in accordance with the directions within this ITB. Failure to utilize or fully complete the Town’s 
forms may result in a determination that the Bid is non-responsive. 

A Bid will be considered non-responsive if it is conditioned on modifications, changes, or revisions to the 
terms and conditions or of the ITB.  

All Bid prices are to include the furnishing of all labor, materials, equipment, all overhead/indirect 
expenses, and profit, necessary for the completion of the Work, except as may be otherwise expressly 
provided for in the Contract Documents.  

B2.03 ESTIMATED QUANTITIES 

The quantities stated on the Bid Form are solely estimates of what the Town anticipates its needs are for 
the initial year of the Contract. The stated quantities do not reflect the actual quantities to be ordered and 
the Town has not established any minimum quantities and no guarantee is expressed or implied as to the 
total quantity of Work to be issued to a Contractor. The Town reserves the right, at its sole discretion, to 
make adjustment to the number and/or location of the Bid items. The failure of the Town to order any 
minimum quantities does not form any basis for a claim by the Contractor for lost work or profits. 

B2.04 LINE-ITEM QUANTITIES 

The estimated quantities will be used solely for bid comparison purposes for the Town to determine the 
lowest responsive and responsible. No guarantee is expressed or implied as to the total quantity of Work 
to be issued to a Contractor.  

B2.05 ADDITIONAL LINE-ITEM PRICING 

The Town reserves the right to request price quotes for additional items not contained in the initial award. 
Should the Town add any additional line-items the Town will do so through the Change Order process. 

B2.06 BID PREPARATION COSTS AND RELATED COSTS 

All costs involved in the preparation and submission of a Bid to the Town, or any work performed in 
connection therewith is the sole responsibility of the Bidder(s). No payment will be made for any Bid 
received, or for any other effort required of or made by the Bidder prior to commencement of Work as 
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defined by any contract duly approved by the Town Council or Town Manager. The Town will bear no 
responsibility for any cost associated with any judicial proceedings resulting from the ITB process. 

B2.07 PRE-BID CONFERENCE  

A non-mandatory pre-bid conference will be held in the Community Conference Room at the Government 
Center, 6601 Main Street, Miami Lakes, FL 33014 at 11:00 AM, on Wednesday, June 14, 2023. 

B2.08 QUALIFICATION OF BIDDERS 

Bidder, by virtue of submitting its Bid, certifies that it is qualified and capable of performing the Work 
required under the Contract. To qualify for award, Bidder must meet the minimum qualification 
requirements stated in Section A. Bidders must complete the attached Questionnaire Form and include it 
with their Bid. Failure to complete and submit this form or to meet the minimum qualifications will result 
in the Bid being deemed non-responsive. The Town may at its sole discretion allow a Bidder to amend an 
incomplete Questionnaire during the evaluation process provided that the Bidder has included the 
Questionnaire in its Bid. 

B2.09 EXAMINATION OF CONTRACT DOCUMENTS  

It is the responsibility of each Bidder, before submitting a Bid in response to this ITB to: 

a. Carefully review the ITB, including any Addendum and notify the Town of any conflicts, errors, or 
discrepancies. 

b. Take into account federal, state and local, including, without limitation, the Town’s Code, and 
Miami-Dade County and the State of Florida’s statutes laws, rules, regulations, and ordinances that 
may affect a Bidder’s ability to perform the Work.  

c. Study and carefully correlate Contractor's observations with the requirements of the ITB.  

The submission of a Bid in response to this solicitation constitutes an incontrovertible representation by 
Bidder that it will comply with the requirements of the Contract Documents and that without exception, 
the Bid is premised upon performing and furnishing the Work required under the Contract Documents and 
that the Contract Documents are sufficient in detail to indicate and convey understanding of all terms and 
conditions for the performance of the Work. 

B2.10 INTERPRETATIONS AND CLARIFICATIONS 

All questions about the meaning or intent of the ITB, must be directed in writing and submitted by e-mail 
to the Procurement Office, at procurement@miamilakes-fl.gov. Interpretation or clarifications considered 
necessary by the Town in response to such questions will be issued by means of an addendum. All addenda 
will be posted on the Town’s website, Public Purchase, and DemandStar. It is the sole responsibility of the 
Bidder to obtain all addenda by visiting the Town’s website. Written questions must be received no less 
than ten (10) days prior to bid opening. Only questions answered by written addenda will be binding. 
Verbal interpretation or clarifications will be without legal effect. 

B2.11 POSTPONEMENT OF BID OPENING DATE 

The Town reserves the right to postpone the date for receipt and opening of Bids and will make a 
reasonable effort to give at least five (5) calendar days’ notice prior to the Bid opening date of any such 
postponement to prospective Bidders. Any such postponement will be announced through the issuance of 
an addendum posted to the Town’s website. 

mailto:procurement@miamilakes-fl.gov
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B2.12 ACCEPTANCE OR REJECTION OF BIDS 

The Town reserves the right to reject any and all Bids, with or without cause, to waive technical errors and 
informalities, or to cancel or re-issue this solicitation. The Town also reserves the right to reject the Bid of 
any Bidder who has failed to previously perform under a contract or who is in arrears to the Town.  

(i) Unbalanced Bids 

The Town reserves the right to reject any Bid where the line-item pricing is determined to be unbalanced. 
Such determination will be made at the sole discretion of the Town. An Unbalanced Bid price, which will 
be determined at the sole discretion of the Town, includes, but is not limited to, pricing that is not 
consistent with pricing in the industry or with market conditions and a comparison to the pricing 
submitted by other Bidders. An Unbalanced Bid typically occurs where the prices for one or more-line 
items are too low a price to cover the actual cost to perform the Work (including overhead and profit) or 
too high a price where excessive profit will occur. 

B2.13 WITHDRAWAL OF BID 

Bidder warrants, by virtue of bidding, that its Bid and the prices quoted in its Bid are firm and irrevocable 
for acceptance by the Town for a period of one hundred twenty (120) calendar days from the date of the 
Bid submittal deadline. Bidder may change or withdraw its Bid prior to the Bid submittal deadline. All 
changes or withdrawals must be made in writing to the Town Clerk. Oral/Verbal modifications will not be 
valid. Once the Town makes an Award, the Bid cannot be withdrawn. 

B2.14 OPENING OF BIDS 

Bids will be publicly opened at the appointed time and place stated in the ITB and the names of the Bidders 
will be announced. The Town at its sole option may read the Bid prices. Late Bids will not be opened. Town 
staff is not responsible for the premature opening of a Bid if the Bid is not properly sealed, addressed, and 
labeled. Bidders or their authorized agents are invited to be present at the Bid opening. Any additional 
information on the Bid Submittals will be made available in accordance with Florida Statute 119.071, 
Paragraph (b) of subsection (1), item 2, as amended. Review of the Bid Submittals by Town staff will 
determine the lowest responsive and responsible Bidder(s). 

B2.15 LOCAL PREFERENCE 

This ITB is subject to local preference under Section 13 of Town Ordinance 17-203. In order to qualify, 
Bidders seeking preference must submit the Local Vendor Preference Certification Form with all required 
supporting documentation. The Local Vendor Preference Certification Form can be found on the Town’s 
website at Town of Miami Lakes - Growing Beautifully - Local Preference (miamilakes-fl.gov).  

B2.16 TIE BIDS 

Preference shall be given to businesses with Drug-Free Workplace programs. Whenever two (2) or more 
bids which are equal in price, the Award will be determined in accordance with Florida Statute 
287.133(2)(a), the Drug-Free Workplace Act. Where tie Bids still exist, the Award will be made to one of 
the Bidders at the sole discretion of the Town Manager. 

B2.17 AWARD OF CONTRACT(S) 

The Town anticipates awarding a contract to the lowest responsive and responsible Bidder(s) that is in the 
best interest of the Town. 

The Town may require demonstration of competency and, at its sole discretion, conduct site visit(s) and 
inspections of the Bidder’s place of business, require the Bidder to furnish documentation or require the 
Bidder to attend a meeting to determine the Bidder’s qualifications and ability to meet the terms and 

https://www.miamilakes-fl.gov/index.php?option=com_content&view=article&id=102&Itemid=305
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conditions of this Contract. The Town will consider, but not be limited to, such factors as financial 
capability, labor force, equipment, experience, knowledge of the trade work to be performed, the quantity 
of Work being performed by the Contractor and past performance on Town and other contracts. In no case 
will the Award be made until all necessary investigations have been made into the responsibility of the 
Bidder and the Town is satisfied that the Bidder(s) is qualified to perform the Work. 

B2.18 BID PROTEST PROCESS 

Any Bidder wishing to file a protest as to the requirements or award of this ITB must do so in accordance 
with Town Ordinance 17-203, Section 16, which is available at Town of Miami Lakes - Growing Beautifully 
- Home (miamilakes-fl.gov). 

B2.19 EXECUTION OF CONTRACT 

The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, sign and 
deliver to the Town the Contract Execution and Certificate of Authority forms found in Section E, together 
with the acceptable bonds as required in Article B2.20, Performance & Payment Bonds, below. 

B2.20 PERFORMANCE & PAYMENT BONDS 

The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, submit a 
performance and payment bond (“Bond”) using the attached Performance Bond forms in the amount of 
the contract value. The Bond will guarantee the completion of the Work covered by the Contract 
Documents as well as the payment of all suppliers, Subcontractors, and the Contractor’s workforce. The 
Bond(s) shall not contain a provision allowing the Surety(ies) to cancel the Bonds prior to the completion 
of the Contract, including the option to renew years. 

The Bond must be executed by a surety company of recognized standing, authorized to do business in the 
State of Florida as a surety. 

B3 REQUIRED FORMS & AFFIDAVITS   

B3.01 COLLUSION 

Where two (2) or more related parties, as defined in this Article, each submit a response to an ITB, such 
submissions will be presumed to be collusive. The foregoing presumption may be rebutted by the 
presentation of evidence as to the extent of ownership, control, and management of such related parties 
in preparation and submission under such ITB. Related parties mean employees, officers or the principals 
thereof which have a direct or indirect ownership interest in another firm or in which a parent company or 
the principals thereof of one Bidder have a direct or indirect ownership interest in another Bidder for the 
same project. ITB responses found to be collusive will be rejected. Bids must be developed independently. 
Where two or more Bidders have worked together, discussed the details of their bids prior to submission 
of their Bids or worked together in independently submitting Bids such actions will be deemed to be 
collusion. 

B3.02 RELATIONSHIPS WITH THE TOWN AFFIDAVIT 

The Bidder must identify any relationship the owners or employees have with the Town’s elected officials 
or staff using the Relationships with the Town affidavit found in Section E, Forms.  

B3.03 CONFLICT OF INTEREST/ANTI-KICKBACK 

Bidder must complete and submit the Conflict of Interest, Anti-Kickback and Proposer’s Relationships to 
the Town Affidavits found in Section E, Forms, in its Bid. Bidder certifies that its Bid is made independently 
of any assistance or participation from any Town employee, elected official, or contractor working for or 

https://www.miamilakes-fl.gov/index.php?option=com_content&view=article&id=67&Itemid=269
https://www.miamilakes-fl.gov/index.php?option=com_content&view=article&id=67&Itemid=269
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on behalf of the Town, who assisted in any aspect with the development, evaluation, or award if this or 
any solicitation issued by the Town. 

Town employees may not contract with the Town through any corporation, or business entity in which 
they or their immediate family members hold a controlling financial interest (e.g., ownership of five (5) 
percent or more). Immediate family members, including spouse, parents, and children are also prohibited 
from contracting with the Town without the prior approval of the Town Council. 

Miami-Dade County Ordinance 2-11.1, Conflict of Interest & Code of Ethics ordinance or the provisions of 
Chapter 112, Part III, Fla. Stat., Code of Ethics for Public Officers, and Employees, as applicable and as 
amended are hereby included into and made a part of this solicitation. 

B3.04 PUBLIC RECORDS AFFIDAVIT 

The Town shall comply with the Public Records Law as provided by Chapter 119, Florida Statutes, and all 
applicable amendments. Applicants must invoke the exemptions to disclosure provided by law in the 
response to the solicitation and must identify the data or other materials to be protected by separate 
envelope and must state the reasons why such exclusion from public disclosure is necessary. The 
submission of a response authorizes release of your firm’s credit data to the Town. 

All prospective Bidders must complete and submit the Compliance with Public Records Law affidavit with 
their Bid. Failure to submit the completed affidavit may result in the Bid being deemed non-responsive. 
Bidders, by submitting the Compliance with Public Records Law affidavit, specifically acknowledge their 
obligation to comply with Section 119.0701, Florida Statutes. 

B3.05 PUBLIC ENTITY CRIMES ACT 

In accordance with the Public Entity Crimes Act, (Section 287.133, Florida Statutes) a person or affiliate 
who is a contractor, who had been placed on the convicted vendor list following a conviction for a public 
entity crime may not submit a bid on a contract to provide any goods or services to the Town, may not 
submit a bid on a contract with a public entity for the construction or repair of a public building or public 
work, may not submit bids on leases or real property to the Town, may not be awarded or perform work 
as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with the Town in excess of the threshold amount provided in Section 287.917, Florida 
Statutes, for Category Two for a period of 36 months from the date of being placed on the convicted vendor 
list. Violation of this section by the Contractor will result in rejection of the Bid, termination of the contract, 
and may cause Contractor debarment.  

END OF SECTION 
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SECTION C. GENERAL TERMS & CONDITIONS 

C1 GENERAL REQUIREMENTS 

C1.01 GENERALLY 

The employee(s) of the Contractor will be considered to be at all times its employee(s), and not 
employee(s) or agent(s) of the Town or any of its departments.  

The Contractor agrees that the Contractor will at all times employ, maintain and assign to the performance 
of the Contract a sufficient number of competent and qualified professionals and other personnel to meet 
the requirements of the Work to be performed.   

The Contractor agrees to adjust staffing levels or to replace any staff personnel if so requested by the Town 
Manager or designee, should the Town Manager or designee make a determination that said staffing is 
unacceptable or that any individual is not performing in a manner consistent with the requirements for 
such a position. 

The Contractor represents that its staff personnel have the proper skills, training, background, knowledge, 
experience, rights, authorizations, integrity, character, and licenses necessary to perform the Work, in a 
competent and professional manner.  

The Contractor must at all times cooperate with the Town, or the Consultant (if any) and coordinate its 
respective Work efforts to most effectively and efficiently progress the performance of the Work. 

The Town, the Consultant (if any) and other agencies authorized by the Town, must have full access to the 
Project site at all times. 

The apparent silence of the Contract Documents as to any detail, or the apparent omission from them of 
a detailed description concerning any Work to be done and materials to be furnished, will be regarded as 
meaning that only best practices are to prevail and only materials and workmanship of the best quality are 
to be used in the performance of the Work. 

C1.02 RULES AND REGULATIONS 

The Contractor must comply with all laws and regulations applicable to provision of services specified in 
the Contract Documents. The Contractor must be familiar with all federal, state, and local laws, rules, 
regulations, codes, and ordinances that affect the Work. 

Where portions of the Work traverse or cross federal, state, county or local highways, roads, streets, or 
waterways, and the agency in control of such property has established standard specifications, rules or 
regulations governing items of Work that differ from these specifications, the most stringent specifications, 
rules, and regulations will apply. 

C1.03 HOURS FOR PERFORMING WORK 

All Work must be performed in accordance with the Town’s Noise Ordinance No. 04-50 unless specifically 
stated otherwise herein or in a Work Order. Work to be performed outside these hours will require the 
prior written approval of the Project Manager.  

C1.04 SUBCONTRACTORS 

Contractor is solely responsible for all acts and omissions of its Subcontractors. Nothing in the Contract 
Documents creates any contractual relationship between any Subcontractor and the Town. Contractor is 
responsible for the timely payment of its Subcontractors and suppliers as required by Florida Statute 
Chapter 218.735. Failure to comply with these payment requirements will place the Contractor in default 
of the Contract. 
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Contractor must not employ any subcontractor against whom Town may have a reasonable objection.  

Contractor must utilize the Subcontractors identified in its Bid submission. The replacement, addition, or 
deletion of any Subcontractor(s) will be subject to the prior written approval of the Project Manager.  

Bidders that will be using a temporary labor company to provide staffing for the Project must complete the 
Leased Employees Affidavit Form and include it with their Bid. Failure to include this form may result in the 
Bid being rejected as non-responsive. 

C1.05 CONSULTANT SERVICES 

The Town, at its sole discretion, may hire a Consultant who may serve as the Town’s representative for the 
Contract. Where a Consultant has been identified, the Consultant and the Project Manager will both have 
authority to act on behalf of the Town to the extent provided for in the Contract Documents, and where 
such authority has been delegated in writing by the Town Manager.  

C1.06 AUTHORITY OF THE PROJECT MANAGER 

The Town Manager hereby authorizes the Project Manager to determine, all questions of any nature 
whatsoever arising out of, under or in connection with, or in any way relating to or on account of the Work, 
and questions as to the interpretation of the Work to be performed under the Contract Documents. The 
Project Manager may delegate some of the authority contained in this Article to a designee. 

The Contractor is bound by all determinations or orders of the Project Manager and must promptly 
respond to requests of the Project Manager, including the withdrawal or modification of any previous 
order, and regardless of whether the Contractor agrees with the Project Manager’s determination or 
requests. Where requests are made orally, the Project Manager will follow up in writing, as soon thereafter 
as is practicable. 

The Project Manager and/or designee shall have authority to act on behalf of the Town to the extent 
provided for by the Contract Documents, unless otherwise modified in writing by the Town. All instructions 
to the Contractor will be issued in writing through the Town Manager, Project Manager, or designee.  

The Project Manager will not be responsible for the means, methods, techniques, sequences, or 
procedures employed, or for safety precautions and programs in connection with the Work and will not be 
responsible for the Contractor’s failure to carry out the Work in accordance with the Contract Documents. 

All interpretations and recommendations of the Project Manager and Consultant will be consistent with 
the intent of the Contract Documents.  

Interpretation of the Contract terms and conditions will be issued by the Town’s Procurement Manager. 

The Project Manager and/or designee will have authority to reject Work that does not conform to the 
Contract Documents. Whenever, in their opinion, it is considered necessary or advisable to ensure the 
proper completion of the Work the Project Manager or Consultant have authority to require special 
inspections or testing of the Work, whether or not such Work is fabricated, installed or completed.  

The Project Manager’s authority to act under this paragraph, or any decision made in good faith either to 
exercise or not to exercise such authority, shall not give rise to any duty or responsibility of the Project 
Manager owed to the Contractor, any subcontractor, supplier or any of their agents, employees, or any 
other person performing any of the Work.  

The Project Manager is not responsible for the acts or omissions of the Contractor, any Subcontractor, or 
any of their agents or employees, or any other persons performing any of the Work. 



 

16 
Royal Pointe (NW 158 Terrace) Drainage Improvement Project       ITB 2023-35 

C1.07 INDEPENDENT CONTRACTOR 

The Contractor is engaged as an independent business and agrees to perform Work as an independent 
contractor. In accordance with the status of an independent contractor, the Contractor covenants and 
agrees that the Contractor will conduct business in a manner consistent with that status, that the 
Contractor will not claim to be an officer or employee of the Town for any right or privilege applicable to 
an officer or employee of the Town, including, but not limited to worker’s compensation coverage; 
unemployment insurance benefits; social security coverage; retirement membership, or credit. 

C1.08 THIRD-PARTY BENEFICIARIES 

Neither Contractor nor Town intends to directly or substantially benefit a third party by this Contract. 
Therefore, the parties agree that there are no third-party beneficiaries to this Contract and that no third 
party will be entitled to assert a claim against either of them based upon this Contract.  

C1.09 ASSIGNMENT OR SALE OF CONTRACT 

The performance of this Contract will not be transferred pledged, sold, delegated, or assigned, in whole or 
in part, by the Contractor without the prior written consent of the Town. It is understood that a sale of the 
majority of the stock or partnership shares of the Contractor, a merger or bulk sale, an assignment for the 
benefit of creditors will each be deemed transactions that would constitute an assignment or sale 
hereunder. The Town may request any information it deems necessary to review any request for 
assignment or sale of the Contract. 

The Contractor must notify the Project Manager prior to any Assignment of the Contract, which must be 
approved by the Town for the transfer of the Contract. The Town may, at its sole discretion, elect not to 
approve the transfer of the Contract, which will result in the Contract being terminated in accordance with 
the Termination for Convenience provision of the Contract. Any transfer without Town approval will be 
cause for the Town to terminate this Contract for default and the Contractor will have no recourse from 
such termination.  

Nothing herein will either restrict the right of the Contractor to assign monies due to, or to become due or 
be construed to hinder, prevent, or affect any assignment by the Contractor for the benefit of its creditors, 
made pursuant to applicable law. 

C1.10 TIME FOR COMPLETION 

Time is of the essence with regard to completion of the Work to be performed under the Contract. Delays 
and extensions of time may be allowed only in accordance with the provisions of the Contract. The time 
allowed for completion is provided for in the Special Terms & Conditions. 

C1.11 APPLICABLE LAW AND VENUE OF LITIGATION 

This Contract will be enforceable in Miami-Dade County, Florida, and if legal action is necessary by either 
party with respect to the enforcement of any or all of the terms or conditions the sole venue will be Miami-
Dade County, Florida. 

C1.12 NON-EXCLUSIVE CONTRACT 

This Contract shall not be deemed to create an exclusive relationship between the Town and the 
Contractor(s). The Town, in its sole discretion, reserves the right to perform, solicit or employ other parties 
or its own staff to perform Work or Services comparable to those covered herein.  

C1.13 SEVERABILITY 

In the event any provision of the Contract Documents is determined by a Court of competent jurisdiction 
to be illegal or unenforceable, then such unenforceable or unlawful provision will be excised from this 
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Contract, and the remainder of the Contract Documents will continue in full force and effect. 
Notwithstanding the foregoing, if the result of the deletion of such provision will materially and adversely 
affect the rights of either party, such party may elect, at its option, to terminate the Contract in its entirety. 
An election to terminate the Contract based upon this provision must be made within seven (7) calendar 
days after the finding by the Court becomes final. 

C1.14 CONTRACT DOCUMENTS CONTAIN ALL TERMS 

The Contract Documents and all documents incorporated herein by reference contain all the terms and 
conditions agreed upon by the parties hereto, and no other agreement, oral or otherwise, regarding the 
subject matter of the Contract Documents will be deemed to exist or to bind any of the parties hereto, or 
to vary any of the terms contained herein. 

C1.15 ENTIRE AGREEMENT 

The Contract Documents, as they may be amended from time to time, represent the entire and integrated 
Contract between the Town and the Contractor and supersede all prior negotiations, representations, or 
agreements, written or oral. This Contract may not be amended, changed, modified, or otherwise altered 
in any respect, at any time after the execution hereof, except by a written document executed with the 
same formality and equal dignity herewith. Waiver by either party of a breach of any provision of the 
Contract Documents will not be deemed to be a waiver of any other breach of any provision of the Contract 
Documents. 

C1.16 INTENTION OF THE TOWN 

It is the intent of the Town to describe in the ITB the Work to be completed in accordance with all codes 
and regulations governing all the Work to be performed under this Contract. Any work, labor, materials 
and/or equipment that may reasonably be inferred from the Contract as being required to produce the 
intended results must be supplied by Contractor whether or not specifically called for in the Contract 
Documents. Where words, which have well-known technical or trade meanings are used to describe Work, 
materials or equipment, such words will be interpreted in accordance with that meaning. Reference to 
standard specifications, manuals, or codes of any technical society, organization, or association, or to the 
laws or regulations of any governmental authority, whether such reference be specific or by implication, 
will mean the latest standard specification, manual, code or laws or regulations in effect at the time of 
opening of Bids and Contractor must comply therewith. Town will have no duties other than those duties 
and obligations expressly set forth within the Contract Documents. 

C1.17 PRIORITY OF PROVISIONS 

If there is a conflict or inconsistency between any term, statement requirement, or provision of any exhibit 
attached hereto, any document or events referred to herein, or any document incorporated into the 
Contract Documents by reference and a term, statement, requirement, the specifications or any plans, or 
provision of the Contract Documents the following order of precedence will apply:  

1. In the event of conflicts in the Contract Documents the priorities stated below will govern; 
2. Revisions and Change Orders to the Contract will govern over the Contract; 
3. The Contract Documents will govern over the Contract; 
4. The Special Conditions will govern over the General Conditions of the Contract; and 
5. Addendum to an ITB will govern over the ITB. 

In the event that Drawings and specifications are provided with the Contract the priorities stated below 
will govern: 

1. Scope of Work and Specifications will govern over Plans and Drawings; 
2. Schedules, when identified as such will govern over all other portions of the Plans; 
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3. Specific notes will govern over all other notes, and all other portions of the Plans, unless specifically 
stated otherwise; 

4. Larger scale drawings will govern over smaller scale drawings; 
5. Figured or numerical dimensions will govern over dimensions obtained by scaling; and 
6. Where provisions of codes, manufacturer’s specifications or industry standards are in conflict, the 

more restrictive, strict, or higher quality will govern. 

C1.18 ROYALTIES AND PATENTS 

All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article, material, 
arrangement, appliance, or method that may be used upon or in any manner be connected with the Work 
or appurtenances, are hereby included in the prices stipulated in the Contract for said Work. 

C1.19 PURCHASE AND DELIVERY, STORAGE, AND INSTALLATION 

All materials must be F.O.B. delivered and included in the cost of the Work. The Contractor is solely 
responsible for the purchase, delivery, off-loading and installation of all equipment and material(s). 
Contractor must make all arrangement for delivery. Contractor is liable for replacing any damaged 
equipment or material(s) and filing any and all claims with suppliers. All transportation must comply with 
all Federal, State of Florida, Miami-Dade County, and Town rules and regulations. 

No materials will be stored on site without prior written approval by the Town. Requests for material 
storage shall be done using the appropriate Town form by the Project Manager. The Town’s Forms are 
available on the Town’s website. 

C1.20 PAYMENT OF MATERIALS STORED ONSITE 

The Town may pay for materials stored onsite upon request by the Contractor, and Town approval. Unless 
otherwise provided in the Contract Documents, applications for payment may include materials and 
equipment not yet incorporated in the Work, but where delivery has been completed and are suitably 
stored on the worksite. Approval of payment applications for such stored items on the worksite shall be 
conditioned upon submission by the Contractor of bills of sale and required insurance, or such other 
procedures to establish owner’s title to such materials and equipment, or otherwise to protect owner’s 
interest which are satisfactory to the Town. When payment for materials stored is permitted, Contractor 
must submit a separate Schedule for Materials Stored showing line-item, description, previous value 
received, value incorporated into the Work and present value.  

C1.21 VEHICLES & EQUIPMENT 

Contractor must have on hand at all times clean and in good working order such vehicles, machinery, tools, 
accessories, and other items necessary to perform the Work under this Contract. The Town may require 
the repair or replacement of equipment as reasonably necessary.  

C1.22 OWNERSHIP OF THE WORK 

The Contractor is solely responsible for all Work, until Final Completion of the Work. Contractor is liable 
for all damage, theft, maintenance, and safety until such time as the Town issues a notice of Final 
Completion of the Work.  

C1.23 TOWN LICENSES, PERMITS AND FEES 

In accordance with the Public Bid Disclosure Act, 218.80, Florida Statutes, each license, permit, or fee the 
Contractor will have to pay the Town before or during the Work or the percentage method or unit method 
of all licenses, permits and fees required by the Town and payable to the Town by virtue of the Work as 
part of the Contract are as follows: 
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1. Contractor must have and maintain during the term of this Contract all appropriate Town licenses. Fees 
for which must be paid in full in accordance with the Town’s Fee structure for such licenses. THERE 
WILL NOT BE ANY PERCENTAGE REDUCTION OR WAIVING OF TOWN LICENSE FEES. 

2. During the performance of this Contract there may be times when the Contractor will be required to 
obtain a Town permit for such Work. It is the responsibility of the Contractor to ensure that he has the 
appropriate Town permits to perform such work as may become necessary during the performance of 
the Work. Any fees related to Town required permits in connection with this Contract will be the 
responsibility of the Contractor and will be reimbursed by the Town. 

Licenses, permits, and fees that may be required by County, State or Federal entities are not included in 
the above list. 

C1.24 TAXES 

Contractor must pay all applicable sales, consumer, use, and other taxes required by law. Contractor is 
responsible for reviewing the pertinent state statutes involving state taxes and complying with all 
requirements. 

Contractor shall include all sales and other taxes for which it is liable in its Bid price. 

C1.25 REMOVAL OF UNSATISFACTORY PERSONNEL 

Contractor must at all times enforce strict discipline and good order among its employees and 
subcontractors at the Project(s) site(s) and must not employ on any Work any unfit person or anyone not 
skilled in the Work to which they are assigned. 

The Town may make written request to the Contractor for the prompt removal and replacement of any 
personnel employed or retained by the Contractor, or any or Subcontractor engaged by the Contractor to 
provide and perform services or Work pursuant to the requirements of the Contract Documents. The 
Contractor must respond to the Town within five (5) calendar days of receipt of such request with either 
the removal and replacement of such personnel or written justification as to why that may not occur.  The 
Town will make the final determination as to the removal of unsatisfactory personnel from the Work. The 
Contractor agrees that the removal of any of such individual(s) does not require the termination or 
demotion of said individual(s). 

C1.26 DEFECTIVE OR NON-COMPLIANT WORK 

The Project Manager has the authority to reject or disapprove Work that is found to be defective or not in 
compliance with the requirements of the Contract. If required, the Contractor will promptly either correct 
all defective or non-compliant Work or remove such defective Work and replace it with non-defective/non-
compliant Work. Contractor will bear all direct, indirect, and consequential costs of such removal or 
corrections. 

Re-examination of any of the Work may be ordered by the Project Manager and if so ordered, the Work 
must be uncovered by Contractor. If such Work is found to be in accordance with the Contract Documents, 
the Town will pay the cost of reexamination and replacement by means of a Change Order. If such Work is 
not in accordance with the Contract Documents, Contractor will pay such cost. 

Should Contractor fail or refuse to remove or correct any defective or non-compliant Work or to make any 
necessary repairs in accordance with the requirements of the Contract Documents within the time 
indicated in writing by the Project Manager, the Project Manager has the authority to cause the 
defective/non-compliant Work to be removed or corrected or make such repairs or corrections as may be 
necessary at Contractor's expense. Any expense incurred by the Town in making such removals, 
corrections, or repairs, will be paid for out of any monies due or which may become due the Contractor. In 
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the event of failure of the Contractor to make all necessary repairs promptly and fully, the Town Manager 
or designee may declare the Contractor in default. 

If, within the warranty period required by the Contract Documents, or by any specific provision of the 
Contract, any of the Work is found to be defective or not in accordance with the Contract Documents, 
Contractor, after receipt of written notice from Town, must promptly correct such defective or 
nonconforming Work within the time specified by Town, without cost to Town. Should the Contractor fail 
to take such action the Town may take any necessary and appropriate action and hold the Contractor liable 
and responsible for all costs. The Town may take any action allowed under this Contract or in law to recover 
all such costs. Nothing contained herein will be construed to establish a period of limitation with respect 
to any other obligation which Contractor might have under the Contract Documents, including but not 
limited to, any claim regarding latent defects. 

Failure to reject any defective Work or material does not, in any way, prevent later rejection when such 
defect is discovered, or obligate the Town to accept the defective Work. 

C1.27 COMPLIANCE WITH APPLICABLE LAWS 

The Contractor must comply with the most recent editions and requirements of all applicable laws, rule, 
regulations, codes, and ordinances of the Federal government, the State of Florida, Miami-Dade County, 
and the Town.  

C1.28 NONDISCRIMINATION, EQUAL EMPLOYMENT OPPORTUNITY, & ADA 

Contractor will not unlawfully discriminate against any person, will provide equal opportunities for 
employment, and comply with all applicable provisions of the Americans with Disabilities Act in its 
performance of the Work under the Contact. Contractor will comply with all applicable federal, State of 
Florida, Miami-Dade County, and Town rules regulations, laws, and ordinance as applicable. 

C1.29 NOTICES 

Whenever either party desires to give written notice to the other relating to the Contract, such must be 
addressed to the party for whom it is intended at the place specified below; and the place for giving the 
notice will remain until it has been changed by written notice in compliance with the provisions of this 
Article. Notice will be deemed given on the date received or within 3 days of mailing, if mailed through the 
United States Postal Service. Notice will be deemed given on the date sent via e-mail or facsimile. Notice 
will be deemed given via courier/delivery service upon the initial delivery date by the courier/delivery 
service. For the present, the parties designate the following as the respective places for giving of notice: 

For Town: 

Mr. Edward Pidermann      Lorenzo Cobiella 

Town Manager       Deputy Town Attorney 

Town of Miami Lakes      Town of Miami Lakes 

6601 Main Street      6601 Main Street 

Miami Lakes, Florida 33014     Miami Lakes, Florida 33014 

pidermanne@miamilakes-fl.gov     cobiellal@miamilakes-fl.gov  

For Contractor: 

Garret Hardie     

Vice President       

Hartec Group, Inc.      

mailto:pidermanne@miamilakes-fl.gov
mailto:cobiellal@miamilakes-fl.gov
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8200 SW 187th Terrace      

Cutler Bay, FL 33157      

Hartecgroupinc@gmail.com   

 

 

     

 

Space intentionally left blank 

During the Work the Contractor must maintain continuing communications with designated Town 
representative(s). The Contractor must keep the Town fully informed as to the progress of the Work under 
the Contract. 

C2 INDEMNITY & INSURANCE 

C2.01 INDEMNIFICATION 

The Contractor must indemnify and hold harmless the Town, its officers, agents and employees from and 
against all liability, claims, damages, losses and expenses, including reasonable attorney's fees and costs at 
both trial and appellate levels arising out of or resulting from the performance of the Work under this 
Contract, caused by negligence, recklessness, intentional misconduct, or any act or omission of the 
Contractor or anyone directly or indirectly employed by Contractor or anyone for whose acts Contractor 
may be liable. The Contractor expressly understands and agrees that any insurance protection required by 
this Contract or otherwise provided by Contractor will in no way limit the responsibility to indemnify, keep 
and save harmless and defend the Town or its officers, employees, agents, and instrumentalities as herein 
provided. 

The Contractor agrees and recognizes that the Town will not be held liable or responsible for any claims 
which may result from any actions or omissions of the Contractor in which the Town participated either 
through review or concurrence of the Contractor's actions. In reviewing, approving, or rejecting any 
submissions by the Contractor or other acts of the Contractor, the Town in no way assumes or shares any 
responsibility or liability of the Contractor or Subcontractor, under this Contract. The Contractor will 
defend the Town or provide for such defense at its own expense, at the Town’s option. 

This indemnification obligation will survive the expiration or termination of this Contract. 

The Town has provided specific consideration for the indemnification of $10.00 from the sums due to the 
Contractor under this Contract. 

C2.02 CONTRACTOR’S RESPONSIBILITY FOR DAMAGES TO THE WORK 

Contractor accepts full responsibility for Work against all losses or damages of whatever nature sustained 
until acceptance by Town Manager or designee, and must promptly repair or replace, at no additional cost 
to the Town any Work, materials, equipment, or supplies damaged, lost, stolen, or destroyed from any 
cause whatsoever. 

Contractor is full responsible for Work against all losses or damages of whatever nature sustained until 
acceptance by Town, and must promptly repair or replace, at no additional cost to the Town any Work, 
materials, equipment, or supplies damaged, lost, stolen, or destroyed from any cause whatsoever. 

mailto:Hartecgroupinc@gmail.com
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C2.03 DEFENSE OF CLAIMS 

Should any claim be made, or any legal action brought in any way relating to the Work under the Contract, 
the Contractor will diligently render to the Town all assistance which the Town may require of the 
Contractor. 

C2.04 INSURANCE 

Without limiting any of the other obligations or liabilities of Contractor, the Contractor must secure and 
maintain throughout the duration of this Contract, insurance of such type and in such amounts necessary 
to protect its interest and the interest of the Town against hazards or risks of loss as specified below. The 
underwriter of such insurance must be qualified to do business in the State of Florida, be rated “B” as to 
management and “Class V” as to strength or better as rated by the latest edition of Best’s Insurance Guide, 
published by A.M. Best Company, Oldwick, New Jersey, or its equivalent, the insurance carrier must have 
agents upon whom service of process may be made in the State of Florida. The insurance coverage will be 
primary insurance with respect to the Town, its officials, employees, agents, and volunteers. Any insurance 
maintained by the Town will be in excess of the Contractor’s insurance and will not contribute to the 
Contractor’s insurance. The insurance coverages must include a minimum of: 

a. Worker’s Compensation and Employer’s Liability Insurance: 

Coverage to apply for all employees for statutory limits as required by the State of Florida’s 

Statutory Workers’ Compensation Law and all applicable Federal laws. The policy(ies) must 

include Employer’s Liability with minimum limits of $500,000 for each accident and a waiver of 

subrogation.  

b. Comprehensive Business Automobile and Vehicle Liability Insurance: 

This insurance must be written in comprehensive form and must protect the Contractor and the 
Town against claims for injuries to members of the public and/or damages to property of others 
arising from the Contractor’s use of motor vehicles or any other equipment and must cover 
operation with respect to onsite and offsite operations and insurance coverage must extend to any 
motor vehicles or other equipment irrespective of whether the same is owned, non-owned, or 
hired. The limit of liability must not be less than $500,000 per occurrence, combined single limit 
for Bodily Injury Liability and Property Damage Liability. Coverage must be afforded on a form no 
more restrictive than the latest edition of the Business Automobile Liability Policy, without 
restrictive endorsement, as filed by the Insurance Services Office. 

c. Commercial General Liability (“CGL”): 

This insurance must be written in comprehensive form and must protect the Contractor and the 
Town against claims arising from injuries to members of the public or damage to property of others 
arising out of any act or omission to act of the Contractor or any of its agents, employees, or 
subcontractors. The limit of liability must not be less than $1,000,000 per occurrence, combined 
single limit for Bodily Injury Liability and Property Damage Liability. Coverage must be afforded on 
a primary and non-contributory basis and with a coverage form no more restrictive than the latest 
edition of the Commercial General Liability Policy, without restrictive endorsements, as filed by 
the Insurance Services Office, and must include: (1) Premises and/or Operations; (2) Independent 
contractors and Products and/or completed Operations; (3) Broad Form Property Damage, 
Personal Injury and a Contractual Liability Endorsement, including any hold harmless and/or 
indemnification agreement. 
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(1st) Products and/or Completed Operations for contracts with an Aggregate Limit of One Million 

Dollars ($1,000,000) per project. Contractor must maintain in force until at least three years 

after completion of all Work required under the Contract, coverage for Products and 

Completed Operations, including Broad Form Property Damage. 

(2nd) Personal and Advertising Injury with an aggregate limit of One Million Dollars ($1,000,000). 

(3rd) CGL Required Endorsements: 

a) Employees included as insured 

b) Contingent Liability/Independent Contractors Coverage 

c) Contractual Liability 

d) Waiver of Subrogation 

e) Premises and/or Operations 

f) Explosion, Collapse and Underground Hazards (if not specifically covered under the 

policy) 

g) Loading and Unloading  

h) Mobile Equipment (Contractor’s Equipment) whether owned, leased, borrowed, or 

rented by Contractor or employees of the Contractor. 

d. Certificate of Insurance 

Contractor must provide the Town Manager or designee with Certificates of Insurance for all 
required policies within fifteen (15) days of notification of a conditional award by the Town. The 
Certificates of Insurance must not only name the types of policy(ies) provided, but also must 
specifically cite this Contract and must state that such insurance is as required by this Contract. 
The Town reserves the right to require the Contractor to provide a certified copy of such policies, 
upon written request by the Town. Each policy certificate must be endorsed with a provision that 
not less than thirty (30) calendar days’ written notice must be provided to the Town before any 
policy or coverage is cancelled, restricted, or a material change is made. Acceptance of the 
Certificate(s) is subject to approval of the Town Manager or designee. 

e. Additional Insured 

The Town is to be specifically included as an Additional Insured for the liability of the Town 
resulting from operations performed by or on behalf of Contractor in performance of this Contract. 
The Town must be named as additional insured under the CGL, business automobile insurance and 
umbrella policies. Town must be named as an additional insured under Contractor’s insurance, 
including that applicable to the Town as an Additional Insured, must apply on a primary basis and 
any other insurance maintained by the Town will be in excess of and will not contribute to 
Contractor’s insurance. Contractor’s insurance must contain a severability of interest provision 
providing that, except with respect to the total limits of liability, the insurance must apply to each 
Insured or Additional Insured in the same manner as if separate policies had been issued to each. 

All deductibles or self-insured retentions must be declared to and be approved by the Town 
Manager. The Contractor will be responsible for the payment of any deductible or self-insured 
retention in the event of any claim. 
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C3 PUBLIC RECORDS 

C3.01 ACCESS, REVIEW AND RELEASE OF RECORDS 

Town will have the right to inspect and copy, at Town’s expense, the books, records, and accounts of 
Contractor which relate in any way to the Contract. The Contractor agrees to maintain an accounting 
system that provides for accounting records that are supported with adequate documentation and 
adequate procedures for determining allowable costs. 

f. Public Records 

Bidder affirms, by virtue of bidding, that its Bid is a public record, and the public will have access to all 
documents and information pertaining to the bid and the solicitation, subject to the provisions of Chapter 
119, Florida Statutes. Bidder acknowledges that the Town may provide public access to or provide copies 
of all documents subject to disclosure under applicable law. If the Project is funded by grants, either 
partially or fully, records will be made available to the granting agency in accordance with that agency’s 
requirements, when necessary. 

Bidder is responsible for claiming applicable exemptions to disclosure as provided by Chapter 119, Florida 
Statutes, in its Bid by identifying the materials to be protected and providing a reason for why such 
exclusion from public disclosure is necessary and legal. 

g. Retention and Transfer of Public Records 

Upon termination by the Town or final completion of the Contract the Contractor must, in accordance with 
Section 119.0701 of the Florida Statutes, transfer to the Town, at no cost, all public records in possession 
of the Contractor and destroy any duplicate public records that are exempt or confidential and exempt 
from public records disclosure requirements. All public record stored electronically must be provided in 
.pdf format or another format acceptable to the Town. Any payments due the Contractor will not be made 
until the Town receives the public records. Failure to return such documents will result in the documents 
being subject Chapter 119 of the Florida Statutes 

The Contractor must comply with the applicable provisions of Chapter 119, Florida Statutes, and Town will 
have the right to immediately terminate this Contract for the refusal by the Contractor to comply with 
Chapter 119, Florida Statutes. The Contractor must retain all other records associated with this Contract 
for a period of five (5) years from the date of termination. 

Should the Contractor have any questions related to the application of Chapter 
119, Florida Statutes, to the Contractor’s duty to provide public records relating 
to this Contract, contact the Town’s custodian of public records at the Office of 
the Town Clerk 6601 Main Street, Miami Lakes, Florida 33014 either in writing to 
by telephone at (305) 364-6100 or clerk@miamilakes-fl.gov.  

C4 CONTRACT MODIFICATION AND DISPUTE PROCESS 

C4.01 CHANGE ORDERS 

Without invalidating the Contract Documents, and without notice to any Surety, the Town reserves the 
right to make increases, decreases or other changes in the character or quantity of the Work under the 
Contract Documents as may be considered necessary or desirable to complete the Work in a manner 
satisfactory to the Town. The Town reserves the right to order changes which may result in additions to or 
reductions from the amount, type or value of the Work shown in the Contract, and which are within the 

mailto:clerk@miamilakes-fl.gov
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general scope of the Contract Documents, and all such changes will be authorized only by a Change Order 
approved in advance and issued in accordance with provisions of the Town.  

The Contractor is required to provide the Project Manager with a detailed Change Proposal Request 
(“CPR”) or Request for Change Order (“RCO”), utilizing the Town’s standard form, which must include 
requested revisions to the Contract, including but not limited to adjustments in this Contract Price and 
Contract Time. The Contractor is required to provide sufficient data in support of the cost proposal 
demonstrating its reasonableness. In furtherance of this obligation, the Town may require that the 
Contractor submit any or all of the following: a cost breakdown of material costs, labor costs, labor rates 
by trade, and Work classification and overhead rates in support of Contractor's CPR/RCO. The Contractor’s 
CPR/RCO must include any schedule revisions and an explanation of the cost and schedule impact of the 
proposed change on the Project. If the Contractor fails to notify the Project Manager of any schedule 
changes associated with the proposed change, it will be deemed to be an acknowledgment by Contractor 
that the proposed work will not have any scheduling consequences. 

Any changes to the Contract must be contained in a written Change order, using the Town’s Change Order 
Form, executed by both parties. However, under circumstances determined necessary by the Town, a 
Change Order may be issued unilaterally by Town.  

In the event a satisfactory adjustment cannot be reached, and a Change Order has not been issued or time 
is of the essence, the Town reserves the right, at its sole option to direct the Contractor to proceed on a 
time and materials basis or make such arrangements as may be deemed necessary to complete the 
proposed additional Work.  

Where the Town directs the Contractor to proceed on a time and materials basis, Contractor must maintain 
detailed records of all labor and material costs for review by the Town.  

For all Change Orders the Contractor will be entitled to a combined profit and overhead rate for Change 
Orders that will not be in excess of ten percent (10%) inclusive of all direct/indirect costs including labor, 
material, and equipment costs, unless the Procurement Manager determines that the complexity and risk 
of the Change Order work is such that an additional factor is appropriate.  

The final amount to be paid to the Contractor for Change Order Work is subject to negotiation between 
the Town and the Contractor. 

Failure by the Contractor to proceed with Change Order Work when so directed by the Town Manager or 
designee may result in the Contractor being found in default of the Contract. 

Contractor must utilize the Town’s standard requests for change orders and change order forms unless 
otherwise specifically approved by the Town’s Procurement Manager. The Town’s Forms are available on 
the Town’s website. 

C4.02 FORCE MAJEURE 

Should any failure to perform on the part of Contractor be due to a condition of Force Majeure as that 
term is interpreted under Florida law, then, the Town may allow an extension of time reasonably 
commensurate with the cause of such failure to perform or cure.  

If the Contractor is delayed in performing any obligation under the Contract Documents due to a force 
majeure condition, the Contractor must request a time extension from the Town within two (2) working 
days of said Force Majeure occurrence. Any time extension will be subject to mutual agreement and will 
not be cause for any claim by the Contractor for extra compensation unless additional services are required 
by the Town. A Force Majeure event does not include inclement weather except for significant weather 
events that adversely impact the critical path of the Project Schedule, if required, or completion of the 
work, and does not include the acts or omissions of Subcontractors or suppliers. 
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C4.03 EXTENSION OF TIME 

Any reference in this Article to the Contractor will be deemed to include suppliers, and permitted 
Subcontractors, whether or not in privity of contract with the Contractor for the purpose of this Article. 

If the Contractor is delayed at any time during the progress of the Work beyond the time frame or date 
provided for Final Completion by the neglect or failure of the Town or by a Force Majeure, then the 
Contract Time set forth in the Contract will be extended by the Town subject to the following conditions: 

1. The cause of the delay arises after issuance of the NTP and could not have been anticipated by the 
Contractor by reasonable investigation before proceeding with the Work; 

2. The Contractor demonstrates that the completion of the Work will be actually and necessarily delayed; 
3. The effect of such cause cannot be avoided or mitigated by the exercise of all reasonable precautions, 

efforts, and measures whether before or after the occurrence of the cause of delay. 

A delay meeting all the conditions of the above will be deemed an Excusable Delay.  

The Town reserves the right to rescind or shorten any extension previously granted if subsequently, the 
Project Manager determines that any information provided by the Contractor in support of a request for 
an extension of time was erroneous; provided however, that such information or facts, if known, would 
have resulted in a denial of the request for an Excusable Delay. Notwithstanding the above, the Project 
Manager will not rescind or shorten any extension previously granted if the Contractor acted in reliance 
upon the granting of such extension and such extension was based on information which, although later 
found to have been erroneous, was submitted in good faith by the Contractor. 

The request for an Excusable Delay must be made within five (5) calendar days after the time when the 
Contractor knows or should have known of any cause for a specific event, for which it may claim an 
extension of time and must provide any actual or potential basis for an extension of time, identifying such 
causes and describing, as fully as practicable at that time, the nature and expected duration of the delay 
and its effect on the completion of that part of the Work identified in the request. The Project Manager 
may require the Contractor to furnish such additional information or documentation, as the Project 
Manager will reasonably deem necessary or helpful in considering the requested extension. 

The Contractor will not be entitled to an extension of time unless the Contractor affirmatively 
demonstrates that it is entitled to such extension. 

The Project Manager will endeavor to review and respond to the Contractor’s request for Excusable Delays 
in a reasonable period of time; however, the Contractor is obligated to continue to perform the Work 
required regardless of whether the Project Manager has issued a decision or whether the Contractor 
agrees or disagrees with that decision. 

With regard to an injunction, strike or interference of public origin which may delay the Project, the 
Contractor must promptly give the Project Manager a copy of the injunction or other orders and copies of 
the papers upon which the same was granted. The Town must be afforded the right to intervene and 
become a party to any suit or proceeding in which any such injunction has been obtained and move to 
dissolve the same or otherwise, as the Town may deem proper. 

Where the Contractor is delayed for any period of time by two or more of the causes mentioned in Article 
C4.04, Excusable Delay, Non-Compensable, the Contractor will not be entitled to a separate extension for 
each one of the causes, only one period of extension will be granted for the delay. 

Any extension of time granted by the Town will be processed through the Change Order provisions of the 
Contract. 
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The permitting of the Contractor to proceed with the Work subsequent to the date specified in the Contract 
(as such date may have been extended by a change order), the making of any payment to the Contractor, 
the issuance of any Change Order, will not waive the Town's rights under the Contract, including but not 
limited to the assessment of liquidated damages or declaring Contractor in default. 

C4.04 EXCUSABLE DELAY, NON-COMPENSABLE 

Excusable Delay is delay caused by either of the following: (i) circumstances that could not be foreseen and 
are beyond the reasonable control of Contractor, its subcontractors, or suppliers; or (ii) joint or concurrent 
action by Contractor, its subcontractors, suppliers or vendors and the Town. Then Contractor will be 
entitled only to a time extension and no compensation for the delay. 

Contractor is entitled to a time extension of the Contract time for each day the Work is delayed due to 
Excusable Delay. Contractor must document its claim for any time extension as provided in Article C4.05. 

Failure of Contractor to comply with Article C4.05, as to any particular event of delay will be deemed 
conclusively to constitute a waiver, abandonment or relinquishment of any and all claims resulting from 
that particular event of delay. 

C4.05 CLAIMS 

Contractor will only be entitled to submit a claim after submitting its request for additional compensation 
or time in accordance with Articles C4.03 and C4.04 of the Contract and the request(s) have been denied 
or the Contractor does not agree with the decision of the Town. 

Any claim for a change in the Contract time for completion of any Work, the Contract Term, or Contract 
price must be made by written notice by Contractor to the Town representatives identified in Article C1.26 
within the timeframe established in Article C4.04, effective with the commencement of the event giving 
rise to the claim stating the general nature and cause of the claim. Thereafter, within twenty (20) calendar 
days of the termination of the event giving rise to the claim, written notice of the extent of the claim with 
supporting information and documentation must be provided unless the Procurement Manager allows an 
additional period of time to ascertain more accurate data in support of the claim. The written notice must 
be accompanied by Contractor's written notarized statement that the adjustment(s) claimed is the entire 
adjustment to which the Contractor has reason to believe it is entitled as a result of the occurrence of said 
event. All claims and disputes will be determined in accordance with the Contract. It is expressly and 
specifically agreed that any and all claims for changes to the Contract will be waived if not submitted in 
strict accordance with the requirements of this Article. 

The Town may require the Contract to submit its claim utilizing a specific format or forms to facilitate the 
Town’s evaluation of the claim. The Town at its sole discretion may require that additional documentation 
or information be provided by the Contractor to assist in its review and evaluation of the claim. 

The Contract time will be extended in an amount equal to time lost on critical Work items due to delays 
beyond the control of and through no fault or negligence of Contractor if a claim is made as provided in 
this Article. Such delays include, but are not to be limited to, acts or neglect by any separate contractor 
employed by Town, fires, floods, labor disputes beyond the control of the Contractor, epidemics, abnormal 
weather conditions (if applicable), or acts of God. 

The Contractor will not be entitled to an increase in the Contract price or payment or compensation of any 
kind from the Town for direct, indirect, consequential, impact or other costs, expenses or damages, 
including but not limited to costs of acceleration or inefficiency, arising because of delay, disruption, 
interference or hindrance from any cause whatsoever, whether such delay, disruption, interference or 
hindrance be it reasonable or unreasonable, foreseeable or unforeseeable, avoidable or unavoidable. 
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Contractor will only be entitled to an extension of the Contract Time for completion of the Work, as the 
sole and exclusive remedy for such resulting excusable delay. 

The Contractor agrees to make no claim for damages for delay of any kind in the performance of the 
Contract Documents whether occasioned by any act or omission of the Town or any of its representatives 
and the Contractor agrees that any such claim will be compensated solely by an extension of time to 
complete performance of the Work due to an Excusable Delay as defined in Articles C4.03, and Article 
C4.04. The Contractor alone specifically assumes the risk of such delays, including, without limitation: 
delays in processing or approving any submittals to the Town or by the Town, or the failure to render 
determinations, approvals, replies, inspections, in a timely manner. Contractor will not receive monetary 
compensation for Town delay(s).  

Failure of Contractor to comply with this Article as to any particular event of claim will be deemed 
conclusively to constitute a waiver of any and all claims resulting from that particular event. 

C4.06 CONTINUING THE WORK 

Contractor must continue to perform all Work under the Contract Documents during all disputes or 
disagreements with Town, including disputes or disagreements concerning a request for a Change Order 
and no Work must not be delayed or postponed pending resolution of any disputes or disagreements. 

C4.07 FRAUD AND MISREPRESENTATION 

The Town may terminate this Contract or any other contracts with the Town with any person, individual, 
corporation, entity, or affiliate that attempts to meet its contractual obligations with the Town through 
fraud, misrepresentation, or material misstatement. Such person, individual, corporation, entity, or 
affiliate will be responsible for all direct or indirect costs associated with termination or cancellation. 

C4.08 STOP WORK ORDER 

The Town may, at any time, by written order to the Contractor, require the Contractor to stop all, or any 
part, of the Work for a period of up to ninety (90) days (or any lesser period), commencing no sooner than 
the date the order is delivered to the Contractor, and for any further period to which the parties may agree. 
Any such order will be specifically identified as a “Stop Work Order” issued pursuant to this paragraph. 
Within the period of ninety (90) days (or the lesser period specified) after a Stop Work Order is delivered 
to the Contractor, or within any extension to which the parties have agreed the Town will either: 

1. Cancel the Stop Work Order; or 
2. Terminate the Work covered by such order as provided in Article C5.03, Termination for Convenience. 

If a Stop Work Order issued under this Article is canceled or the period of the order or any extension thereof 
expires, the Contractor must resume the Work without compensation to the Contractor for such 
suspension other than extending the time to complete any Work under the Contract or extending the 
Contract Term to the extent that, in the opinion of the Project Manager, the Contractor may have been 
delayed by such suspension. In the event the Project Manger determines that the suspension of Work was 
necessary due to Contractor’s defective or incorrect Work, unsafe Work conditions caused by the 
Contractor, or any other reason caused by Contractor’s fault or omission, the Contractor will not be entitled 
to an extension of time or Contract Term or (Time) as a result of the issuance of a Stop Work Order. 

Suspension of the Work caused by a threatened or actual storm event, regardless of whether the Town 
has directed such suspension, will entitle the Contractor to additional Contract time as non-compensable, 
Excusable Delay, and will not give rise to a claim for compensable delay. 
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C4.09 MATERIALITY AND WAIVER OF BREACH 

Town and Contractor agree that each requirement, duty, and obligation set forth in the Contract 
Documents is substantial and important to the formation of the Contract Documents and, therefore, is a 
material term hereof. The Town's failure to enforce any provision of the Contract Documents will not be 
deemed a waiver of such provision or modification of the Contract Documents. A waiver of any breach of 
a provision of the Contract Documents will not be deemed a waiver of any subsequent breach and will not 
be construed to be a modification of the terms of the Contract Documents. 

C4.10 TIME IN WHICH TO BRING ACTION AGAINST THE TOWN 

In the event the Contractor may be deemed to have a cause of action against the Town, no action will lie 
or be maintained by the Contractor against the Town upon any claim arising out of or based upon the 
Contract Documents by reason of any act or omission or requirement of the Town or its agents, unless 
such action is commenced within six (6) months after the date of issuance of a final payment under the 
Contract, or if the Contract is terminated under the provisions of the Contract, unless such action is 
commenced within six (6) months after the date of such termination by the Town. 

C4.11 CONTRACT EXTENSION 

The Town reserves the right to extend the Contract for up to ninety (90) calendar days beyond the original 
Contract period, inclusive of any Options to Renew exercised by the Town. In such event, the Town will 
notify the Contractor in writing of such extensions. 

C5 EARLY TERMINATION & DEFAULT 

C5.01 SET-OFFS, WITHOLDING, AND DEDUCTIONS 

The Town may set-off, deduct or withhold from any payment due the Contractor, such sums as may be 
specifically allowed in the Contract or by applicable law including, without limitation, the following: 

1. Any amount of any claim by a third party; 
2. Any Liquidated Damages, and/or; 
3. Any unpaid legally enforceable debt owed by the Contractor to the Town. 

The Town will notify the Contractor in writing of any such withholdings.  

Any withholding, which is ultimately held to have been wrongful, will be paid to the Contractor in 
accordance with the Local Government Prompt Payment Act 

C5.02 CONTRACTOR DEFAULT 

An event of default means a breach of the Contract by the Contractor. Without limiting the generality of 
the foregoing and in addition to those instances referred to herein as a breach, an Event of Default, includes 
but is not limited to, the following: 

1. The Contractor has not performed the Work in a timely manner; 
2. The Contractor has refused or failed to supply properly skilled staff or provided sufficient quantities of 

staff to perform the Work; 
3. The Contractor has failed to make prompt payment to Subcontractors or suppliers for any services, 

materials, or supplies provided to Contractor; 
4. The Contractor has become insolvent or has assigned the proceeds received for the benefit of the 

Contractor’s creditors, or the Contractor has taken advantage of any insolvency statute or 
debtor/creditor law or if the Contractor’s affairs have been put in the hands of a receiver; 

5. The Contractor has failed to obtain the approval of the Town where required by the Contract 
Documents; 
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6. The Contractor has failed in the representation of any warranties stated herein; 
7. When, in the opinion of the Town, reasonable grounds for uncertainty exist with respect to the 

Contractor’s ability to perform the Work. 

h. Notice of Default – Opportunity to Cure 

Where an Event of Default (“Default”) occurs under the Contract, the Town may at its sole discretion notify 
the Contractor, specifying the basis for such Default, and advising the Contractor that such Default must 
be cured within a time frame specified by the Town; or the Contract with the Town may be terminated. 
The Town is under no obligation to issue such notification. The Town may grant an extension to the cure 
period if the Town deems it appropriate and in the best interest of the Town, without waiver of any of the 
Town’s rights hereunder. The Town, at its sole discretion, may have a default corrected by its own forces 
or another contractor and any such costs incurred will be deducted from any sums due the Contractor 
under any contract with the Town.  

The Town Manager or designee may also suspend any payment or part thereof or order a Work stoppage 
until such time as the issue(s) concerning compliance are resolved. 

i. Termination for Default 

Where a Default is not cured within the time specified to cure the Default, the Town Manager in addition 
to all remedies available by law, may immediately, upon written notice to Contractor, terminate this 
Contract. Contractor understands and agrees that termination of this Contract under this Article will not 
release Contractor from any obligation accruing prior to the effective date of termination.  

In the event of termination by the Town Manager or designee, the Town Manager or designee may 
immediately take possession of all applicable documentation and data, material, equipment, and supplies 
to which it is entitled to under the Contract or by law. 

Where the Town erroneously terminates the Contract for default, the terminations will be converted to a 
Termination for Convenience, and the Contractor will have no further recourse of any nature for wrongful 
termination. 

C5.03 TERMINATION FOR CONVENIENCE 

In addition to cancellation or termination as otherwise provided for in the Contract, the Town may at any 
time, in its sole discretion, with or without cause, terminate the Contract by written notice to the 
Contractor. Such Written Notice will state the date upon which Contractor must cease all Work under the 
Contract, and if applicable vacate the Project(s) site(s).  

Upon receipt of such notice, unless otherwise directed by the Town, the Contractor must Stop all Work on 
the date specified in the notice (“the Effective Date”); 

1. Take such action as may be necessary for the protection and preservation of the Town’s materials and 
property; 

2. Cancel all cancelable orders for materials and equipment;  
3. Remove all materials, supplies or equipment that may be used by the Contractor on other work; 
4. Assign to the Town and deliver to the Town, at a site(s) specified by the Town, any non-cancelable 

orders for materials and equipment that can not otherwise be used by the Contactor on other work; 
5. Take no action that will increase the amounts payable by the Town under the Contract Documents; 

and take reasonable measures to mitigate the Town’s liability under the Contract Documents; and 
6. All documents, including electronic documents, related to Work authorized under the Contract, 

whether finished or not, must be turned over to the Town. Failure to timely deliver the documentation 
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will be cause to withhold any payments due without recourse by Contractor until all documentation is 
delivered to the Town. 

In the event that the Town exercises its right to terminate the Contract pursuant to the Contract 
Documents, the Town will pay the Contractor for the actual cost, or the fair and reasonable value, as 
substantiated by invoice documentation, of any non-cancelable material(s) and equipment that cannot be 
used elsewhere by the Contractor in the performance of its work. 

In no event, will any payments under this Paragraph exceed the maximum cost set forth in the Contract 
and the amount due hereunder may be offset by payments made to the Contractor or any claims made 
against the Contractor. Contractor will not be entitled to lost profits, overhead or consequential damages 
as a result of a Termination for Convenience. 

C5.04 REMEDIES AVAILABLE TO THE TOWN 

The Town may avail itself of each and every remedy stated in the Contract Documents or existing at law or 
in equity. The exercise or the beginning of the exercise of one remedy will not be deemed a waiver of the 
right to exercise, at the same time or thereafter, of any other remedy.  

C5.05 FUNDS AVAILABILITY 

Funding for this Contract is contingent on the availability of funds and the Contract is subject to 
amendment or termination due to lack of funds, reduction of funds and/or change in regulations, upon 
thirty (30) days’ notice. 

C6 PAYMENT PROCESS 

C6.01 COMPENSATION 

Contractor can submit an invoice for payment for Work performed once per month for work completed 
and acceptance by the Project Manager. Contractor may not invoice more than once per month.  

Contractor must use the Town’s Contractor Payment Application (“Invoice”) for all payment requests. 
Failure to use the Invoice form and full complete the required information will delay payment. Payments 
will not be made based on statements of accounts. 

The Invoice Form is available on the Town’s website at Town of Miami Lakes - Growing Beautifully - Invoice 
(miamilakes-fl.gov).  

The Town will take action to pay, reject or make partial payment on an Invoice in accordance with the 
Florida Local Government Prompt Payment Act. No payments will be due or payable for Work not 
performed or materials not furnished or where the Work has not been accepted by the Town. If there is a 
dispute with regard to an invoice, the Town will pay the amount not in dispute and reject the remainder 
that is in dispute. Contractor is responsible for paying its Subcontractors and suppliers in accordance with 
the Florida Local Government Prompt Payment Act. 

The Contractor will be compensated based on actual Work performed at the prices specified in the 
Contract.  

The acceptance of final payment for a Project constitutes a waiver of all claims by Contractor related to 
that Project, except those previously made in strict accordance with the provisions of the Contract and 
identified by Contractor as unsettled at the time of the application for payment. 

C6.02 ESTIMATED QUANTITIES 

The stated quantities do not reflect the actual quantities to be ordered and the Town has not established 
any minimum quantities and no guarantee is expressed or implied as to the total quantity of Work to be 

https://www.miamilakes-fl.gov/index.php?option=com_content&view=article&id=319&Itemid=448
https://www.miamilakes-fl.gov/index.php?option=com_content&view=article&id=319&Itemid=448
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issued to a Contractor. The Town reserves the right, at its sole discretion, to make adjustment to the 
number and/or location of the Bid items. The failure of the Town to order any minimum quantities does 
not form any basis for a claim by the Contractor for lost work or profits. 

C6.03 LINE-ITEM PRICING 

Line-item pricing must include all costs, both direct and indirect to perform the Work except for those costs 
specifically identified as reimbursable costs as stated in Article C6.06. This includes any incidental costs 
associated with the Work not specifically stated, i.e., the installation of drainage may require backfill and 
patching, whether permanent or temporary. 

The Bid Form contains line-item prices, and the Bidder is required to Bid on all line items. Where a Bidder 
fails to provide line-item prices for all line items the Bid will be rejected as non-responsive.  

C6.04 LINE-ITEM QUANTITIES 

The estimated quantities will be used solely for bid comparison purposes for the Town to determine the lowest 
responsive and responsible. No guarantee is expressed or implied as to the total quantity of Work to be 
issued to a Contractor.  

C6.05 ADDITIONAL LINE-ITEM PRICING 

The Town reserves the right to request price quotes for additional items not contained in the initial award. 
Should the Town add any additional line items the Town will do so through the Change Order process. 

C6.06 REIMBURSIBLE EXPENSES 

Certain Project expenses may or will not be known at the time of award of a Project. The Town will 
reimburse the Contractor for such costs, which includes: 

1. Permits  
2. Police Officer costs when not provided by the Town 
3. WASD fees 
4. DERM fees 

Where a permit or the Town requires the Contractor to use a police officer(s) during the performance of 
the Work the Town will make every effort to furnish police officers at no cost to the Contractor. Where the 
Town is not able to provide the required police officers the Town will reimburse the Contractor based on 
the actual cost to the Contractor and the cost is not include in the unit price per item. To be reimbursed 
the Contractor must submit a copy of documentation substantiating both the cost as well as proof of 
payment. 

Contractor will only be reimbursed for the actual direct cost, without any mark-up. 

C7 AMERICAN RESCUE PLAN REQUIRED CONTRACTUAL PROVISIONS 

C7.01 EQUAL OPPORTUNITY EMPLOYMENT 

During the performance of this contract, the Contractor agrees as follows: 

1. The Contractor will not discriminate against any employee or applicant for employment because 
of race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor 
will take affirmative action to ensure that applicants are employed, and that employees are treated 
during employment without regard to their race, color, religion, sex, sexual orientation, gender 
identity, or national origin. Such action shall include, but not be limited to the following: 

a. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising, 
layoff, or termination; rates or pay or other forms of compensation; and selection for 
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training, including apprenticeship. The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided setting 
forth the provisions of this nondiscrimination clause. 

2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of 
the Contractor, state that all qualified applicants will receive considerations for employment 
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin. 

3. The Contractor will no discharge or in any other manner discriminate against any employee or 
applicant for employment because such employee or applicant has inquired about, discussed, or 
disclosed the compensation of the employee or applicant or another employee or applicant. This 
provision shall not apply to instances in which an employee who has access to the compensation 
information of other employees or applicants as a part of such employee’s essential job functions 
discloses the compensation of such other employees or applicants to individuals who do not 
otherwise have access to such information, unless such disclosure is in response to a formal 
complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including 
an investigation conducted by the employer, or is consistent with the contractor’s legal duty to 
furnish information. 

4. The Contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice to be provided 
advising the said labor union or workers’ representatives of the contractor’s commitments under 
this section, and shall post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

5. The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, 
and of the rules, regulations, and relevant orders of the Secretary of Labor. 

6. The Contractor will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant 
thereto, and will permit access to his books, records, and accounts by the administering agency 
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

7. In the event of the contractor’s noncompliance with the nondiscrimination clauses of this 
Agreement or with any of the said rules, regulations, or orders, this Agreement may be canceled, 
terminated, or suspended in whole or in part and the contractor may be declared ineligible for 
further Government contracts or federally assisted construction contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions 
may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

8. The Contractor will include the portion of the sentence immediately preceding paragraph 1(a)(ii) 
of this section and the provisions of subparagraphs (1) through (8) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant 
to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be 
binding upon each subcontractor or vendor. The contractor will take such action with respect to 
any subcontract or purchase order as the administering agency may direct as a means of enforcing 
such provisions, including sanctions for noncompliance. Provided, however, that in the event a 
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as 
a result of such direction by the administering agency, the contractor may request the United 
States to enter into such litigation to protect the interests of the United States. 
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C7.02 COPELAND ANTI-KICKBACK ACT 

The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 CFR pt. 3 
as may be applicable, which are incorporated by reference into this contract. 

C7.03 CONTRACT WORK HOURS AND SAFETY STANDARDS 

Where applicable, if the Contract is in excess of $100,000 and involves the employment of mechanics or 
laborers, the Town must comply with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor 
regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each Town must be required to compute the 
wages of every mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of 
the standard work week is permissible provided that the worker is compensated at a rate of not less than 
one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the work week. The 
requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer or 
mechanic must be required to work in surroundings or under working conditions which are unsanitary, 
hazardous or dangerous. These requirements do not apply to the purchases of supplies or materials or 
articles ordinarily available on the open market, or contracts for transportation or transmission of 
intelligence. 

C7.04 CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT 

Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the 
Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 
1251-1387) and will report violations to FEMA and the Regional Office of the Environmental Protection 
Agency (EPA). 

C7.05 SUSPENSION AND DEBARMENT 

i. This Contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As 
such, the Contractor is required to verify that neither the Contractor, its principals (defined at 2 
C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 
180.940) or disqualified (define at 2 C.F.R. § 180.935). 

ii. The Contractor must comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, 
and must include a requirement to comply with these regulations in any lower tier covered 
transaction it enters.  

iii. This certification is a material representation of fact relied upon by the Division. If it is later 
determined that the Contractor did not comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 
3000, subpart C, in addition to remedies available to the Division, the Federal Government may 
pursue available remedies, including but not limited to suspension and/or debarment. 

iv. The bidder or proposer agrees to comply with the requirements of 2 CFR pt. 180, subpart C and 2 
CFR pt. 3000 subpart C while this offer is valid and throughout the period of any contract that may 
arise from this offer. The bidder or proposer further agrees to include a provision requiring such 
compliance in its lower tier covered transactions. 

C7.06 BYRD ANTI-LOBBYING AMENDMENT 

Byrd Anti-Lobbying Amendment, 31 USC § 1352 (as amended). Contractors who apply or bid for an award 
of $100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not 
and has not used Federal appropriated funds to pay any person or organization for influencing or 
attempting to influence an officer or employee of any agency, a member of Congress, officer or employee 
of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, 
grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-
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Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are 
forwarded from tier to tier up to the Town. 

 

 

END OF SECTION 

 

SECTION D. SPECIAL TERMS & CONDITIONS 

D1 SCOPE OF WORK 

The Work consists of furnishing all labor, materials, machinery, tools, means of transportation, supplies, 
equipment, and services necessary for drainage and road improvements including drainage system installation, 
milling, and resurfacing, thermoplastic pavement markings, and site restoration [including landscaping swale, 
concrete curb and gutter, driveways (asphalt, paver, or concrete), mailbox, street signs, etc.] as detailed in the 
plans and specifications attached hereto as Exhibit A. 

D2 CONTRACT TERM 

The Contract will become effective on the date it is executed by both parties and shall remain in effect until the 
expiration of the Warranty period(s). The Contractor shall obtain Substantial Completion of the Work within one-
hundred thirty (130) Days of the Notice to Proceed being issued by the Town. Contractor must obtain Final 
Completion within thirty (30) Days after obtaining Substantial Completion. 

D3 COMPENSATION 
Contractor shall provide the Town with an invoice within thirty (30) days of the date services were rendered. At a 
minimum, the invoice must contain the following information: 

• Name and address of the Contractor 

• Contract number 

• Date of invoice 

• Invoice numbers (Invoice numbers cannot be repeated) 

• Work performed, including a detailed list of area where Work was performed, the products and 
applicable quantities applied per area of Work.  

• Monthly or quarterly price(s) of Work performed 

• Total value of the invoice 

Failure to include the above information will delay payment. Payments will not be made based on statements of 
accounts. 

The Town will take action to pay, reject or make partial payment on an invoice in accordance with the Florida Local 
Government Prompt Payment Act. No payments shall be due or payable for Services not performed or materials 
not furnished or where the Service has not been accepted by the Town. If there is a dispute with regard to an 
invoice, the Town will pay the amount not in dispute and reject the remainder that is in dispute. 

The Contractor shall be compensated at the line-item prices specified in the Bid Form of the Contract. 

D4 SPECIFICATIONS 

Florida Department of Transportation (FDOT) and Miami-Dade Transportation and Public Works Department 
(MDTPW) specifications apply in the performance of the Work and all applicable specifications are hereby 
incorporated by reference. The Town may, at its sole discretion, make changes to the FDOT and MDTPW 
specification and the Contractor will be advised of any such changes. 
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D5 LIQUIDATED DAMAGES 

The Town may establish liquidated damages on the Noticed to Proceed. 

The Contractor is obligated and guarantees to obtain Substantial and Final Completions of the Project within the 
timeframes established in the Contract or any approved extension of time the Contractor may be granted by the 
Town. In the event of a delay in completion beyond the date established in the Contract, the Contractor must pay 
to the Town for each and every calendar day of unexcused delay, the sum of one thousand dollars ($1000), which 
is hereby agreed upon not as a penalty but as liquidated damages. The Contractor will be notified of any 
exceptions. The total amount of liquidated damages will not exceed the value of the Contract. 
 
The Town has the right to deduct liquidated damages assessments from any payment due or which may thereafter 
become due to the Contractor under any contract the Contractor has with the Town. In case the amount available 
under contracts the Contractor has with the Town is less than the number of liquidated damages due the Town, 
the Contractor must pay the difference upon demand by the Town. Should the Contractor fail to compensate the 
Town for any liquidated damages, the Town will consider this as a form of indebtedness and may deny any future 
Work under the Contract or any other Town contract until such indebtedness is paid in full to the Town. 
 
The Town will notify the Contractor in writing that it is incurring liquidated damages. 

D6 WARRANTY 

Contractor warrants to the Town that all materials and equipment furnished under the Contract will be new unless 
otherwise specified and that all of the Work will be of good quality, free from faults and defects and in 
conformance with the Contract Documents. All Work not conforming to these requirements, including 
substitutions not properly approved and authorized, may be considered defective. If required by the Project 
Manager, the Contractor must furnish satisfactory evidence as to the kind and quality of materials and equipment. 
This warranty is not limited by any other provisions within the Contract Documents. 

All Work must have a one (1) year warranty on labor from the date of acceptance of the Work by the Town. 
Contractor must provide a minimum written warranty of one (1) year on all equipment, parts, or material unless 
the manufacturer provides a longer warranty. Where the manufacturer of the equipment, parts, or material 
provides a warranty greater than one (1) year, or the time frame stipulated, then the manufacturer’s warranty 
term will take precedence. Contractor will be required to provide the Project Manager with a copy of the 
manufacturer’s warranty prior to the Town issuing final payment. Manufacturer’s warranties will become effective 
upon Final Completion of the Project. 

All material and equipment furnished must be fully guaranteed by the Contractor against factory defects and 
workmanship. At no expense to the Town, the Contractor will correct any and all apparent and latent defects that 
may occur within the manufacturer’s standard warranty. The Contract Documents may supersede the 
manufacturer’s standard warranty. Manufacturer’s warranties will become effective upon Final Completion of the 
Project. 

Should the Contractor fail to perform any required warranty work the Town, at its sole discretion, may have the 
work performed by others, and deduct such costs from any monies due the Contractor from the Town. Where 
such funds are not available, the Town will bill the Contractor and Contractor will reimburse the Town within thirty 
(30) calendar days. The Town may take any necessary and appropriate action provided under this Contract or with 
law to collect such payment due the Town. 

D7 SUBSTANTIAL COMPLETION, PUNCHLIST & FINAL COMPLETION 

The Work will be substantially complete when the Project Manager, in the reasonable exercise of his/her discretion 
determines that the Work is complete and there are no material or substantial variations from the Contract and 
the Work is fit for its intended purpose. Upon Substantial Completion, the Project Manager and the Contractor 
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will sign the Substantial Completion Inspection Form. The signing of this form does not relieve the Contractor from 
its obligation to complete the Project. 



 

 

 

During this inspection, the Project Substantial Completion Inspection Form will be completed as 
necessary. Any remaining Construction Work must be identified on this form, and it will be known as 
Punch List Work. The Punch List must be signed by the Project Manager and the Contractor confirming 
that the Punch List contains the item(s) necessary to complete the Work. The failure or refusal of the 
Contractor to sign the Project Substantial Completion Inspection Form or Punch List will not relieve the 
Contractor from complying with the findings of the Project Substantial Completion Inspection and 
completing the Project to the satisfaction of the Town. 

The Project Manager or Consultant, and the Contractor will agree on the time reasonably required to 
complete all remaining Work included in the Punch List. 

Upon Substantial Completion and the receipt and acceptance of any required documentation, including 
warranty documents, the Project Manager will determine that a Project has achieved Final Completion 
and authorize final payment. 

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those 
previously made in strict accordance with the provisions of the Contract and identified by Contractor as 
unsettled at the time of the application for final payment. 

D8 ACCEPTANCE AND FINAL PAYMENT 

Upon receipt of written notice from Contractor that the Work is ready for final inspection and acceptance, 
Project Manager will, within ten (10) calendar days, make an inspection thereof. If Project Manager find 
the Work acceptable, the requisite documents have been submitted and the requirements of the 
Contract fully satisfied, and all conditions of the permits and regulatory agencies have been met, a Final 
Certificate for Payment will be issued by Project Manager, stating that the requirements of the Contract 
have been performed and the Work is ready for acceptance under the terms and conditions thereof. 

Before issuance of the Final Certificate for Payment, Contractor must deliver to the Project Manager a 
final release of all liens arising out of the Contract, receipts in full in lieu thereof; an affidavit certifying 
that all suppliers and subcontractors have been paid in full and that all other indebtedness connected 
with the Work has been paid, and a consent of the surety to final payment; the final corrected as-built 
drawings; operations and maintenance data, and the final bill of materials, if required, and payment 
application. Contractor must deliver the written Contractor’s and all Manufacturer’s warranties prior to 
issuance of the final invoice. 

If, after the Work has been substantially completed, full completion thereof is materially delayed through 
no fault of Contractor, and Project Manager so certifies, Town will, upon such certification of 
Consult16402ant, and without terminating the Contract, make payment of the balance due for that 
portion of the Work fully completed and accepted. Such payment will be made under the terms and 
conditions governing final payment, except that it will not constitute a waiver of claims. 

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those 
previously made in strict accordance with the provisions of the Contract and identified by Contractor as 
unsettled at the time of the application for final payment. 

D9 E-VERIFY 

Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify System to verify the 
employment eligibility of all new employees hired by the Contractor during the Term of the Contract and 
must expressly require any Subcontractors performing Work or providing services pursuant to the 
Contract to likewise utilize the U.S Department of Homeland Security’s E-Verify System to verify the 
employment eligibility of all new employees hired by the Subcontractor. 



 

 

D10 NPDES REQUIREMENTS 

Contractor must comply with the State of Florida rules and regulations for the National Pollutant 
Discharge Elimination System (NPDES) including but not limited to all permitting, Notices of Intent, and 
the Storm Water Pollution Prevention Plan (SWPPP). All costs for NPDES and SWPPP must be included in 
the Bid price. For further information on compliance requirements for NPDES and SWPPP visit the State 
of Florida website at http://www.dep.state.fl.us/water/stormwater/npdes/. Contractor is responsible for 
obtaining, completing, and paying for any required NPDES application or permits that may be required. 

D11 STAGING SITE 
The Contractor is solely responsible for making all arrangements for daily staging site(s) that may be 
necessary for the performance of the Service. The Town shall not be responsible for any security or any 
loss, damage or theft to the Contractor’s vehicles, equipment, or materials. The Contractor shall also be 
responsible for restoring the site to its pre-existing condition prior to the Contractor’s use of the site 
should the Contractor cause any damage to the area. 

 

END OF SECTION 

SIGNATURE PAGE FOLLOWS 
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CONTRACT ��CUTION FO�M 

Th.is Contract 1oz�r M ma.de this Cr�ay of A Ufj l,,6il- Tn tire year 2, lJn an �mount not 

to exceed � 111-
1 

\ b {\ by· and betw_ee.n tf1e Towli ._of Ml�ml Lakes; Florid�, herelnafte"r 

c.alled the. "Town,"-and :B,Cl \�l( &t:l_p 1.rc. , bereinafter called the "ConvactQr.11 

I 

IN WITNESS WHEREO� the. parties have executed this Ag_reement as of the day and year 
fi� ;;JIW,ve writte_n. 

By:_...,__.___---='-----'�--+--- av: _____ __,,..."------
Gina M. lnguanzo, Town "C r 

�it�lA_ t\Ot�1, � ,\\� C�t"il 
legal Sufficiency: 

S_igned. sealed, and wltne.ss�.d In th� 
presenc� of! 

CONTRACTOR 

d ·l lJ.Y �hu,, � rm� p Jv\c. 
(Contractor's Name) 

' - -... •.• "· 

1/JF � -� - �c� �.:·./ • By: By: 

Name: I A (A,l>r1 C.e --MO-vd '.? 

Title:.��-}=(.t"-?-"t'---'--'r�""""- ->'-"'--�--­

• cy( I·::\.} ,.... •-:J_ Di3te-: _ __,l!>a;....,.. __ -i_c:7_._:l-=-----

� �ri:>n c:. (•) In the evem. that th� Contractor Is a· corporation, there. shall be. attached the 
original of the c:orporat� r�olutrpn In the form cont,alne_d In this Secticin, ofth� bo·ard of the 
cor.p<:>ratlon, authcfrtzmg-the officer who signs the Contract 'to do so In Its behalf, 



CORPORATE RESOLUTION 

WHEREAS, +\. (}rte C (;n_)Lf) \ n( . ' Inc. desires to enter into a contract 

with the Town of Miami lakes-for the purpose of performing the work described tn the contract 

to whach this resolution Is attached; and 

WHEREAS1 the- Board of D1rectors at a duly held corporate me�tlng has considered the 

matter In accordance with the By-laws of the Gorporation; 

Now, THEREFORE, 13E IT RESOLVED BY THE BOAROOF 

DIRECTORS that the Or'-"' SI r:\.c.._ ,.-·-, -\-
1 (type tltle of officer) 

j\r\ Cl \), .. YI ( ,{ --J�lcc_v c,\ Kc . ls hereby authorized 
(type name of officer} 

and instructed to enter Into a contract, in the name and on behalf c>f this corporation, with the 

Town of Miijml Lakes upon theterms contained In the proposed contract to which this resolution 

i5 attached and to execute th� corresponding performance bond. 

DATl'J) this q...1,\.y of nu}'' &:1· , 20 LY,2. 

,' / - - -
+ ::=��:-�: .---

{Corporate Seal) 



 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONTRACTOR’S BID 

 

  



BID FORM 

Thi, Rid !s_subml\fEd on b_ehalh:,1 .µ_ 0..t' +.u ( (c, Y\))'Q ) r.¼erelnafter "Bidder") locarecl at (Name of Bidder) 
l>r';:\·1-1-,1.QJ. � Yh',u.J, TI .submitted or, (Address) • '331t:;� 

to furnish all Work a5 stated in the 1TB and Contract OoGumentS'for 1TB No. Z02..3-2JS'ror 

TO! Town of Miami l:akes, F-lofftla Attn: Town Clerk • Government Center 66_Ql Moll'! St:raet 
Mlanii La·kes. FJor(da-33014 

(Solldtatlo.n Title) 

Tf 1is:s1t, Form lnvbmltted as pan of the Bldde"'s Bid submittal (''Submittal") 111 response to the above sta,ed rm lss\Jed by fhe To.wn ofMlamlfal<es. 
Bidder ha, carefully exammed. all :the doeuments cor,tained In the 1TB and understands _all ln-structions, �.equlr 'emei1ts, 1peclflcations, drawings/plans, term,, an-d cor\dltlons, an(l hereby o ffers and 17roposes to furnish th;e pro(iucts or sfrvlc)?, desmoed herein-at 1he·pricli�, fe;?_s.or rates g.uoted I� !lie Submi1tal, ·an·d in accordanee with tile re_qulrements; si,edffca.tions, drawing$/plans, terms a11d· conditions ,  and �ny .other requirements of the Contract Documents; 
l;llddcr ha.s ,  lhe 1ieC:e�sary experien�!=- .knowlepge, -abilities, skills. 1md resovrr= to sat!sfa-ctorlly perform the requirements undiu this 1TB and attests. to meeUns th� mlnin'lum qualifkatior1sstated therein. 
All staternents, trlfotmatien and representations prepared and submitted in response.to the ITB·-arecurrent. complete, true, and'a_ccura_te. Bfdde.r ack1,owledges that the Town wlll rely on Sl.leh .�tatements, Information, and repre,e.otatlons ln selecring a Bidder, and hereby grants the Town penni,sion to co_mact any persons or epllllel IC1�ntifled In the 1TB tD independently verity the- inlormation provided hereii,. 
No at\!!mpt lia'5cor wlll be mad!? by th� Bidder to lnduce,;ny etl1er person or firm to not.submit a r:e�po11se to this 1TB arid no personnel currenily employed by the TDwn p_artlc;ipared, dlnrnly or Indirectly, in any aaivitles related to the preparation of the -Submittal. B1dder has had no contact with To-wn personnel regard mg the 1TB, If cpn�ct h� o�curred, except.,, permlrtefi under the Cone or Sllencf!. so·state-i!lld.include:a statement lde;ntffylng In detall the nattire and .exH�(lt of such contact; and personnel ir,volvfcl. 
The-pricing, rates or fees prep05ed by the Bidder have been arrived at independently, without consultation, commuriicatlon, er .gr�e.rnent, for th�. puq>ose of restriction or rDIT\fle±it i<in, u to any ether Bidder or comP.etitm'; and u!ifBSulheM[se required by law;·ttle prlcis q_uoJed haile not been di$d6s_e.� by the !lfda�r prior to Sttbmlsslon of the-Submittal, either directly or ,�dlrectlv, to any other Bidder or competitor, 
aidd_er Is 1101 currcnlly dtsquallfled, de-listed or debarred from doing bvslness with any publlc-entlty, lncludt1113_ feder�I. s.'tate. county, or logil_ publi� entitles. If ye, Biddi,r must provide a detuned explanation □! sud'l d.isqual1fication, d8'listin&; ordebam,ent.. Including the rea5ons and tfmerrame. 

�cwd Pointe (NW 15B Te:!'race) O(:nn�G 1mprovcnwmt Pro;e-t:1 



1hE' Ridder agrpes, 1f th1.-. Rid 1s ,itc epted, to tunrly e><ecut<' a rnntrar t with the Town, pursuant to the terms 
and conditions of the Contrilc\ Doc.uments and to fw nish the documents, equipment, machinery, tools, 
apparalu'>, means of transportation, and all labor necessary to complete the Work 

The ind1v1dual signing the 81d Form represents by signing, that he/she ,s duly authort1ed to sign on behalf of 
the Bidder and that all information and documents subm,ttrd in response to the 1TB arc to the best of his/her 
knowledgP are true, accurate, and complete as of the submittal d..ite 

BID PRICE 

Bidder must complete and submit with its bid an electronrc version of the MS Excel Bid Form-PS to be 
responsive. A printed copy of the MS Excel Bid Form may be included as part of the Bid Submittal by the 
Bidder Do not convert the MS Excel Bid Form to a .pdf form. 

Bidder's TOTAL BID AMOUNT includes the total cost for the Work specified in this solicitation, 
consisting of furnishing all materials, labor, equipment, supervision, mobilization, overhead & profit requrred, 
In accordance with the Contract Documents. 

Total Bid Amount (written out): 

Sev.eJ\ +-\vn6(R.{;\ �Q!}r.Qg,o lhOv�CuJJ Dru. d\w'0v&} s\� 
�,bfa �--t-s--

Total Bid Amount: $ 1 I 11 \ � 0 • DD 

Firm's Name: -t1(lr --t& {;�up ) (\C , 

SSN or Federal lD No.:&· lt',151-?1 Telephone No.: (:;@oJ 43-\-41___qL,f 
E-Mail Address: V\DJ!-ed!V1.>{J\rl lt)� mi�i.leLrS!Y' ________ _ 

Town/State/Zip: C,u}\er l:JQ.lf 1:fl �3/S-+ 
P6nted Name/T;tle�At- �i'.s;gnaMec � 

V\Ce- )Q\/.t&IOJM 
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Royal Pointe (NW 158 Terrace) Drainage Improvement Protect 
1TB 2022.JS 

For-m PS (Bid F«ml I 

PAY 
DESCRIPTION UNITOF 

ITEMNO. MEASUREMENT QUANTTTY 

100 MoblllZallOn LS 1 00  
101 Maonll!nanoe of Traffic LS 1 00 
102 SIOml Water Pollubon Prevenbon LS 1 00 
103 Sole ReSlorabon LS 1 00 
I.CM Removal of concrete {sidewalks. curbs and aoronsl SY 130 00 
1.05 Removal of Dra,neoe Strudures FA 7 00 
106 Relocale e,ostina sinale oosl sian EA 2 00 
107 M1lltna eX1Sbna oavement C 1 0"l SY 2 770 00 
108 Manhole • StrudlHl!. Rma & Cover, <10' EA 14 00 
109 Manhole • Structure Rma & Cover > 1 0' EA 5 00 
110 Calch Basin - Strudure Frame & Grale, <10' EA 18 00 
111  Exfil Trench, w/18" HOPE slotted 010A mcludona Trench Rest LF 870 00 
112 HUl't: Storm Pme 18" 1nclud111a Trench Res10rabon LF 1 120 00 
113 Pollubon Retardant Baffle EA 8 00 
114 IA-anhait "'Br1av, Tvoe SP-9 5 (1 o· monl SY 4,770 00 
135 Droo Curb LF 15 00 
116 Concrete Curb , voe •p LF 30 00 
117 IConcrele sidewalk, curb ramp, dnvewav, and aoron uo 10 6" thick SY 160 00 
118 Df!lectable Wamma SF 105 00 
119 Sod SY 350 00 
120 Swale Regrading SY 25 00 
121 ;,oanona and Pavement Marl<Jna rs 1 00 

GRANO TOTAL 

Rd.., to pay Item �• withu! contracl plarw for details of costs to be Included within Items. 

Thi! falh:,w1,. Sid Item Notes apply to lhe bid IIA!ms, 

UNIT PRICE TOTAL 

s 45 000 ooouoo s 4 5 000 000000 
s 5.000 000000 Ji 5 000 000000 
s 2 000 0000Jt Ji 2 000  ')00000 
s 1 2  .000 000000 5 12 000 000000 
s 30 000000 s 1 900 000000 
s 400 000000 s 2 800 000000 
s 300 000000 s 600 10CGOO 
s 6 000000 s 16 620 JOOOOO 
s 6.000 000000 s 84 000 0OCGOO 
s 5 400 000000 s 2 7 000 ooocoo 
s 4 000 000000 s 72 000 J0C0OO 
5 235 000000 s 204 .150 J000OO 
5 130 000000 s 145 600 000000 
s 500 000000 s .1 000 000000 
s 12 000000 s 51 240 ·)00000 
s 90 000000 5 1 350 000000 
s 90 000000 s 2 ; JO ·j00COO 
s 1 1 0 000000 s 1 1  600 000000 
s 40 000000 s .1 200 000000 
s 7 000000 s 2 450 000000 
s 26 000000 s ,� .� : � -
s 6 JUl JUUUUl s " 

s 717 160 00 

1 Bid ttem 100 IS I lu,np sum pay Itl!m for 111 mobolm1t,on casts and includes the construction of one (!) pr01ert s,gn that shall be displayed at approaches to the prOfect area The ln1eN Is tNt the sign w;!I be 
f=tand,r,g Tr.! s,gn sl\all. display on both s,des the pro,ect name, Town Logo, elected 0lf1C1als, and COPtact mfor'l'at,on A detail of the s,gn ,s uicluded In the pt ans Shol) drawings must be submitted for appro,gl prior 
to o,oe,1ng t� p,0ff'Ct sign Photos of the actual pr01ect stgn must be submitted for approval prior to tnstallat1on of the pro1ect s gns 
Mob<!,ut1cn wlll be pa,d at the fOllow•ng rat rs: 
a. 10,. of CO"llntct compter,on 25" of Mobilization. 
b. 25,0 ot contntct rompletoon - � of Mobtl1zauon 
c. 5°"' al contract completoon 100!' of MobtltZat,on. 
2. B,d J�m 101 ts a Jump sum pay item for a M,11ntenance of Traffic and includes all pedestPan access maintenance All crosswalks and sidewalks shall remain �n and f= ot obstructions Temporal')' painting for 
roadwa'(i •lld cruuwallcs shill be mamta1nl'd throughout the pro,ect Costs shall include the use or flagmen 
3. 610 item 102 to Include a complete stormwater pollution preV('ntIon plan (SWPPP) Not,ce of Intent fees and compliance with any SWPPP reporting Inch.Ide furnishmg, 1,utallat1on, ma1nten.1nce, and removal of ttems 
lnd,vidu;,I l'f1iltl'1'ial cost to be included with other Bid Items 
4 81d lll!ftl 104 rndudPs the remOVil and chsposal of all existing concrete sidewalk, concrete dnvt'ways, asphalt aprons, drainage structures. dramage pope with e,f11tratt01' trencO,. and base matenal neces.af)' to 
prepare the area for the prOl)OSed comtructIon Any s,te areas impacted by the contractor outside of proposecl concrete or drainage wort<, such as asphalt �rlay, paV('met'lt markings, etc . ""'" be restored by the 
a,ntr4etor at no addltlonal cost to the Town The contractor shall include the costs associated woth a preconstructIon ll'deo and pictures to confirm exosung conclotlons Any damage root conf•rmed by P<K0nStructJorl 
video or pittures will be repaired •t no acld1tional cost to the Town 
S 8Jd Item 108. 109. 110 tncludeS all costs associated with 1nstall1ng mtets and manholes, and pipe connect,ons per the plans These B•d Items shall 1ncludt' all assoo•tl"d e.ca,.,toon, protKtoon cl trench. m.anaiernent 
a e,;eavatf'd m,nenal, bacl:11II and compaction. new 11II, test,ng, and adJustong new manhole/ut1hty CO\/t'rs per the plans and details Trench 'tstorauon 1ncludlnc f1"t lift ol asphalt, sttond hit to� Included -..,tl'I 
Olier1ay 
6. Bid ltf!ffl l 11. 112 Includes all costs usocIated with 1nstall1�g HDPE pope, e>Cf1ltrauon trench, trench t'xcavatlon, protection of trench, u'I! of tr<"nch box, mana1.-men1 of e,ca,.,ted matN\1I, new hmerock and subbase 
as needed. CC>f'"pletf' tren(h bac kf1II and compaction. testing, repair/replacement of site ddmage such as curbmg, drop curb, and s,dewatk impacted by coru.truction per the plans and details. Trench restorauon inndnc 





Certification -Trench Safety Act 

The Bldder/Proposer, by vlrtue· of signing its Submlttal/Response1 
affirms tbat tbe BTdder/Proposer 

Is aware of the Trench S;ifety Act, and will comply wi1h all applicable trench safety Standards. Such 
;,issurance shall be l��lly bindin_g on all p-ersons employed by the Bidder and .Subcontractors, 

Th.a Bidder/Proposer Ii; also obllga$ed to fdentffy the anticipated method and coi;t c,f compliance 
wi th the a�plicable trench s.;fe.ty-,standarck 

Bidder/Proposer aekno.wledges that lncludecf- ln the Vprfous Items of the proposal and In the total 
Bid price.ire c6sts_ fqr. complylng with the FlorfdaT(ench Safety ACL The.se n:e·ms are a br,eakout of 
the respective items involvi n_g trenching and will not be p-al .d separately. They are not to b.e confused 
with bld item& In the �chedule ·ot prices, nor be. conslaered additlo_nal Work. 

The Bidder f\lrther identifies the 1;orts and methods summariz.ed below: 

Unit of Unif µt�nd�d 

[)¢crfptlon Measure Quantity Prl� Price Metbod 

sloo,11!) l,.,F I 200. (A) 2/
Y
J ,/}I) LE 

Enter 01":S�rlPtl: Lnter U/IVI Lntct Q1.mn1 E11lEI f'1tce tmor Prte� Enuir Meth\Trl 

Elller l)e�crlptl on Earn, ll/M wrer nu.int E11te, Prk1e triter Prktl r�r M£tliml 

En1 ,:,r Oe:Scripuon Em�rU/M l 11tar Qua fl\ f11,e1 rnr.(' krner l'rl c(' Ef1t.!t M,elht.d 

E11ter tlesrJiptmn E11!Nl,J/M Frits"r .Qu.,nt EtH"r Pt lee. .Enl?r Prke Ent!',r M"eLliou 

Total $ 2Jio . co\ \ �  
ihe Blddier/Prnposer snail acknowled_ge this Bid .nd �ertifies to the abov1; st;jt;en by signing and 
c-ompletin'g the spaces provided below. 

tirm's Name� +,rur+g ( (� t&) "1 I V]L 

Slgnature1 (� x�, 
l'rinted Name/Title: �V��\-\ :}\('>--Ve,\\ . . l \ \) I (g 'V\CP S I  c\,(\1� 
C'Jty/State/Zlp: Q.u.!-\ex_ .Jb:1..L{ \ 'fl.. � ;i) 15 � 
Teh:phone No.: (J�oJ iJ?t\-4JCj4i 
Email A.&dr�s>1 �'{" v d t c 9 WiJ I o L & 9rrn , \ . e C)(V1 
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COMPANY QUALIFICATION QUESTIONNAIRE" 

·Some responses nray requi�e .the inclusion of separate attaoiments.: �parate -attachmenti should bl! as 
concise as. possible, while Including the requested lnftirmatlon. In no event sho11ld the total pag«rcount:of 
all afui_chmer\ts to this Form e>c.ceed five. (5) pages. Some lnform�tlon may not be applicable, In such 
Instances Insert "N/ A". 

l, How marw yea� has your companv been In business under Its wrre.rit n;;me ·and owr,ership? 

/3 
a. l>rofesslonal Llc.enses/Certifrcations (ind ud.ename and litet\� #) • 

�\!lo \µ , c.� . tlCH'o lg__ 
Cio , v ritJ-\- -t\0.XCh(.R. 

( r.,., C1. \ � V1 0'.:JS 
r A DOOO:l...,,,__'5 _ 

llliilldude actl'<'e cenifi(aUc:n of srnan o, ctta.t:'YMta�e: DU.!.ll"le45..� it, na·ma ct�erotvi n: G!lmy) 

�uance . • at.e 

-1 4: 09 
'Jo 21 

2. iype of C-ompany; n lndlv1dual n Pannershlp M CorpQration 0: LLC O 0thl!f 
If other, please desa1be'Ji.!! type of company: ___ __ _  _ 

a FElN/EIN Number: 

b Oepf, of s·usiness ProtJ?ssionsi Regulation Catesorv (OBPR): 

I. Uate Lm:nsed by O8PR, � \ 1, \ Q q 

II. Llc;;nse Number. t&,c � I c:; l 1'D S 3 

c, Date,r!!g':S�eted to conduct busTness In Lne State o1 Fionda: L) 24 / 2..005 

I. Date tiled; 2\ 1.4 l }-C()q 
II, Docliment Number: 

d, Primary OffiCT' Loc:ati(lr,, 

�) De\ DDDD l :\ I q � 
�'.LOl) �\u Ix�\�\ 1£(. Ctd-\(r Piu..� I 

'h J.?�IS-1 

'f, Name of Qualiffct, llcMse numl,�r, q11d r'el alronsnip to camp�nv: 

l fu C'.-..\\- l � I 1'D (/?
) 

0< Q, �\(jC_(\,\-
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g. Names of previous Qualifiers duringtlhe pastl111e (SJ ye-ars includfng, llcens,; number.; celatlo!)!hip to cpnipanyang y;,,.;i�;as.q,iallfier for the company: 
:::..> Ct \'\o o 0... \ ( l l6 D \ /.R 

�. Name_and Ucer\.Sesot any prior comp.ani2s 
Name of ComP.anv 

3. company ownershlp 
a-. 1dentlly all owner:;; or p�rtners of tl:>e-.company: 
Name Tltlt) % of owner�hip 

1'1c es,c1J.n-+ qu% 

b, Is any own�r ldentlOec:! ab_ov1fill'I owner In aneH1er comp,fny? .Cl Yes �o 
If yes, Identify the name of tne owner, other company names , ar1d % ownership. 

E. Identify all indil/iduals authorized to sigr, ttir the company, /rnllcanng the level of their authority (<h""k ,ppllt•bl� bo,e •nd tot otller ....,., .... sp.aftc 1 .... llli of /UlhorllVJ 

Name Tit!€ 
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S]gnato.ry Authority No-All Co.st Cost 

' ¢..  D D 
rJ D. 0 

D rr. □ 

O.(h11r 
D 

D 

0 



l..j I C( 
E.•pJanati on for Other: ____ \ ____________ _ _ _ _ _  _ 

11, empl6yee lnform.atlon 

b. Tetal lllo. of Menagerial/Admin '.Employees, 4 
c. Number ofT(ll� Personnel and total number per cl!!Silficarlon: 

(Appci"nJlCe1·m,m b.f ll st,ed }ep;,ra�e-! y ror �th d3S:Uf�hoo� 

� . ..::..\.... _ _ _ _ _ _ _ _ _ __ _ _ _  _ 

5, W.11l•a Labor Force Company be user! to pmvfd£ any workers? D Yes R No 

" ,\ ().. 6 Employer Modlfrta,tlon Rating: _ _ 1"-l_ ,__ _ _  • 

a, Insurance carri er name & address: 

b, lns_ul'ilnee Contact Name, telep11one, & e-mail: 

�1 ru-\ r�\M�n C?iu5)4\o?2 =-001 , \J\? \cu'1� aaJ &ll \ 6 Q.. 1� \ tis , Cc'iVV'\ 
�. lnsimmce E-xp1frlcnce Modification Ra1ing1EN\R): ..!..c'..=...:L>:::_ _ _ _ _  _ 

lllm'I ►M� '"ting piP.a. w�pl .ai h whv) 

d, N1i111ber of insurance c1aln1s pald out. in last S years &·value: N \ 0... ( '2:z._>ID J 
\., 

e, Bond carder name & addres!;: 

'½,vk S-hr1.J 0� vs l %�5D \ .  \J1'.'i.JO. +tw�, H i  O Mf, 
t .  6orrd i::arrier Conta"t Name, Telephone �umber, & Email: .-::f'\. -� � l? ':/.) 

Y\\ d'\ ·-t -+ ( ':Jif:J L) \c I -

4S 

1 



11. 

8. A ave any lawsuits been file ;i_g_alnst your company Jr, the past S years? □ I/es 'ti(_ No 

If ves, In a s�paFate.:atrachmem, Jde11tif\l ea.ch J.,1ws11lt and lts current d,spesition, For each l3wsult 
provfde Its case numbet', venue, t�l!c year th� 1ult was filed, lhe basls for the claim or judgment, its 
turrent.disposition;ind, if applicable, the,senlement unless the V31Uti ef the settleml'1'1t ls covered by 
;; writl!!n conflc:te.nti�ll ty i!&r�i:nt. 

9. Ttl tbe best of your knowledge, is your company or any �cer, of yo1t7.1mpanv currentl v. under 
lhvestlgauon by a riv. l aw.enforcement .i�cy or puhlle entity, 0 Yes � No 
If yes, ln..i si,parate atta�hmeM, pmviile. tlet�l ls Including ttie loentity or the offict•f �nd the nature of 
the lr:westi!ii<lllon. 

10. l�ave any Kev Staff or Princi-pab (including stockholdeFs Willi.over 1.0% ownership) of the company 
b'een convrcti:!d by a Feder.al, State, County or MuniGipal Court Qf or de J?V Key ?l:ilff or Prim;ipa1$ 
hifve any pl?ndliig vlolation.s of law. other than trafflc:vlolations? □ Yes. !:.f.No 

If yes, lfl a sepaT.ite a-u:achmem, provide an explanation ofarw ,onvlctionJor p_ending actfo,n fncluding 
rhe name of the Key Staff member or Principal 1nvo1vecl and I.he naruFeof th11 offense. . . . . . 

!'las your compa
i

be-en assessed bqu,d_ated_ da.mage.s or def�ul(ed ¢1 a project. In 1:. h � past fiv.:. (SJ 
ve.ars? D Yes , No If yes., In ii sepaFa\e.attachnier•t provide .an explanation including tbe name 
of the proiec.t, t e ircurmtanres of deta.ult or <1ssessed dam�ges; .tad tlii! ul.thr1 otB di�posi<tion of the 
lss.i)e; 

12. Has 1he t,idder or- anv Of It� principals failed to qu�lllyas a responsible Bidder, refose-.d to enter 
Into, a contra�! atter an awan:I f\.,s been ma.de. falled tO �ompietec a coritrae.t during tt"le past five 
(5) year�, or bi,_e.n ue,clared to be in default 11, any contract ln the last fiv.e (5) years.? D Yes 

g_No 
If yes, In a separar�attachmerrt provide an ex;planatlon lncludlng the vJ:!ar, the name_ of thae awardlt:11i. 
ager11:y, and the circumstances l eadlng to defa\JII, 

13·, rtas th!i Bidder or any of _its prindpals e
�

e beer, dedared bankrupt or reorga_n7zJ:!u under Ctiapter 
1.1 or put lr\tn rete1ver$hfp7 WYes Ne:, 
If yes. In a separate attachm:ent provide t e date, courr Jurisdiction, actiQn ta�n. and any .other 
el(planarlon deemep n�ry. 

14. Prolect Mafla:gement: & Subcontract Oe_rnll!I: 
( 

\ l a, Name.the Project Manager ("PM'') for this Projectc ) (Jjt' V .f _t\ 

b. How ma'iw year-s ha$ tlie PM been with the company7: _ _  (.c..._ 3__..-'--- -

c. List all the PM's licenses & certificati0os; 

46 
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d. Lfsr th� last flve (S) proj�ts the PM worket.l on with the �ompany, In a separate attachment, include the PM's role,.scope.o(work, ·& value ofeach proJect, 

e, List a11 Subci_)ntractors that wll I wor� on this pr�je_ct :  
Name Trade/Work �of Work license No. 

f. Scope.of Actual Work to be f'erfonned by your company a nd co·rrespooclfng percentage o_f-the wor�: \ '"Ao/ DVbJ·t'.'1C1 °'t' ULJ / b 

15". Current and Prior Experience: 
a. Currnnr Ex:Perience Provide an attachment to thls.'qu_estlpnnaire tlial II� �II current profeet� 6r i6ntrac:ts, re_i:enlly awarded, oq iei1dii11l'award. including the owner's riame, title and value of project , scoJJ!! of work, projected oractu�I ti.i-rt (Ja1e, projected completion date. b. Prfor e6ntracts or :pFojects of a .simOar .slZE. scoog. and complex·icy, Provlde an attachment to thi� Que.stlonrra1fe th.at lndudes coniraas or proj� lhe: Bidder consi ders o(;; slmlla·r, size, seo.pe, and:complexlty that the Towruhould .c.011si(!er in <.:leterrninlng the. aidoers r.esp·onsiv11r\ess. �nd re.$por.s1billty. This al�cl1n1elll must Jndude th� eontratu or 
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proiects that meet the minimurn 11urnb.e( of contr?cts o r  projects ldemified In Section A of the 
solfci\�tlon. 
lntorm;i·uon provided must lncl 11de the o_wner'.s nam.e, addr�, -and con1rac1 per:son, rnduding 
telephone & eemail, title of contract or pr:oJect, loc<it1on of project, scope, Initial value and fi nal 
cast of lhecontract or pn:,jed, proletted ,m·d linaJ llrru:!rrame_s for completion I n  calendar Elays. A 
veri fiable ,·efei:eni:e 1$.e.r h to b·e. -comple tecl -by the owner �fthe Project and.submitted iBc p_an 
of th2 Bi d 51.Jbmisslon. Bidders must use Form CRL for Its r-eference letters. 

c. Equipment Inventory List 
Provide an attnchm�l to this <luestior\r\a111.' that lnciude.51 fl]e m.ake, model, and manufactured 
vear of the Inventoried equipment to adequately adhere- to the ·equipment· requlr.e:ments -as 
n.racJ in Section (;l.07 of the ITB. All equipment must be In optfmurn concfltlon to �� u'sed 10 Its 
maximum cap_aJ;it\l If dP,emei;I necess.iry. 

By signing below, Proposer certifie, that the informati_on c�ontain_ed hi!.r�ln is truE!'and accurate to t� best tif 
Proposer's knowled 

Officer ()ah, 

0g(\YYQ h :\\Cw0-1/4 
Printed Name 
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CUENT REFERENCE LETTER 

To Whom ll M�y Concern, 

Subie!:t: Reforen(e Letterfor Bid No lQ2J.J5 Royal l'oint� (NW l�Ten'�c•) Dnii11ijgc lmprovem�nl PcQJtcl 

Name-.of Bidder. +ti Y'. \RC h:t::('l'nr It'.) c:. 
The above- reiere1jced co·n\ra�tor I• )Ubmlltlng_ en a bltl solkilalion that ha� been issu·ed by the Town. We 
reQulre th.rt the Bldili!r provide written referenCl!s with their Bid �ubmfssion and by p(ci\/ldlng you wl\I1 thl;; 
documem the Contractor ls requesting that you provide tl1e followlni ref�ence lnformatl()n, Wi!c w:Ould 
-appreciatr;t you pri)vldlrig the lnformalion reJ:i1le.ste_d bclQW as well as a:ny other lntormation your feel Is 
pertinent: 

Narne ofi>roJect: Qrainage lmprovement .SW.62nd PL between SW 5-8 to 60tb ST 

Name of Project Owrier: City of S_outh Mtaml 

scope of work: Drainage lmprovemepts 

Value of Project: S 279 .705 .23 Is construc1t0n ongoln&? D Yes iii!' No 

Value of c:on�uuctl.on· $ 279, 70;5.23 II no, wa� c-<;in·s:truct1on completed on timer �Yes D No 

!?@livery MeHio!l: fl Oesign-.Bld-.Blllld O CM @ P-.iSk O Oesign,Bulld f;1I Othe<: Law Bid 

Wa� Con5truction compleJ:ed w1[hln budgefi' !.:'!' V� □ No 

Oid !he Ct;,ntractor tontrlbuti:: to any cfelay(s) 6r lncreased cost? D V.es 62! No 

Caus.es• fo; Del�vs or Cost 1ncr.-ease.�: D Design D Contractor □Owner□ Regulatory 153N/A 

Manogement of Stlbcontracton: � Above.expe,tatlori, D Alie.,'age □ Below eJ<1ier.tatlons 

Project Safety Mamigernent: f;1! Above expectations □ Aver,age □ tie low expectaUons 

W;;s th:e Contractor respo11s1ve to the Project Ownet7' li2'i Ve$ □ No 

W8$ lh.e Con1ractortlmely with reviawi, and �ubmittalfl 131!'ves O No 

Number of Change Orders, 2 Were any Contractor drive_n� D Yes S No 

Would you wter Into a conlr.ic:t wltM the Contractor ag.ln in rh� iuturer 6il' Yes □ Np 

If no to any of the-above, please provJde details below, Provide any other comn\ent you !-eel ap_pr.orfri�tt!, 
The Profect. Manager Mr. G.irrett was.very knowl ed9eal)le and re_sponsive to th1;-city's 

neeos·anct communipated well with its resider.its. 

Thank you for your assistance In helping u� In evaluating our bid sohcin.itron. 
Name Qf lndivldu�I completing this form, Aurelio Carmena:tes: P E. Date . . • _ _ _ 7_17_1

_
20
_2_3 _ _  _ 

Signature: At0if& � ntle· CIP Project Manager 
Telephone: 305-403-2072 E•mall: acarmenates@southmia.mifl.gov 

Sinc:e(eJy. 

Nathalie .Garcia, 
Procurement Manager 
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CLIENT REFERENCE lETTEfl 

To Whom It MayC-orta!rn, 
Subject: RC!f'erence Letter for Sid NP, 2023- l."i Royul rou1tt• (NW L58 Tt-rraec) l)ral11,ye lm11r11ve11m1t Project 

Name of BJ6d.er: ttartec Group 
The-.above referenced c:ontractor Is submitting on .a bid sollclt!rtlDn thar bas been Issued by the T,:iwn, We 
req111n, th11.ttlte lllc!cfet provide written refenmces Wltll th•lrl!ld ,vbmlnlcin ;and by provldllli you wlih this 
documenl 'the Co11tract0r It rll!)uostlni ttuii you pr0\l1de the following refet'f!rice tnfonnatlon, We would 
app�lte �u l)n'lvidll)g th., Information requested Ii� as w11U as any other tnfortnil�on vo11r �I b 
pertinent; 

Name_of- ProJeca: Banyan EJemenra:ry School 

Name of Pco)ed OW Mr: Mjaml Dade CQilllty Publlo Schools 
scope or-� lrntertor aon-structucal �l)mgntton, drywall re09yallon, masony and concrete 
Value of Project: $ 2-:204 AAl If ccrmructlon ongolna? D YesD No 
Value w COl\$tl'Uctk>n� S 463,425: Jf no, wiu co11sil'IJctlon completed on time? IJlYe$ 0 No 

Dellveiy M.ethodt tJ Oe$Igi,-Bkl-S!Jlld � -eM � Risk tJ �lgn-Sull d O Other.. _ _ _ _  _ 
Was eonmuctlon completed wltliin bu�? Ill! Yes □ No 

Did the Contl'lletor c»ntribute \0 ariy �y{s) or fllCre.'lted co�,J CJ Y� � No 

Ca11seJ for 13i!lavs or CC>n lncrecffS: D Design □ Conrraaor □ Ownar D Regulatory IXN/A 

Minoillfinenr of Sll.bcontrac�rs: !IQ Above exp�tloN O Averaiie D Below tJCptebtion= 

Project SilfelV Marui�l; � Abov�'il��ttons-.C Average □ 81:low expcct�tioru 

was tne eo1111oct'or respom:lve to the ProJffl Own�? m Yes □ No 

WaJ tho O>!itnrctor dm.elvwtth re'vlew1 and ,ubmlttals? □ VeJ. !Bl No 

N.umbet of. ChlllQl! Ordl:1'$: Nooe. Were any contractor Clrlven? D Ye.< o No 
WQu!d \!->II �ntarlntQ ll contraC'I wllb the.�ntre�clr again In tM fu�re? f;ll Ye! □ Ne 

If no to MY .ofthe •bolto. pla.e provide dmilt-btlow, Provide any other �omrn�I yqu �I ;;ppropriate. 

•Thlnlt you tor your ass!Stana 111 hi:lpfng 1B In MIW1lin.1 o,Jr bid iollcltatlon. , . -
N■rl'leo-f1ndl\lidu•l

�

· mp
�

ihls form: Howard Otston Otte: 7/7/2023 

S181J<1ture: � -= Titlt: \�6 
7'elaphol'l8: ��.., =:S"fZ:;'2,., f.-mail: ID� ��� • �"") 
Slnc-erillY. 
l'I atl111lle-Girclf, 
Procu�ment M1napr 
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CLIENT REFERENCE LETTER 

To Whom It M11V Concern, 
Subiett. Refer!n� lctl�r for· Sld No. 2_02.\-JS Ro�·•I Polttlc (NW l�STCl'raco) Drnfnllgc 1mprovemcn1 Pn,jcd 
Nameot B1dder: 1./tJAi,_C &rr!'II) , 
The Bbove referenced contraetor Is submitting on i b:ld s.oHcltat1on that has- been Issued by the Town. We 
requi re th;t thv Btddl:r provide Written references with 01efr Bid submissiot\ :and by provldlng-you wi th this 
document the Contractor Is requesting that vou provide the rollowlng referen� information, We ·would 
.appreJ:l2�e you pro11ra1ng the lnfuIT11ation reque�ed below as well as any other lnforma.tlcn your feel fs 
pertinent: 

N�meol Pro,ed� _Vn1, 01//.je , Q:'i'l'j'li? 1K -,6-, /J!vtlt{, � ks 
Name of Project Owner: _ lll<-:..:0'-'""'t,..,P::....=.:W:__ _ __________ __ ____ _ 

Scop! of work: '!k,wck ctttfdl d: [/,, ,x1,-/nt/2,,. ,f /,,,,,.ti' ¥<le� « ,,.I/ tt ,11wl4,., .,,, 
�"o/ "',. .. Ir,.,. V1lue of Proiect: S 2fi; PH• l�construct,on ongoing? l3 Y�:ljil No 

V�lue·of Conrtructlon: � �.:!ff' )4 II no, was eoiutri.1ction c:ompl!!terl on time? a, Yl!S O No 

Oehvery Me.thod; □ Oesign•llid•Bu1ld O CM @ Rl$k d .Oesfgn•Bulld O other; _ _ _ __ _ 

wa� Const1u�ion completed wlihin budge!?,$! Ye� 0 No 

bid the C-ontractor contrlbute to arw delay(sl or lncreo1sed ,os-t? l;:I Y.� (iii No 

Causes ror Oelav� or Gosi Iner�: 0 Oesig.nilContntctor O Owoer D Reg0latory ON/A 

Management of.Subcontractors: □ Above exp�atlons fill Average □Jfeltlw ex�ctatlons 

ProJectSafey Managl!men� i, Above expectations-Cl Average CT Below expecutlons 

Was the Contractor responsive to the Project OW�et? ij) Yes O No 

Was the Contrnctortlmely with revlewnr,d iubmlttats? IBYes □ No 

Number· of Ct,ange Orde�: O Were any Cqnt�ctor driven? □ Yes Clf No 

Would you enter Into -a contract with the Contrarn,� i!g11ln In the lut1.1re? ljij V�O No 
If no to any of the above, pleasi; prov[d!? dl!lalls below. Provide any other commem you f.eel apµroprlate, 

Thank you for your assistance 1n helping us In e.vs-l uatinc our buJ ScOhdtatl on. 
A,/ &". -4' -:, 7/7/2023 Nameof lndlvi

:
al completing 1h11 form: ff{� LJolT� vP O�te: 

5ianature: ! s;;1': TIii*: £Ji,/ �.. !:?:f,"tr,,.,.,.. 
l'elephcine: (cR•JS) Jf% •t?lz /t•rf '((,d'I( E-mail: oh,r/: {),.,,e,..,•,/41-· 'i,'"I 

S1ncere.ly, 
Nathalie.Guciu, 
Procurement Manas-er 



ADDENDUM ACKNOWLEPGEM_ENT FORM 

Solicitation No,: _ _  :)._. _(_� ---'':)�----':)=--__ S __ 

Listed below are the dates of 1ssue for ea.ch Addendum received In comiectlon with this S-ollcltatlon: 

Addendum No. _ _  _, Date_d�':) 

Addendum No. D�ted 

'Addendull'I No. Dated 
-1�.dde.ndurn No. Dated 
Addendum No. Dated 
Addendum No. ·oated 
Additndllm No. Dated 

Adde11durrr No. Dated 

Addendum No. Dated 
llddendum No. 0.)ted 

0 No Addendw11 Issued for this S0l�ltalion 

Ffrm'j Name: _ __.__-�--....!a..>,l {)_<..:....!...f ---'-'� f'---'(_=-------={p.=-...c. _ \t\yJ-=-=--+p_l _(\-=(L_. _ __ _  _ 

Authome-d Representative's Name, w, 6, V r� % -t·\6._y J \.-t'. 

Tite, - ----' \V-) ·L.:,t [:..:.:,(!_::...........: PL...:'(=·e��'-"-"l �..,__.\-___ _ _ __ __ _ 

Authofree-tl Si��ur�: J.. 
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MlAMIJ\LAl<ES 
Growme ll1.ouv{vily 

IT� 2023�35 

Royal Pointe (NW 1ss•1> Terrace) Drainage Improvement Project 

Addendum #1 

Due Date: 11:00 AM EST, July 10, 2023 

Thls addendum is incorporated Into and m�de a pact ot the Invitation to s1d {"ITB"). The fullowlng may lnciude clarific:atlons, revisions, addltfom, deletiot1$. o,an�wer-s \O questlpns-received r�ativ!! to the ITS, which take preced1:rice ��er tb.e rra .. docurnents. U�derllned word(s) lndlG!tC additions., Deletions ire. lridJcated by stril<ett,rough. 
Questions: 

1. What Is-the 'englneer'.s estimate for this project? 
Response! Approximately $831,1140, 

Signature 
. dd w-1-�c. ?: vJ.\J p I r )(. Nari1e. of Bidder 

ITU ;tOll:,3-5 

Rov.tl V<K!IIA'-1NW .15:_8 lrfrr.1�) Pniil m1cw iltt�lflY'flmaflU'foWtt t\OE!endum IU 



SWORN STATIMENT ON PUBLIC ENTITY CRIMES 

SE.CTJciN 2B7 .133(3l('al, FLORrDA ST1' TUTES 

THIS FORM MUST 8.E SIGNE,O ANO ·SWORN TO IN TliE. PR�.ENCE OF A NOTARY PUBLIC OR OTHER 
OFFICIAi. AUTHORIZED TO ADMINISTER OATHS. 

l. This sworn-statement l's· sub 'tted t0 the Town of Mrami Llkes 

by_-----'=�:..!.!(.l,£::.l..((!..l......!J.._-L.l.l.,.l.!..J....c..LI..,.__-1--JLJJ.,..,"---��' 
[prln.t Individual's name and tltfeJ 

for _ _\-\_. G_:�y_·,��€.-�L__,.,_.(3....,_(_..L)'""""U'-1"-·v)-+-, _\_v'\[.""""'---. _ _ _  _ 
(print Oilmr ofrn11lv ,J;minln��wom :;t;;tem·mt) 

whose business address I� 

'61.c)LJ �lA.> I �1 r..et raC_e. 

(tf rhe �tlty has no itlN, lndurle the Sodal Securitv·Number of the Individual 

:Sig,,i ng_ this· sworn stale�nt: _ _  .) 
2. I unders!ilnd th0t a "pui)llc; entity crfme" as. defined fn Paragraph·287.13.3(1)�gJ. Florfefa Statuta, 
means a violation of any state or federal la\v by a person with FespEG:to and dlrectlv related 10 the 
1ransaction of tiusin� with a'ny publfc entity o, with an ag_encv or poli tical subdlvi5io'p .of �ny 1>th.er 
state or the United states, Including, but not llnilted to, any bid or r;nnt'?ct for·goods -and s.ervices 10 
be provided to any pubUc entltY -0r an agency m political ·sobdlvls, on of any other st;:;te or of the· 
llni\e,LStates lnvolVinB antitrus:f, frauc;l. theft, brib�ry. collusion, r-acirefl!Br-irig, conspiracy, Qr material 
misre11resentati on. 
3. I understand that "convkied" ar 1convktlon'' as defined in Par.agrnph 287.1.331-J.)lb), l=lorl(la 
Statut!!S, me�ns ., finding. or gull\ or ,; eonirlction pr a. pvblk .enllly crime, wltt, or without an 

.. adjudication of-guilt, ln :anv f�dera-1 or state �rial court Qf record relating to thilrges brought by 
Indictment or mfonnatien after July 1, 1989, ·as a result ofa- Jury vecdict. nonjury rrla!, or entry ofa 
plea of gulltv <;>r nolo corit-endere, 
4. I understand than an �affiliate" ;n deflne,tl In Parageph 287,133(1)(.a), Florida S.fatv(es, means. 

a .  A -predecessonir.successorot a person l'.onvlcted of a public enti ty.crime; or 
b, An entitl( under ,he.control.Of any n�wra! person who It active in the management of 
V11!centity ;incl who h.a.s been co1wlcte1J'of a publ ic en·ti\y crime. 
The term "affiliate" Includes those-officers, d11e.r;tors, executive·�, oarm1ars, shareholders; 
employee$. membiirs, and .gcnu who are active lri the management of an-affiliaHi. The 
owrrership by one person of �hares: ,;onstltutfrig � conl�oll lng fn�res,t In anoJh�r person, 
or a pooling of ec!'•lpment or Income.among l)ersol)� when not for fair market V!31Ue urider 
an arm's length agreement, shall be a ·prima iacle-case I.hot one· p:erson .controls ano,tbe1 
pers<1n, A person who knowin_gly e,nters I nto a:Jolnt venture with,. person who 
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has bl'.!ei, ,i;mvfcted. of a public. enttly crime In Florida ch1ring .1he preceding 36 months shall b.e considered an affiliate, 
5. I understand ti'ln! a "per$on" as de fined In Paragraph 287.l:s�_(l)(e), Flor!da Statu�$. me.ans any natural person or entity orga-r1i2.ed under the Jaws of any state or of tfli! united St:ate$.Wlth Ifie. legal powe.r to-enteiinto a .binding contrucrand which bll'!sor a-ppli es to bid on contract� forth;. provi�ion of g9ods9r .5:erv,�es let by a public entity, or wl'l1d1 otherwise transacts or applieSto tr/lnsact business­wrtli a public entity. · TI1e t�, .,..person· lndude_s· those offi;;ers, direi:tors, executivfis , p;rtne.rs, sbaTl!hold.ers,-employees; members, and agems who are active In rhe man-agement ·otan emity, 
6. Jl..ased on informaUqn and belief. thi! statement that I have rnar!<ed be_low I s true I n relation to the enJil:y submlttln.(!'this..sworn .staterneht, (Indicate which mtem_ent appltes.J 

_Neither -rhe entity submlttJns tti1s swOrFi statemE!ltt, no.t any officers; directors, executives, partners, sharenolc;ier,, employee$; membe.n, or 4genis who are ai;tlve In thf! mariag�men1 ol th� entity, not any affilla.te of the tmtltv, has been charged with and corwlcted o f  .a publi c �n,tlty- crlme ·subsequent to July 1, 1989. 

_ This entity submitt[ng: this sworn statement, or one or mor0e of lts: o fffcers , dlrei:tOB, _ex&tJtive. pJITT!lefs_ . .  slr,,rehotders, employees, members, or ag!,11ts who ar_!! !)ctll(e In 1he management of the entity, or an affiliate . o f  the entity l>.as tR>en charged with aml convicted at a pt:1.bltc entrty crinie subsequent ti:iJuly 1. 1989, 
_ T h e  entity �ubmfttlng- this sworn si:ate.ment, or one or mor.e of Its officers, dlrectors, executives, partner.s, shareholders, employeer., members, or agems who are active 1n the ma,n�m!!nt of tlie eml.y, or an affiliate of the i:ntfty has been eharged with and c9nvictei.l of a publh:· entity cdm� subsequ.e_nt to July l, 1989. 1-!Qwever, there- has-been a subseque,nt pro�edlns b·efur.e a Hear,ng­Of.flcer ot the St.tte ol F!oridtt, Dlvlsi:on of Admimstra.nve Hearings and the 'flnai'Order.er:itered by :th� fiearlng Offfcer determineµ that It W\lS 1'101 In the p11blfc interest lb plate the entity submitting this swellrn rutemenron the corivicted vendor list [atta ch a copy of the final ord�r] 

I UNDERSTAND THATTHE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER.FOR THEP.UBLIC ENTITY lO�TIFlEO IN PARAGRAPH .1 ABOVE IS FOR THAT PUBLIC ENTITY ONLY ANO, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE.CALENDAR YEAR IN WHICH IT IS:FILED. I A�O 
UNDERSTAND THAT I AM REQUIRED 1'0 INFORM THE' PUBLIC ENTITY PRIOR TO ENlJ;RING INTO A· CONTIIACT IN EXCESS Of THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR CATEGORY TWO OF ANY CHANGE IN THE INFeR�TION CONT Al NED . IN  THIS FORM, ,,./ • 8EFOi{E ME, the underslgne.d authori.t;, per,sonally appaa�.ed ��PvJ;(fnoii adt�1( ((y t€ me:to be trie persqn l.lescrit:,ed herein and who executed the foregoing Af fidavit and ackn0wledged ro and be. fore me that-+-:.. exec_uted said Afffdavit f�r the purpr;,se ther�ln expres�ed. 

WITNESS, 1���1d�W1c1a1�11� lttlay of 41 l 1-..J , 7.J..)L � -@1Jt • .  \ 

Notary Pubtr 
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NON-COUUStVE AFflOAVfl' 

State of ::r \Q\f\ (kJ.. 
I ss: 

(ounty 01 f\A, I (1,1�/\i 1)':LO,L 

�y � * ➔� Q\Q_being fir� duly <WOm, d!?poses iind say� lllat! .f6.(-tQ c_ 

a) He/she ls the \[ f' _(ownN, Partner, Officer, Represei:itative or �nti oJ (on\\() I !h!�idder 
that has·�ubmltted the �ttached Propo_sal: 1 

bl He/she is fully l11fom1ed r�.spectlrir. the pr$.rz;;t1on atnl co,,t�lts of the an�ched Proposal and of all 
pertinent circumstances respecting such Pr.gposal; 
cj Such Propo_sal is,g_enulne-and !snot �ol lusNe or a sham Preposal, 
d} Ne,lther the said Bidder nor any of 11s··office.r�; Qcrtriers, OW11ers,'ng!!ti�, repn>..serwitives, employees0or 
parties In Interest, Including this•affl ant, have in any way colluded, consp!Fed, rnnni ved or agre-e.d, direetiy 
or lndrrectfy, with any othei Slddt!:r. firm. or.pe(soil to.5l.ibmit a.collusJve or sham Proposal In connectJon 
wl!li the Work for which th.e a_ttac:he� Proposal ha} been submlttedi or to refrain Tn;un ptoposing In 
connection with such work; crr have in any manner, directly or Indirectly, sought by per.son to fix th2c price. 
or price5 hl the a-ttjlche(l Proposal OF of any other Sidd!?r, or to flxany overhead, profrt, or co�t eJements 
of (lie Proposal pni:e ur t:h� Propo5al price ·cil any other Bldger, or to _$Ccure ·through any collusion, 
conspiracy, connivance, or unlawful agreement any advantage again� (Recipient}, or any person 
interested In fhe_prnpo<<>d work; 
e) Prfue orprrce.s (juoted ln theat:ta·che� Proposal-are fa1r:and proper and aremot tafnted by any-i:olllJsion, 
c-0nsplracy, co11n1vance, or unlawful ·agreeme.nt-011 the 17<1rt of the Bfdder or any other ¢ its,:.;gentS; 
repre!elitatives, owner5, E(f!lpil'lyl!l!s, or p�rties In interest, lndudi11g thlsafflam, 

Signe , sealed-and dehve£ed 1nihe prese.nce of: 

Wltn� 
I 

\ '� 

Csorved\: �\ct�oie 
(Printed Name) 

V1 c e W..O.\\ clev1+ 
{Title) 

_ _ . /? G.o . .,v v.<2+!- -¼ OJ/ o \e. 
BEFORE ME; the undersigned authorltV, permna]ly appeareiv-_ _: t to me well known and �nown by me 

to be the 11,ersor, described herein l!nd who executed [he.foregoing Affidavit .ind a0k11awlcdged � a_nd b.eforn 
me that �execute.d:said Affidavit forthP Jll.Ul!GSe therei� eitpressed, 

WITNESS, my hand and ofi,c,al seal this�ay of ) I k( , '1.) ,Z. � 
My Commls�lor, 

formNr:A 



STATE Of FLORiDA } 

ANTI-KICKBACK AFFIDAVIT 

} SS: 
COUNTY OF MIAMH:>ADc. ) 

I, the under:slgned, hereby duly sworn, dei:iose incl ;.iy that no portion ofthe sum herein 

\ _
bid will b� pa� to a

J E:7-loyees of the Town of Miami LakM, its.@Jecte_ij officfnls, m1d 
� (.1...� tee Gi,ro\)Por Js..1�gi, consultants. as a.commission. k1_ckback, reward, or gift, directly lc)f 

lndlrectl·y by me -or any member of my firm or by a.n officer of the- corporation. 

(!!;.FORE Mt, tli_e undersigne_d ;iuthority, p·ersorially appe,ireil ��lteik��nV:� l -'2.  
known by me to be th.e person des:crlb

½�
ein and who executed the foregoing Affidavit �ml 

ackr:iowledged to and· before ·me tbat executed sai d Affidavit for the purpe.se therein 

expre�sed. 

WITNESS, my hand and offlclal �.eal this ��ay of \L\. \ '--1 • -
J ' 

My Comm·, "3>A.' � 
. -

Ffond a at Larg.e 

Foim Al( 



CONFLICT OF INTEREST AfflDAVjT 

State of '1 \JY\OJ U. 
) SS: 

Couniy m M.,C!tu., �C1..c\a 
(j�t"�ng first duly sworn, deposes an� . sa� that h�/$he is the (Ownet, Partner. Officer. 

;,;.,)iS;:;;;·tatlve or Agent) of -\:·\(�iffe'l,roJi?ef t� �s s11�tred the attached Proposal and.certrries the 

following; 

Proposer certifi es bv submjufng ,ts Proµ_osal that no eleCTed officfal, commiuee J'llernber. 1ir employee of 
the 1ow11 has a financial inte:r,est directly or lndi�ectly in this· Proposal or .any co1npensatlon to be p<iit1 
under er througl1 the i!Wilrd. gf a e.ontran, afld titat no ,own employee, n'!r any eleitert or appointed 
official (Including Town coinmiHei!.n\eJnbei;) of the ,own, noranv.spouse, parent o.r child of.such employee.. 
or elected or appointed official of the Town, nrey he a partner, officer, drrector or employee of Proposer, 
and furrher, that rio such Town e·mploy\'!e or elected or appoint�d offfce_r. or the sr,o��e. parent or chilQ or 
any of tioien1, ;;Ion� c;,r In tombinatiori, rnay ha.Ye �matEri.al lrrt.�rest In the l'roposer. M:a1e·riJ!I Fnterest roea11s 
direct or Indirect owner-ship ,of more than 5% of the total assets ·or capital ,stock of the Proposer, t,,ny 
contract award con.mining an exception to these restricti ons must �e- e1<pre.s�Jv efpproved by the Town 
Council, Further, Proposer recc;,gnlzes ttiat with respect to tf1bcsollcitat[on, If a Py Proposer vlol�tes or \s a 
ri<iriY tu a vlol<1tion of the ethics on:IJnances-or rules ef the:-1own. the provisions of Mi ami• 0-ade Counfy 
Code Secti on 2-11.l, '3s-applicable to Town, or lhe provisi!lns of Ch;f_p;er 112, part Ill, Fla, ;,tat .. 1 h_e Code of 
E.thi�-for P4bllc: OfficEfS and ·employees, .such Proposer may be illsqualffiecJ from furnishing tne goods or 
�e.rvl1ce_s for W.hlch the Proposal ls· subrnitted aad may be turther dlsquallfied from submJHl ng-.cny luture 
bids or proposals tor goods,or �eNiCes to the Town. The terms "Proposer" as u.ed fr�eln, lncl\,Jdes �nv 
person or enti ty making a bfti or pfDpDSal to the-rown to provide goods Or fcrvfces. 

J>ropl)ser runh�r �•tifies that the.price or !)rices quoted In the Prooo;al are fair and proper and ace not 
t;;lnted by any collusion, conspiracy, connivance, or u11lawful ag_J;eemefll on the part of the Proposer or 
any other ot lts agenh, repr�s�n.ltltive.s, owner,, employ6e"s, or partlb iri Interest, lncludln� thl.utfiant. 

(Printed Name) 

\·LcL OVLe\1C� 
c {Title) I 

}(
"" , ,,..-4 

.BEFQRE ME, the. 1mr;l�rsigned au-rt,9rity, personalli app,e_ared @l���\k11o��t� by me to b.­
lh� p

,
5
:t 

described tierem and Who eJ1eeutelJ 1he fci,igeltig Affidaylr and ,acknowlatlged. lo and before me 
th«t A executed said :Affidavit for tbe purpose therein ex

r
ress?d. 

WITNESS, my hand and officl al seal LMl�d,!y of � J l( . M?;; 
My Commis�ori-f p 

( n 
-- -

I 



COMPLIANCE WITH PUBLIC RECORDS LAW 

Tli�Tbwn ef Mfain1 Lakes shall comply with the Pvbffc f\ec,0rds. Law as· provkled by Chapter 119, rlorida 

Statutes, and all applicable nmendmems. Applicants must invoke the e�emptlons'to dlstlosu·re prgvided 
by law in the respons.e. to the solicitation �nd must identffy 1he tlatif or 01her materraJs.to be protecte.d 
by 5EP.3.r.lte !'?r\velo,½ ·and must s,i:ate the reasons why such excl usion from publ ic disclosure Is n·=ary, 
The subrrilss,on of a resptmse authomes relea� of your firm's c;re_d1r darn ·to the Town of Miami bakes 
If !he company s_ubmits fnformatkm exempt rrom JJUblk disclosure, the cornpar.iy must identify with 
spedfic.Uy which pages/paragr.iphs of their submittal/proposal patkage ilfe �xempt from t:he Pub.l ite 
RerJJrds Act, ,dentifyine the cspeclfi,; exemption section that· a-pplf1!$ to each. ihe prOt!!Cle� Information 
rn1ist be submitte<l to th@ TgWri fn a sepj!rat,1 e.nvekipe marked "EXEMPT FROM PllEILIC RECORDS LAW", 
Failur:e lQ ldentlfy protected materlaJ via .i separately marked envelopmer\l wlll cause the Town to 
release ±his lnformatiofl lri aceorda11c:e with \hi! P,ubllc Reccird�.1.aw despi(e ·�ny nfarkings on lndlvidual 
pages ofyouf s1,1bmittar/proposaL 

(a) . CONTRACTOR ackno.wladge.s·rowN' S' obligatton5 under Artlde 1, �ection 2..4, Flori da Con�fitulfort 
.and Chapter 119. Flortd0 Statues, to release public-records to members of1l1e public upon request. 
C(;)NTRPiCTOR ackr,owlecfges thaJ TOWN is ri:<tulred to comply with Article .1., Sec\,on 24, Florid;i 
Coristltu(]on and Chapter U9, Flenda Statures; In the ha1:rdth1a of the materials e�alerl. under 11,,s 
Agreement ,md thRt.said statute controls Dver the terms of thls AgieemenL 

(b) CONTRACTOR SP,_eeifii;ally a�knowledge� 11.s.obli galions to wmply with Sei;,ti1m 119.0701, Florida 
Stac!Utes, With r,egard to public records, alld shall: 
1, Keep and mnlnt.ain public records th�t nrdlnarlly an'd necesS'llrily would be re'.quir,:d by TOWN 

In order to perform tlie services requirnd under th.ls Agreement; 
:i rrovld� the public with access to public records-on the-S;1me terms and col'1dltlons lhal TOWN 

would provide the record.,i and ;rt a cost that dor.� riot exceed the co�r provfi;t:ed In Ch.�pter 
119, 'Florida Statutes, or as otherwise provid�d by law; 

3. Ellsµre that public records that ·are. exempt· or conf1dentlal and ell.empt frl:>111 ptJbl ic :re·cords 
disclosure r.equfr:em�ts �re_ not dlsclos,ed, �xcepl .� authorized by Jaw; and 

4. Meet. all requirement; Fo� retaining p\Jbllc rernrds and t111nsfer, a1 no· cost .to,.the T.OWN. all public 
records ,n pos.ses�lon of CONTR/\CTOR upon termln.ation of this Agreement .in(J destroy-any 
dlJplieate public recori:ts thllt are ewemp.t ar t.onfidrmial ·and cXtmipl from pul;llir; records 
dljcl oiure rl!quiremen� All rec:Orcit.storerl e!e.ctronlc;illy must be provided to TOWN ln a format 
that Is rnmpatJble with the information technology synem of TOWN. 

(c) Failure to comply with this SectfQn spall be, d<!emed a material l;Jresc'h of thl� Conl!'lltt for which 
TOWN may termlnim! thts Agreernenl ,mm.edliitely upon written notice to CONTRACTOR. 

BY submitti ng a respo,ise to. this solicitation, the company agrees to defeJ1d tile Town lri tli<' 
event we are forced to litigate Ill!! publk r,p,rord$.till� of the company'$ documents. 

Authoriri!d representati\/� !slgna ture): 



PU.BUC RELATIONS AFFIDAVIT 

Bidder's Name: \-\ D,( � {)__j_ Ca@p' \ y'\ (__ Sollcltati on No.: 2D2 � - 3s-

By e)(_ecutlng this affidavit, Propeser disclo.$.8$ ,my personal or busi ness relati onsblp.·or experi ence . . . 
with any current iown employee or elected repre�entatlV.e ot the Town. 

Proposei. shall disclose to !tie T Own 

a) Any d1reci or indirect personal Interests In a 11e1idor h·e1d by clny- emp!Qyee or et�ed 
representaliVe ft the Town. 

t'J �(A 

Ra!abonsh1 c 

Last name 

b) Any family relationships with any ·employee or-elected represeniallva of the rown. 

vJlc1... 
Lii.r, Mirf'lk Retattonsh10 

Relal!orli h lo 

CoCAx V1€. � �\o..v o.·lfl �-tC .1_ - Qr LS\ ck� 
Print N�� Title: 



E•VElllfY COMPLIANCE CERTIFICATION 

In a·�cordan� with County Policy ;ind Executive Order Number 11·116 from ihe office of the 
Governo.r·of the �t;ite of Florfda� Bldder heteby t:ertifies that the U.S: Di:!partment of Homeland 
SE?Cl!rlty's,E-Verify �ystem will � used to vi!rify tl'le employmMt ellglblllty of all new employees 
hired by the-ccntraaor during the contract term, ,rnd shall expressly requJre any subcontractors 
pe.rformin_g work or providing services pursuant to the contract. to likewise utmz-e the UcS. 
Department of Homel�nd Security's EsVerlfy system to verify the employment ellglblllty of all 
ne.w employees hired by the subcontractor during the wntract term: an1:l sh.all p(ovlde 
documentation of 5Ucli verification to the Town upon r.equest. 

As the person authorized to sign this st,itement, I certlfv that thii; con\p'a_ny c_omplles/wll l 
comply fully with th-e <1bove requirements. 

DATE: _7_ \,_i=-\�t_3::;__ _ l SIGNATUllE: _ ...l
�

.C:i\�=\:i:\== 

AODRESs• f, ?to 'SUJ In� T.Qf { .  
Ct,.>=,\ \e.< 1� 1 1" L ?"::,I.S: =+ 

NAME: k1t agdl-- J-�w c,t t.e... 

nru: _�-"-' 1"-'C""'1.__._l......,Y P.�11 ell ti\.+ 

EMA1L= v·"\(V -h.e_r. �wr Inc {i) � vy1c1.. 1 l . io rvi 

PHONE NO.: (Y&aJ bt-=t \ -4 '1'14 � 



DRUG-FREE WORKPLACE CERTIFICATION 

Preforeilt� snail be: given to busi nesses with drug-free workplace prograrrrs. Pursuant to 
Sectron ·287,0871 Florida Statutes1 wh.enever two or more competitive :solicitations that are 
equal with respect t.o pric;e, qu_allty, and �ervlce arl'! received by the State or by any polltlcal 
subdivision for -the procurement of eommodlties or contractual -services, a fl!Spon-se receJ ved 
from a busln�ss th. at certifies that It hiis Implemented a-drug- fre·e workplace prognim stiall be 
·given preferenee in theaw�rd pra.ceSJ1 .. EstahlIsll1ed p.rci. cedu res for processing tie res_pons_es wlll 
be followed tf none of the tied provlders has ;i drug free workpl3ce progi:arn. In ord.erto have.c a 
drvg-free worl(place program, � bu�ine$'S shall: 

i. Publish a statement notifying employees that the unlawful manufacture, distribution, 
dispen5lng, p9.s,se5.sion, or use. of a controlled $Ubstance. rs prohiblted In the work�lace and 
specifying: the actions tb;it will be taken against employees for violations of such 
prohlbitlon. 

2. Inform employee·s: about the dangers of drug abuse in the workpl('lce, the business's policy 
of maintaining a drvg-f�e workplace., ,my aval lajlle drug c.ourrsellng, rehab!Mtation, and 
employee-assistance-programs, ar,d the p_enalllenhat m11y be lmpo�d upon employees for 
d1ug abu�e-vlolatlons. 

3. Give each employee eAgaged in providing tlie c9rnrno�ities or contractu.a1 sel'vlces thal :are 
under proposal a eopy of the statement speclfied In SubseGtfon (1). 

4. In the stiltiirnent �ecffied in Sub'sectlon (1), notify the employft_es that, a_s a condition of 
worki ng on the commodities-or comractual services that-are under proposal,-the employee 
will abide by th� lerm� ofthecstatement arid wlll notify the employer of any c-01wlcticin of, 
or plea of guilty or nolo contendere to, any vl0latio11 of Chapter 894, Florida Statutes, or of 
any controlled subst;mc,e law of tlie l/nite.d Sta:tes o.r ,any state, for a viola Fon occurring 
ir, the workpl ace no later than rive (5) days after. such conviction. 

5. Impose a sanetiOl'I on any en'lpici�e wlio � s_o convicted or requlre the _satisfactory 
participation in ii drug abuse .assistance.pr rehabilitation program as such is available-In the 
employee's community. 

·6. Make a good faith effor t  to continue to maintain a drug-free worl<place ,hrough 
implernentatien of appllcable. laws1 rules, and regulations. 

As tht; per.;on ,iutho,ri;;ed to sfgn the_stateme.rit, I certify that this firm complies fillly with the 
above requirement,. 

Company Narne; 

Ao1,on,� 

Printed N,n'lie and Title 

Date 



CONTRACT EXECUTION FORM 

This Contract2.n2-2 ½f 1:nade this \0 day of JI J.. \
'1 

In the year?li21J1n an amount no� 

to exc€e.d ·s _ __ _ _ _  by and between the Town of Miami lak,i!s, Florida, her-elnaft.er 

called t�e " Town," :and \.-\fac.\e C. C\l'b\J O \((hereinafter called the ''C:ontractpr." 
I 

IN WITNESS WHEREOF, the p�rtles t1aw executed this Agreement as of the.day ,ar1d year 
flrst above written. 

Attesi;: 

By; _ _ _ _ _ _ _ _ _ _ _ _  _ 
Gilna M. lngl,!anzo, Town Clerk 

Legal Suffitien�y: 

By: _ _ _ _ _ _ _ _ _ _ _  _ 
Lorenzo Cobiella1 Deputy Town Attomey 

Signed, sealed, and witnessed In the 
presence of: 

TOWN OF MIAMI LAKES 

By: --- - - - - - - - -­Edward Pldermann, Town Mariager 

Date: _ _ _ ________ _ 

CONTRACTOR 

d:\ei I-+ <?c c tv l'.1T\J P \ \t-C 
(Cpntractor's Name) 

sv:-��•�-l � -

6l, v ie A\ --r\0-, \ A \.-( 
\h L fl {N.e -;, cle:rv 

Na111e. 

Title: 

0at�=-----___.7-l--'\ �""-l\,-:C1.:.a...,·:?J'----- -1 I 

Section F. (•) In the event that the Contractor i.s a corporation, there �hall be .attached the 
orfgtnal of th·e corperiite resolutloti I tithe form conta1ned In thls.Sectfon, of the bo<!rd. 0fthe 
corporation, cauthor121ng the officer who sigJls.the Contracno do so in Its behalf. 



CORPORATE RESOLUTtGN 

WHEREAS, --½ D. 'f .\-12.(. h@r1 \ (\ic. desires to enter Into a contract with the 
l 

Town of Miami Lakes for the purpose of performing the work described In the- cor1tra°Ct to which this 

rl!$olution is attache!l, ;ind 

WHfREAS, the Board of Directors at a dvly held corporate meeting 1:ras considered the matter 

1n acoordance. with the By-Laws-of the corporation: 

New, THEREFORE, Bl; fl' RESOLVED-'BY TH.E �OARO OF 

PIRECT.ORS that the. _ _  \J.:........c.. \ (-=- ( ,_ -- ��• __,Y,c..:,,,l� �2i\..L(�=lf\.::....;,;_.+ _ _  _, 
(type title- o"f officer) 

-- -'=b{="-"}l:::i...:..'(�Q..��...,__-�_,_\0-x_,,_,,=---"c\�-\-'\ L=. _ ___,1 is hereby authorized 
(type name of o.fflcer) 

' 

.and lrrstrv.ii;te1;1 w enter lnio .a contract, lt1 the name an� on Ml'i:alf of this corporation, with the Town 

of Miami Lakes upon the terms contained in the propose.d contract tci which this resolution is attaehed 

and e<,execute the corresponding performance- bond. 

DATED this � day of j\ )..\.,I , 20 'l?.:J. 
·( ..\ 

t 

(Carper.ate Seal) 



AIA Dootment A.31.0 

Bid Bond 

KNGW ALL MEN 8YTHESE PRE5ENTS, that wt 
Harte<: Group, Inc 9700 SW 104TH Street. M,a,rn, FL �3H6 

1Ner, ln5::rt full n&•tl.! �lld dddreSS r.1 Jea-3, tltw of COflt<eaOf) 

as l>rlr,cipai, hereinafter call ed Principal, aoo. 
FCCI Insurance CQmpany, 6300 Un,verstty Parkway, Sarasolsi, FL 34:2-40-,8424 

ltwl!"'II: lr 11.«1, l1JII Mme 11rli'l '"'t?� ;II 1Clijill tltltrci S\1ff'(yl 

acorporiitlOn duly or!JllTlizes under Lhe laws ot the state of Flor.Kla 
as surety, he�fnal'te! called the surety, a,-,3 held e,,d firmly bound unto 
Town of Miami.Lakes, 6601 Main Street Miami .L aKes, FL 33014 

(Here.,,..,! lul l  , """ �na o<inres or �I cu. QI �M 

as obligee-1 hereinafter called the Obligee, 111 the sum of 
Five p·eroenl of Amount Bid Dollars_ ($-

(or thi: payment of which fiUrri' well and truly lO be m,1d2, 1:111.! said Piim;lpaJ ancJ the said Surety, 
bind ourselves, OIJr heirs, executors, adminlstrat9rs ,  SUCCl3SQrs and assigns, Jointly an,;t-scverally, 
firmly by :l:hese presen�. 

WHE.�EAS, the Principal has submllted a bid for 
Royal Polnte!NW 1-68 TetraGi<J Dralnag� 1mp11:lVemem ProJect, iTB No.,202:)-35 • , l:ler@ •�art tli" n,mi.. ""'I itt!Al��.�miwnn -if prnJEtl 

� TuEREFORt, If 1h�·Ql>ll1Jt;t! snail accept tnabld or 11m tJ(inclp,!b,nd lhn rr1 ntl;,;!I ,,,,all �nm, illto. can\racl with lhi' 
(J�ll 1)1'.'t> Ill 11rroc�a□c• WI I� the .o;m,� Of such bid, arid ll"'<' ia,dt bood or bond• o� may 1:1e·spe!if<etl Ill tht; b!tldi1'19 or 
((onlnltl DOC"ire::us, Wltn gooo a!ld ,sulti(lrnt :s;1raty for Inf: f a,11 ,r

.,I portormarn,e of �""' C:onlract ,ill() l�r In• prr-,mpc 
W,Ylfl!!hf "' id!)(Jr arid m.11.ctt.1l f\J,1115hed '" ttv., l)!CSl,C1l110e tnem<lf, or 1n ltio eyer�

. 
0 01r I the lallurl! of the Pflnop31 ((> •nl�I such Contract and give .!<uch l>cmO or 1»rui5, if :rl-,e Pri11dp..,t �•I pay ta ti•e � tho allferenr.,; nnt l'<1 l!li<,a!tl Ullc 

penoll',, 1,�rMf h!>lwea11 lhe<filldUlll spt!f.•fil'll In ... 1a bid �llll outh Wjli'f Amount roo w1 11ch Ille ob!1gee may '" g,1<,ld faith 
contract w,th a110\he1 i:;a,ty to µorful'm th• Wotk tovm·ea t:,Y saia !ltd, tile� 1h1s �h11 qabon .shill l b€c null and 1-0,d, otbl!t\'il!;(' 
ton,rnaln In fiJll·liJ<o: and etfect 

S111r-ied and sealed tlil5 7th day of July 

A rtom,, y•li>•F.;d 



-------.. �- -

GENERAL,, POWER OF ATTORNEY 

Know all m,m by lhese prese(lls; That U,e F.CCI ln$tI rance Company, a C;qrporatiori organlzeo .ind existi ng under 
tl'le laws ol the state ol Florida (lhe "Gorpotallon'' )  doe9 make, constitute andaP,poin� 

Roy V. Fabry, Michael A. Bonet 

�a.ch, i\s• ltlli! and lawft;ll ,Altvrney•ln·F.at:L tD mak�, exEacule, �ea1 ahd d.ellver ·ror ancf or\ Its beifB]f,1/; surety, and 
a;;: Its acl and deed in all _bonds and under_tal<l ngi;. provided 11131 no bond 01 und.:ertakif1Q or contraci of s.ur:c,1ysh1p cexecu.ted 
under thlis ;3U!lmflty sh;,1I Excee<f the sum ol (nol lo exceetl. �20,000,000.00J S2.0,000,000.00 

Thi $ Power ot At!Prney is mada;and executed by ault10nty of a·Re�ol u!ton adopted by tbe Boar,d ot Di rectors, Thal 
resoluhon also au!honzed any furtber l}C!1on by the officers of the Company necessary to effect such lransachon 

The signature; beiow .and (he ·seal ·of ttie Corporation may pe alfr><erl b.y facsimllB, and .3TlY s\Jcti facsimile 
sfgnatures or faes;imlle !lea! stiall be bimling Vf)Qll the Cori;ioratien wt,en �o affi�E!(l .3nrl in the lotvre witl:I r;Sarii lo any 
lloi'id, U11derta1«119 Of contfa,;;t of su�fy lo which it 1in1t1aeheo. 

In wI 1ness.wnerern U1e- F<::C1 lnsurcnee ComP,Ell1Y t,;3,; ,;au�� these prasenjs to oe s19ned Dy I� duly-.aulhcio.."Sd 
offfcets. and 1ts cqrporate Seal lo be her.aunlQ aff!i,.;d lhri; 23rd day ol JUiy 2020 

.......... 
� 

·�� .... JJ. tdt/z<- � ..... �\. �.c:z,-!111 cP""""'i;..,.,. er,• h Sh cal Chriotina D Welch, President 
FCC! Insurance Compa,,y 

State of Florii:!a 
County of �rasota 

\
'It/ SEAL 1r.:� , •• top er ,ou . r, 

I ,.._ f EVP CFO. T�asun,r, Sllcr.eiary 
�"io�I<>" J F:CCI lnwral'\�e Company ' - ' ............... ,·" 

·serora rne !hrs.day personally appeared Ctirrs:tl na O Welch. who is pero0nally known to me.and Who exeouted 
the forego,nu docurt1MI for the ourposes Elxpr.essed therein 

My e.o,rrym1ss;on exp1re1l 2/27l'1.027 

State of Flori da 
County of Sarii3ota 

Before-me this day personally appeared ChrlS!opl-.er Shoucal r, who Is personally known to me and who ei,-toeurael 
the foregoing document for trre puTpOses ei<pressed therein 

No!S('/ Public 

CERTIFICATE 

I, lhe underelgr,ed Secretary of FCCI ln&Uf3��e Company, a i::10,Ida CorporaMn 00 HERESY CERTI FY lhal the: 
roregolng Power- ar Attome)I reniams II' fl.Ill for-ee and lias "'ol been revoked, and furthermore that ttre:F'ebruary 27, 2020 
Resolution oi tn.e Board or Di ractOr$i raf&."aneel!l ln said Power or Artome'I, iirn0w m torco 

D;;ted 111I s 7th day of July -2023 • • 

� 
Chrisfoph;;r Shouaiw, EVP- CFCl, Tiefisurer �crefaly 

FCC! lnsurooce Companv 



t,a:rnl.'fal Ccirelm�tiC;ln I Tc>tal Lm1d n,,,,eltiI1m1"nt IC1111,tnirtl1111 M.ltta£,•n1cnl 
Lketlhed & !nsu�d CC.:CJI Gt7(1<;3 

P.O. Bell< 5&2..TI.2, Miami, 11  �3171> l'h. ll!b-171"-12"·1 fij\ J/lil-218-1142 E•mall; hill'll'<b"oupin�'((!!j,.,,,,,1il.t·om 

l'rojccl J\illmngcr llulr: Mnnttge.s workers 11J1d uw-r�etts 1helr ,\otk. t'omrnunkat�s wiill dk nti and delivers rrojem 
progret\S roptm�. l,Cvchip.1 nntl ml hcres 10 d1� bttd�i!I. 1imdlrw nnd qUJ1li1y cc:imrol plnn, 

Company and Proj,-.:1 Munue�r �;,p"'°iCJ1ce ii�t: 

Mllitl1H)adt! C11w1IV 
C'Otunct fk;rson• Allb11!,/I Uwme 
Ph ,111e: JO�•Ji5-�0Q2ctc 46� 
Emell. 111luut1e@rni1IIllklmle.g11\ 
MD.C Crojeet'# 2012()00.J 
Pn�,e Contr.:1�1nr 
Drai, 1uyc 
Durruioi1 Ill' work: Olll!mng 
Year; -2�2 
Ain1,1111I: s 1.:wo.om,.1�1 

Villag1;- of Palmct1(l Bo) 
C:outnc:f p.crs;:m: Dionisio Torre. 
Pltime: J05Jli;9��08(i 
t111llll. dlt,rn:ll/!}f)'1I Jllctt('ll•11)·0.S<3v 
Pro_jc�Lit:!On.11-r>1t4 
Prunt C onm,ctor 
Drai1U1:ge 
D,1rmion of work: C'.Qmpleted 
Y�ttr 20:22 
Atn1,1uui°• $ 7,1Q,(l6J ,tlti 

!'rue Non.Mcade:my 
Cn111ru..'1 pct,;0I1. Dnvili Britez 
Plmn�: 781!42'1·S�65 
Email; davirJ@lv9:�d;tvi1l1und1<cnpe.co1lt 
·rri111e Cmura-c:or 
Drub1age 
Duratto11 q[ work: Complet:ed 
Ye11c ;!()2:' 
,\mnur11: S S91'J-IU,U1l 

Gt, of S<11nh Mlr,mi 
. CcmlHd pcn,<>i\, A111"lio C'ilrrn¢1tl1flf�� 
Phone: )0!-403-2072 
llir,Oil: o.;a:rmem1ntc�l!Kl11thminmifl._gov 
Pro,rcc,.4 IJrmnag., $\v61nd l'I� SW 3il-6()tb Stre.er 
Prune l'omr<><;lor 
Ornlnngt' 
l)ur.itfoo. of ,,ork: Cl).mplel<"d 
Ycnr: 2(1� 
/\m,,um:_ �52,480,61 

Bijnyan [lern�1 1tary Schoof 
Co111nct rcrMu1, 111,word Dimm 



eh,;,11�: 305-33:i-302:l 
!'mall: d'!con(tf,comrllSl.net 
PrilJ cd,i/ lnt(ri\,r demolition, i;lryw�l1. 1t1ll5{)UI) &. ctlni=rclc 
Prime C'untr.1cIor 
[)n,ln!lg,c 
011milu11 ur wor�: Contpleto!d 
Yecar: 2021 
Amo1.mt: $4(:,J,42.5.110 

Miami D�u.fo· (. oum:y 
Cvnrn,1 PcrSt)n: Atfo1110 DOJirte, Miami Dade toumv 
MTmnl Dad� Cotmt} 
Prim� 101111uct,,r 
E>raittag� 
l:l\1rrufon of work: un- gol n& 
Yc:.'lr 2l)W 
Amount: $�&. 960.00 

Ml.aml l>srte Cow;ty 
Contbct I'�rson, Pedro Mar,;,,11, Mi1,mi D,1J� C1111my 
Miami Dotie Conmy 
F'J'lnw Comrae.1or 
l)rainqgl! 
Durntinn i,F,�mk: nn,, gC1lng 
Y<w� '.!O I !l 
Ammml; $990,000 

MiamL D(lde Cl>Llntv 
Contac1 Pmon: Jo'se Gutierrez, MiAflli Dade-Count) 
Mi3mi Dade C.1 ,urry 
Pnme Com:r.ucLUr 
Drainaee 
D,1rrul()Tl (It wotk ;no 
Y=· 2018 
/\n111u1i1: S670&,!\<l\l.00 

Miami 0-.ide C:ounry 
CnnmctP�rsna: Alfonz<i Duarte, Mimni Dade Cu11.111� 
Miruni .Dude County 
Printc Ct)nlrnctlll 

Draffi�c 
Duratlon of work: 11\5 
Year: 2010 
Amotmt· $1JJ5,0<lJ,()(I 

Miami Dade Coumy 
Contactf'erson DU!IOe t-.,opp. Miami r,u1k Cvunl> 
Millmi Dade O>w1ty. PROl'i 
Prime COrlltltel�lt ·Bal htoum Rt:nO�,llil>n 
Dlrrlllkm or \Sl'!k: 365 
Year 201g 
/\rnl)urll: S lol,fll\O.l')(l 

Miimi'i 111uh' county 
Coa11u•1 P�r-.on 1.,11}' Mon:ni\ Minml l)nJ� Cc,umy 
Mi,,m I l)uuc <'11uniy 
Prim� c,,ittract<lr • 
brait,oge 
Duranon of wor�: 240 
Vear: 2018 
Amount: Sio33,J35.3t, 



Mlruni D�d� C1,u111� 
Contact Prrsom Silvia Perez,_ Miruni D11,Jr Count} 
Miwni Dade Coun!) 
Prime Cimtractut 
!)min� 
l)ur,illun ,,r Wt•fk. 2.1() 
Year: 2018 
Am,1u111: $3o0.450.2a 



CLIENT REFERENCE LETTER 

To Whom It May Concern, 

Subject: Reference Letter for Bid No. 2023-35 Royal Pointe (NW 158 Terrace) Drainage Improvement Project 

Name of Bidder:, ___ H_art_e_c_G_ro_up_l_Nc _ _ ____ _ 
The above-referenced contractor is submitting a bid solicitation that has been issued by the Town. We require 
that the Bidder provide written references with their Bid submission and by providing you with this document 
the Contractor requests that you provide the following reference information. We would appreciate you 
providing the information requested below as well as any other information your feel is pertinent: 

Name of Project: 77., V, //qc., ,,, ()/1 l'.a/a,,, tin Ba ,� 6u 6 /i,g ,;:/t, .&/ lT / 
Name of Project Owner: Vi 1/4'1,g ,c IJ /1- l'.a /,.,, e.t-tn l? @J/ 0 ,./ / "' ,7,,,,--,e,,,yir Scope of work: bra w151 "; /?q,, cl,,,

,y
, NiLlt

,:;,
n SJ Re-ruAo,,or., 6'"u.,, k-cl £ '-'s>.,., o/" ,.,, 

Value of Project: $ 7q, tJ4'.? Is construction ongoing? D Yes � 

Value of Construction: $ 7/il, �t'/d If no, was construction completed on time? ll1¼s D No 

Delivery Method: iloesign-Bid-Build D CM @ Risk D Design-Build D Other: _ _ _ _ _  _ 

Was Construction completed within budget? iefves D No 
/ 

Did the Contractor contribute to any delay(s) or increased cost? D Yes efNo 

Causes for Delays or Cost Increases: llil'oesign D Contractor efowner D Regulatory ON/A 

Management of Subcontractors: �bove expectations D Average D Below expectations 

Project Safety Management: iefAbove expectations D Average D Below expectations 

Was the Contractor responsive to the Project Owner? ✓ves D No 

Was the Contractor timely with reviews and submittals? 

Number of Change Orders: �� __ Were any Contractor driven? □ Yes efNo 

Would you enter into a contract with the Contractor again in the future? �es D No 

If no to any of the above, please provide details below. Provide any other comment you feel appropriate. 

Thank you for your assistance in helping us in evaluating our bid solicitation. 

Name of individual completing this form: f i tJb /,r/o F. nrre, Date: 

Signature: � - c::::::: � .... ; Title: lJJc,,o,b, r: tJ/? J¾l,//o 6erv/o,� 
Telephone: {6-()�}9 L9 - C{) J/ E-mail: di:4 rr/ <@. -t>ah,ert-,, be-y -,,,0/, 8 6 v 

r / Sincerely, 

Nathalie Garcia, 

Procurement Manager 

49 
Royal Pointe (NW 158 Terrace) Drainage Improvement Project 




