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1. 

SECTION A. NOTICE TO BIDDERS 

1TB Name: Francesca Mary Drainage Improvement Project 
1TB No.: 2024-25 
Pre-Bid Conference: 11:00 AM, August 29, 2024 
Bids Due: 11:00 AM, September 20, 2024 

Solicitation Overview: 
The Town of Miami Lakes (the "Town") will be accepting sealed Bids from qualified firms for the Francesca Mary 
Drainage Improvement Project ("Project"). The Town is seeking an experienced contractor with the right 
combination of price, qualifications, and experience to help ensure that the Town will have a contractor who can 
bring this Project in on time, within budget and according to the plans and specifications, with a minimum of issues 
and change orders. 

Bidders are to submit one (1) original and two (2) physical copies of their Bid, with original signatures together with 
one (1) additional virtual copy of the Bid on a Flash Drive. Sealed Bids, including the Flash Drive must be received 
by the Town of Miami Lakes, Town Clerk at 6601 Main Street, Miami Lakes, Florida no later than 11:00 AM, 
September 20, 2024, at which time the Bids will be opened. 

A Non-Mandatory, Pre-Bid Conference is scheduled for 11:00 AM, August 29, 2024, at Town of Miami Lakes Town 
Hall. It is strongly recommended that potential Bidders attend this meeting. The meeting space has limited capacity, 
so we request that no more than two representatives from any one company attend the meeting. 

General Instructions: 

Bidders must carefully review all the materials contained herein and prepare their Bids accordingly. The detailed 
requirements set forth below will be used to evaluate the Bids and failure of a Bidder to provide the information 
requested for a specific requirement may render their Bid non-responsive and will result in rejection. 

Copies of the 1TB will only be made available on the Town's website, Public Purchase, and the Onvia DemandStar 
("DemandStar") website. Copies of the 1TB, including all related documents can be obtained by visiting the Town's 
website at Town of Miami Lakes - Growing Beautifully- Current Solicitations (miamilakes-fl.gov), on Public Purchase 
at www.publicpurchase.com, or on DemandStar's website at www.demandstar.com. If you use Public Purchase or 
DemandStar, it is strongly recommended that you register with them to receive notifications about this solicitation. 

Minimum Requirements to Submit a Response: 

To be eligible for award of this project, bidders must: 
Possess a minimum of five (5) years of experience performing drainage improvement work of a similar size, 
scope, and complexity for local and county government agencies. 

2. Must have completed at least five (5) drainage improvement projects in the past three (3) years demonstrated 
through five (5) Form CRL- Client Reference Letters; 

3. Possess a valid State of Florida Certified General Contractor license or a Certificate of Competency from the 
Miami-Dade County's Construction Trades Qualifying Board as a General Engineering Contractor or as a 
Specialty Engineering Contractor; and 

4. Self-perform at least thirty percent (30%) of multiple trade work. 

The Town will consider a Bid as responsive where a Bidder has less than the stipulated minimum number of years 
of experience solely where the Bidder has undergone a name change and such change of name has been filed with 
the State of Florida. 

Pursuant to subsection (t) "Cone of Silence" of Section 2-11.1 "Conflict of Interest and Code of Ethics Ordinance" of 
Miami Dade County, public notice is hereby given that a "Cone of Silence" is imposed concerning this solicitation. 
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The "Cone of Silence" prohibits certain communications concerning the substance of RFP's, RFQ's or Bids, until such 

time as the Town Manager makes a written recommendation to the Town Council concerning the solicitation. Any 
questions concerning the substance of this, or any other solicitation advertised by the Town must be submitted 
in writing to procurement@miamilakes-fl.gov.while the Cone of Silence is in effect. No other communications, 
oral or otherwise, will be accepted. Failure to comply with the Cone of Silence may result in the rejection of a 

Submittal. For additional information concerning the Cone of Silence please refer to Section 2-11.1 of Miami-Dade 

County Code. 
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6. 

SECTION B. INSTRUCTIONS TO BIDDERS 

Bl DEFINITION OF TERMS 
1. Award means that the Town Manager or Town Council, as applicable, has approved the award of a contract. 

2. Bid means the Submittal tendered by a Bidder in response to this solicitation, which includes the price, 
authorized signature and all other information or documentation required by the Invitation to Bid ("ITB") at 
the time of submittal. 

3. Bid Form means the form that contains the goods or services to be purchased and that must be completed 
and submitted with the Bid. 

4. Bidder means any person, firm or corporation, or its duly authorized representative tendering a Submittal in 
response to this solicitation. 

5. Change Order means a written document ordering a change in the Contract price or Contract time or a 
material change in the Work. 

Completion Time means the number of calendar days specified for Final Completion of the Project. 

7. Cone of Silence means the time period and method of communications as required by Section 2-11.1 of the 
Miami-Dade County Code, which state that the Cone of Silence shall be in effect from the date the 1TB is issued 
until the Town Manager issues a written recommendation. 

8. Consultant means a firm that has entered into a separate agreement with the Town for the provision of 
professional services. 

9. Contract means the 1TB, the addendum, and the Bid documents that have been executed by the Bidder and 
the Town subsequent to approval of award by the Town. 

10. Contract Documents means the Contract as may be amended from time to time, and plans, specifications, 
addendum, clarifications, directives, Change Orders, payments, and other such documents issued under or 
relating to the Contract. 

11. Contractor means the Successful Bidder who is issued a Purchase Order, Contract, Blanket Purchase Order 
agreement, or Term Contract to provide goods or services to the Town and who will be responsible for the 
acceptable performance of any Work and for the payment of all legal debts pertaining to the Work under the 
Contract. 

12. Cure means the action taken by the Contractor promptly, after receipt of written notice from the Town of a 
breach of the Contract Documents, which must be performed at no cost to the Town, to repair, replace, 
correct, or remedy all material, equipment, or other elements of the Work or the Contract Documents affected 
by such breach, or to otherwise make good and eliminate such breach. 

13. Cure Period means the period of time in which the Contractor is required to remedy deficiencies in the Work 
or compliance with the Contract Documents after receipt of a written Notice to Cure from the Town identifying 
the deficiencies and the time to Cure. 

14. Days mean calendar days unless otherwise specifically stated in the Contract Documents. 

15. Defective Work means (a) Work that is unsatisfactory, deficient, or damaged, does not conform to the 
Contract Documents, or does not meet the requirements of any inspection, test, or approval, or (b) Work 
associated with punch list items that the Contractor fails to complete within a reasonable time after issuance 
of the punch list by the Project Manager. 

16. Design Documents, Plans or Sketch means any construction plans and specifications, or graphic 
representation included as part of the Contract. 

17. Division or The Division means the State of Florida, Division of Emergency Management 

18. Field Directive means a written directive to effect changes to the Work, issued by the Project Manager, 
Consultant or the Town Department Director that may affect the 1TB Contract price or time. 
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19. Final Completion means the date the Contractor has completed all the Work and submitted all documentation 
required by the Contract Documents. 

20. Free on Board (F.O.B.) means the Contractor is solely responsible for the purchase, delivery, off-loading, and 
installation of al l equipment and material(s) and assumes al l l iabi lity for replacement of any damaged 
equipment or material(s) and filing any and all claims with suppliers. 

21. Inspector means an authorized representative of the Town assigned to make necessary inspections of 
materials furn ished by Design-Build Firm and of the Work performed by the Contractor. The Town, at is sole 
discretion, may hire a professional consultant to perform the inspections. 

22. Materials mean goods or equipment incorporated into the Work or used or consumed in the performance of 
the Work. 

23. Notice of Award means any correspondence from the Town that informs the successful bidder of a contract 
award for this 1TB. 

24. Project means a task or series of tasks that the Contractor must complete in accordance with the Contract 
Documents. 

25. Project Manager means the individual assigned by the Town Manager or designee to manage a Project. 

26. Request for Information (RFI) means a request from the Contractor seeking an interpretation or clarification 
relative to the Contract Documents. The RFI, which must be clearly marked RFI, must clearly and concisely set 
forth the issue(s) or item(s) requiring clarification or interpretation and why the response is required. The RFI 
must set forth the Contractor's interpretation or understanding of the document(s) in question, along with the 
reason for such understanding. 

27. Responsive Bidder means the Bidder whose Bid conforms in all material respects to the terms and conditions 
included in the 1TB. 

28. Responsible Bidder means a Bidder who has the capabil ity in all respects to perform in ful l  the contract 
requirements, as stated in the 1TB, and integrity and reliability that will assure good faith performance. 

29. Subcontractor means a person, firm or corporation having a direct contract with Contractor, including one 
who furn ishes material, equipment, or services necessary to perform the Work. 

30. Submittal means the documents prepared and submitted by the Bidder in response to this 1TB. 

31. Substantial Completion means that point at which the Project is at a level of completion i n  substantial 
compliance with the Contract Documents and is fit for use in its intended purpose. Substantial Compliance will 
not be deemed to have occurred until any and all governmental entities, with regulatory authority or which 
have jurisdiction over the Work, have conducted all final i nspections, and approved the Work. Beneficial use 
or occupancy will not be the sole factor in determining whether Substantial Completion has been achieved 
unless a temporary certificate of completion has been issued. 

32. Town means the Town Council of the Town of Miami Lakes or the Town Manager, as applicable. 

33. Town Manager means the duly appointed chief administrative officer of the Town of Miami Lakes or designee. 

34. Unbalanced Bid means pricing that is not consistent with pricing i n  the industry or with market cond itions and 
a comparison to the pricing submitted by other Bidders. 

35. Work as used herein refers to all reasonably necessary and inferable labor, material, equipment, and services, 
whether or not specifically stated, to be provided by the Contractor to fulfill its obligations under the Contract 
Documents. 

B2 BID PROCESS 

B2.0l GENERAL REQUIREMENTS FOR BID PROCESS 
The 1TB, Bid Form and any addendum that may be issued constitute the complete set of requirements for this 
1TB. The Bid Form page(s), and al l forms contained in the 1TB must be completed, signed, and submitted in 
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accordance with the requirements of Section B. All Bids must be typewritten or filled in with pen and ink and 
m ust be signed in blue ink by an officer or employee having authority to bind the company or firm. Errors, 
corrections, or changes on any document must be initialed by the signatory of the Bid. Bidder will not be 
allowed to modify its Bid after the opening time and date. 

(i) Joint Venture or Teaming Agreements 

Joint venture firms or teaming agreements will not be considered for award under this 1TB. 

B2.02 PREPARATION OF BID 
The Bid Form contains multiple line-items, and the Bidder m ust provide prices for all line-items and must 
provide the price for the total Bid amount. Failure to include pricing on all line-items as well as the total Bid 
Amount will result in the Bid being found non-responsive. 

Bidder must use the blank Town forms provided herein. The Bid must be signed and acknowledged by the 
Bidder in accordance with the directions within this 1TB. Failure to utilize or fully complete the Town's forms 
may result in a determination that the Bid is non-responsive. 

A Bid will be considered non-responsive if it is conditioned on modifications, changes, or revisions to the terms 
and conditions of the 1TB. 

All Bid prices are to include the furnishing of all labor, materials, equipment, all overhead/indirect expenses, 
and profit, necessary for the completion of the Work, except as may be otherwise expressly provided for in 
the Contract Documents. 

B2.03 ESTIMATED QUANTITIES 
The quantities stated on the Bid Form are solely estimates of what the Town anticipates its needs are for the 
initial year of the Contract. The stated quantities do not reflect the actual quantities to be ordered and the 
Town has not established any minimum quantities and no guarantee is expressed or implied as to the total 
quantity of Work to be issued to a Contractor. The Town reserves the right, at its sole discretion, to make 
adjustment to the number and/or location of the Bid items. The failure of the Town to order any minimum 
quantities does not form any basis for a claim by the Contractor for lost work or profits. 

B2.04 LINE-ITEM QUANTITIES 
The estimated quantities will be used solely for bid comparison purposes for the Town to determine the lowest 
responsive and responsible. No guarantee is expressed or implied as to the total quantity of Work to be issued 
to a Contractor. 

B2.05 ADDITIONAL LINE-ITEM PRICING 
The Town reserves the right to request price quotes for additional items not contained in the initial award. 
Should the Town add any additional line-items the Town will do so through the Change Order process. 

B2.06 BID PREPARATION COSTS AND RELATED COSTS 
All costs involved in the preparation and submission of a Bid to the Town, or any work performed in connection 
therewith is the sole responsibility of the Bidder(s). No payment will be made for any Bid received, or for any 
other effort required of or made by the Bidder prior to commencement of Work as defined by any contract 
duly approved by the Town Council or Town Manager. The Town will bear no responsibility for any cost 
associated with any j udicial proceedings resulting from the 1TB process. 

B2.07 PRE-BID CONFERENCE 
A non-mandatory pre-bid conference will be held in the Community Conference Room at the Government 
Center, 6601 Main Street, Miami Lakes, FL 33014 at 11:00 AM, August 29, 2024. 
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B2.08 QUALI F ICATION OF B I DDERS 

B idder, by virtue of subm itti ng its Bid, cert ifies that it is qua l if ied and capa ble of performing the Work requ i red 

under  the Contract .  To qua l ify for awa rd, B idder m ust meet the m in imum qua l ification req u i rements stated i n  

Section A. B idders m ust complete t h e  attached Question na i re Form and  i nc lude i t  with the i r  B id . Fa i l u re to 

com plete and submit  th is  form or to meet the m i n i m um qua l ifications wi l l  resu lt in the B id being deemed non­

responsive. The Town may at its sole d iscretion a l low a Bidder to a mend an incomplete Questionna i re d uring 

the eva l uation process provided that the Bidder has included the Quest ionna i re i n  its B id .  

B2 .09 EXAMI NATION OF CO NTRACT DOCUMENTS 

It is the respons ib i l ity of each B idder, before submitt ing a B id  in response to th is 1TB to: 

a .  Ca refu l ly review t h e  1TB, incl ud i ng a n y  Addend u m  a n d  notify t h e  Town o f  any confl icts, errors, or 

d iscrepa ncies. 

b. Take into accou nt federal,  state a nd local ,  inc lud ing, without l im itation, the Town's Code, and Miami ­

Dade Cou nty and  the  State of  F lori da's statutes laws, rules, regulat ions, and  ordina nces that  may affect 

a B idder's ab i l ity to perform the Work. 

c .  Study and carefu l ly correlate Contractor's observations with the requ i rements of the 1TB. 

The submission of a B id i n  response to th is  sol ic itation constitutes a n  incontrovertib le  representat ion by Bidder 

that i t  wi l l  comply with the requ i rements of the Contract Documents and that without exception, the B id is 

premised upon perform i ng and fu rn ish ing the Work requ i red under  the Contract Documents a n d  that the 

Contract Documents a re sufficient i n  deta i l  to ind icate and convey understa nd ing of al l  terms and condit ions 

for the performance of the Work. 

B2.10 I NTERPRETATIONS AND CLAR IF ICATIONS 

Al l  q uestions a bout the mea n i ng or  intent of the 1TB, must be d i rected i n  wr it ing and  submitted by e-ma i l  to 

the Procurement Office, at procurement@miami lakes-fl .gov. I nterpretation or c larifications considered 

necessary by the Town in response to such questions wi l l  be issued by means of an addend u m .  All addenda 

wi l l  be posted on  the Town's website, Pub l i c  Purchase, and  Dema ndSta r.  It i s  the so le respons ib i l i ty of the 

B idder to obta i n  a l l  addenda by visiti ng the Town's website. Written questions m ust be received no less than 

ten ( 10) days pr ior to b id opening.  O n ly q uestions a nswered by written addenda wi l l  be b ind ing. Verba l 

i nterpretation or cla rifications wi l l  be without lega l effect. 

B2 . 11  POSTPONEM ENT OF B I D  OPEN ING DATE 

The Town reserves the right to postpone the date for receipt and  open ing of B ids and  wi l l  make a reasona ble 

effort to give at least five (5)  ca lendar days' not ice pr ior to the Bid openi ng date of a ny such postponement to 

prospective Bidders .  Any such postponement wi l l  be annou nced through the issua nce of an  addendum posted 

to the Town's website. 

B2 .12 ACCEPTAN CE OR REJ ECTION OF  B IDS 

The Town reserves the right to reject any and a l l  B ids, with or without cause, to waive techn ical e rrors and 

i nformal ities, or  to cance l  or  re-issue th is  sol icitat ion .  The Town a lso reserves the right to reject the B id of  a ny 

B idder who has fa i led to previously perform under  a contract or who is i n  a rrea rs to the Town . 

(i) Unbalanced Bids 

The Town reserves the right to reject a ny B id where the l i ne-item pr ic ing i s  determined to be u n ba lanced .  

Such determi nat ion wi l l  be made at the so le  d iscretion of the Town .  An U n ba la nced B id price, which w i l l  be 

determ ined at the sole d iscretion of the Town, inc ludes, but is not l i m ited to, prici ng that is not consistent 

with pr ic ing in  the i ndustry or  with m arket cond it ions and a comparison to the pric ing subm itted by other 

Bidders.  An U n ba lanced Bid typica l ly  occurs where the prices for one or more- l ine items a re too low a pr ice 
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to cover the actua l  cost to perform the Work ( inc lud ing overhead and  profit) or too h igh a price where 

excessive profit w i l l  occu r. 

B2 .13  WITH D RAWAL OF B I D  

B idder  warrants, b y  virtue o f  b idd ing, that its B i d  and  t h e  prices quoted i n  its B i d  a re firm and  i rrevoca ble for 

acceptance by the Town for a period of one hundred twenty (120) ca lendar days from the date of the B id 

subm itta l dead l i ne .  B idder may change or  withdraw its B id  pr ior to the B id  submitta l deadl ine .  Al l  changes or 

withdrawals m ust be made i n  writ ing to the Town Clerk. Ora l/Verbal mod ifications wi l l  not be va l i d .  Once the 

Town makes a n  Award, the B id  cannot be withdrawn. 

B2 .14 O P E N I N G  OF B IDS 

Bids w i l l  be publ ic ly opened at the appointed t ime and p lace stated i n  the 1TB and  the names of the Bidders 

wi l l  be a nnounced . The Town at its so le opt ion may read the B id prices. Late Bids wi l l  not be opened.  Town 

staff is not responsib le for the premature open ing of a B id  if the Bid is not properly sea led, add ressed, and  

l abeled.  B idders or thei r a uthorized agents a re i nvited to  be  present at the B id  opening.  Any  addit ional  

i nformation on the B id  Submitta ls w i l l  be made ava i l able i n  accorda nce with F lor ida Statute 119.071, 

Paragraph (b)  of su bsection (1), item 2, as amended . Review of the Bid Subm itta ls  by Town staff wi l l  determine 

the lowest responsive a nd responsi b le B idder(s ) .  

B2 .15 LOCAL PREFERENCE 

This 1TB i s  subject to loca l preference u nder Section 13 of Town Ordi nance 17-203 . I n  order to qua l ify, B idders 

seeking preference must sub m it the Local Vendor Preference Certifi cation Form with a l l  req u i red supporting 

docu mentat ion .  The Local Vendor Preference Certification Form can be found  on the Town's website at Town 

of M i a m i  Lakes - Growi ng Beautifu l ly - Local  Preference (m iami l akes-fl .gov). 

B2 . 16  T I E  B I DS 

Preference sha l l  be given to bus i nesses with Drug-Free Workplace programs.  Whenever two (2 )  or more bids 

which a re equa l  i n  price, the Award wi l l  be determ ined i n  accordance with Florida Statute 287.133(2) (a ) ,  the 

Drug-Free Workplace Act. Where t ie B ids st i l l  exist, the Awa rd wi l l  be made to one of the B idders at the sole  

d iscretion of  the Town Manager. 

B2 .17  AWARD OF CO NTRACT(S) 

The Town antic i pates award ing a contract to the lowest respons ive and responsib le Bidder(s) that is i n  the best 

i nterest of the Town.  

The Town may req u i re demonstrat ion of  com petency a nd, at its so le  d iscretion, conduct s ite vi sit(s) and  

i nspect ions of  the  B idder's place of business, req u i re the  B idder  to  fu rn ish docu mentat ion or  req u i re the 

Bidder to attend a meeting to dete rmine the B idder's  qua l ifications a nd ab i l ity to meet the terms and 

condit ions of th is Contract. The Town wi l l  consider, but not be l im ited to, such factors as fi nanc ia l  capabi l ity, 

l abor  force, equ ipment, experience, knowledge of the trade work to be performed, the qua ntity of Work being 

performed by the Contractor and past performance on Town and other contracts. In no case wi l l  the Award 

be made unt i l  a l l  necessary i nvestigations have been made i nto the respons i b i l ity of the Bidder and  the Town 

is satisfied  that the B idder(s) is qua l ified to perform the Work. 

B2 . 18 B I D  PROTEST PROCESS 

Any B idder wish ing to fi le  a protest as to the requ i rements or  award of this 1TB m ust do so in accorda nce with 

Town Ordi na nce 17-203, Sect ion 16, which is ava i lable at Town of M iam i  La kes - Growing Beautifu l ly - Home 

(m iam i la  kes-fl .gov). 
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B2.19 EXECUTION OF CONTRACT 
The Successful Bidder must, with in fourteen (14) calendar days after receiving a Notice of Award, sign and 
deliver to the Town the Contract Execution and Certificate of Authority forms found in Section E, together with 
the acceptab le bonds as required in Article B2.20, Performance & Payment Bonds, below. 

B2.20 PERFORMANCE & PAYMENT BONDS 
The Successful Bidder must, within fourteen (14) calendar days after receiving a Notice of Award, submit a 
performance and payment bond ("Bond") using the attached Performance Bond forms in the amount of the 
contract value. The Bond will guarantee the completion of the Work covered by the Contract Documents as 
well as the payment of all suppl iers, Subcontractors, and the Contractor's workforce. The Bond(s) shall not 
contain a provision allowing the Surety(ies) to cancel the Bonds prior to the completion of the Contract, 
including the option to renew years. 

The Bond must be executed by a surety company of recognized standing, authorized to do business in the 
State of Florida as a surety. 

B3 REQUIRED FORMS & AFFIDAVITS 

B3.01 COLLUSION 
Where two (2) or more related parties, as defined in this Article, each submit a response to an 1TB, such 
submissions will be presumed to be collusive. The foregoing presumption may be rebutted by the presentation 
of evidence as to the extent of ownership, control, and management of such related parties in preparation 
and submission under such 1TB. Related parties mean employees, officers or the principals thereof which have 
a direct or indirect ownership interest in another firm or in which a parent company or the principals thereof 
of one Bidder have a direct or indirect ownership interest in another Bidder for the same project. 1TB responses 
found to be collusive will be rejected. Bids must be developed independently. Where two or more Bidders 
have worked together, discussed the details of their bids prior to submission of their Bids or worked together 
in independently submitting Bids such actions will be deemed to be collusion. 

B3.02 RELATIONSHIPS WITH THE TOWN AFFIDAVIT 
The Bidder must identify any relationship the owners or employees have with the Town's elected officials or 
staff using the Relationships with the Town affidavit found in Section E, Forms. 

B3.03 CONFLICT OF INTEREST/ANTI-KICKBACK 
Bidder must complete and submit the Conflict of Interest, Anti-Kickback and Proposer's Relationships to the 
Town Affidavits found in Section E, Forms, in its Bid. Bidder certifies that its Bid is made independently of any 
assistance or participation from any Town employee, elected official, or contractor working for or on behalf of 
the Town, who assisted in any aspect with the development, evaluation, or award if this or any solicitation 
issued by the Town. 

Town employees may not contract with the Town through any corporation, or business entity in which they 
or their immediate family members hold a controll ing financial interest (e.g., ownership of five (5) percent or 
more). Immediate family members, including spouse, parents, and children are also proh ibited from 
contracting with the Town without the prior approval of the Town Council. 

Miami-Dade County Ordinance 2-11.1, Conflict of Interest & Code of Ethics ordinance or the provisions of 
Chapter 112, Part Ill, Fla. Stat., Code of Ethics for Public Officers, and Employees, as applicable and as amended 
are hereby included into and made a part of this solicitation. 

B3.04 PUBLIC RECORDS AFFIDAVIT 
The Town shall comply with the Public Records Law as provided by Chapter 119, Florida Statutes, and all 
applicable amendments. Applicants must invoke the exemptions to disclosure provided by law in the response 
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to the solicitation and must identify the data or other materials to be protected by separate envelope and 
must state the reasons why such exclusion from public disclosure is necessary. The submission of a response 
authorizes release of your firm's credit data to the Town. 

All prospective Bidders must complete and submit the Compliance with Public Records Law affidavit with their 
Bid. Failure to submit the completed affidavit may result in the Bid being deemed non-responsive. Bidders, by 
submitting the Compliance with Public Records Law affidavit, specifically acknowledge their obligation to 
comply with Section 119.0701, Florida Statutes. 

B3.05 PUBLIC ENTITY CRIMES ACT 
In accordance with the Public Entity Crimes Act, (Section 287.133, Florida Statutes) a person or affiliate who is 
a contractor, who had been placed on the convicted vendor list following a conviction for a public entity crime 
may not submit a bid on a contract to provide any goods or services to the Town, may not submit a bid on a 
contract with a public entity for the construction or repair of a public building or public work, may not submit 
bids on leases or real property to the Town, may not be awarded or perform work as a contractor, supplier, 
subcontractor, or consultant under a contract with any public entity, and may not transact business with the 
Town in excess of the threshold amount provided in Section 287.917, Florida Statutes, for Category Two for a 
period of 36 months from the date of being placed on the convicted vendor list. Violation of this section by 
the Contractor will result in rejection of the Bid, termination of the contract, and may cause Contractor 
debarment. 

END OF SECTION 
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SECTION C. GENERAL TERMS & CONDITIONS 

Cl GENERAL REQUIREMENTS 

Cl.01 GENERALLY 
The employee(s) of the Contractor will be considered to be at all times its employee(s), and not employee(s) 
or agent(s) of the Town or any of its departments. 

The Contractor agrees that the Contractor will at all times employ, maintain and assign to the performance of 
the Contract a sufficient number of competent and qualified professionals and other personnel to meet the 
requirements of the Work to be performed. 

The Contractor agrees to adjust staffing levels or to replace any staff personnel if so requested by the Town 
Manager or designee, should the Town Manager or designee make a determination that said staffing is 
unacceptable or that any individual is not performing in a manner consistent with the requirements for such 
a position. 

The Contractor represents that its staff personnel have the proper skills, training, background, knowledge, 
experience, rights, authorizations, integrity, character, and licenses necessary to perform the Work, in a 
competent and professional manner. 

The Contractor must at all times cooperate with the Town, or the Consultant (if any) and coordinate its 
respective Work efforts to most effectively and efficiently progress the performance of the Work. 

The Town, the Consultant (if any) and other agencies authorized by the Town, must have full access to the 
Project site at all times. 

The apparent silence of the Contract Documents as to any detail, or the apparent omission from them of a 
detailed description concerning any Work to be done and materials to be furnished, will be regarded as 
meaning that only best practices are to prevail and only materials and workmanship of the best quality are to 
be used in the performance of the Work. 

Cl.02 RULES AND REGULATIONS 
The Contractor must comply with all laws and regulations applicable to provision of services specified in the 
Contract Documents. The Contractor must be familiar with all federal, state, and local laws, rules, regulations, 
codes, and ordinances that affect the Work. 

Where portions of the Work traverse or cross federal, state, county or local highways, roads, streets, or 
waterways, and the agency in control of such property has established standard specifications, rules or 
regulations governing items of Work that differ from these specifications, the most stringent specifications, 
rules, and regulations will apply. 

Cl.03 HOURS FOR PERFORMING WORK 
All Work must be performed in accordance with the Town's Noise Ordinance No. 04-50 unless specifically 
stated otherwise herein or in a Work Order. Work to be performed outside these hours will require the prior 
written approval of the Project Manager. 

Cl.04 SUBCONTRACTORS 
Contractor is solely responsible for all acts and omissions of its Subcontractors. Nothing in the Contract 
Documents creates any contractual relationship between any Subcontractor and the Town. Contractor is 
responsible for the timely payment of its Subcontractors and suppliers as required by Florida Statute Chapter 
218.735. Failure to comply with these payment requirements will place the Contractor in default of the 
Contract. 
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Contractor must not employ any subcontractor against whom Town may have a reasonable objection. 

Contractor must utilize the Subcontractors identified in its Bid submission. The replacement, addition, or 
deletion of any Subcontractor(s) will be subject to the prior written approval of the Project Manager. 

Bidders that will be using a temporary labor company to provide staffing for the Project must complete the 
Leased Employees Affidavit Form and include it with their Bid. Failure to include this form may result in the 
Bid being rejected as non-responsive. 

Cl.OS CONSULTANT SERVICES 
The Town, at its sole discretion, may hire a Consultant who may serve as the Town's representative for the 
Contract. Where a Consultant has been identified, the Consultant and the Project Manager will both have 
authority to act on behalf of the Town to the extent provided for in the Contract Documents, and where such 
authority has been delegated in writing by the Town Manager. 

Cl.06 AUTHORITY OF THE PROJECT MANAGER 
The Town Manager hereby authorizes the Project Manager to determine, all questions of any nature 
whatsoever arising out of, under or in connection with, or in any way relating to or on account of the Work, 
and questions as to the interpretation of the Work to be performed under the Contract Documents. The 
Project Manager may delegate some of the authority contained in this Article to a designee. 

The Contractor is bound by all determinations or orders of the Project Manager and must promptly respond 
to requests of the Project Manager, including the withdrawal or modification of any previous order, and 
regardless of whether the Contractor agrees with the Project Manager's determination or requests. Where 
requests are made orally, the Project Manager will follow up in writing, as soon thereafter as is practicable. 

The Project Manager and/or designee shall have authority to act on behalf of the Town to the extent provided 
for by the Contract Documents, unless otherwise modified in writing by the Town. All instructions to the 
Contractor will be issued in writing through the Town Manager, Project Manager, or designee. 

The Project Manager will not be responsible for the means, methods, techniques, sequences, or procedures 
employed, or for safety precautions and programs in connection with the Work and will not be responsible for 
the Contractor's failure to carry out the Work in accordance with the Contract Documents. 

All interpretations and recommendations of the Project Manager and Consultant will be consistent with the 
intent of the Contract Documents. 

Interpretation of the Contract terms and conditions will be issued by the Town's Procurement Manager. 

The Project Manager and/or designee will have authority to reject Work that does not conform to the Contract 
Documents. Whenever, in their opinion, it is considered necessary or advisable to ensure the proper 
completion of the Work the Project Manager or Consultant have authority to require special inspections or 
testing of the Work, whether or not such Work is fabricated, installed or completed. 

The Project Manager's authority to act under this paragraph, or any decision made in good faith either to 
exercise or not to exercise such authority, shall not give rise to any duty or responsibility of the Project 
Manager owed to the Contractor, any subcontractor, supplier or any of their agents, employees, or any other 
person performing any of the Work. 

The Project Manager is not responsible for the acts or omissions of the Contractor, any Subcontractor, or any 
of their agents or employees, or any other persons performing any of the Work. 

Cl.07 INDEPENDENT CONTRACTOR 
The Contractor is engaged as an independent business and agrees to perform Work as an independent 
contractor. In accordance with the status of an independent contractor, the Contractor covenants and agrees 
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that the Contractor will conduct business in a manner consistent with that status, that the Contractor will not 
claim to be an officer or employee of the Town for any right or privilege applicable to an officer or employee 
of the Town, including, but not limited to worker's compensation coverage; unemployment insurance benefits; 
social security coverage; retirement membership, or credit. 

Cl.08 THIRD-PARTY BENEFICIARIES 
Neither Contractor nor Town intends to directly or substantially benefit a third party by this Contract. 
Therefore, the parties agree that there are no third-party beneficiaries to this Contract and that no third party 
will be entitled to assert a claim against either of them based upon this Contract. 

Cl.09 ASSIGNMENT OR SALE OF CONTRACT 
The performance of this Contract will not be transferred pledged, sold, delegated, or assigned, in whole or in 
part, by the Contractor without the prior written consent of the Town. It is understood that a sale of the 
majority of the stock or partnership shares of the Contractor, a merger or bulk sale, an assignment for the 
benefit of creditors will each be deemed transactions that would constitute an assignment or sale hereunder. 
The Town may request any information it deems necessary to review any request for assignment or sale of 
the Contract. 

The Contractor must notify the Project Manager prior to any Assignment of the Contract, which must be 
approved by the Town for the transfer of the Contract. The Town may, at its sole discretion, elect not to 
approve the transfer of the Contract, which will result in the Contract being terminated in accordance with the 
Termination for Convenience provision of the Contract. Any transfer without Town approval will be cause for 
the Town to terminate this Contract for default and the Contractor will have no recourse from such 
termination. 

Nothing herein will either restrict the right of the Contractor to assign monies due to, or to become due or be 
construed to hinder, prevent, or affect any assignment by the Contractor for the benefit of its creditors, made 
pursuant to applicable law. 

Cl.10 TIME FOR COMPLETION 
Time is of the essence with regard to completion of the Work to be performed under the Contract. Delays and 
extensions of time may be allowed only in accordance with the provisions of the Contract. The time allowed 
for completion is provided for in the Special Terms & Conditions. 

Cl.11 APPLICABLE LAW AND VENUE OF LITIGATION 
This Contract will be enforceable in Miami-Dade County, Florida, and if legal action is necessary by either party 
with respect to the enforcement of any or all of the terms or conditions the sole venue will be Miami-Dade 
County, Florida. 

Cl.12 NON-EXCLUSIVE CONTRACT 
This Contract shall not be deemed to create an exclusive relationship between the Town and the Contractor(s). 
The Town, in its sole discretion, reserves the right to perform, solicit or employ other parties or its own staff 
to perform Work or Services comparable to those covered herein. 

Cl.13 SEVERABILITY 
In the event any provision of the Contract Documents is determined by a Court of competent jurisdiction to 
be illegal or unenforceable, then such unenforceable or unlawful provision will be excised from this Contract, 
and the remainder of the Contract Documents will continue in full force and effect. Notwithstanding the 
foregoing, if the result of the deletion of such provision will materially and adversely affect the rights of either 
party, such party may elect, at its option, to terminate the Contract in its entirety. An election to terminate 
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2. 

the Contract based upon this provision must be made within seven (7) calendar days after the finding by the 
Court becomes final. 

Cl.14 CONTRACT DOCUMENTS CONTAIN ALL TERMS 
The Contract Documents and all documents incorporated herein by reference contain all the terms and 
conditions agreed upon by the parties hereto, and no other agreement, oral or otherwise, regarding the 
subject matter of the Contract Documents will be deemed to exist or to bind any of the parties hereto, or to 
vary any of the terms contained herein. 

Cl.15 ENTIRE AGREEMENT 
The Contract Documents, as they may be amended from time to time, represent the entire and integrated 
Contract between the Town and the Contractor and supersede all prior negotiations, representations, or 
agreements, written or oral. This Contract may not be amended, changed, modified, or otherwise altered in 
any respect, at any time after the execution hereof, except by a written document executed with the same 
formality and equal dignity herewith. Waiver by either party of a breach of any provision of the Contract 
Documents will not be deemed to be a waiver of any other breach of any provision of the Contract Documents. 

Cl.16 INTENTION OF THE TOWN 
It is the intent of the Town to describe in the 1TB the Work to be completed in accordance with all codes and 
regulations governing all the Work to be performed under this Contract. Any work, labor, materials and/or 
equipment that may reasonably be inferred from the Contract as being required to produce the intended 
results must be supplied by Contractor whether or not specifically called for in the Contract Documents. Where 
words, which have well-known technical or trade meanings are used to describe Work, materials or 
equipment, such words will be interpreted in accordance with that meaning. Reference to standard 
specifications, manuals, or codes of any technical society, organization, or association, or to the laws or 
regulations of any governmental authority, whether such reference be specific or by implication, will mean 
the latest standard specification, manual, code or laws or regulations in effect at the time of opening of Bids 
and Contractor must comply therewith. Town will have no duties other than those duties and obligations 
expressly set forth within the Contract Documents. 

Cl.17 PRIORITY OF PROVISIONS 
If there is a conflict or inconsistency between any term, statement requirement, or provision of any exhibit 
attached hereto, any document or events referred to herein, or any document incorporated into the Contract 
Documents by reference and a term, statement, requirement, the specifications or any plans, or provision of 
the Contract Documents the following order of precedence will apply: 

1. In the event of conflicts in the Contract Documents the priorities stated below will govern; 
2. Revisions and Change Orders to the Contract will govern over the Contract; 
3. The Contract Documents will govern over the Contract; 
4. The Special Conditions will govern over the General Conditions of the Contract; and 
5. Addendum to an 1TB will govern over the 1TB. 

In the event that Drawings and specifications are provided with the Contract the priorities stated below will 
govern: 

1. Scope of Work and Specifications will govern over Plans and Drawings; 
Schedules, when identified as such will govern over all other portions of the Plans; 

3. Specific notes will govern over all other notes, and all other portions of the Plans, unless specifically 
stated otherwise; 

4. Larger scale drawings will govern over smaller scale drawings; 
5. Figured or numerical dimensions will govern over dimensions obtained by scaling; and 
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6. Where provisions of codes, manufacturer's specifications or industry standards are in conflict, the 
more restrictive, strict, or higher quality will govern. 

Cl.18 ROYALTIES AND PATENTS 
All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article, material, 
arrangement, appliance, or method that may be used upon or in any manner be connected with the Work or 
appurtenances, are hereby included in the prices stipulated in the Contract for said Work. 

Cl.19 PURCHASE AND DELIVERY, STORAGE, AND INSTALLATION 
All materials must be F.O.B. delivered and included in the cost of the Work. The Contractor is solely responsible 
for the purchase, delivery, off-loading and installation of all equipment and material(s). Contractor must make 
all arrangement for delivery. Contractor is liable for replacing any damaged equipment or material(s) and filing 
any and all claims with suppliers. All transportation must comply with all Federal, State of Florida, Miami-Dade 
County, and Town rules and regulations. 

No materials will be stored on site without prior written approval by the Town. Requests for material storage 
shall be done using the appropriate Town form by the Project Manager. The Town's Forms are available on 
the Town's website. 

Cl.20 PAYMENT OF MATERIALS STORED ONSITE 
The Town may pay for materials stored onsite upon request by the Contractor, and Town approval. Unless 
otherwise provided in the Contract Documents, applications for payment may include materials and 
equipment not yet incorporated in the Work, but where delivery has been completed and are suitably stored 
on the worksite. Approval of payment applications for such stored items on the worksite shall be conditioned 
upon submission by the Contractor of bills of sale and required insurance, or such other procedures to 
establish owner's title to such materials and equipment, or otherwise to protect owner's interest which are 
satisfactory to the Town. When payment for materials stored is permitted, Contractor must submit a separate 
Schedule for Materials Stored showing line-item, description, previous value received, value incorporated into 
the Work and present value. 

Cl.21 VEHICLES & EQUIPMENT 
Contractor must have on hand at all times clean and in good working order such vehicles, machinery, tools, 
accessories, and other items necessary to perform the Work under this Contract. The Town may require the 
repair or replacement of equipment as reasonably necessary. 

Cl.22 OWNERSHIP OF THE WORK 
The Contractor is solely responsible for all Work, until Final Completion of the Work. Contractor is liable for all 
damage, theft, maintenance, and safety until such time as the Town issues a notice of Final Completion of the 
Work. 

Cl.23 TOWN LICENSES, PERMITS AND FEES 
In accordance with the Public Bid Disclosure Act, 218.80, Florida Statutes, each license, permit, or fee the 
Contractor will have to pay the Town before or during the Work or the percentage method or unit method of 
all licenses, permits and fees required by the Town and payable to the Town by virtue of the Work as part of 
the Contract are as follows: 

1. Contractor must have and maintain during the term of this Contract all appropriate Town licenses. Fees 
for which must be paid in full in accordance with the Town's Fee structure for such licenses. THERE WILL 
NOT BE ANY PERCENTAGE REDUCTION OR WAIVING OF TOWN LICENSE FEES. 

2. During the performance of this Contract there may be times when the Contractor will be required to obtain 
a Town permit for such Work. It is the responsibility of the Contractor to ensure that he has the appropriate 
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Town permits to perform such work as may become necessary during the performance of the Work. Any 
fees related to Town required permits in connection with this Contract will be the responsibility of the 
Contractor and will be reimbursed by the Town. 

Licenses, permits, and fees that may be required by County, State or Federal entities are not included in the 
above list. 

Cl.24 TAXES 
Contractor must pay all applicable sales, consumer, use, and other taxes required by law. Contractor is 
responsible for reviewing the pertinent state statutes involving state taxes and complying with all 
requirements. 

Contractor shall include all sales and other taxes for which it is liable in its Bid price. 

Cl.25 REMOVAL OF UNSATISFACTORY PERSONNEL 
Contractor must at all times enforce strict discipline and good order among its employees and subcontractors 
at the Project(s) site(s) and must not employ on any Work any unfit person or anyone not skilled in the Work 
to which they are assigned. 

The Town may make written request to the Contractor for the prompt removal and replacement of any 
personnel employed or retained by the Contractor, or any or Subcontractor engaged by the Contractor to 
provide and perform services or Work pursuant to the requirements of the Contract Documents. The 
Contractor must respond to the Town within five (5) calendar days of receipt of such request with either the 
removal and replacement of such personnel or written justification as to why that may not occur. The Town 
will make the f inal determination as to the removal of unsatisfactory personnel from the Work. The Contractor 
agrees that the removal of any of such individual(s) does not require the termination or demotion of said 
individual(s). 

Cl.26 DEFECTIVE OR NON-COMPLIANT WORK 
The Project Manager has the authority to reject or disapprove Work that is found to be defective or not in 
compliance with the requirements of the Contract. If required, the Contractor will promptly either correct all 
defective or non-compliant Work or remove such defective Work and replace it with non-defective/non­
compliant Work. Contractor will bear all direct, indirect, and consequential costs of such removal or 
corrections. 

Re-examination of any of the Work may be ordered by the Project Manager and if so ordered, the Work must 
be uncovered by Contractor. If such Work is found to be in accordance with the Contract Documents, the Town 
will pay the cost of reexamination and replacement by means of a Change Order. If such Work is not in 
accordance with the Contract Documents, Contractor will pay such cost. 

Should Contractor fail or refuse to remove or correct any defective or non-compliant Work or to make any 
necessary repairs in accordance with the requirements of the Contract Documents within the time indicated 
in writing by the Project Manager, the Project Manager has the authority to cause the defective/non-compliant 
Work to be removed or corrected or make such repairs or corrections as may be necessary at Contractor's 
expense. Any expense incurred by the Town in making such removals, corrections, or repairs, will be paid for 
out of any monies due or which may become due the Contractor. In the event of failure of the Contractor to 
make all necessary repairs promptly and fully, the Town Manager or designee may declare the Contractor in 
default. 

If, within the warranty period required by the Contract Documents, or by any specific provision of the Contract, 
any of the Work is found to be defective or not in accordance with the Contract Documents, Contractor, after 
receipt of written notice from Town, must promptly correct such defective or nonconforming Work within the 
time specified by Town, without cost to Town. Should the Contractor fail to take such action the Town may 
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ta ke any necessary and  appropriate action and hold the Contractor l i ab le and  responsib le for a l l  costs . The 

Town may take any action a l lowed u nder this Contract or in law to recover a l l  such costs. Noth i ng conta ined 

here in  wi l l  be construed to esta bl ish a period of l imitation with respect to a ny other obl igation which 

Contractor might have under  the Contract Documents, i nc lud ing but not l im ited to, any c la im regard ing latent 
•defects. 

Fa i lure to reject any defective Work or material  does not, i n  a ny way, prevent later rejection when such defect 

is d iscovered, or ob l igate the Town to accept the defective Work. 

Cl .27 COMPLIANCE WITH APPL ICABLE LAWS 

The Contractor must comply with the most recent edit ions and  requ i rements of a l l  app l icable laws, ru le, 

regulat ions, codes, and ord ina nces of the Federa l government, the State of F lor ida, M iam i-Dade Cou nty, and 

the Town.  

Cl .28 NON DISCR I M I NATION, EQUAL E M P LOYM ENT OPPORTU N ITY, & ADA 

Contractor wi l l  not u n lawfu l ly discr im i nate agai nst a ny person, w i l l  provide equa l  opportu n it ies for 

employment, and com ply with a l l  appl icab le provis ions of the Americans with D isab i l it ies Act i n  its 

performa nce of the Work u nder the Contact. Contractor wi l l  comply with a l l  appl icable federa l ,  State of F lor ida, 

M iam i-Dade County, and Town ru les regu lat ions, laws, and ord i na nce as app l ica ble .  

Cl .29 NOTICES 

Whenever either party des i res to give written notice to the other re lat ing to the Contract, such m ust be 

add ressed to the pa rty for whom it is i ntended at the place specified below; and  the p lace for giving the notice 

wi l l  rema i n  unt i l  it has been changed by written notice in com pl iance with the provis ions of th is  Art ic le .  Notice 

wi l l  be deemed given on the date received or with i n  3 days of ma i l i ng, if ma i led through the U n ited States 

Posta l  Service. Notice wi l l  be deemed given on the date sent via e-mai l  or facsim i le .  Notice w i l l  be deemed 

given via courier/del ivery service upon the in it ia l  de l ivery date by the courier/del ivery service. For the present, 

the pa rt ies designate the fo l lowing as the respective p laces for giving of notice: 

For Town : 

Mr .  Edwa rd P idermann Lorenzo Cob ie l l a  

Town Manager Deputy Town Attorney 

Town of M iam i  Lakes Town of M ia m i  Lakes 

6601 Ma in  Street 6601 Ma in  Street 

M iam i  Lakes, F lorida 33014 M iam i  Lakes, F lor ida 33014 

pidermanne@mia m i la kes-fl.gov cobie l la l@m iami l akes-fl .gov 

For Contractor: 

Roberto Gonzalez 

RG Underground Engineering, Inc .  

10830 NW 23 St. 

M iam i .  F l  33172 

ricardo@rgu nderground .com 

Space i ntentiona l ly left b lank 
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During the Work the Contractor must maintain continuing communications with designated Town 
representative(s). The Contractor must keep the Town fully informed as to the progress of the Work under the 
Contract. 

C2 INDEMNITY & INSURANCE 

C2.01 INDEMNIFICATION 
The Contractor must indemnify and hold harmless the Town, its officers, agents and employees from and 
against all liability, claims, damages, losses and expenses, including reasonable attorney's fees and costs at 
both trial and appellate levels arising out of or resulting from the performance of the Work under this Contract, 
caused by negligence, recklessness, intentional misconduct, or any act or omission of the Contractor or anyone 
directly or indirectly employed by Contractor or anyone for whose acts Contractor may be liable. The 
Contractor expressly understands and agrees that any insurance protection required by this Contract or 
otherwise provided by Contractor will in no way limit the responsibility to indemnify, keep and save harmless 
and defend the Town or its officers, employees, agents, and instrumentalities as herein provided. 

The Contractor agrees and recognizes that the Town will not be held liable or responsible for any claims which 
may result from any actions or omissions of the Contractor in which the Town participated either through 
review or concurrence of the Contractor's actions. In reviewing, approving, or rejecting any submissions by the 
Contractor or other acts of the Contractor, the Town in no way assumes or shares any responsibility or liability 
of the Contractor or Subcontractor, under this Contract. The Contractor will defend the Town or provide for 
such defense at its own expense, at the Town's option. 

This indemnification obligation will survive the expiration or termination of this Contract. 

The Town has provided specific consideration for the indemnification of $10.00 from the sums due to the 
Contractor under this Contract. 

C2.02 CONTRACTOR'S RESPONSIBILITY FOR DAMAGES TO THE WORK 
Contractor accepts full responsibility for Work against all losses or damages of whatever nature sustained until 
acceptance by Town Manager or designee, and must promptly repair or replace, at no additional cost to the 
Town any Work, materials, equipment, or supplies damaged, lost, stolen, or destroyed from any cause 
whatsoever. 

Contractor is full responsible for Work against all losses or damages of whatever nature sustained until 
acceptance by Town, and must promptly repair or replace, at no additional cost to the Town any Work, 
materials, equipment, or supplies damaged, lost, stolen, or destroyed from any cause whatsoever. 

C2.03 DEFENSE OF CLAIMS 
Should any claim be made, or any legal action brought in any way relating to the Work under the Contract, the 
Contractor will diligently render to the Town all assistance which the Town may require of the Contractor. 

C2.04 INSURANCE 
Without limiting any of the other obligations or liabilities of Contractor, the Contractor must secure and 
maintain throughout the duration of this Contract, insurance of such type and in such amounts necessary to 
protect its interest and the interest of the Town against hazards or risks of loss as specified below. The 
underwriter of such insurance must be qualified to do business in the State of Florida, be rated "B" as to 
management and "Class V" as to strength or better as rated by the latest edition of Best's Insurance Guide, 
published by A.M. Best Company, Oldwick, New Jersey, or its equivalent, the insurance carrier must have 
agents upon whom service of process may be made in the State of Florida. The insurance coverage will be 
primary insurance with respect to the Town, its officials, employees, agents, and volunteers. Any insurance 
maintained by the Town will be in excess of the Contractor's insurance and will not contribute to the 
Contractor's insurance. The insurance coverages must include a minimum of: 
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a. Worker's Compensation and Employer's Liability Insurance: 

Coverage to apply for all employees for statutory limits as required by the State of Florida's Statutory 
Workers' Compensation Law and all applicable Federal laws. The policy(ies) must include Employer's 
Liability with minimum limits of $500,000 for each accident and a waiver of subrogation. 

b. Comprehensive Business Automobile and Vehicle Liability Insurance: 

This insurance must be written in comprehensive form and must protect the Contractor and the Town 
against claims for i njuries to members of the public and/or damages to property of others arisi ng from 
the Contractor's use of motor vehicles or any other equipment and must cover operation with respect 
to onsite and offsite operations and insurance coverage must extend to any motor vehicles or other 
equ ipment irrespective of whether the same is owned, non-owned, or hired. The limit of liability m ust 
not be less than $500,000 per occurrence, combined single lim it for Bodily Injury Liability and Property 
Damage Liability. Coverage must be afforded on a form no more restrictive than the latest edition of 
the Business Automobile Liability Policy, without restrictive endorsement, as filed by the Insurance 
Services Office. 

c. Commercial General Liability {"CGL"): 

This insurance must be written i n  comprehensive form and must protect the Contractor and the Town 
against claims arising from injuries to members of the public or damage to property of others arising 
out of any act or omission to act of the Contractor or any of its agents, employees, or subcontractors. 
The limit of liability must not be less than $1,000,000 per occurrence, combined single limit for Bodily 
Injury Liability and Property Damage Liability. Coverage must be afforded on a primary and non­
contributory basis and with a coverage form no more restrictive than the latest edition of the 
Commercial General Liability Policy, without restrictive endorsements, as filed by the Insurance 
Services Office, and must include: (1) Premises and/or Operations; (2) Independent contractors and 
Products and/or completed Operations; (3) Broad Form Property Damage, Personal Injury and a 
Contractual Liability Endorsement, includ ing any hold harmless and/or indemnification agreement. 

(1st) Products and/or Completed Operations for contracts with an Aggregate Limit of One Million 
Dollars ($1,000,000) per project. Contractor must maintain in force until at least three years 
after completion of all Work required under the Contract, coverage for Products and Completed 
Operations, includ ing Broad Form Property Damage. 

(2nd) Personal and Advertising Injury with an aggregate limit of One Million Dollars ($1,000,000). 

(3rd) CGL Required Endorsements: 
a) Employees included as insured 
b) Contingent Liability/Independent Contractors Coverage 
c) Contractual Liability 
d) Waiver of Subrogation 
e) Prem ises and/or Operations 
f) Explosion, Collapse and Underground Hazards (if not specifically covered under the policy) 
g) Loading and Unloading 
h) Mobile Equipment (Contractor's Equ ipment) whether owned, leased, borrowed, or rented 

by Contractor or employees of the Contractor. 
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d. Certificate of Insurance 

Contractor must provide the Town Manager or designee with Certificates of Insurance for all required 
policies within fifteen (15) days of notification of a conditional award by the Town. The Certificates of 
Insurance must not only name the types of policy(ies) provided, but also must specifically cite this 
Contract and must state that such insurance is as required by this Contract. The Town reserves the 
right to require the Contractor to provide a certified copy of such policies, upon written request by the 
Town. Each policy certificate must be endorsed with a provision that not less than thirty (30) calendar 
days' written notice must be provided to the Town before any policy or coverage is cancelled, 
restricted, or a material change is made. Acceptance of the Certificate(s) is subject to approval of the 
Town Manager or designee. 

e. Additional Insured 

The Town is to be specifically included as an Additional Insured for the liability of the Town resulting 
from operations performed by or on behalf of Contractor in performance of this Contract. The Town 
must be named as additional insured under the CGL, business automobile insurance and umbrella 
policies. Town must be named as an additional insured under Contractor's insurance, including that 
applicable to the Town as an Additional Insured, m ust apply on a primary basis and any other insurance 
maintained by the Town will be in excess of and will not contribute to Contractor's insurance. 
Contractor's insurance must contain a severability of interest provision providing that, except with 
respect to the total limits of liability, the insurance must apply to each Insured or Additional Insured 
in the same manner as if separate policies had been issued to each. 

All deductibles or self-insured retentions must be declared to and be approved by the Town Manager. 
The Contractor will be responsible for the payment of any deductible or self-insured retention in the 
event of any claim. 

C3 PUBLIC RECORDS 

C3.01 ACCESS, REVIEW AND RELEASE OF RECORDS 
Town will have the right to inspect and copy, at Town's expense, the books, records, and accounts of 
Contractor which relate in any way to the Contract. The Contractor agrees to maintain an accounting system 
that provides for accounting records that are supported with adequate documentation and adequate 
procedures for determining allowable costs. 

f Public Records 

Bidder affirms, by virtue of bidding, that its Bid is a public record, and the public will have access to all 
documents and information pertaining to the bid and the solicitation, subject to the provisions of Chapter 119, 
Florida Statutes. Bidder acknowledges that the Town may provide public access to or provide copies of all 
documents subject to disclosure under applicable law. If the Project is funded by grants, either partially or 
fully, records will be made available to the granting agency in accordance with that agency's requirements, 
when necessary. 

Bidder is responsible for claiming applicable exemptions to disclosure as provided by Chapter 119, Florida 
Statutes, in its Bid by identifying the materials to be protected and providing a reason for why such exclusion 
from public disclosure is necessary and legal. 

g. Retention and Transfer of Public Records 

Upon termination by the Town or final completion of the Contract the Contractor must, in accordance with 
Section 119.0701 of the Florida Statutes, transfer to the Town, at no cost, all public records in possession of 
the Contractor and destroy any duplicate public records that are exempt or confidential and exempt from 
public records disclosure requirements. All public record stored electronically must be provided in .pdf format 
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or another format acceptable to the Town. Any payments due the Contractor will not be made until the Town 

receives the public records. Failure to return such documents will result in the documents being subject 

Chapter 119 of the Florida Statutes 

The Contractor must comply with the applicable provisions of Chapter 119, Florida Statutes, and Town will 

have the right to immediately terminate this Contract for the refusal by the Contractor to comply with Chapter 

119, Florida Statutes. The Contractor must retain all other records associated with this Contract for a period 

of five (5 )  years from the date of termination.  

Should the Contractor have any questions related to the application of Chapter 119, 

Florida Statutes, to the Contractor's duty to provide public records relating to this 

Contract, contact the Town's custodian of public records at the Office of the Town 

Clerk 6601 Main Street, Miami Lakes, Florida 33014 either in writing to by telephone 

at (305) 364-6100 or clerk@miamilakes-fl .gov. 

C4 CONTRACT MODIFICATION AND DISPUTE PROCESS 

C4.01 CHANGE O RDERS 

Without invalidating the Contract Documents, and without notice to any Surety, the Town reserves the right 

to make increases, decreases or other changes in the character or quantity of the Work under the Contract 

Documents as may be considered necessary or desirable to complete the Work in a manner satisfactory to the 

Town . The Town reserves the right to order changes which may result in additions to or reductions from the 

amount, type or value of the Work shown in the Contract, and which are within the general scope of the 

Contract Documents, and all such changes will be authorized only by a Change Order approved in advance and 

issued in accordance with provisions of the Town. 

The Contractor is required to provide the Project Manager with a detailed Change Proposal Request ("CPR") 

or Request for Change Order ("RCO" ), utilizing the Town's standard form,  which must include requested 

revisions to the Contract, including but not limited to adjustments in this Contract Price and Contract Time. 

The Contractor is required to provide sufficient data in support of the cost proposal demonstrating its 

reasonableness. I n  furtherance of this obligation, the Town may require that the Contractor submit any or all 

of the following: a cost breakdown of material costs, labor costs, labor rates by trade, and Work classification 

and overhead rates in support of Contractor's CPR/RCO. The Contractor's CPR/RCO must include any schedule 

revisions and an explanation of the cost and schedule impact of the proposed change on the Project. If the 

Contractor fails to notify the Project Manager of any schedule changes associated with the proposed change, 

it will be deemed to be an acknowledgment by Contractor that the proposed work will not have any scheduling 

consequences. 

Any changes to the Contract must be contained in a written Change order, using the Town's Change Order 

Form, executed by both parties. However, under circumstances determined necessary by the Town, a Change 

Order may be issued unilaterally by Town.  

I n  the event a satisfactory adjustment can not be reached, and a Change Order has not been issued or time is 

of the essence, the Town reserves the right, at its sole option to direct the Contractor to proceed on a time 

and materials basis or make such arrangements as may be deemed necessary to complete the proposed 

additional Work. 

Where the Town directs the Contractor to proceed on a time and materials basis, Contractor must maintain 

detailed records of all labor and material costs for review by the Town.  

For all Change Orders the Contractor will be entitled to a combined profit and overhead rate for Change Orders 

that will not be in excess of ten percent (10%) inclusive of all direct/ind irect costs including labor, material, 
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and equipment costs, unless the Procurement Manager determines that the complexity and risk of the Change 
Order work is such that an additional factor is appropriate. 

The final amount to be paid to the Contractor for Change Order Work is subject to negotiation between the 
Town and the Contractor. 

Failure by the Contractor to proceed with Change Order Work when so directed by the Town Manager or 
designee may result in the Contractor being found in default of the Contract. 

Contractor must utilize the Town's standard requests for change orders and change order forms unless 
otherwise specifically approved by the Town's Procurement Manager. The Town's Forms are available on the 
Town's website. 

C4.02 FORCE MAJEURE 
Should any failure to perform on the part of Contractor be due to a condition of Force Majeure as that term is 
interpreted under Florida law, then, the Town may allow an extension of time reasonably commensurate with 
the cause of such failure to perform or cure. 

If the Contractor is delayed in performing any obligation under the Contract Documents due to a force majeure 
condition, the Contractor must request a time extension from the Town within two (2) working days of said 
Force Majeure occurrence. Any time extension will be subject to mutual agreement and will not be cause for 
any claim by the Contractor for extra compensation unless additional services are required by the Town. A 
Force Majeure event does not include inclement weather except for significant weather events that adversely 
impact the critical path of the Project Schedule, if req_uired, or compl�tion of the work, and d_ges not i_11_clu_de 
the acts or omissions of-Subcontractors or suppliers. 

C4.03 EXTENSION OF TIME 
Any reference in this Article to the Contractor will be deemed to include suppliers, and permitted 
Subcontractors, whether or not in privity of contract with the Contractor for the purpose of this Article. 

If the Contractor is delayed at any time during the progress of the Work beyond the time frame or date 
provided for Final Completion by the neglect or failure of the Town or by a Force Majeure, then the Contract 
Time set forth in the Contract will be extended by the Town subject to the following conditions: 

1. The cause of the delay arises after issuance of the NTP and could not have been anticipated by the 
Contractor by reasonable investigation before proceeding with the Work; 

2. The Contractor demonstrates that the completion of the Work will be actually and necessarily delayed; 
3. The effect of such cause cannot be avoided or mitigated by the exercise of all reasonable precautions, 

efforts, and measu res whether before or after the occurrence of the cause of delay. 

A delay meeting all the conditions of the above will be deemed an Excusable Delay. 

The Town reserves the right to rescind or shorten any extension previously granted if subsequently, the Project 
Manager determines that any information provided by the Contractor in support of a request for an extension 
of time was erroneous; provided however, that such information or facts, if known, would have resulted in a 
denial of the request for an Excusable Delay. Notwithstanding the above, the Project Manager will not rescind 
or shorten any extension previously granted if the Contractor acted in reliance upon the granting of such 
extension and such extension was based on information which, although later found to have been erroneous, 
was submitted in good faith by the Contractor. 

The request for an Excusable Delay must be made within five (5) calendar days after the time when the 
Contractor knows or should have known of any cause for a specific event, for which it may claim an extension 
of time and must provide any actual or potential basis for an extension of time, identifying such causes and 
describing, as fully as practicable at that time, the nature and expected duration of the delay and its effect on 
the completion of that part of the Work identified in the request. The Project Manager may require the 
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Contractor to furnish such additional information or documentation, as the Project Manager will reasonably 
deem necessary or helpful in considering the requested extension. 

The Contractor will not be entitled to an extension of time unless the Contractor affirmatively demonstrates 
that it is entitled to such extension. 

The Project Manager will endeavor to review and respond to the Contractor's request for Excusable Delays in 
a reasonable period of time; however, the Contractor is obligated to continue to perform the Work required 
regardless of whether the Project Manager has issued a decision or whether the Contractor agrees or disagrees 
with that decision. 

With regard to an injunction, strike or interference of public origin which may delay the Project, the Contractor 
must promptly give the Project Manager a copy of the injunction or other orders and copies of the papers 
upon which the same was granted. The Town must be afforded the right to intervene and become a party to 
any suit or proceeding in which any such injunction has been obtained and move to dissolve the same or 
otherwise, as the Town may deem proper. 

Where the Contractor is delayed for any period of time by two or more of the causes mentioned in Article 
C4.04, Excusable Delay, Non-Compensable, the Contractor will not be entitled to a separate extension for each 
one of the causes, only one period of extension will be granted for the delay. 

Any extension of time granted by the Town will be processed through the Change Order provisions of the 
Contract. 

The permitting of the Contractor to proceed with the Work subsequent to the date specified in the Contract 
{as such date may have been extended by a change order), the making of any payment to the Contractor, the 
issuance of any Change Order, will not waive the Town's rights under the Contract, including but not limited 
to the assessment of liquidated damages or declaring Contractor in default. 

C4.04 EXCUSABLE DELAY, NON-COMPENSABLE 
Excusable Delay is delay caused by either of the following: (i) circumstances that could not be foreseen and 
are beyond the reasonable control of Contractor, its subcontractors, or suppliers; or (ii) joint or concurrent 
action by Contractor, its subcontractors, suppliers or vendors and the Town. Then Contractor will be entitled 
only to a time extension and no compensation for the delay. 

Contractor is entitled to a time extension of the Contract time for each day the Work is delayed due to 
Excusable Delay. Contractor must document its claim for any time extension as provided in Article C4.05. 

Failure of Contractor to comply with Article C4.05, as to any particular event of delay will be deemed 
conclusively to constitute a waiver, abandonment or relinquishment of any and all claims resulting from that 
particular event of delay. 

C4.05 CLAIMS 
Contractor will only be entitled to submit a claim after submitting its request for additional compensation or 
time in accordance with Articles C4.03 and C4.04 of the Contract and the request(s) have been denied or the 
Contractor does not agree with the decision of the Town. 

Any claim for a change in the Contract time for completion of any Work, the Contract Term, or Contract price 
must be made by written notice by Contractor to the Town representatives identified in Article Cl.26 within 
the timeframe established in Article C4.04, effective with the commencement of the event giving rise to the 
claim stating the general nature and cause of the claim. Thereafter, within twenty (20) calendar days of the 
termination of the event giving rise to the claim, written notice of the extent of the claim with supporting 
information and documentation must be provided unless the Procurement Manager allows an additional 
period of time to ascertain more accurate data in support of the claim. The written notice must be 
accompanied by Contractor's written notarized statement that the adjustment(s) claimed is the entire 
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adjustment to which the Contractor has reason to believe it is entitled as a result of the occurrence of said 

event. All claims and disputes will be determined in accordance with the Contract. It is expressly and 

specifically agreed that any and all claims for changes to the Contract will be waived if not submitted in strict 

accordance with the requirements of this Article. 

The Town may require the Contract to submit its claim utilizing a specific format or forms to facil itate the 

Town's evaluation of the claim. The Town at its sole discretion may require that additional documentation or 

information be provided by the Contractor to assist in its review and evaluation of the claim. 

The Contract time will be extended in an amount equal to time lost on critical Work items due to delays beyond 

the control of and through no fault or negligence of Contractor if a claim is made as provided in this Article. 

Such delays include, but are not to be limited to, acts or neglect by any separate contractor employed by Town, 

f ires, floods, labor disputes beyond the control of the Contractor, epidemics, abnormal weather conditions ( if 

applicable), or acts of God. 

The Contractor will not be entitled to an increase in the Contract price or payment or compensation of any 

kind from the Town for direct, indirect, consequential, impact or other costs, expenses or damages, including 

but not limited to costs of acceleration or inefficiency, arising because of delay, disruption, interference or 

hindrance from any cause whatsoever, whether such delay, disruption, interference or hindrance be it 

reasonable or unreasonable, foreseeable or unforeseeable, avoidable or unavoidable. Contractor will only be 

entitled to an extension of the Contract Time for completion of the Work, as the sole and exclusive remedy 

for such resulting excusable delay. 

The Contractor agrees to make no claim for damages for delay of any kind in the performance of the Contract 

Documents whether occasioned by any act or omission of the Town or any of its representatives and the 

Contractor agrees that any such claim will be compensated solely by an extension of time to complete 

performance of the Work due to an Excusable Delay as defined in Articles C4.03, and Article C4.04. The 

Contractor alone specifically assumes the risk of such delays, including, without limitation: delays in processing 

or approving any submittals to the Town or by the Town, or the failure to render determinations, approvals, 

replies, inspections, in a timely manner. Contractor will not receive monetary compensation for Town delay(s). 

Failure of Contractor to comply with this Article as to any particular event of claim will be deemed conclusively 

to constitute a waiver of any and all claims resulting from that particular event. 

C4.06 CONTI N U I NG THE WORK 

Contractor must continue to perform all Work under the Contract Documents during all d isputes or 

disagreements with Town, including disputes or disagreements concerning a request for a Change Order and 

no Work must not be delayed or postponed pending resolution of any disputes or disagreements. 

C4.07 FRAUD AND MISREPRESENTATION 

The Town may terminate this Contract or any other contracts with the Town with any person, individual, 

corporation, entity, or affiliate that attempts to meet its contractual obligations with the Town through fraud, 

misrepresentation, or material misstatement. Such person, individual, corporation, entity, or affiliate will be 

responsible for all direct or indirect costs associated with termination or cancellation. 

C4.08 STOP WORK ORDER 

The Town may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, 

of the Work for a period of up to ninety (90) days (or any lesser period) ,  commencing no sooner than the date 

the order is del ivered to the Contractor, and for any further period to which the parties may agree. Any such 

order will be specifically identified as a "Stop Work Order" issued pursuant to this paragraph. Within the period 

of ninety (90) days (or the lesser period specified) after a Stop Work Order is del ivered to the Contractor, or 

within any extension to which the parties have agreed the Town will either: 
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1 .  Cancel the Stop Work Order; or 

2. Term inate the Work covered by such order as provided in  Art ic le CS.03, Terminat ion for Conven ience.  

If a Stop Work Order issued under th is  Artic le i s  ca nceled o r  the per iod of the order or  any extension thereof 

expi res, the Contractor m ust resume the Work without com pensation to the Contractor for such suspension 

other than extendi ng the t ime to com plete any Work under the Contract or extend ing the Contract Term to 

the extent that, in  the opin ion of the Project Manager, the Contractor may have been delayed by such 

suspens ion .  I n  the event the Project Manger determines that the suspension of Work was necessary due to 

Contractor's defective or  incorrect Work, unsafe Work condit ions caused by the Contractor, or  any other 

reason ca used by Contractor's fau lt or omission, the Contractor w i l l  not be entitled to an extension of time or 

Contract Term or  (Tim e) as a result of the issuance of a Stop Work Order. 

Suspension of the Work caused by a threatened or actua l  storm event, regard less of whether the Town has 

d i rected such suspension, wi l l  entit le the Contractor to add it iona l  Contract t ime as  non-compensable, 

Excusab le Delay, and  wi l l  not give rise to a c la im for compensable de lay. 

C4.09 M ATER IALITY AN D WAIVER OF B REACH 

Town and  Contractor agree that each requ i rement, d uty, and  ob l igation set forth in the Contract Docu ments 

is substa nt ia l  and i m portant to the formation of the Contract Documents a nd, therefore, is a materia l  term 

hereof. The Town's fa i l u re to enforce any provision of the Contract Documents wi l l  not be deemed a wa iver 

of such provision or  mod ification of the Contract Documents. A wa iver of any breach of a provis ion of the 

Contract Documents wi l l  not be deemed a wa iver of any su bsequent breach and wi l l  not be construed to be a 

mod ification of the terms of the Contract Documents. 

C4.10 TI M E  IN W H ICH TO BR ING ACTION AGAI NST TH E TOWN 

In the event the Contractor may be deemed to have a ca use of act ion aga inst the Town, no action wi l l  l i e  or 

be m a intai ned by the Contractor aga inst the Town upon any c la im a ris ing out of or based upon the Contract 

Documents by reason of any act or omission or requ i rement of the Town or its agents, un less such action i s  

commenced with in  s ix  (6) months after  the d ate of  issuance of  a fi na l  payment under the Contract, or if the 

Contract is  term inated under  the provisions of  the Contract, un less such action is commenced with in s ix  (6) 

months after the date of such termination by the Town. 

C4. 1 1  CONTRACT EXTENSION 

The Town reserves the right to extend the Contract for up  to n inety (90) ca lendar  days beyond the orig ina l  

Contract period, i ncl usive of any Options to Renew exercised by the Town.  In  such event, the Town wi l l  notify 

the  Contractor i n  writ ing of such extensions. 

CS EARLY TERMINATION & DEFAULT 

CS .01 SET-O FFS, WITHOLD I NG, AN D DEDUCTIONS 

The Town may set-off, deduct or  withhold from any payment due the Contractor, such sums as may be 

s pecifica l ly a l lowed i n  the Contract or by appl icable law incl ud ing, without l im itation, the fol lowing: 

1 .  Any a mount o f  any c la im b y  a th i rd party; 

2 .  Any Liqu idated Damages, and/or; 

3 .  Any u npaid lega l ly enforceab le debt owed by the Contractor t o  the Town. 

The Town wi l l  notify the Contractor in writ ing of any such withhold i ngs. 

Any withhold ing, wh ich is  u lt imately he ld to h ave been wrongful, wi l l  be paid to the Contractor in accordance 

with the Local Government Prompt Payment Act 
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CS.02 CONTRACTOR DEFAULT 
An event of default means a breach of the Contract by the Contractor. Without limiting the generality of the 
foregoing and in addition to those instances referred to herein as a breach, an Event of Default, includes but 
is not limited to, the following: 

1. The Contractor has not performed the Work in a timely manner; 
2. The Contractor has refused or failed to supply properly skilled staff or provided sufficient quantities of 

staff to perform the Work; 
3. The Contractor has failed to make prompt payment to Subcontractors or suppliers for any services, 

materials, or supplies provided to Contractor; 
4. The Contractor has become insolvent or has assigned the proceeds received for the benefit of the 

Contractor's creditors, or the Contractor has taken advantage of any insolvency statute or debtor/creditor 
law or if the Contractor's affairs have been put in the hands of a receiver; 

5. The Contractor has failed to obtain the approval of the Town where required by the Contract Documents; 
6. The Contractor has failed in the representation of any warranties stated herein; 
7. When, in the opinion of the Town, reasonable grounds for uncertainty exist with respect to the 

Contractor's ability to perform the Work. 

h. Notice of Default - Opportunity to Cure 

Where an Event of Default ( "Default" ) occurs under the Contract, the Town may at its sole discretion notify 
the Contractor, specifying the basis for such Default, and advising the Contractor that such Default must be 
cured within a time frame specified by the Town; or the Contract with the Town may be terminated. The Town 
is under no obligation to issue such notification. The Town may grant an extension to the cure period if the 
Town deems it appropriate and in the best interest of the Town, without waiver of any of the Town's rights 
hereunder. The Town, at its sole discretion, may have a default corrected by its own forces or another 
contractor and any such costs incurred will be deducted from any sums due the Contractor under any contract 
with the Town. 

The Town Manager or designee may also suspend any payment or part thereof or order a Work stoppage until 
such time as the issue(s) concerning compliance are resolved. 

i. Termination for Default 

Where a Default is not cured within the time specified to cure the Default, the Town Manager in addition to 
all remedies available by law, may immediately, upon written notice to Contractor, terminate this Contract. 
Contractor understands and agrees that termination of this Contract under this Article will not release 
Contractor from any obligation accruing prior to the effective date of termination. 

In the event of termination by the Town Manager or designee, the Town Manager or designee may 
immediately take possession of all applicable documentation and data, material, equipment, and supplies to 
which it is entitled to under the Contract or by law. 

Where the Town erroneously terminates the Contract for default, the terminations will be converted to a 
Termination for Convenience, and the Contractor will have no further recourse of any nature for wrongful 
termination. 

CS.03 TERMINATION FOR CONVENIENCE 
In addition to cancellation or termination as otherwise provided for in the Contract, the Town may at any time, 
in its sole discretion, with or without cause, terminate the Contract by written notice to the Contractor. Such 
Written Notice will state the date upon which Contractor must cease all Work under the Contract, and if 
applicable vacate the Project(s) site(s). 
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1 .  

U pon rece ipt of such notice, u n less otherwise d i rected by the Town, the Contractor m ust Stop a l l  Work on the 

date specified i n  the notice ("the Effective Date"); 

Ta ke such action as may b e  necessary for t h e  protection a n d  preservat ion o f  t h e  Town's mater ia ls  and 

property; 

2 .  Cancel  a l l  cance lab le  orders for materia ls and equipm ent; 

3 .  Remove a l l  materia ls, supp l ies or  equ ipment that m a y  b e  used by t h e  Contractor on other  work; 

4. Assign to the Town and del iver to the Town, at a site(s) specified by the Town, a ny non-cancelab le orders 

for m ater ia ls  and equ ipment that can not otherwise be used by the Contactor on other work; 

5 .  Take no  action that w i l l  i ncrease the  amounts paya ble by  the  Town under the Contract Documents; and  

take reasonab le  measures to  mitigate the  Town's l i ab i l ity u nder the  Contract Docu ments; and 

6 .  A l l  documents, i nc lud ing e lectron ic  documents, related t o  Work a uthor ized u n d e r  t h e  Contract, whether 

fi n ished or  not, m ust be turned over to the Town.  Fa i l u re to t imely de l iver the documentation wi l l  be cause 

to withhold any payments due without recourse by Contractor unt i l  a l l  documentation i s  del ivered to the 

Town.  

I n  the event that  the Town exercises its right to term inate the Contract pursuant to the Contract Docu ments, 

the Town wi l l  pay the Contractor for the actua l  cost, o r  the fa i r  and reasonable val ue, as substantiated by 

i nvoice documentation, of any non-ca nce lab le  materia l (s )  and  equ ipment that ca nnot be used elsewhere by 

the Contractor i n  the performance of its work. 

In no event, wil l any payments under this Pa ragra ph exceed the maximum cost set forth i n  the Contract and 

the a mount due hereunder may be offset by payments made to the Contractor or  any c la ims made agai nst the 

Contractor. Contractor wi l l  not  be entit led to  lost profits, overhead or  conseq uentia l  damages as a result of  a 

Term i nation for Conven ience. 

CS .04 REM ED I ES AVA ILABLE TO TH E TOWN 

The Town may ava i l  itself of each and every remedy stated in  the Contract Documents or  existing at law or  in 

equ ity. The exercise or  the beg inn ing of the exercise of one remedy wi l l  not be deemed a wa iver of the right 

to exercise, at the same time or  thereafter, of any other remedy. 

CS.OS F U N DS AVAILAB IL ITY 

Fund ing for th is  Contract is contingent on the ava i lab i l ity of funds and the Contract is subject to a mendment 

or  termination due to lack of funds, red uction of fu nds a nd/or change in regu lat ions, upon th i rty (30) days' 

not ice . 

CG PAYMENT PROCESS 

C6 .01 COM P E NSATION 

Contracto r ca n submit a n  invoice for payment for Work performed once per month for work com pleted and  

acceptance by the P roject Ma nager. Contractor m ay not i nvoice more than once  per  month . 

Contractor m ust use the Town's Contractor Payment Appl ication (" I nvo ice")  for a l l  payment req uests. Fa i l u re 

to use the I nvoice form and  ful ly complete the req u i red i nformation wi l l  de lay payment. Payments wi l l  not be 

made based on statements of accounts. 

The I nvoice Form is ava i lable on the Town's webs ite at Town of M iami  Lakes - Growing Beautifu l ly - I nvoice 

(miam i lakes-fl .gov). 

The Town wi l l  take act ion to pay, reject or make part ia l  payment on an  I nvoice in accordance with the F lor ida 

Loca l  Government Prompt Payment Act. No payments wi l l  be due or  payable for Work not performed or  

m ater ia ls  not  fu rnished or where the Work has not  been accepted by the Town .  If there is a d i spute with rega rd 

to an invo ice, the Town wi l l  pay the amount not in d i spute and reject the rema inder  that is in d ispute. 
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2. 

Contractor is responsible for paying its Subcontractors and suppliers in accordance with the Florida Local 
Government Prompt Payment Act. 

The Contractor will be compensated based on actual Work performed at the prices specified in the Contract. 

The acceptance of final payment for a Project constitutes a waiver of all claims by Contractor related to that 
Project, except those previously made in strict accordance with the provisions of the Contract and identified 
by Contractor as unsettled at the time of the application for payment. 

C6.02 ESTIMATED QUANTITIES 
The stated quantities do not reflect the actual quantities to be ordered and the Town has not established any 
minimum quantities and no guarantee is expressed or implied as to the total q uantity of Work to be issued to 
a Contractor. The Town reserves the right, at its sole discretion, to make adjustment to the number and/or 
location of the Bid items. The failure of the Town to order any minimum quantities does not form any basis 
for a claim by the Contractor for lost work or profits. 

C6.03 LINE-ITEM PRICING 
Line-item pricing must include all costs, both direct and indirect to perform the Work except for those costs 
specifically identified as reimbursable costs as stated in Article C6.06. This includes any incidental costs 
associated with the Work not specifically stated, i.e., the installation of drainage may require backfill and 
patching, whether permanent or temporary. 

The Bid Form contains line-item prices, and the Bidder is required to Bid on all line items. Where a Bidder fails 
to provide line-item prices for al l line items the Bid will be rejected as non-responsive. 

C6.04 LINE-ITEM QUANTITIES 
The estimated quantities will be used solely for bid comparison purposes for the i to determine the lowest 
responsive and responsible. No guarantee is expressed or implied as to the total quantity of Work to be issued 
to a Contractor. 

C6.05 ADDITIONAL LINE-ITEM PRICING 
The Town reserves the right to request price quotes for additional items not contained in the initial award. 
Should the Town add any additional line items the Town will do so through the Change Order process. 

C6.06 REIMBURSIBLE EXPENSES 
Certain Project expenses may or will not be known at the time of award of a Project. The Town will reimburse 
the Contractor for such costs, which includes : 

1. Permits 
Police Officer costs when not provided by the Town 

3. WASD fees 
4. DERM fees 

Where a permit or the Town requires the Contractor to use a police officer(s) during the performance of the 
Work the Town will make every effort to furnish police officers at no cost to the Contractor. Where the Town 
is not able to provide the required police officers the Town will reimburse the Contractor based on the actual 
cost to the Contractor and the cost is not include in the unit price per item. To be reimbursed the Contractor 
m ust submit a copy of documentation substantiating both the cost as well as proof of payment. 

Contractor will only be reimbursed for the actual direct cost, without any mark-up. 

32 

Francesca Mary Drainage Improvement Project 1TB 2024-25 



C7 AMERICAN RESCUE PLAN REQUIRED CONTRACTUAL PROVISIONS 

C7.0l EQUAL OPPORTUNITY EMPLOYMENT 
During the performance of this contract, the Contractor agrees as follows: 

1. The Contractor will not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will 
take affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or 
national origin. Such action shall include, but not be limited to the following: 

a. Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising, layoff, 
or termination; rates or pay or other forms of compensation; and selection for training, 
including apprenticeship. The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions 
of this nondiscrimination clause. 

2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive considerations for employment without 
regard to race, color, religion, sex, sexual orientation, gender identity, or national origin. 

3. The Contractor will no discharge or in any other manner discriminate against any employee or 
applicant for employment because such employee or applicant has inquired about, discussed, or 
disclosed the compensation of the employee or applicant or another employee or applicant. This 
provision shall not apply to instances in which an employee who has access to the compensation 
information of other employees or applicants as a part of such employee's essential job functions 
discloses the compensation of such other employees or applicants to individuals who do not otherwise 
have access to such information, unless such disclosu re is in response to a formal complaint or charge, 
in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted 
by the employer, or is consistent with the contractor's legal duty to fu rnish information. 

4. The Contractor will send to each labor union or representative of workers with which he has a 
collective bargaining agreement or other contract or understanding, a notice to be provided advising 
the said labor union or workers' representatives of the contractor's commitments under this section 
and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment. 

5 .  The Contractor will comply with all provisions of  Executive Order 11246 of  September 24, 1965, and 
of the rules, regulations, and relevant orders of the Secretary of Labor. 

6. The .Contractor will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pu rsuant 
thereto, and will permit access to his books, records, and accounts by the administering agency and 
the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

7. In the event of the contractor's noncompliance with the nondiscrimination clauses of this Agreement 
or with any of the said rules, regulations, or orders, this Agreement may be canceled, terminated, or 
suspended in whole or in part and the contractor may be declared ineligible for further Government 
contracts or federally assisted construction contracts in accordance with procedures authorized in 
Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, 
or order of the Secretary of Labor, or as otherwise provided by law. 
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8. The Contractor will include the portion of the sentence immediately preceding paragraph l(a)(ii) of 
this section and the provisions of subparagraphs (1) through (8) in every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 
204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon 
each subcontractor or vendor. The contractor will take such action with respect to any subcontract or 
purchase order as the administering agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance. Provided, however, that in the event a contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction 
by the administering agency, the contractor may request the United States to enter into such litigation 
to protect the interests of the United States. 

C7.02 COPELAND ANTI-KICKBACK ACT 
The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 CFR pt. 3 as 
may be applicable, which are incorporated by reference into this contract. 

C7.03 CONTRACT WORK HOURS AND SAFETY S1ANDARDS 
Where applicable, if the Contract is in excess of $100,000 and involves the employment of mechanics or 
laborers, the Town must comply with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor 
regulations (29 CFR Part 5) .  Under 40 U.S.C. 3702 of the Act, each Town m ust be required to compute the 
wages of every mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of the 
standard work week is permissible provided that the worker is compensated at a rate of not less than one and 
a half times the basic rate of pay for all hours worked in excess of 40 hours in the work week. The requirements 
of 40 U.S.C. 3704 are applicable to construction work and provide that no laborer or mechanic m ust be 
required to work in surroundings or under working conditions which are unsanitary, hazardous, or dangerous. 
These requirements do not apply to the purchases of supplies or materials or articles ordinarily available on 
the open market, or contracts for transportation or transmission of intelligence. 

C7.04 CLEAN AIR ACT AND THE FEDERAL WATER POLLUTION CONTROL ACT 
Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean 
Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-1387) 
and will report violations to FEMA and the Regional Office of the Environmental Protection Agency (EPA). 

Cl.OS SUSPENSION AND DEBARMENT 
i. This Contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As such, 

the Contractor is required to verify that neither the Contractor, its principals (defined at 2 C.F.R. § 
180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or 
disqualified (define at 2 C.F.R. § 180.935). 

ii. The Contractor must comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, and 
m ust include a requirement to comply with these regulations in any lower tier covered transaction it 
enters. 

iii. This certification is a material representation of fact relied upon by the Division. If it is later determined 
that the Contractor did not comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, 
in addition to remedies available to the Division, the Federal Government may pursue available 
remedies, including but not limited to suspension and/or debarment. 

iv. The bidder or proposer agrees to comply with the requirements of 2 CFR pt. 180, subpart C and 2 CFR 
pt. 3000 subpart C while this offer is valid and throughout the period of any contract that may arise 
from this offer. The bidder or proposer further agrees to include a provision requiring such compliance 
in its lower tier covered transactions. 
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C7.06 BYRD ANTI-LOBBYING AMENDMENT 
Byrd Anti-Lobbying Amendment, 31 USCo§ 1352 (as amended). Contractors who apply or bid for an award of 
$100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not and 
has not used Federal appropriated funds to pay any person or organization for influencing or attempting to 
influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an 
employee of a member of Congress in connection with obtaining any Federal contract, grant, or any other 
award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes 
place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to 
the Town. 

END OF SECTION 

SECTION D. SPECIAL TERMS & CONDITIONS 

D1 SCOPE OF WORK 

The Work consists of furnishing all labor, materials, machinery, tools, means of transportation, supplies, equipment, 
and services necessary for drainage and road improvements including d rainage system installation, milling, and 
resu rfacing, thermoplastic pavement markings, and site restoration [including landscaping swale, concrete curb and 
gutter, d riveways (asphalt, paver, or concrete), mailbox, street signs, etc.] as detailed in the plans and specifications 
attached hereto as Exhibit A. 

D2 CONTRACT TERM 
The Contract will become effective on the date it is executed by both parties and shall remain in effect until the 
expiration of the Warranty period(s). The Contractor shall obtain Substantial Completion of the Work within three 
hundred and fifteen (315) Days of the Notice to Proceed being issued by the Town. Contractor must obtain Final 
Completion within thirty (30) Days after obtaining Substantial Completion. 

D3 COMPENSATION 
Contractor shall provide the Town with an invoice within thirty (30) days of the date services were rendered. At a 
minimum, the invoice must contain the following information: 

• Name and address of the Contractor 
• Contract number 
• Date of invoice 
• Invoice numbers (Invoice numbers cannot be repeated) 
• Work performed, including a detailed list of area where Work was performed, the products and applicable 

quantities applied per area of Work. 
• Monthly or quarterly price(s) of Work performed 
• Total value of the invoice 

Failu re to include the above information will delay payment. Payments will not be made based on statements of 
accounts. 

The Town will take action to pay, reject or make partial payment on an invoice in accordance with the Florida Local 
Government Prompt Payment Act. No payments shall be due or payable for Services not performed or materials not 
furnished or where the Service has not been accepted by the Town. If there is a dispute with regard to an invoice, the 
Town will pay the amount not in dispute and reject the remainder that is in dispute. 

The Contractor shall be compensated at the line-item prices specified in the Bid Form of the Contract. 

D4 SPECIFICATIONS 

Florida Department of Transportation (FDOT) and Miami-Dade Transportation and Public Works Department 
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(MDTPW) specifications apply in the performance of the Work and all applicable specifications are hereby 
incorporated by reference. The Town may, at its sole discretion, make changes to the FDOT and MDTPW specification 
and the Contractor will be advised of any such changes. 

DS LIQU IDATED DAMAGES 

The Town may establish liquidated damages on the Noticed to Proceed. 

The Contractor is obligated and guarantees to obtain Substantial and Final Completions of the Project within the 
timeframes established in the Contract or any approved extension of time the Contractor may be granted by the 
Town.  In the event of a delay in completion beyond the date established in the Contract, the Contractor must pay to 
the Town for each and every calendar day of unexcused delay, the sum of one thousand dollars ($1000), which is 
hereby agreed upon not as a penalty but as liquidated damages. The Contractor will be notified of any exceptions. 
The total amount of liquidated damages will not exceed the value of the Contract. 

The Town has the right to deduct liquidated damages assessments from any payment due or which may thereafter 
become due to the Contractor under any contract the Contractor has with the Town. In case the amount available 
under contracts the Contractor has with the Town is less than the number of liquidated damages due the Town, the 
Contractor must pay the difference upon demand by the Town. Should the Contractor fail to compensate the Town 
for any liquidated damages, the Town will consider this as a form of indebtedness and may deny any future Work 
under the Contract or any other Town contract until such indebtedness is paid in full to the Town. 

The Town will notify the Contractor in writing that it is incurring liquidated damages. 

DG WARRANTY 

Contractor warrants to the Town that all materials and equipment furnished under the Contract will be new unless 
otherwise specified and that all of the Work will be of good quality, free from faults and defects and in conformance 
with the Contract Documents. All Work not conforming to these requirements, including substitutions not properly 
approved and authorized, may be considered defective. If required by the Project Manager, the Contractor must 
furnish satisfactory evidence as to the kind and quality of materials and equipment. This warranty is not limited by 
any other provisions within the Contract Documents. 

All Work must have a one (1) year warranty on labor from the date of acceptance of the Work by the Town. Contractor 
must provide a minimum written warranty of one (1) year on all equipment, parts, or material unless the manufacturer 
provides a longer warranty. Where the manufacturer of the equipment, parts, or material provides a warranty greater 
than one (1) year, or the time frame stipulated, then the manufacturer's warranty term will take precedence. 
Contractor will be required to provide the Project Manager with a copy of the manufacturer's warranty prior to the 
Town issuing final payment. Manufacturer's warranties will become effective upon Final Completion of the Project. 

All material and equipment furnished must be fully guaranteed by the Contractor against factory defects and 
workmanship. At no expense to the Town, the Contractor will correct any and all apparent and latent defects that 
may occur within the manufacturer's standard warranty. The Contract Documents may supersede the manufacturer's 
standard warranty. Manufacturer's warranties will become effective upon Final Completion of the Project. 

Should the Contractor fail to perform any required warranty work the Town, at its sole discretion, may have the work 
performed by others, and deduct such costs from any monies due the Contractor from the Town. Where such funds 
are not available, the Town will bill the Contractor and Contractor will reimburse the Town within thirty (30) calendar 
days. The Town may take any necessary and appropriate action provided under this Contract or with law to collect 
such payment due the Town. 

D7 SUBSTANTIAL COMPLETION, PUNCH LIST & FINAL COMPLETION 

The Work will be substantially complete when the Project Manager, in the reasonable exercise of his/her discretion 
determines that the Work is complete and there are no material or substantial variations from the Contract and the 
Work is fit for its intended purpose. Upon Substantial Completion, the Project Manager and the Contractor will sign 
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the Substantial Completion Inspection Form. The signing of this form does not relieve the Contractor from 
its obligation to complete the Project. 

During this inspection, the Project Substantial Completion Inspection Form wil l  be completed as 
necessary. Any remaining Construction Work must be identified on this form, and it will be known as 
Punch List Work. The Punch List must be signed by the Project Manager and the Contractor confirming 
that the Punch List contains the item(s) necessary to complete the Work. The failure or refusal of the 
Contractor to sign the Project Substantial Completion Inspection Form or Punch List will not relieve the 
Contractor from complying with the findings of the Project Substantial Completion Inspection and 
completing the Project to the satisfaction of the Town. 

The Project Manager or Consultant, and the Contractor will agree on the time reasonably required to 
complete all remaining Work included in the Punch List. 

Upon Substantial Completion and the receipt and acceptance of any required documentation, including 
warranty documents, the Project Manager will determine that a Project has achieved Final Completion 
and authorize final payment. 

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those 
previously made in strict accordance with the provisions of the Contract and identified by Contractor as 
unsettled at the time of the application for final payment. 

D8 ACCEPTANCE AND FINAL PAYMENT 

Upon receipt of written notice from Contractor that the Work is ready for final inspection and acceptance, 
Project Manager will, within ten (10) calendar days, make an inspection thereof. If Project Manager find 
the Work acceptable, the requisite documents have been submitted and the requirements of the 
Contract fully satisfied, and all conditions of the permits and regulatory agencies have been met, a Final 
Certificate for Payment will be issued by Project Manager, stating that the requirements of the Contract 
have been performed and the Work is ready for acceptance under the terms and conditions thereof. 

Before issuance of the Final Certificate for Payment, Contractor must deliver to the Project Manager a 
final release of all liens arising out of the Contract, receipts in full in lieu thereof; an affidavit certifying 
that all suppliers and subcontractors have been paid in ful l  and that all other indebtedness connected 
with the Work has been paid, and a consent of the surety to final payment; the final corrected as-built 
drawings; operations and maintenance data, and the final bill of materials, if required, and payment 
application. Contractor must deliver the written Contractor's and all Manufacturer's warranties prior to 
issuance of the final invoice. 

If, after the Work has been substantially completed, full completion thereof is materially delayed through 
no fault of Contractor, and Project Manager so certifies, Town will, upon such certification of 
Consult16402ant, and without terminating the Contract, make payment of the balance due for that 
portion of the Work fully completed and accepted. Such payment will be made under the terms and 
conditions governing final payment, except that it will not constitute a waiver of claims. 

The acceptance of final payment will constitute a waiver of all claims by Contractor, except those 
previously made in strict accordance with the provisions of the Contract and identified by Contractor as 
unsettled at the time of the application for final payment. 

D9 E-VERIFY 

Contractor shall utilize the U.S. Department of Homeland Security's E-Verify System to verify the 
employment eligibility of all new employees hired by the Contractor during the Term of the Contract and 
must expressly require any Subcontractors performing Work or providing services pursuant to the 
Contract to likewise utilize the U.S Department of Homeland Security's E-Verify System to verify the 
employment eligibility of all new employees hired by the Subcontractor. 
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D10 NPDES REQUIREMENTS 
Contractor must comply with the State of Florida rules and regulations for the National Pollutant 

Discharge Elimination System (NPDES) including but not limited to all permitting, Notices of Intent, and 

the Storm Water Pollution Prevention Plan (SWPPP). All costs for NPDES and SWPPP must be included in 

the Bid price. For further information on compliance requirements for NPDES and SWPPP visit the State 

of Florida website at http://www.dep.state.fl.us/water/stormwater/npdes/. Contractor is responsible for 

obtaining, completing, and paying for any required N PDES application or permits that may be required. 

D11 STAGING SITE 
The Contractor is solely responsible for making all arrangements for daily staging site(s) that may be 

necessary for the performance of the Service. The Town shall not be responsible for any security or any 

loss, damage or theft to the Contractor's vehicles, equipment, or materials. The Contractor shall also be 

responsible for restoring the site to its pre-existing condition prior to the Contractor's use of the site 

should the Contractor cause any damage to the area. 

D12 PROJECT HOUSEKEEPING 
The Contractor is solely responsible for the following: 

• Providing temporary sanitary facilities 

• Providing Dust Control Measures during construction, including soil tracking devices (if necessary) 

• Provide Debris & Pollution Control - Maintaining project site clean and orderly, providing 

containers for the disposal of debris, schedule periodic collection and disposal of debris. 

• Staging areas must have sediment and erosion control measures installed prior to use. 

• All vegetation, debris, concrete, or other unsuitable material shall be disposed of offsite, in an 

area provided by the contractor. 

• Contractor to designate an area within the project limits for concrete truck washout activities. 

This area shall contain erosion control devices that prevent contact between washout materials 

and Stormwater and/or surface waters. 

• All trenches/excavation shall be adequately covered at the end of the workday. 

END OF SECTION 
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SECTION E. FORMS 
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Bond No. 3304123 

FORM OF PERFORMANCE BOND (PAGE 1 OF 2) 

as Principal, hereinafter 

as Surety, are bound to the Town of Miami 

We RG Underground Engineering, Inc. BY THIS BOND, 

I Insurance Company ca lled Contractor, and FCCo

Lakes' Florida' as Obligee ' hereinafter cal led Town' in the amount of One Million Seven Hundred Ninety Two 
I nousand I wo Hundred I hrrly One and 65/1 00 

Dollars ($1 ,792,231 -65 ) for the payment whereof Contractor and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally. 

WHEREAS, Contractor has by written agreement entered into a Contract, No. 2024-25, awarded 

the 25th day of October 20� with Town which Contract Documents are by reference 

incorporated herein and made a part hereof, and specifically include provision for l iquidated damages, 

and other damages identified, and for the purposes of this Bond a re hereafter referred to as the 

"Contract"; 

THE CONDITION OF THIS BOND is that if Contractor: 

1. Performs the Contract between Contractor and Town for construction of Francesca Mary Drainage 
Improvement Project, the Contract being made a part of this Bond by reference, at the times and in 
the manner prescribed In  the Contract; and 

2.  Pays Town al l  losses, l iquldated damages, expenses, costs, a nd attorney's fees Including appellate 
proceedings, that Town sustains as a result of default by Contractor under the Contract; and 

3 .  Performs the guarantee of al l Work and materials furnished under the Contract for the t ime specified 
In the Contract; then TH IS BOND IS VOID, OTHERWISE IT REMAINS IN FULL FORCE AND EFFECT. 

4. Whenever Contractor is, and declared by Town to be, in default under the Contract, and the Town 
having performed Town obligations hereunder, the Surety must promptly remedy the defau lt, or must 
promptly: 

4.1. Complete the Project in accordance with the terms and conditions of the Contract Documents; or 
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INSURANCE COMPANY: FCCI Insurance Company 

FORM OF PERFORMANCE BOND (Page 2 of 2) 

4.2 . Obta in  a bid or bids for completing the Project in accordance with the terms and conditions of the 
Contract, and upon determination by Surety of the lowest responsible Bidder, or, If Town elects, 
upon determination by Town and Surety jointly of the lowest responsible Bidder, a rrange for a 
contract between such B idder and Town, and make ava i lable as Work progresses (even though 
there should be a default or a succession of defaults under the Contract or Contracts of 
completion arranged under this paragraph) sufficient funds to pay the cost of completion less the 
ba lance of the Contract Price; but not exceeding, including other costs and damages for which the 
Surety may be l iable hereunder, the amount set forth in the first paragraph hereof. The term 
" ba lance of the Contract Pri ce, " as used in this paragraph, means the total amount payable by 
Town to Contractor under the Contract and any amendments thereto, less the amount properly 
paid by Town to Contractor. 

No right of action wil l  accrue on this bond to or for the use of any person or corporation othe r  than 
Town, as named herein. 

The Surety hereby waives notice of and agrees that any changes I n  or under the Contract Documents 
and compl iance or noncompliance with any formal ities connected with the Contract or the changes 
does not affect Surety's obligation under this Bond. 

Contractor 

(CORPORATE SEAL) 
Ricardo Gonzalez, President 
(Pri nt Name and Title) 

By: -----� 
Agent and Attorney-in-Fact Fausto Alvarez 
6300 University Parkway Address: __________ 

(Street) 

Sarasota, FL 34240 

(City/State/Zip Code) 

Telephone No.: 800-226-3224 
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Bond No. 33041 23 

FORM OF PAYMENT BOND { Page lof 2 )  

BY THIS BOND, We RG Underground Engineering, Incas Principal, hereinafter ca l led Contractor, and 

_nsu_ono oo_F_c_cl l__or_a_c_e_c__m_p_a_ny_� as Surety, are bound to the Town of Miami Lakes, Florida, as Obl igee, hereinafter 

cal led Town, in the amount of One Million Seven Hundred NinelYl)Qllar.s,($1 ,792,231 .65 ) for the payment whereof 
Two Thousand Two Hundred Thirty One and 65/100 

Contractor a nd Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 

severa l ly. 

WHEREAS, Contractor has by written agreement entered into a Contract No. 2024-25 for the Francesca 

Mary Drainage Improvement Project, awarded the 25th day of _O_c_t_ob_e_r_____, 20� with Town 

which Contract are by reference i ncorporated herein and made a part hereof, and specifically include provision 

for l lqu ldated damages, and other damages identified, and for the purposes of this Bond are hereafter referred 

to as the "Contract"; 

THE CONDITION OF THIS BOND is that if Contractor: 

1. Pays Town all losses, l iquidated damages, expenses, costs, and attorney's fees including appellate 
proceedings, that Town sustains because of default by Contractor under the Contract; and 

2. Promptly makes payments to al l  claimants as defined by Florida Statute 255.05(1) for a l l  labor, materials 
and supplies used directly or indirectly by Contractor in the performance of the Contract; 

THEN CONTRACTOR'S OBLIGATION WILL BE VOID; OTHERWISE, IT WILL REMAIN IN FULL FORCE AND 
EFFECT SUBJECT, HOWEVER, TO THE FOLLOWING CONDITIONS: 

2.1. A claimant, except a laborer, who is not in privity with Contractor and who has not received 
payment for its labor, materials, or supplies must, within forty-five (45) days after beginning 
to furnish labor, materia ls, or supplies for the prosecution of the Work, furnish to Contractor 
a notice that he i ntends to look to the bond for protection. 

2 .2. A claimant who is not i n  privity with Contractor and who has not received payment for its labor, 
materials, or supplies must, with in n inety (90) days after performance of the labor or after 
complete delivery of the materials or supplies, del iver to Contractor and to the Surety, written 
notice of the performance of the labor or del ivery of the materials or suppl ies and of the 
nonpayment. 

2.3. No action for the labor, materials, or supplies may be instituted against Contractor or the Surety 
unless the notices stated under the preced ing conditions (2.1) and (2.2) have been given. 
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: FCC! Insurance COmpany I NSURANCE COMPANY

'= By : �� 

FORM OF PAYMENT BOND ( Page 2 of 2) 

2.4. Any action under this Bond must be instituted in accordance with the longer of the applicable 
Notice and Time Limitations provisions prescribed in Section 255.05 (2), or Section 95-11, 
Florida Statutes. 

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents 
a nd compliance or noncompliance with any formalities connected with the Contract or the changes does 
not affect the Surety's obligation under this Bond. 

eSigned a nd sea led this � day of__cO_to__b_r ______ _, 20�. 

Section D. Contractor 

RG Underground Engineering, Inc. Section E. ATTEST: 

By: 

Ricardo Gonzalez President 

(Print Name and Title) 

30th day of___o_cto_b_e_r -� 20�. 

IN THE PRESENCE OF: 

Agent and Attorney-in-Fact 
Fausto Alvarez 

Address : 6300 University Pc;irkway 
(Street) 

Sarasota, FL 34240 

(City/State/Zip Code) 

Telephone No.: 800-226-3224 
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FCCr INSURANCE 

GROUP 

GENERAL POWER OF ATTORNEY 

f<now al l  men by these presents: That the FCCI Insurance Company, a Corporation organized and existing under 
the laws of the State of Florida (the "Corporation") does make, constitute and appoint: 

Mayra Rodriguez; Fausto Alvarez, J r. ,  Claudio Rubiera, Norman L Morris 

Each, its true and lawful Attorney-In-Fact, to make, execute, seal and deliver, for and on its behalf as surety, and 
as its act and deed in al l bonds and undertakings provided that no bond or undertaking or contract of suretyship 
executed under this authority shall exceed the sum of (not to exceed $30,000,000.00): $30,000,000.00 

This Power of Attorney is made and executed by authority of a Resolution adopted by the Board of Directors. That 
resolution also authorized any further action by the officers of the Company necessary to effect such transaction. 

The signatures below and the seal of the Corporation may be affixed by facsimile, and any such facsimile 
signatures or facsimile seal shall be binding upon the Corporation when so affixed and in the future with regard to any 
bond, undertaking or contract of surety to which it Is attached. 

In witness whereof, the FCCI Insurance Company has caused these presents to be signed by its duly authorized 
officers and its corporate Seal to be hereunto affixed, this __23_r_d_ day of July , 2020 . 

Attest: U�� /)_ tide- (fj� 
Christina D. Welch, President Christopher Shoucair, 

FCCI Insurance Company EVP, CFO, Treasurer, Secretary 
FCCI Insurance Company 

State of Florida 
County of Sarasota 

Before me this day personally appeared Christina D. Welch, who is personal ly known to me and who executed 
the foregoing document for the purposes expressed therein. 

My commission expires: 2/27/2027 PEGOYSH0\11 a 
t • ComnwMIH!IW3cl Notary Public 
�a,�� Elq,lm Ftbnwy 27, 2077 

State of Florida 
County of Sarasota 

Before me this day personally appeared Christopher Shoucair, who is personally known to me and who executed 
the foregoing document for the purposes expressed therein .  

My commission expires: 2/27/2027 
Notary Public 

CERTIFICATE 

I, the undersigned Secretary of FCCI Insurance Company, a Florida Corporation, DO HEREBY CERTIFY that the 
foregoing Power of Attorney remains In full force and has not been revoked; and furthermore that the February 27, 2020 
Resolution of the Board of Directors, referenced in said Power of Attorney, is now in force. 

Dated this 30th day of October 2024

c�
Christopher Shoucalr, EVP, CFO, Treasurer, Secretary 

FCCI Insurance Company 

1-IONA-3692-NA-04, 712021 

https://30,000,000.00
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® DATE (MM/DD/YYYY) 
ACORD CERTIFICATE OF LIABILITY INSURANCE 1 0/28/2024 I 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

CONTACT Yamile Corral AAI, AAIM PRODUCER NAME: 
PHONE (305) 714-4400 (305) 714-4401 Brown & Brown Insurance Services, Inc. IA/C No Ext\: I rffc. No):
E-MAIL Yamile.Corral@bbrown.com 8825 NW 2 1 st Terrace ADDRESS: 

INSURER(S) AFFORDING COVERAGE NAIC0# 
FCCI Insurance Company 1 01 78 Doral FL 331072 INSURER A :  

32506Monroe Guaranty Insurance CompanyINSURED INSURER B :  
1 2842 FCCI Advantage Insurance Company RG Underground Engineering, Inc. INSURER C :  
20281Federal Insurance Company 1 4375 SW 1 20 St Unit 1 04 INSURER0D :  

INSURER E :  
Miami FL 331086 INSURER F :  

COVERAGES CERTIFICATE NUMBER· REVISION NUMBER: 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

INSR 
LTR 

A 

B 

C 

A 

TYPE OF INSURANCE 

X COMMERCIAL GENERAL LIABILITY -
::::J CLAIMS-MADE [81 OCCUR 

X
x 

GEN'L AGGREGATE LIMIT APPLIES PER: 

Fl 
[8J PRO-POLICY JECT 

OTHER: 
AUTOMOBILE LIABILITY 

X ANYAUTO 
OWNED 
AUTOS ONLY 

� 
HIRED 
AUTOS ONLY 

X UMBRELLA LIAS 
t--

-
x 

D Loc 

SCHEDULED 
AUTOS 
NON-OWNED 
AUTOS ONLY 

EXCESS LIAS 
�0OCCUR 

CLAIMS-MADE 
OED I I RETENTION s 

WORKERS COMPENSATION 
AND EMPLOYERS" LIABILITY Y / N
ANY PROPRIETOR/PARTNER/EXECUTIVE 

0OFFICER/MEMBER EXCLUDED? 
(Mandatory in NH) 
If yes, describe under 
DESCRIPTION OF OPERATIONS below 

Inland Marine 

POLICY EFF POLICY EXP 
INSD WVD POLICY NUMBER IMM/DD/YYYYl IMM/DDIYYYY) 

y GL 1 00094851 08/25/2024 08/25/2025 

CA 1 0006024203 08/25/2024 08/25/2025 

UMB 1 0009485200 08/25/2024 08/25/2025 

N I A  WCO1 0006024304 08/25/2024 08/25/2025 

45467963 08/25/2024 08/25/2025 

LIMITS 

EACH OCCURRENCE 
DAMAGc TO RENTED 
PREMISES (Ea occurrence) 
MED EXP (Any one person} 
PERSONAL & ADV INJURY 
GENERAL AGGREGATE 
PRODUCTS - COMP/OP AGG 

COMBINED SINGLE LIMIT 
(Ea accident) 
BODILY INJURY (Per person) 
BODILY INJURY (Per accident) 
PROPERTY DAMAGE 
(Per accident) 
PIP-Basic 

EACH OCCURRENCE 
AGGREGATE 

X: ,0PER
STATUTE I I OTH-

ER 
E.L. EACH ACCIDENT 
E.L. DISEASE - EA EMPLOYEE 
E.L. DISEASE - POLICY LIMIT 
Limit 
Leased/Rented 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

$ 
$ 
$ 

$ 
$ 
$ 

1 ,000,000 
1 00,000 
5,000 
1 ,000,000 
2.000,000 
2.000,000 

1 ,000,000 

1 0,000 
2,000,000 
2,000,000 

1 ,000,000 
1 ,000,000 
1 ,000,000 
Per Schedule 
$ 200,000 

DESCRIPTION OF OPERATIONS0/ LOCATIONS0/ VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) 
ITB2024-25 Francesca Mary Drainage Improvement Project 

CERTIFICATE HOLDER CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. Town of Miami Lakes 

6601 Main Street 
AUTHORIZED REPRESENTATIVE .

Miami Lakes FL 33014  - /4..I � 
© 1 988-2015 ACORD CORPORATION. All rights reserved. 

ACORD 25 (201 6/03) The ACORD name and logo are registered marks of ACORD 

mailto:Yamile.Corral@bbrown.com


AGENCY CUSTOMER ID: 

LOC #: 

ADDITIONAL REMARKS SCHEDULE Page of 

AGENCY 

Brown & Brown Insurance Services, Inc. 

NAMED INSURED 
RG Underground Engineering, Inc. 

POLICY NUMBER 

CARRIER NAIC CODE 
I 

EFFECTIVE DATE: 

ADDITIONAL REMARKS 

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM, 

25 Certificate of Liability Insurance: NolesFORM NUMBER: FORM TITLE: 

Pollution Coverage Effetive 8/25/2024 to 8/25/2025 
Carrier: Navigators Specialty Insurance Company 
Policy # SF24ECPU00842NC 
Operations Pollution Liability 
$ 1 ,000,000 Aggregate $ 2,000,000 
Deductible $ 2,500 
Site Pollution Liability Aggregate $ 1 ,000,000 Deductible 
$ 25,000 Deductible 

ACORD 1 01 (2008/01 )  © 2008 ACORD CORPORATION. All rights reserved. 

The ACORD name and logo are registered marks of ACORD 



Ell Brown & BrownllfJ I N SUeRAN CE" 
M I A M l • D A O E  

8825 NW 2 1  st Terrace Doral FL 331 72 • 1 780 N. Krome Ave,. Homestead, FL 33030 

305-7 1 4-4400 • 305-7 1 4-4401 (FAX) 

October 30, 2024 

RG Underground Engineering, 
Mr. Gonzalez 
1 4375 SW 120 St Unit 1 04 
Miami, FL 33 186 

Re: Petfonnance Bonds Town of Miami Lakes Francesca Mmy Drainage 
$ 1 ,792,23 1 .65 

Bond #: 3304123 
Surety: FCCI Insurance Company 

Dear Mr. Gonzalez: 

Enclosed please find the Performance & Payment bond for the above captioned project, per your 
request. Also enclosed is a "Duplicate Original" for recording with the appropriate clerk of the 
court. Please forward a copy of the complete contract at your earliest convenience. 

Should you have any questions in this regard, please do not hesitate to contact me directly at 
305-7 14-4527. I would like to thank you for allowing Brown & Brown to continue to handle 
your surety bonding needs. 

Sincerely, 

yra Rodriguez 
Ac unt Manager 
Surety Division 

https://1,792,231.65
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�? RVl(?c&E·· Brovvn 11.!1 l N .::, U  A N  , 
M I A M l • D A D E  

8825 NW 2 1  •t Terrace Doral FL 331  72 • 1 780 N. Krome Ave,. Homestead, FL 33030 

305•7 1 4-4400 • 305•7 1 4-4401 (FAX) 

COMPENSATION 

In addition to the commission or fees received by us for assistance with the placement, servicing, claims 
handling, or renewal of your insunmce coverages, other parties, such as excess and surplus lines brokers, 
wholesale brokers, reinsurance intermediaries, underwriting managers and similar parties, some of which may 
be owned in whole or in part by Brown & Brown, Inc., may also receive compensation for their role in providing 
insurance products or services to you pursuant to their separate contracts with insurance or reinsurance carriers. 
That compensation is derived from your premium payments. Additionally, it is possible that we, or our corporate 
parents or affiliates, may receive contingent payments or allowances from insurers based on factors which are 
not client-specific, such as the performance and/or size of an overall book of business produced with an insurer. 
We generally do not know if such a contingent payment will be made by a particular insurer, or the amount of 
any such contingent payments, until the underwriting year is closed. That compensation is partially derived from 
your premium dollars, after being combined ( or "pooled") with the premium dollars of other insureds that have 
purchased similar types of coverage. We may also receive invitations to programs sponsored and paid for by 
insurance caniers to inform brokers regarding their products and services, including possible participation in 
company-sponsored events such as trips, seminars, and advisory council meetings, based upon the total volume 
of business placed with the carrier you select. We may, on occasion, receive loans or credit from insurance 
companies. Additionally, in the ordinary course of our business, we may receive and retain interest on premiums 
you pay from the date we receive them until the date the premiums are remitted to the insurance company or 
intennediary. In the event that we assist with placement and other details of an-anging for the financing of your 
insurance premium, we may also receive a fee from the premium finance company. 

Should you have any questions, or require any additional infomrntion, please contact this office at 
1 -305-7 14•4400 or if you prefer, submit your question or request online at 
http://www.bbinsm'ance.com/customerinquiry.shtml. 

http://www.bbinsm'ance.com/customerinquiry.shtml


Ell Brovvn & Brovvn 
ll!J I N S U  RA N C E' 

M I A M I - D A D E  

8825 NW 21  •t Terrace Doral FL 33 1 72 • 1 780 N. l<rome Ave,. Homestead, FL 33030 

305-7 1 4-4400 • 305-7 1 4-4401 (FAX) 

A.M. BEST RATING OF' PROPOSED SURETY 

COMPANY COVERAGE BEST RATING ADMITTED 

General & Financial 
FCCI Insurance Company Performance Bonds A XI Yes 

GENERAL RATING 

These rating classifications reflect BEST's opinion of the relative position of each company in comparison with 
others, based upon averages within U1e Property-Casualty insurance industry. TI1ey are reflective of overall company 
services and standing within the industry. 

A++ A+*H Superior B B-***  Good 
A A�++* Excellent C++, C+*** Fair 
B++, B+** Ve1y Good C, C-*** Marginal 
NR Not Rated 

FINANCIAL SIZE CATEGORY 

The Financial Size Category is an indication of the size of an Insurer and is based on reported Policyholders' surplus 
plus conditional or Technical Reserve Funds, such as mandatory securities valuation reserve, other investment and 
operating contingency funds and/or miscellaneous voluntary reserves reported as liabilities. 

($ In thousands) 
Class I $ Up to $ 1 ,000 
Class II $ 1 ,000 To $ 2,000 
Class III $ 2,000 To $ 5,000 
Class IV $ 5,000 To $ 10,000 
Class V $ 10,000 To $ 25,000 
Class VI $ 25,000 To $ 50,000 
Class VII $ 50,000 To $ 100,000 
Class VIII $ 100,000 To $ 250,000 
Class IX $ 250,000 To $ 500,000 
Class X $ 500,000 To $ 750,000 
Class XI $ 750,000 To $ 1 ,000,000 
Class XII $ 1 ,000,000 To $ 1 ,250,000 
Class XIII $ 1 ,250,000 To $ 1 ,500,000 
Class XIV $ 1 ,500,000 To $ 2,000,000 
Class XV $ 2 ,000,000 To $ More 

This information has been provided to you so that consideration is given to the financial condition of our proposed 
carriers. The financial information disclosed is the most recent available to Brown and Brown of Florida Inc. -
Miami Division. 



This is the.front page of the performance/payment bond issued in compliance with Florida 

Surety N arne: 

Bond Number: 

Contractor Name: 

Owner Name: 

Project Number: 

Project Description: 

Project Address: 

Statute Chapter 255.05 

FCCI Insurance Company 
6300 University Parkway 
Sarasota, FL 34240 
800-226-3224 

3304123 

RG Underground Engineering,. Inc. 
1 4375 SW 120 St Unit 1 04 
Miami, FL 33 1 86 
(3 05)3 86-6293 

Town of Miami Lakes 
6601 Main Street 
Miami Lakes,FL 33014 

ITB2024-25 

Francesca Mary Drainage Improvement Project 

n/a 

Legal Description of Property: n/a 

This is the.front page of the bond. All other pages are subsequent regardless of the 
pre-printed numbers. 



231  .65 to exceed $ 1 ,792 ,

R G  Underground Engineering, Inc , hereinafter  ca l l ed the "Contractor . "  

CONTRACT EXECUTION FORM 

Th is  Contract 2024-25 made th ise_ day of _____ in the yea r  __ in an amount not _e
by and between the Town of M iami  Lakes, F lorida, here inafter 

ca l l ed the "Town,"  and  

I N  WITN ESS WHEREOF, the part ies have executed th is Agreement as of the day and  year  
first a bove written .  

Lega l  Suffic iency: 

presence of: 
CONTRACTOR 

RG Underground Eng ineering , Inc 

PresidentTitle : 

Date: 1 0/28/2024 

Sect ion F. ( * )  I n  the event that the Contractor is a corporat ion, there sha l l  be attached the 
origi na l  of the corporate reso l ut ion in the form conta ined in  th is Section, of the board of the 
corporat ion, authoriz ing the officer who s igns the Contract to do so i n  its beha lf . 
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---------------------

___ __e_e_e_e_e_e_e_e_e_e_e_e_e_e____e___e

DIRECTORS that the President 

CORPORATE RESOLUTION 

RG Underground Engineering ,  I nc WHEREAS , Inc .  desires to enter into a contract 
I ---------------

with the Town of Miami Lakes for the purpose of perfo rming the work described in the contract 

to which this reso lut ion is attached; and 

WHEREAS, the Board of  D i rectors at a du ly he ld  corporate meeting has considered the 

matter in accordance with the By-Laws of the corporat ion;  

Now, TH E REFORE, B E  IT RESOLVED BY TH E BOARD OF 

(type tit le of officer) 

RicardoeGonzalez _, is hereby authorized _ 
(type name of officer) 

a nd  instructed to enter into a contract, in the name and on beha lf  of th is corporation, with the 

Town of M iami  Lakes upon the terms conta ined in  the p roposed contract to which th is  reso lut ion 

is attached and to execute the correspond ing performance bond .  

IDATED this 28 day of October 20 24 

Ricardo Gonzalez 

Corporate Secretary 
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