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37. Work or Service as used herein refers to all reasonably necessary and inferable labor, material, 
equipment, and services, whether or not specifically stated, to be provided by the Contractor to fulfill 
its obligations under the Contract Documents. 

38. Work Crew means the employees assigned by the Contractor to perform Work under the Contract. 

39. Work Order means a document issued by the Town awarding a specific Project to a Contractor. 

40. Work Order Proposal means a document prepared by the Contractor, at the request of the Town for 
Work to be performed on a Project. 
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regulations governing items of Work that differ from these specifications, the most stringent specifications, 
rules, and regulations will apply. 

B2.03 HOURS FOR PERFORMING WORK 
All Work must be performed every day between the hours of 10:00 a.m. and 3:00 p.m. on major streets and 
Monday through Friday between the hours of 8:00 a.m. and 5:00 p.m. on residential streets. Work to be 
performed outside these hours will require the prior written approval of the Project Manager. 

B2.04 SUBCONTRACTORS 
Contractor agrees to self-perform one hundred percent (100%) of the basic services provided for under this 
Contract, and therefore acknowledges that subcontracting of basic services is not permitted under this Contract. 
Contractor may with the prior approval of the Project Manager subcontract any Additional Work for the 
treatment of Trees for disease or insect infestation. 

B2.05 CONSULTANT SERVICES 
The Town, at its sole discretion may hire a Consultant who may serve as the Town’s representative for the 
Project. Where a Consultant has been identified, the Consultant and the Project Manager will both have 
authority to act on behalf of the Town to the extent provided in the Contract Documents and as outlined in 
Article B2.06, Authority of the Project Manager, where such authority has been delegated in writing by the Town 
Manager. 

B2.06 AUTHORITY OF THE PROJECT MANAGER 
The Town Manager hereby authorizes the Project Manager, designated by the Contract Documents or Work 
Order as applicable, to determine, all questions of any nature whatsoever arising out of, under or in connection 
with, or in any way relating to or on account of the Work, and questions as to the interpretation of the Work to 
be performed under the Contract Documents. The Project Manager may delegate some of the authority 
contained in this Article to the Consultant. 

The Contractor is bound by all determinations or orders of the Project Manager and must promptly respond to 
requests of the Project Manager, including the withdrawal or modification of any previous order, and regardless 
of whether the Contractor agrees with the Project Manager’s determination or requests. Where requests are 
made orally, the Project Manager will follow up in writing, as soon thereafter as is practicable. 

The Project Manager and/or Consultant have authority to act on behalf of the Town to the extent provided by 
the Contract, unless otherwise modified in writing by the Town. All instructions to the Contractor will be issued 
in writing. All instructions to the Contractor will be issued through the Town Manager or designee or the Project 
Manager. 

The Project Manager will not be responsible for construction means, methods, techniques, sequences or 
procedures, or for safety precautions and programs in connection with the Work and will not be responsible for 
the Contractor’s failure to carry out the Work in accordance with the Contract Documents. 

All interpretations and recommendations of the Project Manager and/or Consultant will be consistent with the 
intent of the Contract Documents. 

Interpretation of the Contract terms and conditions will be issued by the Town’s Procurement Manager. 

The Project Manager and/or Consultant will have authority to reject Work that does not conform to the Contract 
Documents. Whenever, in their opinion, it is considered necessary or advisable to ensure the proper completion 
of the Work, the Project Manager and/or Consultant will have authority to require special inspections or testing 
of the Work, whether or not such Work is completed. 

The Project Manager’s authority to act under this paragraph, or any decision made in good faith either to 
exercise or not to exercise such authority, will not give rise to any duty or responsibility owed to the Contractor, 
any subcontractor, supplier or any of their agents, employees, or any other person performing any of the Work. 
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The Project Manager is not responsible for the acts or omissions of the Contractor, any Subcontractor, or any of 
their agents or employees, or any other persons performing any of the Work. 

B2.07 HURRICANE PREPAREDNESS 
During such periods of time as are designated by the United States Weather Bureau or Miami Dade County as 
being a severe weather event, including a hurricane watch or warning, the Contractor, at no cost to the Town, 
must take all precautions necessary to secure any Work in response to all threatened storm events, regardless 
of whether the Contractor has given notice of same, in accordance with the Miami-Dade County Code. 

Compliance with any specific severe weather event or alert precautions will not constitute additional work. In 
the event of a severe weather event, the Town must be a priority client to the Contractor. At a minimum, 
Contractor must respond to the Town’s requests in accordance with its Emergency Response Plan submitted 
under Article C4. 

Suspension of the Work caused by a threatened or actual storm event, regardless of whether the Town has 
directed such suspension, will entitle the Contractor to additional Contract time as non-compensable, Excusable 
Delay, and will not give rise to a claim for compensable delay. 

B2.08 INDEPENDENT CONTRACTOR 
The Contractor is engaged as an independent business and agrees to perform Work as an independent 
contractor. In accordance with the status of an independent contractor, the Contractor covenants and agrees 
that the Contractor will conduct business in a manner consistent with that status, that the Contractor will not 
claim to be an officer or employee of the Town for any right or privilege applicable to an officer or employee of 
the Town, including, but not limited to worker’s compensation coverage; unemployment insurance benefits; 
social security coverage; retirement membership, or credit. 

B2.09 THIRD PARTY BENEFICIARIES 
Neither Contractor nor Town intends to directly or substantially benefit a third party by this Contract. Therefore, 
the parties agree that there are no third-party beneficiaries to this Contract and that no third party will be 
entitled to assert a claim against either of them based upon this Contract. 

B2.10 ASSIGNMENT OR SALE OF CONTRACT 
The performance of this Contract will not be transferred pledged, sold, delegated, or assigned, in whole or in 
part, by the Contractor without the prior written consent of the Town. It is understood that a sale of the majority 
of the stock or partnership shares of the Contractor, a merger or bulk sale, an assignment for the benefit of 
creditors will each be deemed transactions that would constitute an assignment or sale hereunder. The Town 
may request any information it deems necessary to review any request for assignment or sale of the Contract. 

The Contractor must notify the Project Manager prior to any Assignment of the Contract, which must be 
approved by the Town for the transfer of the Contract. The Town may, at its sole discretion, elect not to approve 
the transfer of the Contract, which will result in the Contract being terminated in accordance with Article B10.03, 
Termination for Convenience, of the Contract. Any transfer without Town approval will be cause for the Town 
to terminate this Contract for Default and the Contractor will have no recourse from such termination. 

Nothing herein will either restrict the right of the Contractor to assign monies due to, or to become due or be 
construed to hinder, prevent, or affect any assignment by the Contractor for the benefit of its creditors, made 
pursuant to applicable law. 

B2.11 TIME FOR COMPLETION 
Time is of the essence with regard to completion of the Work to be performed under the Contract. Contractor 
will promptly perform its duties under the Contract and will give the Work as much priority as is necessary to 
cause the Work to be completed on a timely basis. Delays and extensions of time may be allowed only in 
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accordance with the provisions of the Contract. The time allowed for completion of the work will be stated in 
the RFP. 

B2.12 APPLICABLE LAW AND VENUE OF LITIGATION 
This Contract will be enforceable in Miami-Dade County, Florida, and if legal action is necessary by either party 
with respect to the enforcement of any or all of the terms or conditions the sole venue will be Miami-Dade 
County, Florida. 

B2.13 NON-EXCLUSIVE CONTRACT 
It is the intent of the Town to enter into a Contract with all successful Proposer(s) that will satisfy its needs as 
described herein. However, the Town reserves the right, as deemed in its best interest, to perform, or cause to 
be performed, the Work and services, or any portion thereof, as it sees fit, including but not limited to award of 
other contracts, use of another contractor, or perform the Work with its own employees. 

B2.14 SEVERABILITY 
In the event any provision of the Contract Documents is determined by a Court of competent jurisdiction to be 
illegal or unenforceable, then such unenforceable or unlawful provision will be excised from this Contract, and 
the remainder of the Contract Documents will continue in full force and effect. Notwithstanding the foregoing, 
if the result of the deletion of such provision will materially and adversely affect the rights of either party, such 
party may elect, at its option, to terminate the Contract in its entirety. An election to terminate the Contract 
based upon this provision must be made within seven (7) calendar days after the finding by the Court becomes 
final. 

B2.15 CONTRACT DOCUMENTS CONTAINS ALL TERMS 
The Contract Documents and all documents incorporated herein by reference contain all the terms and 
conditions agreed upon by the parties hereto, and no other agreement, oral or otherwise, regarding the subject 
matter of the Contract Documents will be deemed to exist or to bind any of the parties hereto, or to vary any of 
the terms contained herein. 

B2.16 ENTIRE AGREEMENT 
The Contract Documents, as they may be amended from time to time, represent the entire and integrated 
Contract between the Town and the Contractor and supersede all prior negotiations, representations, or 
agreements, written or oral. This Contract may not be amended, changed, modified, or otherwise altered in any 
respect, at any time after the execution hereof, except by a written document executed with the same formality 
and equal dignity herewith. Waiver by either party of a breach of any provision of the Contract Documents will 
not be deemed to be a waiver of any other breach of any provision of the Contract Documents. 

B2.17 INTENTION OF THE TOWN 
It is the intent of the Town to describe in the RFP, the Work to be completed in accordance with all codes and 
regulations governing all the Work to be performed under this Contract. Any work, labor, materials and/or 
equipment that may reasonably be inferred from the Contract as being required to produce the intended results 
must be supplied by Contractor whether or not specifically called for in the Contract Documents. Where words, 
which have well-known technical or trade meanings are used to describe Work, materials or equipment, such 
words will be interpreted in accordance with that meaning. Reference to standard specifications, manuals, or 
codes of any technical society, organization, or association, or to the laws or regulations of any governmental 
authority, whether such reference be specific or by implication, will mean the latest standard specification, 
manual, code or laws or regulations in effect at the time of opening of Proposals and Contractor must comply 
therewith. Town will have no duties other than those duties and obligations expressly set forth within the 
Contract Documents. 
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B2.18 NOTICES 
Whenever either party desires to give written notice to the other relating to the Contract, such must be 
addressed to the party for whom it is intended at the place specified below; and the place for giving the notice 
will remain until it has been changed by written notice in compliance with the provisions of this Article. Notice 
will be deemed given on the date received or within 3 days of mailing, if mailed through the United States Postal 
Service. Notice will be deemed given on the date sent via e-mail or facsimile. Notice will be deemed given via 
courier/delivery service upon the initial delivery date by the courier/delivery service. For the present, the parties 
designate the following as the respective places for giving of notice: 

For Town: 

Edward Pidermann Lorenzo Cobiella 
Town Manager Deputy Town Attorney 
Town of Miami Lakes Town of Miami Lakes 
6601 Main Street 6601 Main Street 
Miami Lakes, FL 33014 Miami Lakes, FL 33014 
pidermanne@miamilakes-fl.gov cobiellal@miamilakes-fl.gov 

For Contractor: 

Jose Zepeda 
VPGM 
Brightview Tree Care Services, Inc. 
4155 E. Mowry Street 
Homestead, FL 33033 
Jose.zepeda@brightview.com 

Space intentionally left blank 

During the Work the Contractor must maintain continuing communications with designated Town 
representative(s). The Contractor must keep the Town fully informed as to the progress of the Work under the 
Contract. 

B2.19 PRIORITY OF PROVISIONS 
If there is a conflict or inconsistency between any term, statement requirement, or provision of any exhibit 
attached hereto, any document or events referred to herein, or any document incorporated into the Contract 
Documents by reference and a term, statement, requirement, the specifications or any plans, or provision of the 
Contract Documents the following order of precedence will apply: 

In the event of conflicts in the Contract Documents the priorities stated below will govern; 

1. Revisions and Change Orders to the Contract will govern over the Contract 
2. The Contract Documents will govern over the Contract 
3. The Special Conditions will govern over the General Conditions of the Contract 
4. Addendum to an RFP will govern over the RFP 

B2.20 ROYALTIES AND PATENTS 
All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article, material, 
arrangement, appliance, or method that may be used upon or in any manner be connected with the construction 
of the Work or appurtenances, are hereby included in the prices stipulated in the Contract for said Work. 
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B2.21 OWNERSHIP OF THE WORK 
The Contractor is solely responsible for all Work, until Final Completion of the Work. Contractor is liable for all 
damage, theft, maintenance, and safety until such time as the Town issues a notice of Final Completion of the 
Work. 

B3. INDEMNITY & INSURANCE 

B3.01 INDEMNIFICATION 
The Contractor must indemnify and hold harmless the Town, its officers, agents and employees from and against 
all third-party liability, claims, damages, losses and expenses, including reasonable attorney's fees and costs at 
both trial and appellate levels resulting from the performance of the Work under this Contract, caused by 
negligence, recklessness, intentional misconduct, or any act or omission of the Contractor or anyone directly or 
indirectly employed by Contractor or anyone for whose acts Contractor may be liable. The Contractor expressly 
understands and agrees that any insurance protection required by this Contract or otherwise provided by 
Contractor will in no way limit the responsibility to indemnify, keep and save harmless and defend the Town or 
its officers, employees, agents, and instrumentalities as herein provided. 

The Contractor agrees and recognizes that the Town will not be held liable or responsible for any claims which 
may result from any actions or omissions of the Contractor in which the Town participated either through review 
or concurrence of the Contractor's actions. In reviewing, approving, or rejecting any submissions by the 
Contractor or other acts of the Contractor, the Town in no way assumes or shares any responsibility or liability 
of the Contractor or Subcontractor, under this Contract. The Contractor will defend the Town or provide for such 
defense at its own expense, at the Town’s option. 

This indemnification obligation will survive the expiration or termination of this Contract. 

The Town has provided specific consideration for the indemnification of $10.00 from the sums due to the 
Contractor under this Contract. 

B3.02 CONTRACTOR'S RESPONSIBILITY FOR DAMAGES TO THE WORK 
Contractor accepts full responsibility for Work against all losses or damages of whatever nature sustained until 
acceptance by Town Manager or designee, and must promptly repair or replace, at no additional cost to the 
Town any Work, materials, equipment, or supplies damaged, lost, stolen, or destroyed from any cause 
whatsoever. 

B3.03 INSURANCE 
Without limiting any of the other obligations or liabilities of Contractor, the Contractor must secure and maintain 
throughout the duration of this Contract, insurance of such type and in such amounts necessary to protect its 
interest and the interest of the Town against hazards or risks of loss as specified below. The underwriter of such 
insurance must be qualified to do business in the State of Florida, be rated “B” as to management and “Class V” 
as to strength or better as rated by the latest edition of Best’s Insurance Guide, published by A.M. Best Company, 
Oldwick, New Jersey, or its equivalent, the insurance carrier must have agents upon whom service of process 
may be made in the State of Florida. The insurance coverage will be primary insurance with respect to the Town, 
its officials, employees, agents, and volunteers. Any insurance maintained by the Town will be in excess of the 
Contractor’s insurance and will not contribute to the Contractor’s insurance. The insurance coverages must 
include a minimum of: 

B3.03-1 Worker’s Compensation and Employer’s Liability Insurance: 

Coverage to apply for all employees for statutory limits as required by the State of Florida’s Statutory 
Workers’ Compensation Law and all applicable Federal laws. The policy(ies) must include Employer’s 
Liability with minimum limits of $500,000 each accident and a waiver of subrogation. 

14 
Tree Trimming Services Contract 2022-22 



 

 
          

   

            
         

          
         

       
        

             
    

 

  

            
       

     
        

          
         

      
     

       
 

       
           

     
  

  

  

  

  

  

  

  

   

   

      
 

          
  

  

       
              

             
         

B3.03-2 Comprehensive Business Automobile and Vehicle Liability Insurance: 

This insurance must be written in comprehensive form and must protect the Contractor and the Town 
against claims for injuries to members of the public and/or damages to property of others arising from 
the Contractor’s use of motor vehicles or any other equipment and must cover operation with respect 
to onsite and offsite operations and insurance coverage must extend to any motor vehicles or other 
equipment irrespective of whether the same is owned, non-owned, or hired. The limit of liability must 
not be less than $1,000,000 per occurrence, combined single limit for Bodily Injury Liability and Property 
Damage Liability. Coverage must be afforded on a form no more restrictive than the latest edition of the 
Business Automobile Liability Policy, without restrictive endorsement, as filed by the Insurance Services 
Office. 

B3.03-3 Commercial General Liability (“CGL”). 

This insurance must be written in comprehensive form and must protect the Contractor and the Town 
against claims arising from injuries to members of the public or damage to property of others arising out 
of any act or omission to act of the Contractor or any of its agents, employees, or subcontractors. The 
limit of liability must not be less than $1,000,000 per occurrence, combined single limit for Bodily Injury 
Liability and Property Damage Liability. Coverage must be afforded on a primary and non-contributory 
basis and with a coverage form no more restrictive than the latest edition of the Commercial General 
Liability Policy, without restrictive endorsements, as filed by the Insurance Services Office, and must 
include: (1) Premises and/or Operations; (2) Independent contractors and Products and/or completed 
Operations; (3) Broad Form Property Damage, Personal Injury and a Contractual Liability Endorsement, 
including any hold harmless and/or indemnification agreement. 

1. Products and/or Completed Operations for contracts with an Aggregate Limit of One Million Dollars 
($1,000,000) per project. Contractor must maintain in force until at least three years after 
completion of all Work required under the Contract, coverage for Products and Completed 
Operations, including Broad Form Property Damage. 

2. Personal and Advertising Injury with an aggregate limit of One Million Dollars ($1,000,000). 

3. CGL Required Endorsements 

a. Employees included as insured 

b. Contingent Liability/Independent Contractors Coverage 

c. Contractual Liability 

d. Waiver of Subrogation 

e. Premises and/or Operations 

f. Explosion, Collapse and Underground Hazards (if not specifically covered under the policy) 

g. Loading and Unloading 

h. Mobile Equipment (Contractor’s Equipment) whether owned, leased, borrowed, or rented by 
Contractor or employees of the Contractor. 

Town is to be expressly included as an Additional Insured pursuant to endorsement number CG 2010 
11/85 or its equivalence. 

B3.03-4 Certificate of Insurance 

Contractor must provide the Town Manager or designee with Certificates of Insurance for all required 
policies within fifteen (15) days of notification of a conditional award by the Town. The Certificates of 
Insurance must not only name the types of policy(ies) provided, but also must specifically cite this 
Contract and must state that such insurance is as required by this Contract. The Town reserves the right 
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to require the Contractor to provide a certified copy of such policies, upon written request by the Town. 
Each policy certificate must be endorsed with a provision that not less than thirty (30) calendar days’ 
written notice must be provided to the Town before any policy or coverage is cancelled, restricted, or a 
material change is made. Acceptance of the Certificate(s) is subject to approval of the Town Manager or 
designee. 

B3.03-5 Additional Insured 

The Town is to be specifically included as an Additional Insured for the liability of the Town resulting 
from operations performed by or on behalf of Contractor in performance of this Contract. The Town 
must be named as additional insured under the CGL, business automobile insurance and umbrella 
policies. Town must be named as an additional insured under Contractor’s insurance, including that 
applicable to the Town as an Additional Insured, must apply on a primary basis and any other insurance 
maintained by the Town will be in excess of and will not contribute to Contractor’s insurance. 
Contractor’s insurance must contain a severability of interest provision providing that, except with 
respect to the total limits of liability, the insurance must apply to each Insured or Additional Insured in 
the same manner as if separate policies had been issued to each. 

All deductibles or self-insured retentions must be declared to and be approved by the Town Manager. The 
Contractor will be responsible for the payment of any deductible or self-insured retention in the event of any 
claim. 

B4. SITE ISSUES 

B4.01 SITE INVESTIGATION AND REPRESENTATION 
It is the responsibility of the Contractor to satisfy itself as to the nature and location(s) of the Work prior to 
commencement of Work on the site, the general and local conditions, particularly those bearing upon availability 
of installation, transportation, disposal, handling and storage of materials, and all other matters which can in 
any way affect the Work or the cost thereof under the Contract Documents. 

Contractor must verify all Site data provided to the Contractor. Where the Contractor finds a discrepancy 
between the data provided and existing conditions, the Contractor must immediately notify the Project Manager 
and provide its findings in writing to the Project Manager. 

Work site(s) may have existing utilities, such as, but not limited to, irrigation, phone, water, and sewer, CATV, 
traffic signals, electrical, and storm sewer. Known utilities and structures adjacent to or encountered in the Work 
will be shown on the Drawings. The locations shown are taken from existing records and the best information 
available from existing plans and utility investigations; however, it is expected that there may be some 
discrepancies and omissions in the locations and quantities of utilities and structures shown. Those shown are 
for the convenience of the Contractor only, and no responsibility is assumed by the Town for their accuracy or 
completeness. No request for additional compensation or Contract time resulting from encountering utilities 
not shown will be considered. 

Should the Contractor identify any utilities, structures, etc., which will or may be encountered during the 
performance of the Work, the Town must be consulted immediately in order for a decision to be made on the 
potential relocation or other action(s) to be taken as it relates to the work. 

Any failure by the Contractor to familiarize itself with any utilities that may impact the performance of the Work 
will not relieve Contractor from responsibility for properly estimating the difficulty or cost of performing the 
Work and will not entitle the Contractor to any additional compensation. 

B4.02 METHOD OF PERFORMING THE WORK 
The apparent silence of the Contract Documents as to any detail, or the apparent omission from them of a 
detailed description concerning any Work to be done and materials to be furnished, will be regarded as meaning 
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that only the best general practice is to prevail and that only material and workmanship of the best quality is to 
be used, and interpretation of the Contract Documents will be made upon that basis. 

Contractor shall inspect all equipment and materials immediately prior to use and shall not use any equipment 
that will result in damage to the Trees or improper cutting of the Trees or install any damaged or defective 
materials. 

Contractor must comply with the manufacturer’s applicable instructions and recommendations for the 
performance of the Work, to the extent that these instructions and recommendations are more explicit or more 
stringent than requirements indicated in the Contract Documents or applicable Work Order. 

The Work to be performed must be done in such a manner so as not to interfere with the normal Town 
operations. The manner in which the Work is performed will be subject to the approval of the Project Manager, 
whom, if necessary, will have the authority to require changes in the manner in which the Work is performed. 
There must be no obstruction of Town services without the prior written approval of the Project Manager. All 
requests for such interruption or obstruction must be given in writing to the Project Manager twenty-four (24) 
hours in advance of the interruption of Town operations. 

The Contractor must familiarize itself with normal Town operations where the Work is to be performed so that 
it can conduct the Work in the best possible manner to the complete satisfaction of the Project Manager. 

Where materials are transported in the performance of the Work, vehicles must not be loaded beyond the 
capacity recommended by the vehicle manufacturer or permitted by Federal, State, or local law(s). When it is 
necessary to cross curbing or sidewalks, protection against damage must be provided by the Contractor and any 
damaged curbing, drainage, grass areas, sidewalks or other areas must be repaired at the expense of the 
Contractor to the satisfaction of the Project Manager. 

B4.02-1 Minimal Disturbance 

All Work done by the Contractor, or any Subcontractor must be done with minimal disturbance to the 
residents of the Town. The noise level must be kept at reasonable levels. Impacts to traffic flow must 
be minimal. All Contractor personnel and Subcontractors must demonstrate and maintain a courteous 
and responsible demeanor toward all persons while conducting business in the Town. The Town 
reserves the right to require the Contractor to permanently remove personnel from Work under the 
Contract that fail to comply with the requirements of this section. 

B4.03 PROTECTION OF PROPERTY, UTILITIES, AND THE PUBLIC 
The Contractor must continuously maintain adequate protection of all its Work from all losses or damage and 
must protect public and private property, and utilities from injury or loss arising in connection with the Work, 
and take all necessary precautions to prevent accidents, injuries, or damage to persons or property on or near 
the Work. 

The Contractor is solely responsible for, and must replace and make good all loss, injury, or damage to any 
property including, but not limited to, landscaping, irrigation, walks, drives, structures, or utilities resulting from 
performance of the Work. 

B4.04 CONTRACTOR’S RESPONSIBILITY FOR UTILITY PROPERTIES AND SERVICE 
Where the Contractor’s operations could cause damage or inconvenience to telephone, fiber optic, television, 
electrical power, oil, gas, water, sewer, or irrigation systems, the Contractor must make all arrangements 
necessary for the protection of these utilities and services or any other known utilities. 

Notify all utility companies that are affected by the construction operation at least forty-eight (48) hours in 
advance. Under no circumstance expose any utility without first obtaining permission from the appropriate 
agency. Once permission has been granted, locate, expose, and provide temporary support for all existing 
underground utilities and utility poles where necessary. 
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The Contractor and its Subcontractors will be solely and directly responsible to the owner and operators of such 
properties for any damage, injury, expense, loss, inconvenience, delay, suits, actions, or claims of any character 
brought because of any injuries or damage which may result from the construction operations under the 
Contract Documents. 

Neither the Town nor its officers or agents will be responsible to the Contractor for damages as a result of the 
Contractor’s failure to protect property encountered in the Work. 

In the event of interruption to domestic water, sewer, storm drain, or other utility services as a result of 
accidental breakage due to construction operations, Contractor must promptly notify the owner, any required 
regulatory authority, and the Project Manager. Cooperate with said authority in restoration of service as 
promptly as possible and bear all costs of repair and any required interim measures to ensure safety. In no event 
will interruption of any utility service be allowed unless granted by the owner of the utility. 

In the event water service lines that interfere with trenching are encountered, the Contractor may, by obtaining 
prior approval of the water utility, cut the service, dig through, and restore the service with similar and equal 
materials at the Contractor’s expense and as approved by the Project Manager. 

Replace, with material approved by the Project Manager or Consultant, at Contractor’s expense, any and all 
other laterals, existing utilities or structures removed or damaged during construction, unless otherwise 
provided for in the Contract Documents and as approved by the Project Manager or Consultant. 

Replace with material approved by the Project Manager or Consultant, at Contractor’s expense, any existing 
utilities damaged during the Work. 

B4.05 ACCESS TO WATER AND UTILITIES 
The Contractor is responsible for providing all water and power required for the performance of the Work, 
including the use of a generator. The use of a generator may be subject to the prior approval of the Town’s 
representative should the Work be in a primarily residential neighborhood. Electrical power required during 
construction must be installed by a qualified electrical contractor approved by the Project Manager. 

The Town may at its sole discretion provide access to Town utilities or water should such be available at the 
Work site. However, the Contractor is responsible to ascertain the location and accessibility of any utilities and 
potable water sources necessary to perform the Work. 

B4.06 COORDINATION OF THE WORK 
Prior to the commencement of the Work under the Contract, the Project Manager will make every effort, based 
on available information, to notify the Contractor of any ongoing or scheduled project(s) that will be ongoing or 
commence during the Work on a Project that may require coordination. The Contractor will be solely responsible 
for coordinating the Work with any other project(s) to minimize any potential adverse impact. Contractor will 
not be entitled to any days of delay for failure to properly coordinate the Work. The Project Manager may assist 
the Contractor in coordinating the Work. However, any such assistance, or lack thereof will not form the basis 
for any claim for delay or increased cost. 

If any part of Contractor’s Work depends for proper execution or results upon the work of any other persons, 
Contractor must inspect and promptly report to Project Manager any defects in such work that render it 
unsuitable for such proper execution and results. Contractor’s failure to so inspect and report will constitute an 
acceptance of the other person's work as fit and proper for the reception of Contractor’s Work, except as to 
defects which may develop in other contractor's work after the execution of Contractor’s Work. Contractor must 
conduct its operations and take all reasonable steps to coordinate the prosecution of the Work so as to create 
no interference or impact on any other contractor on the site. Should such interference or impact occur, 
Contractor will be liable to the affected contractor for the cost of such interference or impact. 
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B4.07 ACCESS TO THE PROJECT SITE(S) 
Town will provide the lands upon which the Work is to be performed, rights-of-way and easements for access 
thereto and such other lands as are designated by Town for the use of Contractor. 

B4.08 CLEANING UP; TOWN’S RIGHT TO CLEAN UP 
Contractor must, at all times, keep the work site(s) free from accumulation of excess materials, waste materials 
or rubbish caused by its operations. At the completion of Work at a work site(s), Contractor must remove all 
Tree and landscape cuttings, excess leaves, waste materials and rubbish from and about the Service(s) as well 
as any tools, equipment, machinery and surplus materials or supplies. If Contractor fails to clean up during the 
performance of the Work or at the completion of the Work, Town may do so, and the cost incurred will be 
charged to the Contractor. Any combustible waste materials must be removed from the work site(s) at the end 
of each day. Any paved areas including curbs, sidewalks or gutters which have been strewn with soil, sod waste, 
fertilizer, tree branches, leaves or other waste must be thoroughly swept. The Project Manager shall be the sole 
judge as to the adequacy of the cleanup. The Town is not required to supply areas or facilities for storage or 
removal of waste on-site. 

Subject to the following conditions, the Contractor may be authorized to dispose of the cuttings and other debris 
at a site that does not require the Landscape Permit. The proposed disposal site(s) must be licensed to receive 
the cutting or other debris and be capable of providing the Contractor documents of disposal. Such sites and the 
documentation to be provided to the Town documenting disposal will be subject to the review and approval of 
the Town. During the Proposal evaluation process the Town may require the Proposer to submit any necessary 
documentation to evaluate the alternative site(s). Proposer may identify up to two (2) alternate sites. Approval 
of alternate sites will be at the sole discretion of the Town. 

Clippings, cuttings, debris, waste material or rubbish must not be disposed of in Town-owned dumpsters, or 
private commercial or residential dumpsters, or thrown or washed down any storm drains. 

B4.09 MAINTENANCE OF TRAFFIC 
Any Work performed in the public right-of-way will require the prior approval of the appropriate public agencies. 
These public agencies include, but are not limited to, the Town, Miami-Dade County Public Works Department, 
and FDOT. Contractor will not be entitled to any additional compensation for Work performed in the public right-
of-way, except for the cost of any required use of police officers, which reimbursement is addressed in the 
Contract. 

Prior to commencing any Work, the Contractor must install warning signs and any other warning and safety 
devices advising motorist and pedestrians of Work being performed. All signs must be temporary and must be 
removed at the end of the day or at the end of the completion of the Work, whichever is shorter. 

The following guidelines must be followed during each maintenance operation: 

1. When no lanes are blocked: 

a. All Contractor vehicles must have beacons and flashes on. 

b. “MEN WORKING” signs must be set up before starting operations. 

• On two lane roads: one (1) sign must be posted at each end of site, for each 
direction of travel (total of two (2) signs). 

• On four lane roads two (2) signs at each end of site (one on median and one 
on shoulder) for each direction of travel (total of four (4) signs. 

• Orange safety cones must be set at edges of travel lanes in the immediate 
area of work. 
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c. Vehicles will be parked next to median at the transition area of left turn lanes. Orange 
traffic cones must be placed from the start of transition of the left turn lane to the front 
of vehicle at fifteen feet (15’) intervals. 

2. When a lane is to be blocked: 

a. No traffic lane may be blocked for any period between the hours of 7:00 to 10:00 AM 
and 3:30 to 7:00 PM. 

b. No traffic lanes may be blocked for a period longer than fifteen (15) minutes unless a 
Maintenance of Traffic (M.O.T.) Plan has been approved at least twenty-four (24) hours 
in advance. 

c. A traffic lane may be blocked for up to fifteen (15) minutes, if absolutely necessary. 
However, the following M.O.T. must be followed: 

• Flagmen must be posted at the edge of the travel lane at least five hundred 
(500) feet prior to start of transition. 

• There must be a minimum of two hundred (200) feet transition with traffic 
cones, prior to lane closure. It is recommended that vehicle-blocking lane have 
a flashing arrow board. 

Failure by the Contractor to comply with the Maintenance of Traffic requirements will result in the Town issuing 
a Stop Work Order until corrective action is taken. The Contractor will not be entitled to any additional time 
resulting in any delays due to issuance of a Stop Work Order. 

B4.10 STAGING AND STORAGE OF VEHICLES AND EQUIPMENT 
Work must be performed in a manner that minimizes the impact to vehicular traffic, pedestrians, homeowners, 
and Town park patrons and properties. 

Staging and the location of all equipment used in the Work, including but not limited to trucks, trailers, mowers, 
and similar equipment, will be subject to the approval of the Project Manager. Where the Work requires that 
equipment be stored overnight on the public right-of-way, medians, swales, or other public property, the 
Contractor must obtain the prior written authorization from the Project Manager. 

The Project Manager may, at his sole discretion, authorize the Contractor to store its vehicles and/or equipment 
on Town Property. Contractor should not anticipate approval of long-term storage or use of Town Property. Such 
authorization will be granted in writing in advance of any such storage and only for short term usage. Should the 
Contractor store any of its equipment or vehicles on Town property, the Town assumes no liability or 
responsibility for the safety of such equipment or vehicles. 

B4.11 ACCESS TO WATER AND UTILITIES 
The Contractor is responsible for providing all power required for the performance of the Work, including the 
use of generators, fuel, etc. The use of a generator is subject to the prior approval of the Project Manager and 
may be withheld when the Work is in a primarily residential neighborhood. 

Contractor will be responsible to provide all of its employees sufficient access to drinking water at the Site(s). 

The Town may at its sole discretion provide access to Town utilities and/or water should such be available at the 
Work site. However, the Contractor is responsible to ascertain the location and accessibility of any utility sources 
necessary to perform the Work. The ability of the Town to make utilities available to the Contractor must not 
form any basis for a change order or claim by the Contractor. 
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B5. SAFETY ISSUES 

B5.01 SAFETY PRECAUTIONS 
Contractor is solely responsible for initiating, maintaining, and supervising all safety precautions and 
programs in connection with the Work. Contractor must take all necessary precautions for the safety of, 
and must provide the necessary protection to prevent damage, injury, or loss to: 

1. All employees on the Project site and other persons who may be affected thereby; 

2. All the Work and all materials or equipment to be incorporated therein, whether in storage on 
or off the Project site; and 

3. Other property at the Project site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, and utilities. 

The Contractor must take all necessary precautions for the safety of employees in the performance of 
the Work on, about or adjacent to the premises, and must comply with all applicable provisions of 
Federal, State, and local laws, including, but not limited to the requirements of the Occupational Safety 
and Health Act of 1970, and amendments thereto, to prevent accidents or injury to persons on, about 
or adjacent to the premises where the Work is being performed. Contractor must notify owners of 
adjacent property and utilities when prosecution of the Work may affect them. 

The Contractor must comply with the OSHA “Federal Right to Know” Regulation, 29 CFR 1910, 1915, 
1917, 1918, and 1926, regarding informing employees of toxic substances in the workplace, providing 
training, and emergency procedures. 

Contractor must adhere to applicable environmental protection guidelines for the duration of the Work. 
The Contractor must comply with all codes, ordinances, rules, orders, and other legal requirements of 
public authorities (including OSHA, EPA, DERM, the Town, Miami-Dade County, State of Florida), which 
bear on the performance of the Work 

The Contractor must provide such equipment and facilities as are necessary or required, in the case of 
accidents, for first aid service to person who may be injured during the Project(s) duration. 

Contractor's duties and responsibilities for the safety and protection of the Work must continue until 
completion of the Contract. 

B5.02 MATERIAL SAFETY DATA SHEETS 
In compliance with Chapter 442, Florida Statutes, any toxic substance listed in Section 38F-41.03 of the 
Florida Administrative Code delivered as a part of the Project must be accompanied by a Material Safety 
Data Sheet (MSDS) which must be obtained from the manufacturer. The MSDS must include the 
following information: 

1. The chemical name and the common name of the substance. 

2. The hazards or other risks in the use of the substance, including: 

a. The potential for fire, explosion, corrosion, and reaction; 
b. The known acute and chronic health effects of risks from exposure, including the medical 

conditions which are generally recognized as being aggravated by exposure to the 
substance; and 

c. The primary routes of entry and symptoms of overexposure. 
3. The proper precautions, handling practices, necessary personal protective equipment, and 

other safety precautions in the use of or exposure to the substances, including appropriate 
emergency treatment in case of overexposure. 

4. The emergency procedure for spills, fire, disposal, and first aid. 
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5. A description in lay terms of the known specific potential health risks posed by the substance 
intended to alert any person reading this information. 

The year and month, if available, that the information was compiled and the name, address, and 
emergency telephone number of the manufacturer responsible for preparing the information. 

B6. PLANS, DOCUMENTS & RECORDS 

B6.01 CONTRACTOR TO CHECK PLANS, SPECIFICATIONS AND DATA 
Contractor must verify all dimensions, quantities and details shown on any plans, specifications or other data 
received from Project Manager and must notify the Project Manager of all errors, omissions and discrepancies 
found therein within three (3) calendar days of discovery. Contractor will not be allowed to take advantage of 
any error, omission or discrepancy, as full instructions will be furnished to the Project Manager. Contractor will 
not be liable for damages resulting from errors, omissions, or discrepancies in the Contract Documents unless 
Contractor recognized such error, omission or discrepancy and knowingly failed to report it to Project Manager. 

B6.02 REQUEST FOR INFORMATION 
The Contractor must submit a Request for Information (“RFI”) where the Contractor believes that the Contract 
Document’s specifications are unclear or conflict. All requests must be submitted in a manner that clearly 
identifies the specification section or drawing detail, if furnished, where clarification or interpretation is being 
requested. As part of the RFI, Contractor must include its recommendation for resolution. The Town must 
respond in writing. 

The RFI process is not intended to be used to correct defective Work performed by the Contractor. Solutions to 
correct defective Work, including means and methods are the sole responsibility of the Contractor. Should the 
RFI process be utilized to correct defective Work, the Contractor may be required to reimburse the Town for any 
costs incurred by the Town in responding to the RFI. Such reimbursements will be taken as a deduction against 
any payments due the Contractor. 

B6.03 ACCESS, REVIEW AND RELEASE OF RECORDS 
Town will have the right to inspect and copy, at Town’s expense, the books, records, and accounts of Contractor 
which relate in any way to the Contract. The Contractor agrees to maintain an accounting system that provides 
for accounting records that are supported with adequate documentation and adequate procedures for 
determining allowable costs. 

B6.03-1 Public Records 

Proposer affirms, by virtue of submitting its Proposal, that its Proposal is a public record, and the public will have 
access to all documents and information pertaining to the Proposal and the solicitation, subject to the provisions 
of Chapter 119, Florida Statutes. Proposer acknowledges that the Town may provide public access to or provide 
copies of all documents subject to disclosure under applicable law. If the Project is funded by grants, either 
partially or fully, records will be made available to the granting agency in accordance with that agency’s 
requirements, when necessary. 

Proposer is responsible for claiming applicable exemptions to disclosure as provided by Chapter 119, Florida 
Statutes, in its Proposal by identifying the materials to be protected and providing a reason for why such 
exclusion from public disclosure is necessary and legal. 

B6.03-2 Retention and Transfer of Public Records 

Upon termination by the Town or final completion of the Contract the Contractor must, in accordance with 
Section 119.0701 of the Florida Statutes, transfer to the Town, at no cost, all public records in possession of the 
Contractor and destroy any duplicate public records that are exempt or confidential and exempt from public 
records disclosure requirements. All public record stored electronically must be provided in .pdf format or 
another format acceptable to the Town. Any payments due the Contractor will not be made until the Town 
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receives the public records. Failure to return such documents will result in the documents being subject Chapter 
119 of the Florida Statutes 

The Contractor must comply with the applicable provisions of Chapter 119, Florida Statutes and Town will have 
the right to immediately terminate this Contract for the refusal by the Contractor to comply with Chapter 119, 
Florida Statutes. The Contractor must retain all other records associated with this Contract for a period of five 
(5) years from the date of termination. 

Should the Contractor have any questions related to the application of Chapter 119, 
Florida Statutes, to the Contractor’s duty to provide public records relating to this 
Contract, contact the Town’s custodian of public records at the Office of the Town 
Clerk 6601 Main Street, Miami Lakes, Florida 33014 either in writing to by telephone 
at (305) 364-6100 or clerk@miamilakes-fl.gov. 

B7. CONTRACTOR RESPONSIBILITIES 

B7.01 LABOR AND MATERIALS 
Unless otherwise provided herein, Contractor must provide and pay for all materials, labor, water, tools, 
equipment, light, power, transportation and other facilities and services necessary for the proper execution and 
completion of the Work. All materials must be new unless otherwise specified in the Contract Documents. 

B7.02 VEHICLES AND EQUIPMENT 
Contractor must have on hand at all times clean and in good working order such vehicles, machinery, tools, 
accessories, and other items necessary to perform the Work under this Contract. All equipment must be well 
maintained, and all hand tools must be properly sharpened to ensure no unnecessary damages to Trees or other 
applicable property. The Town may require the repair or replacement of equipment as reasonably necessary. 
Contractor must ensure that all equipment is routinely cleaned to prevent contamination of trees. 

In addition to the equipment mentioned above, the Contractor must, at a minimum, own or have under long 
term lease/rental contract for the term of the Contract the following vehicles/equipment: 

a. 2 Trucks for the hauling and disposal of Tree cuttings, waste and debris; 

b. 2 Bucket trucks with one capable of cutting Trees 40’ in height, Polecat type or similar with 360 
degree trimming capabilities to avoid encroachment onto private property; 

c. Rubber tired vehicle that meets the requirements of Article D13, Pruning at Town Parks; and 

d. 1 Chipper 

Contractor must list all equipment and vehicles owned or under lease or rental contract, including information 
on their age and whether they will be dedicated for use solely on this Project as part of its response to the 
Questionnaire in the RFP. Contractor may be required during the Proposal evaluation process to provide 
supporting documentation. 

B7.03 SUPERVISION OF THE WORK 
Contractor is responsible for all Project management, including any and all subcontracts necessary to ensure 
that the Work is performed in accordance with the Contract. Project Management includes, but is not limited 
to: obtaining Proposals from subcontractors and suppliers; coordinating the securing of all permits; obtaining 
licenses and inspections; ensuring that subcontractors comply with the requirements of the Contract; 
performing the Work in accordance with the Contract to the satisfaction of the Project Manager; paying all 
subcontractors; obtaining release of liens/claims fees; and obtaining temporary and final Certificates of 
Occupancy or Completion, as applicable. 
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Contractor must have a competent English-speaking supervisor (“Supervisor”) who will represent the Contractor 
in the field and all directions given to the Supervisor will be as binding as if given to Contractor. Contractor will 
provide properly licensed personnel where such personnel are required by any rule, regulations, or law. 
Contractor and the Supervisor will give efficient and sufficient supervision to the Work, using their best skill and 
attention to ensure the Work is performed in accordance with the Contract Documents. 

The Project Manager and the Contractor as necessary during the course of the Work to review and agree upon 
the Work performed and outstanding issues. The Contractor must publish, keep, and distribute minutes and any 
comments thereto of each such meeting. 

B7.04 TOWN LICENSES, PERMITS AND FEES 
In accordance with the Public Bid Disclosure Act, 218.80, Florida Statutes, each license, permit, or fee the 
Contractor will have to pay the Town before or during the Work or the percentage method or unit method of all 
licenses, permits and fees required by the Town and payable to the Town by virtue of the Work as part of the 
Contract are as follows: 

1. Contractor must have and maintain during the term of this Contract all appropriate Town licenses. Fees 
for which must be paid in full in accordance with the Town’s Fee structure for such licenses. THERE WILL 
NOT BE ANY PERCENTAGE REDUCTION OR WAIVING OF TOWN LICENSE FEES. 

2. During the performance of this Contract there may be times when the Contractor will be required to 
obtain a Town permit for such Work. It is the responsibility of the Contractor to ensure that he has the 
appropriate Town permits to perform such work as may become necessary during the performance of 
the Work. Any fees related to Town required permits in connection with this Contract will be the 
responsibility of the Contractor and will be reimbursed by the Town. 

Licenses, permits, and fees that may be required by County, State or Federal entities are not included in 
the above list. 

B7.05 TAXES 
Contractor must pay all applicable sales, consumer, use, and other taxes required by law. Contractor is 
responsible for reviewing the pertinent state statutes involving state taxes and complying with all requirements. 

Contractor must include all sales and other taxes for which it is liable in its Proposal price. 

B7.06 REMOVAL OF UNSATISFACTORY PERSONNEL 
Contractor must at all times enforce strict discipline and good order among its employees and subcontractors at 
the Project(s) site(s) and must not employ on any Work any unfit person or anyone not skilled in the Work to 
which they are assigned. 

The Town may make written request to the Contractor for the prompt removal and replacement of any 
personnel employed or retained by the Contractor, or any or Subcontractor engaged by the Contractor to 
provide and perform services or Work pursuant to the requirements of the Contract Documents. The Contractor 
must respond to the Town within five (5) calendar days of receipt of such request with either the removal and 
replacement of such personnel or written justification as to why that may not occur. The Town will make the 
final determination as to the removal of unsatisfactory personnel from the Work. The Contractor agrees that 
the removal of any of such individual(s) does not require the termination or demotion of said individual(s). 

B7.07 COMPLIANCE WITH APPLICABLE LAWS 
The Contractor must comply with the most recent editions and requirements of all applicable laws, rule, 
regulations, codes, and ordinances of the Federal government, the State of Florida, Miami-Dade County, and the 
Town. 
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commenced within six (6) months after the date of issuance of a final payment under the Contract, or if the 
Contract is terminated under the provisions of the Contract, unless such action is commenced within six (6) 
months after the date of such termination by the Town. 

B9.13 NINETY DAY CONTRACT EXTENSION 
The Town reserves the right to extend the Contract for up to ninety (90) calendar days beyond the Contract 
term, inclusive of any Options to Renew exercised by the Town. In such event, the Town will notify the Contractor 
in writing of such extensions. 

B10. EARLY TERMINATION & DEFAULT 

B10.01 CONTRACTOR DEFAULT 

B10.01-1 Event of Default 

An Event of Default (“Default”) means a breach of the Contract by the Contractor. Without limiting 
the generality of the foregoing and in addition to those instances referred to herein as a breach, an 
Event of Default, includes but is not limited to, the following: 

1. The Contractor has not performed the Work in a timely manner; 
2. The Contractor has refused or failed to supply properly skilled staff or provided sufficient 

quantities of staff to perform the Work; 
3. The Contractor has failed to make prompt payment to Subcontractors or suppliers for any 

services, materials, or supplies provided to Contractor; 
4. The Contractor has become insolvent or has assigned the proceeds received for the benefit of 

the Contractor’s creditors, or the Contractor has taken advantage of any insolvency statute or 
debtor/creditor law or if the Contractor’s affairs have been put in the hands of a receiver; 

5. The Contractor has failed to obtain the approval of the Town where required by the Contract 
Documents; 

6. The Contractor has failed in the representation of any warranties stated herein; or 
7. When, in the opinion of the Town, reasonable grounds for uncertainty exist with respect to the 

Contractor’s ability to perform the Work. 

B10.01-2 Notice of Default-Opportunity to Cure 

In the Event of Default, the Town may, at its sole discretion, notify the Contractor of its Default, 
specify the basis for such Default, and provide the Contractor with an opportunity to cure within a 
time frame specified by the Town. The Town reserves the right to terminate the Contract should 
Contractor fail to cure its Default within the specified time frame. Regardless of whether the Town 
issues such notification, the Town retains the right to terminate the Contract for Default under 
Article B10.01-3 and seek all remedies available at law. 

The Town may grant an extension to the cure period if the Town deems it appropriate and in the 
best interest of the Town, without waiver of any of the Town’s rights hereunder. The Town, at its 
sole discretion, may have a default corrected by its own forces or another contractor and any such 
costs incurred will be deducted from any sums due the Contractor under any contract with the 
Town. 

The Town Manager or designee may also suspend any payment or part thereof or order a Work 
stoppage until such time as the issue(s) concerning compliance are resolved. 

B10.01-3 Termination for Default 

Where a Default is not cured within the time specified to cure the Default, the Town Manager in 
addition to all remedies available by law, may immediately, upon written notice to Contractor, 
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terminate this Contract. Contractor understands and agrees that termination of this Contract under 
this Article will not release Contractor from any obligation accruing prior to the effective date of 
termination. 

In the event of termination by the Town Manager or designee, the Town Manager or designee may 
immediately take possession of all applicable documentation and data, material, equipment, and 
supplies to which it is entitled to under the Contract or by law. 

Where the Town erroneously terminates the Contract for default, the terminations will be 
converted to a Termination for Convenience, and the Contractor will have no further recourse of 
any nature for wrongful termination. 

B10.02 TERMINATION FOR CONVENIENCE 
In addition to cancellation or termination as otherwise provided for in the Contract, the Town may at any time, 
in its sole discretion, with or without cause, terminate the Contract by written notice to the Contractor. Such 
Written Notice will state the date upon which Contractor must cease all Work under the Contract, and if 
applicable vacate the Project(s) site(s). 

Upon receipt of such notice, unless otherwise directed by the Town, the Contractor must stop all Work on the 
date specified in the notice (“the Effective Date”) and must: 

1. Take such action as may be necessary for the protection and preservation of the Town’s materials 
and property; 

2. Cancel all cancelable orders for materials and equipment; 
3. Remove all materials, supplies or equipment that may be used by the Contractor on other work; 
4. Assign to the Town and deliver to the Town, at a site(s) specified by the Town, any non-cancelable 

orders for materials and equipment that can not otherwise be used by the Contactor on other work; 
5. Take no action that will increase the amounts payable by the Town under the Contract Documents; 

and take reasonable measures to mitigate the Town’s liability under the Contract Documents; and 
6. Turn over all documents, including electronic documents, related to Work authorized under the 

Contract, whether finished or not, to the Town. Failure to timely deliver the documentation will be 
cause to withhold any payments due without recourse by Contractor until all documentation is 
delivered to the Town. 

In the event that the Town exercises its right to terminate the Contract pursuant to the Contract Documents, 
the Town will pay the Contractor for the actual cost, or the fair and reasonable value, as substantiated by invoice 
documentation, of any non-cancellable material(s) and equipment that cannot be used elsewhere by the 
Contractor in the performance of its work. 

In no event, will any payments under this Paragraph exceed the maximum cost set forth in the Contract and the 
amount due hereunder may be offset by payments made to the Contractor or any claims made against the 
Contractor. Contractor will not be entitled to lost profits, overhead or consequential damages as a result of a 
Termination for Convenience. Contractor may also terminate this Contract without cause by providing the Town 
with thirty (30) days’ notice. 

B10.03 REMEDIES AVAILABLE TO THE TOWN 
The Town may avail itself of each and every remedy stated in the Contract Documents or existing at law or in 
equity. The exercise or the beginning of the exercise, of one remedy will not be deemed a waiver of the right to 
exercise, at the same time or thereafter, of any other remedy. 

B10.04 FUNDS AVAILABILITY 
Funding for this Contract is contingent on the availability of funds and the Contract is subject to amendment or 
termination due to lack of funds, reduction of funds and/or change in regulations, upon thirty (30) days’ notice. 
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B11. SUBSTITUTIONS 

Substitution of any specified material or equipment requires the prior written acceptance of the Project 
Manager. It is the sole responsibility of the Contractor to provide sufficient information and documentation to 
the Project Manager to allow for a thorough review and determination on the acceptability of the substitution. 
Approval of a substitution does not waive or mitigate the Contractor’s sole responsibility to meet the 
requirements of the Contract Documents. The Town may require an adjustment in price based on any proposed 
substitution. 

The Contractor may request the Town to approve substitution where the specified materials are not available. 
Such requests must be submitted in writing to the Project Manager in advance with sufficient information to 
evaluate the substitution. The Contractor must provide the substitute materials plant designation, type, grade, 
quality, and size. Acceptance of substitutions will be at the sole discretion of the Town. The Town may require 
an adjustment in price based on any proposed substitution. 

B12. INSPECTION OF THE WORK 

The Project Manager, other Town representatives, and inspectors representing the Town and other public 
entities having jurisdiction over the Work must at all times have access to the Work 

Should the Contract Documents, or any laws, ordinances, or any public authority require any of the Work to be 
tested, Contractor must provide timely notice of readiness of the Work for testing and timely notice must be 
given of the date fixed for such testing so that the appropriate representatives of the Town, DERM, or other 
entities can be present for such testing. Contractor will be responsible for making arrangements for all tests and 
for all associated costs for all required testing. The original copies of all testing reports are to be sent directly to 
the Project Manager by the testing firm, with a copy to the Contractor. 

The Town, at its sole discretion may conduct testing in addition to the required testing. In such instances the 
Town will pay all testing costs unless the tests determine that the material, Work, or equipment is not compliant 
with the requirements of the Contract Documents. In such instances the Contractor must reimburse the Town 
for all incurred testing costs and the Contractor will be responsible for any costs associated with re-testing to 
ensure compliance. 

Inspectors have no authority to permit deviations from, or to relax any of the provisions of the Contract 
Documents or to delay the Work by failure to inspect the materials and Work with reasonable promptness 
without the written permission or instruction of Project Manager. 

END OF SECTION 

34 
Tree Trimming Services Contract 2022-22 



 

 
          

  

  

   
       

      
  

          
 

   
   
   
  
  
  
  
   

  
  
  
   

  
   

  

          
      

  

    

          
            

    
         

   

        
       

      
       

    

         
        

    

SECTION C. SPECIAL TERMS AND CONDITIONS 

C1. SCOPE OF WORK 

Contractor must provide all personnel, equipment, tools, labor, supervision, and other items and services, 
both necessary and incidental to ensure that the Tree Trimming Services are performed in a manner that will 
maintain healthy Trees and present a clean, neat, and professional appearance. All Work must be performed 
in accordance with the requirements of the Contract Documents. 

Contractor may be required to perform the following tree maintenance activities, as further defined in 
Section D herein, throughout the Town: 

a. Tree Pruning 
b. Tree Removal 
c. Tree Planting 
d. Crew Rental 
e. Emergency Response 
f. Clearance Pruning 
g. Grid Pruning Program 
h. Tree Watering 
i. Small Tree Care 
j. Palm Trunk Skinning 
k. Root Pruning 
l. Specialty Equipment Rental 
m. Arborist Services/Inspection 
n. Foliar and Pesticide Treatments (if necessary) 

C2. CONTRACT TERM 

The Contract will become effective on the date it is executed by both parties and will remain in effect for a 
period of three (3) years from the date of execution by the Town or until the Contract value has been 
expended. No Work shall commence until a written Notice to Proceed is issued. 

C3. CONTRACT TERM EXTENSION INCENTIVE 

As an incentive to fully meet Town service expectations, the Contractor will be granted a six (6) month 
extension of the Contract term, beyond three (3) years, or thirty-six (36) months, for each Phase the 
Contractor completes with a total average of one hundred fifty (150) trees trimmed per week at a ninety 
eight percent (98%) acceptable trim rate. The Contract Term Extension Incentive provision will become 
effective immediately upon the commencement of the Work. 

Example: Phase II has 2646 Trees. If Contractor starts the Work on October 21, 2022, and 
completes the Work on February 22, 2023, and the Work is completed with a 
98% acceptable trim rate, then Contractor has completed the Phase with an 
average of 150 trees trimmed per week and will be granted six (6) month 
extension to the contract for a total of forty-two (42) months. 

Each extension will be effectuated through the procedure set forth in Article B9.02, Change 
Orders. The maximum term of the Contract, excluding the extension option provided for in Article 
B9.13, will not exceed five (5) years or sixty (60) months. 
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C4. EMERGENCY RESPONSE TIME 

The Contractor shall be required to provide emergency on-call response to Prune Trees that present a 
hazardous condition or have sustained damage as a result of storms or other reasons. Emergency calls may 
occur at any given time. The Contractor will be provided with locations and the work to be done at each 
location via telephone from a Town authorized representative. Contractor must respond within one (1) hour 
during regular working hours and within two (2) hours after regular working hours. 

Contractor shall be required to provide a twenty-four (24) hour emergency phone number or the names of 
at least ten (10) contact individuals upon execution of the Contract. Should the contact persons or their 
phone numbers change during the course of the contract, Contractor must notify the Town of those changes 
within two (2) calendar days. 

Contractor shall be required to provide all necessary traffic control during the course of emergency work. 
Should the work involve any high voltage power lines or any utility lines the Contractor shall be required to 
notify the responsible utility company. 

Work performed under the emergency provision of this contract shall be paid for on a crew hour basis. This 
shall include all labor, tools equipment, disposal fees and necessary materials. 

C5. SUPERVISION OF THE WORK 

In addition to the requirements of Article B7.03, Supervision of the Work, the following provisions apply to 
Work performed under this Contract: 

C5.01 FIELD SUPERVISOR 
Contractor must have a competent English-speaking Field Supervisor that is certified in arboriculture/tree 
management by ISA or similar certification. The Field Supervisor shall be responsible for the day-to-day 
management of the Work for the Contractor. The ISA certification may be substituted with three (3) years of 
field supervisory experience in work of a similar size, scope, and complexity and/or related certifications. 
Such substitution must be approved in advance by the Project Manager. 

All directions given to the Field Supervisor by the Project Manager will be binding on the Contractor as if they 
were given directly to the Contractor. Supervisor must be fully trained and aware of all established standards 
for Tree trimming as well as rules, regulations, and standards related to this Contract. The Field Supervisor 
must comply with all directions of the Arborist in the pruning of the Trees. 

C5.02 ARBORIST 
Contractor is required to have on staff an Arborist certified by the International Society of Arboriculture 
(“ISA”) with a minimum of three (3) years’ experience on projects of similar size, scope, and complexity. The 
Arborist must be on site for a minimum of eight (8) hours per week and be available to the Town’s project 
manager/designated representative at all times. The Arborist shall visit the Work site(s) daily to ensure 
compliance with the standards required in the Contract Documents. The Arborist will be the sole individual 
responsible for the decision on behalf of the Contractor for Tree Trimming requirements, including the 
removal or invasive species in lieu of Trimming. The Field Supervisor shall take all directions on Tree Trimming 
from the Arborist. 

C6. SCHEDULING 

Based on the accepted Work Plan the Contractor will prepare an initial two-week schedule to submit for 
review and acceptance by the Project Manager. The initial two-week schedule must be submitted with the 
initial submittal of the Work Plan. Each week, the Contractor must update the two-week schedule based on 
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the performance during the previous week, which shall be subject to the review and acceptance of the Project 
Manager. Contractor must maintain a two-week schedule at all times, unless otherwise approved in writing 
by the Project Manager. 

C7. QUALITY CONTROL PLAN 

Within fourteen (14) calendar days from the date of Contract execution, the Contractor must provide a 
Quality Control Plan (“QCP”) to the Project Manager for review and acceptance. The basic premise of the 
QCP is that the Contractor is responsible for quality control. All methods, procedures, and forms shall support 
this premise. The QCP must clearly identify how the Contractor will ensure that the Work is performed to the 
standards established in the Contract Documents. The QCP must provide for the Arborist checking the daily 
progress of the Work at each location where Work is being performed. These checks by the Arborist shall be 
in addition to the requirement for daily supervision under Article C5.02. At a minimum the QCP must address: 

a. An inspection system that is tailored to the different types of areas and Work covered under 
the Contract. 

b. A system for identifying and correcting deficiencies in the quality of the Work before the level 
of performance becomes unacceptable and/or Town inspectors or the Project Manager point 
out the deficiencies. 

c. A system to ensure that the Contractor’s employees are notified of deficiencies, that the 
noted deficiencies are corrected (if possible); and that the employees are 
counseled/retrained as necessary to ensure that deficiencies do not recur. 

d. A system that provides the Project Manager access to all Contractor documentation, reports, 
and files (to include any forms on which quality control inspections are documented) with 
respect to Contractor quality control inspections and any corrective action taken. 

e. The identity of all personnel who will be performing QCP inspection by name, and title. The 
person who actually performed the Work shall not perform Quality Control inspections. 

f. A written description of methodology to be used for notifying residents prior to 
commencement of tree work. (Door hangers are permitted in the Town.) 

g. The methodology in which the firm will handle complaints from the public and damage to 
public and private property. 

h. A written description of the firm’s plan to report green waste generated and the method for 
its disposal. 

Where the QCP is returned by the Project Manager for revisions or corrections, the Contractor shall resubmit 
the QCP within seven (7) calendar days of receipt from the Project Manager, with the requested revisions or 
corrections. The Contractor will not implement any changes to its approved QCP prior to review and 
acceptance by the Project Manager 

The Contractor must conduct Quality Control inspections using qualified personnel (i.e. – personnel 
knowledgeable of all technical aspects of the Work, which would allow identification/discovery of improperly 
performed services) and provide documentation of the results to the Project Manager on a monthly basis. 
The documentation must be signed and dated by the inspector at the time the inspection is completed. 
Where the inspector is anyone other than the Arborist, the Arborist will also sign the inspection report 
acknowledging that the Arborist has reviewed inspection report. All completed inspection reports must be 
submitted to the Project Manager. 

C8. ADDITIONAL WORK 

The Town may request the Contractor to perform additional work for which prices are not established in the 
Contract. In such circumstances, the Town will provide a written request to the Contractor that will include 
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the work to be performed and the information to be provided by the Contractor. Contractor will provide the 
Project Manager with a Work Order Proposal in accordance with Article C9 below. Upon acceptance of the 
Work Order Proposal, which may be revised through negotiations, the Project Manager shall issue a Work 
Order for the Contractor to perform the additional Work. 

Any Specialty Pruning Work will be issued by Work Order as Additional Work. 

C9. WORK ORDERS 

The Town shall issue a Work Order for all Additional Work to be performed by the Contractor. Upon receipt 
of a request for Additional Work from the Project Manager, the Contractor shall prepare a Work Order 
Proposal. Work Order Proposals shall use a time and materials basis unless otherwise approved by the Project 
Manager. The Work Order Proposal must include the following: 

• A detailed description of the work to be performed, and if required the method(s) to be used 
in performing the work. 

• Information on materials to be used (including any MSDS data sheets) 

• Number of hours, hourly rate, and total cost per classification of personnel to be used based 
on the hourly rates contained in the contract. (Should a classification or hourly rate not exist, 
the additions will be subject to the approval of the Project Manager and will be added to the 
Contract through the Change Order process set forth in Article B9.02). 

• Timeframe for completion of the work from the issuance of a Notice to Proceed by the Town. 

• Description and cost of any specialized equipment to be used for the work. (Such cost is only 
permissible where the Contractor must rent the equipment. Cost will be reimbursed at actual 
cost to the Contractor.) 

C10. INSPECTIONS 

All Town Trees must receive routine maintenance and periodic inspections. Any issue pertaining to the health 
or appearance of any Town Tree that is visible during an inspection, but not considered hazardous, must be 
reported to the Town for direction and/or further evaluation. In addition to issues revealed during periodic 
inspections, Contractor’s Work Crew must notify the Town of any issue pertaining to the health or 
appearance of any Town Tree if the issue is clearly visible while performing maintenance in the area. Proper 
notification is to be made in writing to the Project Manager. Issues considered to be hazardous must be 
communicated to the Project Manager within twenty-four (24) hours of discovery. Contractor must notify 
the Town of nonhazardous issues as early as practicable from the time of discovery, with the condition that 
the Town receives notice with enough time to address the issue before it becomes hazardous. 

The Town will perform periodic announced and unannounced inspections to check the performance of the 
Work for compliance with the Contract requirements. The arborist and field supervisor shall be present 
during announced inspections and other inspections as required by the Town. At the completion of the Work 
in a specific section of the Plan or Work Order the Town shall perform a scheduled inspection at the site with 
the Contractor’s Field Supervisor and Arborist prior to the submission of an invoice. 

C11. LIQUIDATED DAMAGES 

The Contractor is obligated and guarantees to perform the Work to in accordance with the standards 
established in the Contract Documents. In the event the Project Manager determines that the Work was not 
performed to the standards established in the Contract, the Town may take the following action, which is 
hereby agreed upon as liquidated damages and not as a penalty: 
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• Where possible the Town shall direct the Contractor to correctly prune the Tree(s) in 
accordance with the established standards at no additional cost to the Town within 48 hours 
of notification. Failure to prune the tree within 48 hours shall result in a $250 inspection fee 
assessed. 

• Where it is not possible to correct the pruning of the Tree(s) to the established standards the 
Town shall deduct the applicable cost of the pruning of the Tree(s) based on the Contract 
price for the type of pruning and the DBH in addition to a $250 inspection fee. 

• Where the pruning of the Tree(s) evidences the Tree(s) is dying or has sustained stress or 
damage that reflects a reduced lifespan within two (2) years of Pruning, the Town may direct 
the Contractor to replace the Tree(s) at no cost to the Town, with a similar Tree(s) in addition 
to a $250 inspection fee. 

• For each incident of Tree abuse the Town shall deduct $250.00 from any payment(s) due the 
Contractor. This includes, but is not limited to, incorrect pruning, lion tailing, hat racking, 
girdling, spiking, over pruning a stressed Tree, pruning that leads to infestation or disease, 
cambium layer penetration, or damage to or excessive cutting to the root system. 

• For each instance where the Contractor has improperly disposed of Tree cuttings, waste 
materials, or debris in violation of Article B4.08, $250.00 shall be deducted from any 
payments due the Contractor. 

The Town shall have the right to deduct liquidated damages assessments from any payment due or which 
may thereafter become due to the Contractor under any contract the Contractor has with the Town. In case 
the amount, which may become due hereunder, shall be less than the amount of liquidated damages due 
the Town, the Contractor shall pay the difference upon demand by the Town. Should the Contractor fail to 
compensate the Town for any liquidated damages, the Town shall consider this as a form of indebtedness 
and may deny any future Work under the Contract or any other Town contract until such indebtedness is 
paid in full to the Town. 

C12. WARRANTY 

Contractor warrants that all Work will be performed in accordance with the requirements of the Contract 
Documents. Where the Town determines that the Work has not been performed in accordance with the 
requirements of the Contract, the Contractor must correct the Work at no cost to the Town and/or the Town 
may reduce payments in accordance with Article C11, Liquidated Damages. 

C13. RESTRICTION ON PARKING 

Where parking areas must be blocked off to perform the Work, the Contractor can post “No Parking” notices 
or similar signs forty-eight (48) hours in advance of the Work. Barricades may also be used to block the spaces 
the day before the Work is to be performed. 

C14. TRAINING 

Contractor must provide all required training to its employees performing Work under this Contract. 
Employees must be provided training commensurate with the Work they will be performing. At a minimum, 
employees should receive the following training: 

• Training on all tools used in the Work 

• Work practices 

• OSHA safety procedures and equipment 

• ISA and ANSI A300 Standards and requirements 
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Contractor must provide proof of training of the workers who will perform Work upon the request of the 
Project Manager. Where the Contractor replaces or adds workers to perform Work, the Contractor must 
provide proof of training prior to the worker performing any Work. The Project Manager may direct the 
Contractor to remove any worker for whom the training documentation has not been provided. 

C15. REPORTS 

Each month, the Contractor must submit a report to the Project Manager monthly for Work performed in a 
Designated Area identifying the Work performed in the previous month. The report must be signed by the 
Arborist. The format of the report shall be subject to the approval of the Project Manager and at a minimum 
must include: 

a. Trees trimmed, including GPS coordinates or Tree numbers (Tree numbers will be used 
where the numbers have been provided by the Project Manager); 

b. Type of trimming performed; 
c. Any special information concerning the condition of the Trees; and 
d. Digital photographs as required under Article B8.03 on a USB or other acceptable digital 

format 
e. Additional Services provided 

C16. TREE INVENTORY SOFTWARE 

The Town uses ArborPro Tree Inventory software as a tool to manage the Town’s Tree Inventory. As the 
application is improved, the Town anticipates the application may transition to a cloud-based software 
allowing crews to receive and provide real time information about tree care services. Should the Town elect 
to use such software during the Contract Term, the Contractor agrees to also use this software during the 
performance of the Work. Contractor, at its sole expense, will be responsible for the purchase of any software 
licenses or electronic devices required to implement use of said software in the performance of the Work. 

END OF SECTION 
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SECTION D. PERFORMANCE WORK STATEMENT 

D1. OBJECTIVES 

The Town estimates that it has approximately 14,500 Trees that will require periodic pruning services over a 
three (3)-year period. 

Tree Trimming and pruning objectives include, but are not limited to: 

• Improve structural strength and reduce failure potential (including dead branch removal) 

• Prevent or mitigate a pest problem 

• Improve aesthetic characteristics 

• Provide clearance for pedestrians, vehicles, and structures 

• Improve safety and security for residents and visitors 

• Repair structural damage from wind loading 

• Reduce maintenance costs (i.e., when applied to young Trees) 

• Influence flowering and fruiting of some species 

In addition, the Contractor may be required to perform the following tree maintenance activities throughout 
the Town: 

1. Tree pruning 
2. Tree removal 
3. Tree planting 
4. Crew rental 
5. Emergency response 
6. Clearance pruning 
7. Grid pruning program 
8. Tree watering 
9. Small tree care 
10. Palm trunk skinning 
11. Root pruning 
12. Specialty equipment rental 
13. Arborist services/inspection 
14. Foliar and pesticide treatments if necessary 

D2. TREE TRIMMING/PRUNING STANDARDS 

All tree pruning shall comply with good arboreal practice for the particular species of trees and shall be 
consistent with the pruning standards and best management practices as adopted by the International 
Society of Arboriculture. The Contractor shall also meet the requirements of the American National 
Standards, Z133-1-2006, entitled "Safety Requirements for Arboricultural Operation," published by the 
American National Standard Institute, Inc., 1430 Broadway, New York, New York 10018. 

Unless otherwise specified the following standards, and any subsequent updates or revisions, shall be used 
in the performance of the Work. Where there is a conflict in these standards the Contractor shall bring the 
conflict to the attention of the Project Manager who shall make the binding determination as to which 
standard(s) shall apply. 

• ANSI A300 

• ANSI Z133.1 Safety Requirements for Arboricultural Operations 

• ANSI Z133 Safety Requirements 
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• OSHA Electrical Power Standard 1910.269 

• ISA Best Management Practices: Tree Pruning 

• National Arborist Association Pruning Standards 

D3. ANNUAL PRUNING PROGRAM 

The Annual Pruning Program (“APP”) will be a comprehensive, proactive plan for tree trimming services 
throughout the Town, which will be developed as a collaborative effort of the Contractor(s) and the Town. It 
includes routine tree pruning per pre-designed districts, grids, or prune routes (“Designated Areas”) on a set 
cycle to include all trees. Pruning will include structural pruning, crown raising, and crown cleaning in 
accordance with the standards set forth by the International Society of Arboriculture Pruning Standards (Best 
Management Practices), and the ANSI A300. The intent of this contract is to have all designated Trees pruned 
a minimum of one time by the end of the three (3)-year contract period. 

The Town currently possesses information on approximately 14,000 Trees in the Town, which is provided in 
Appendix A. Maps reflecting the location of the 14,000 Trees is provided for information purposes only. The 
Town anticipates it will add additional Trees during the term of the Contract as new annual tree plantings are 
completed. 

All work to be done under the APP will be divided and completed in three phases: Fall-Summer 2023, Fall-
Summer 2024, and Fall-Summer 2025. Phase I (map and inventory is Exhibit 1) shall be completed within 
three hundred (300) calendar days between October 1, 2022, and August 30, 2023. Phase II (map and 
inventory is Exhibit 2) shall be completed within three hundred (300) calendar days between October 1, 2023, 
and August 30, 2024. Phase III (map and inventory is Exhibit 3) shall be completed within three hundred (300) 
calendar days between October 1, 2024, and August 30, 2025. If the Contract is extended, the program 
continues beginning with Phase I again. The Project Manager may amend the APP schedule as necessary with 
the goal of completing each phase within each of the Town’s fiscal years. 

At its option, the Town may approve an APP of its palm trees (map and inventory is Exhibit 4) and aesthetic 
pruning of trees on major corridors (map and inventory is Exhibit 5) (NW 154th Street, Town Center-Miami 
Lakeway North, NW 82nd Avenue, NW 87th Avenue, and NW 67th Avenue). If assigned to the Contractor, the 
Contractor shall have thirty (30) days to complete each of the programs. 

The Town reserves the right to reduce quantities or amend the pruning programs as necessary. 

D4. WORK PLAN FOR DESIGNATED AREAS 

Initially the Town will provide the Contractors with Designated Area(s) for Pruning, with each Designated 
Area having a combined minimum total of 100 Trees. 

As required by Article B1.02, within fourteen (14) days of Contract execution, the Project Manager and 
designated Town Staff will meet with the Contractor(s) for a Work Commencement Conference to discuss 
details of the Work. At this conference the Project Manager will initially identify a minimum of two 
Designated Areas and establish a priority order for the Work to be performed. Within ten (10) calendar days 
of the meeting the Contractor(s) shall prepare an individual Work Plan (“Plan”) for each Designated Area that 
clearly identifies the location, need for Pruning, Pruning objectives, Pruning specifications, scope of Pruning, 
and frequency of Pruning, and the timeframe to complete the Work in the Designated Area. A checklist shall 
be developed by the Contractor as part of each of the Designated Areas, which will then be one of the tools 
used by the Town to determine if the Work has been properly completed. 

The submittal of each Plan to the Project Manager shall occur within two weeks of the designated area(s) 
being assigned to the Contractor(s). 
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Upon completion of the initial Designated Areas, the Project Manager will meet with the Contractor(s) to 
review the performance of its Work. At this meeting, the Project Manager will also determine how many new 
Designated Areas the Contractors will be provided. Contractor will prepare and submit a new Work Plan for 
each new Designated Area within ten (10) days of being assigned additional Designated Areas, unless 
otherwise agreed to by the Project Manager and the Contractor(s). 

The assigning of new Designated Areas will be based on the Project Manager’s determination that the 
Contractor has complied with the requirements of the Contract Documents, inclusive of the standards 
established in the Contract for Pruning and Trimming. 

The Plan(s) must be approved and signed by the Arborist and submitted to the Project Manager for review 
prior to the commencement of any Work. No Work shall be performed prior to the review and written 
acceptance of the Work Plan by the Project Manager. 

Any Pruning that is requested by the Project Manager that is outside a Designated Area shall be assigned 
under Articles D8 and D9. 

D5. METHODS AND AMOUNT OF PRUNING 

Pruning shall be performed in a manner that maximizes the production of energy by the Tree for growth and 
pest resistance and is consistent with industry practice for the size and species of the Tree being pruned. 
Pruning should be limited to the amount needed to accomplish the pruning objectives. Excessive pruning or 
overthinning, which can stimulate water sprout development should be avoided. Excessive pruning may also 
result in loss of Tree form and reduction of light penetration. 

All dead, broken, damaged, diseased, or insect infested limbs are to be removed at the trunk or main branch. 
All limbs two inches (2”) or greater shall be undercut to prevent splitting. The remaining limbs and branches 
are not to be split or broken at the cut. All crossed or rubbing limbs shall be removed unless removal will 
result in large gaps in the general outline of the Tree. Trees shall be pruned to thin smaller limbs to distribute 
the foliage evenly. All dead wood, damaged limbs, or limbs considered to be a hazard must be removed as 
part of the trimming process. Canopies may need to be reduced on larger trees when deemed necessary. All 
limbs removed need to be cut in accordance with ANSI A300 standards. No more than 25% of the crown of a 
Tree shall be removed within an annual growing period, unless otherwise specified by the Project Manager. 
The percentage of foliage removed should be adjusted according to age, health, and consideration of the 
species. 

The Contractor shall notify any impacted residents and/or businesses forty-eight (48) hours in advance of 
pruning. 

D6. WHEN TO PRUNE 

Typically, Trees can be pruned throughout the year. However, pruning should be avoided when leaves are 
forming or falling or during flowering periods 

D7. WOUND TREATMENT 

Pruning wound treatments must not to be used without the prior approval of the Project Manager. 
Furthermore, such treatments will not be approved unless the Town is provided clear and convincing 
scientific evidence that such treatment(s) reduce decay or accelerate wound closure. The approval of the use 
of such treatments shall be at the sole discretion of the Project Manager. 
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D8. PRUNING EQUIPMENT 

To promote callus development and wound closure, it is important to make clean pruning cuts. Bark 
surrounding the cut should not be torn, shredded, stripped away, or otherwise separated from the wood. 
This can be accomplished by using pruning equipment that is sharp and sized appropriately for the job. Clean, 
well-maintained equipment (blades, chains, bars, and air/fuel filters) produces cleaner cuts with less effort, 
improves worker safety, and reduces the potential for the spread of pathogens. 

Climbing spikes, gaffs, spurs or shall not be used. Pruning tools shall be treated with a disinfectant (such as 
Lysol) when pruning Trees infected with a pathogen that may be transmitted (on tools) from one Tree to 
another. Disinfectants should be used before and after pruning individual Trees. 

D9. PRUNING TYPES 

Different types of pruning can be used to achieve different objectives, including thinning, restoration, raising, 
reduction, specialty, palm tree, hazard specialty, water sprout removal, which must be performed as 
described in ANSI A300 Standards and ISA Best Management Practices: Tree Pruning. As such, it is important 
to select the correct type of pruning to achieve the selected objective. 

Cuts shall be made in a manner to promote fast callous growth and final pruning cuts are to be made without 
cutting into the branch collar or the branch ridge. 

D10. PROHIBITED PRUNING TYPES 

The following types of pruning or cuts are prohibited or require prior approval from the Project Manager: 

• Topping is not permitted. 

• Lions Tailing is not permitted. 

• Girdling or barking 

Notwithstanding the foregoing, any pruning or cuts that are not in accordance with the standards established 
by the Contract Documents or applicable ISA or ANSI standards are prohibited or require prior approval from 
the Project Manager. 

D11. STRESSED TREES 

Generally, pruning should be limited to the removal of dead branches and significant structural defects. 
Removal of live branches and associated leaf area should be minimized or avoided. 

D12. STREET PRUNING 

Tree pruning for traffic clearances shall provide clearances of at least fourteen feet (14’) and no greater than 
sixteen feet (16’) above finish grade for moving vehicles within the traveled roadway, for pedestrians on 
sidewalks in accordance with standards set forth by the International Society of Arboriculture Pruning 
Standards (Best Management Practices) and the ANSI A300 Standards under “Pruning to Raise.” Clearance 
trims are performed on a grid system or on a street-by-street basis. Clearances for adjacent structures shall 
be determined by the Project Manager and will conform to the following: 

a. The minimum clearance under trees within the street right-of-way shall be fourteen feet (14’) 
over the traveled road, and ten feet (10’) over the curb line and the sidewalk side of the tree. 
When pruning the bottom branches, care shall be given to obtain a balanced appearance 
when viewed from across the street immediately opposite the tree. 
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Following the assessment, a plan should be developed that identifies the maximum allowable size of roots to 
be cut, allowable proximity to the trunk for cuts, time of year when root cutting is allowable, and the most 
suitable method for making cuts. Both the assessment and plan should be completed by a qualified arborist. 
Crown pruning prior to or following root pruning shall be done only in cases where the potential for structural 
failure may increase substantially because of root pruning. 

D17. HERBICIDAL TREATMENT 

Prior to pruning any Tree(s) Contractor shall inspect the Tree(s) for any infestation, mold, disease, or any 
other adverse conditions. Contractor shall immediately notify the Project Manager of such condition in 
writing within two (2) calendar days of discovery and shall also include such information in its monthly report. 
The Project Manager may direct the Contractor, as and Additional Service, to provide a Work Order Proposal 
for the treatment of the Tree(s). The Price Proposal Form requires that prices be provided for the treatment 
of whitefly bases on the DBH of a Tree(s). Contractor shall not be required to treat for whitefly unless the 
Project Manager issues a Work Order. 

D18. SERVICE REQUEST TREE PRUNING 

Trees that need service prior to their scheduled annual trim shall be trimmed according to the following 
timeline. The Town shall provide a list of Work Orders to the Contractor during the last week of each month. 
The service requests on that list shall be completed within the first two (2) weeks of the following month. 

The trimming shall provide a symmetrical shape and aesthetically pleasing appearance typical of the species. 
In addition, trees shall be trimmed to provide a minimum clearance of fourteen feet (14’) over the roadway 
and ten (10) feet over walkways and property roof lines. Trees shall also be trimmed to remove any 
obstruction around traffic control devices, traffic signs and streetlights. Additional trimming shall be 
performed to mitigate any extreme effect of the clearance trimming and provide an aesthetic appearance. 

The techniques employed shall be consistent with industry practice for the size and species of tree being 
trimmed. All dead, broken, damaged, diseased or insect infested limbs shall be removed at the trunk or main 
branch. All cuts shall be made sufficiently close, one and a half inch (½”) to the parent stem so that healing 
can readily start under normal conditions. All limbs two inches (2”) or greater shall be undercut to prevent 
splitting. The remaining limbs and branches shall not be split or broken at the cut. All crossed or rubbing limbs 
shall be removed unless removal will result in large gaps in the general outline of the tree. All trees shall be 
thinned of smaller limbs when necessary to distribute the foliage evenly. 

D19. TREE REMOVALS 

Contractor is responsible for calling for underground locates when directed by Town to perform Tree 
removal. Contractor will be responsible for removing Trees as directed and hauling away all debris. 
Contractor’s Work Crew must grind stumps to a depth of twelve (12) to sixteen (16) inches. All holes will be 
backfilled; as well as all debris cleaned up and hauled away. Special projects that are difficult to access with 
equipment or require the need for a crane or an aerial tower over seventy-five feet (75’) would fall under 
Crew Rental rates. The Town’s Project Manager shall make the final determination to remove or provide 
public noticing for removal at a later date. Removals shall be conducted in accordance with the ISA and ANSI 
A300 standards for the arboricultural profession. 

All wood from removed trees is the property of the Town and shall be disposed of at the direction of the 
Project Manager. No wood shall be left along the public right-of-way unless approved by the Project manager. 
All Tree parts are to be loaded into transport vehicles or containers. The vehicles or containers must have the 
front, sides and rear solid and the top shall be tarped, or otherwise tightly enclosed. The transporting of tree 
parts must be made so that no debris escapes during the transport. Branches, suckers, bark, and other tree 
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Project Data Sheet 

(A separate data sheet is to be used for each project) 

Ocean Reef Club 1. Contract Name: 

2. Location :  201 Ocean Reef Drive, Key Largo, FL 33037 

3. Contract N umber, if applicable:_4_9__3_0_0_1_0_1 9--1I�------------------­
Tree Care, Tree Trimming 4. Type of Work: 

( i . e . :  Landscaping, Mowi!1g, Tree Trimming, Grounds Maintenance, etc. Use a l l  that apply.) ! 
5 .  Size: (i .e. : Capacity, Tonnage, linear feet, square feet, etc.): _t 30_,_____t._ft ___,000tsq._t _______t _ 

Tree pruning,  including, but not l imited to, l ight clearance, Bui ld ing Clearance 6. Scope of work: 

Palm prun ing with removal of seeds and dead fronds. 

Removal of deadwood and structural pruning when necessary. 

7. How many bid/proposal submissions did the owner receive for the contract? __________ 

8. Business name that performed & managed this contract: _________________ 

9. How is this contract similar to the Town's contract? Elevated size and price range, where the 

client is assured that the company can execute the contract to its entirety. 

Ocean Reef has a large area and specific about their foliage look, 

10. How many trees were trimmed per week on average? __________ 

1 1. Contract value at the time of bid: $___________ 

12. Contract value at completion: $___________ 
13. Describe the sources and/or causes of the above differences in costs with reference to the following 

categories as determined by written change order: 
a. Errors or omissions: ---% $ 

b. Unforseen/Hidden conditions: ___% $________________ 

c. Owner generated changes: ___% $________________ 

d. Regulatory agency changes: ---
e. Contractor recommended changes: ___% $________________ 

f. Other: ___% $________________ 

Explain other: 

14. What year did the contract startt? ________ 

15.  What year did the contract complete? ______ 

16. Name of the Project Manager: Jason Anderson 

17. Name of the Certified Arborist: Corin Ferre 

18. Name of the Field Supervisor: ______________ 



- - -- - - -

--- - -- -

_ __

XX 

19. Total amount of the work self -performed:e�% $ _ e_____e ____ 

20. Were subcontractors used on the project? _ __ __ yes no 

a .  If yes, specify the trade, percentage, and value (add additional pages if necessary) 

%--- $--- -- --
- --% $ 

- --% $ 

21. Were any Cla ims*or Dispute filed on the project? ___ __ yes _e _eX ___ no 
: :

*A Claim means a demand or assertion by your firm seeking ·as matter of right, adjustment or 
interpretation of contract terms, compensation, extension of time or other relief with respect to the 
terms of the contract or other disputes between the owner and your firm. 

22. If a Claim(s) was filed on the project, provide the following details for each Cla im*:  

a .  Dollar amount for Initial Claim: N/A 

b. Source of Cla im:  (e .g .  contractor, subcontractor, supplier, etc.) _e .:._N/A .c.____e _e ____ e__ 

c. Method of resolution (e.g. negotiation, mediation, arbitration, l itigation:._ __e _ ____ _ 

d. Final amount of Claim settlement: _e ____e _e ____e __ ___ __ ___ __ _ 

23. If a formal Dispute(s) was filed on the project, provide the following details for each Dispute. Identify the 
reason for the Dispute and the re�olution (use additional pages if necessary): I 

24. Did your company fail/refuse to perform or complete any of the work it was obligated to complete? 

_e _e __ yes _e _e _ no 

If yes, explain what work was not performed/completed and reasons why: 

25. Was your company required to perform any work under a directive to proceed pending the resolution of 
an i nterpretation of the contract or dispute? 

___e __ yes --'ex-'--- -- no 

26. Identify up to four (4) performance issues encountered by your company during the work and briefly 
describe how your company resolved each issue: 



-�-----'=-----'-- --- -- --- -- --

__ x __ no 

Key Largo, FL 33037 City, State, and Zip Code: 

Contracting Agency's Name: Ocean Reef Club 

Is the Contracting Agency a public entity? ___ __ yes 

Contact Information for Contracting Agen2y: 
Elizabeth PalmaContact Name: 

Contact's Title: Manager 

201 Ocean Reef DriveAddress: 

TeIephone Number: 305-367-2027 

epalma@oceanreefclub.cmEmail Address: 

mailto:epalma@oceanreefclub.cm


Company Qual ification Questionnaire 

Form 2, Part 3 

Team Member Table 

This form is to identify the Key member of the P roject Team, which includes the Field 
Supervisor, Certified Arborist �nd other similar staff. Additional Key Staff a re to beoadded as 

lapplicable. Only employees of the Proposer are to be l isted on this form. 

% of 
i Year� in 

Time Years
Name of Years in Position Licenses & Certifications 

Title Devoted with
Person Industry with (name)

to Proposer 
Proposer

Project 

FieldChrs Difilippi 90% Broward County Tree Trimmer 6 6 2Supervisor 
Corine 
Ferre 
Jason 
Anderson 
Sergio
Aragon 

Certified 
Arborist 
Certified 
Arborist 
Cutter 

35% 

100% 

90% 

22 

1 8  

10+ 

22 

8 

10+ 

22 

8 

10+ 

ISA Arborist 

ISA, CTSP,TRAQ,PMT,EMAI 

Broward County Tree Trimmer 

Anthony
Times 

Cutter Jo¾ 10+ 10+ 10+ Broward County Treb Trimmer 
Kam1ro 

Fernandez 

Joseph
Nixon 

Jaime 

Aguilar 

Enhancement 
Manager

Cutter 

Groundsman 

20% 

90% 

90-100% 

10+ 

8 

10+ 

8 

10+ 

8 

Broward County Tree Trimmer 

Broward County Tree Trimmer 

Enriques 
GroundsmanYaury

Yosmany Grapple Truck 
Castro Moreira Driver 

90-100% 

75% 

5 5 s 

Form CQQ 
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Project Staff Experience 
Questionnaire 

Form 4 

A. Field Supervisor 
1. Name of Field Supervisor to be committed to this Contract and continuously retained throughout: 

Chris Difilippi 

a. Attach Field Supervisor's resume. 

b. ISA, ANSI, or other similar certification & number: Broward County Tree Trimmers License 

c. Employed by the Company: years 

d. Present position/job function: 

e. Years in present position/job function: years 

f. Prior position with company (if applicable) 

g. Years in prior position/job function: years 

�_ __ 

Account Manager /Tree Care 

_  _  2___ 

Business Developer 

_ 1 _  _  _  

h. The Field Supervisor named above was assigned to the following comparable contracts: 

Contract Name Contract Value 

Ocean Reef $225,000i. 

ii. City of Miami Beach $150,000 

City Of Homestead $57,000iii. 

i. The Field Supervisor named above worked on the following contracts for which Project Data 
Sheets are submitted: (Note: If the designated Field Supervisor did not work in this capacity on at 
least two (2) comparable contracts for which Project Data Sheets were submitted, provide a 
Project Data Sheet for two (2) of the contracts listed for A.1.h above. 

i. 

ii. 

iii. 



CHRISTOPHER DIFILIPPI 

Miami Beach, FL 33 1 65 
(305) 297-6 1 68 - abcbball@aol.com 

PROFESSIONAL SUMMARY 

Dynamic Account Man�ger offering expertise in building pminerships, retainin$ key 
accounts and enhancing profit channels. Strong leader with proficiency in growing 
nrofessional network, influencing decision-makers and dyvising successful strategies. 

' ' 
Collaborative and strategic team leader with robust background in customer 
relationship management. 

SKILLS 

• Microsoft Office • Cetiified Lifeguard 
• CRM Software • Cetiified CPR & First Aid 
• Performance Evaluations • Cetiified Pesticide and Chemical 
• Lead Generation Applicator 

• Cetiified in Advanced MOT 
production 

WORK HISTORY 

02/2021 to Current Account Manager 
Brightview Tree Care Services Inc - Homestead, United States 

• Addressed problems with accounting, billing and service delivery to maintain and 
enhance client satisfaction. 

• Built and strengthened long-lasting client relationships based on accurate price 
quotes and customer-centric tenns. 

• Oversaw new business development and customer servicing. 
• Liaised between account holders and various departments. 
• Contributed to annual revenue goals by selling new services and developing new 

accounts. 

02/20 19  to 02/202 1 Business Developer 
Brightview Tree Care Services Inc - Homestead, United States 

• Pitched ideas for business development to executive team and gave in-depth 
presentations to clients using effective public speaking skills. 

• Collaborated with sales and marketing departments to suppoti business objectives 
and client acquisition. 

mailto:abcbball@aol.com


• Negotiated and closed long-tenn agreements with new clients in assigned teITitory. 
• Worked with existing customers to increase purchases of products and services. 
• Negotiated, prepared and signed contracts with clients. 

02/201 9  to 0212020 Associate Account Manager 

Bright View Landscape Services - Homestead, FL 
• Maintained high standards of customer service by answering pricing, availability, 

use ai,d credit questions accurately. 
• Consulted with clients after sales and contract signings to resolve problems and 

provide ongoing support. 
• Anticipated clients' needs by staying in 'touch on regular basis. 
• Contacted regular and prospective customers to explain product features and solicit 

orders. 
• Worked diligently to resolve unique and recurring complaints, promoting loyalty 

and enhancing operations. 

02/20 1 8  to 02/20 1 9  Production Manager 

Bright View Landscape Services - Homestead, Florida 
• Resolved issues quickly to maintain productivity goals. 
• Mana1ped continuous improvement initiatives to drive gains in quality, flow and 

output. 1 

• Reviewed work for quality and compliance with company standards and design 
specifications.

• Standardized production procedures, job roles and quality assurance guidelines. 
• Supervised 25 Crews in general landscape, !PM, Tree & Palm Pruning, and 

irrigation, and averages 222 sites per week. 
• Oversaw City of Miami Beach Contract worth $ ! ,3M 

EDUCATION 

0 1/ 1 992 Bachelor of Science: Business Administration - Marketing And SAies 

Florida State University - Tallahassee, FL 



f. 

i. 

Page 2 of 2 

B. Certified Arborist 

1. Name of Certified Arborist to be committed to this Contract and continuously retained throughout: 

Corine Ferre' 

a. Attach Certified Arborist's resume. 

b. ISA Certification & number: ISA Certified Arborist - FL-0260A 

22c. Employed by the Company: ____ years 

d. Present position/job function: Arborist, Landscape Designer, PMT 

e. Years in present position/job function: __.:::2_2_ years 

N/APrior position with company (if applicable) 

g. Years in prior position/job function: ____ years 

h. The Certified Arborist named above was assigned to the following comparable contracts: 

Contract Name Contract Value 
Ocean Reef $225,000 

$150,000City of Miami Beach ii. 

City of Homestead $57,000
iii. 

i. The Certified Arborist named above worked on the following contracts for which Project Data 
Sheets are submitted: (Note: If the designated Certified Arborist did not work in this capacity on 
at least two (2) comparable contracts for which Project Data Sheets were submitted, provide a 
Project Data Sheet for two (2) of the contracts listed for B.1.h above. 

i. 

ii. 

iii. 

2. Team Members: 
Complete Form 2, Part 3, Team Member Table, with respect to all employees or members of your 
company that will be assigned to this Contract, their planned responsibilities, the anticipated 
percentage of time each will devote to the Work, the person's years of experience in the industry and 
educational experience. 
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Corine Ferre 
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Certification valid through 3/3112025 
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CERTIFIED PROFESSIONAL 
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CertificateE# Trainee JDE# 
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BrightView � 
Tree Care Services Inc 

A. Planning, Approach, and Work Plan: 

la. Prior To Service: 
Introduce the personnel at d management to their respective areas and teams, and if possible,

1t lconnect the managers, leai:lers, and supervisors with their Town counterparts. 
BM will assist in Identifying the proper responsibilities and communication channels for smooth 
oriset and continued efforts. 
Take a site tour a nd familiarize leaders with the Town. 
AM, with the assistance of the BM, will communicate the set-up process and relay pints of 
emphasis, and possible problematic areas. 
Provide operational schedules, goals, and forecasts of timelines to management. 

o Identify areas with immediate needs and built scheduled path with them in mind. 
o Identify areas of concern. (Powerlines, high traffic areas, etc.) 

lb. During Service: 
Develop a QSA, Quality Site Assessment, and reveal areas of improvement, concern, and 
satisfaction. 

o Address the assessment to determine the path of progress, or adjustments to achieve 
maximum output. I I 

Heavily supervise in these initial days to assure proper procedures, sites, and satisfactory levels 
of the Client and our leaders/experts. 
BM, together with AM, observe of the startup and setup times to determine best practices. 
Gage the time intervals on items to plan accordingly, to remain inside the time block permitted 
to work on roads. 

o Find solutions in time intervals/ where work on road is prohibited. 
Follow-up with the TOWN and brainstorm ideas and procedures n how to improve daily 
operations
Locate and communicate vigorously any areas with immediate attention needed. 
Continually relay and train the expectations and proper etiquette in all aspects of the work, 
including but limited to: 

o Treatment of Company as well as Customer Property. 
o Addressing and professionally answering questions and guiding the inquisitions to 

proper and knowledgeable channels and personnel. 
o Remaining cautious and professional with debris and its removal. 

Discuss a nd encourage wins and presented opportunities of initial days of work. 
o Stay on the right track! 

Evaluate schedules and adjust where needed. 
Reporting and evaluating of Work, Crews, and individual contributions .  



BrightView � 
Tree Care Services Inc 

3. Difficulties and Challenges 

The most pr9minent challenge is the manipulation of the time schedule at it concerns the work r 
on the roadways . 

o The issues presenting is the introduction of the MOT (Maintenance of Traffic), 
personnel, signage, machinery, and empl�yee involvement to monitor the traffic path. 

o Overcoming this issue is delegated to our Field Supervisor, Chris Difilippi(AM), which is 
certified in Advanced MOT Techniques, and has over 8 years experience in dealing with 
issues like this ones and similar. Along with our Certified MOT Supervisor, all the cutters 
employed by Brightview have more than 10 years of experience and know how patterns 
should progress. 

The time constraints on the roadway may cause some difficulties in satisfying the amount of 
work and the time in which it is done. By removing the high traffic times because of traffic and 
pedestrian lifestyle, the hours of work face the possibility of being shortened. 

o In facing this challenge, we must be very diligent in the pathway/schedule of our 
workforces. Finding alternative sites to remain off the road in the hours intended, 
soun�s practical, but in actua lly it would only remedy a few days,l so the importance of 
building a strong schedule and remaining within its parameters will prove to be vital to 
our bottom line. 

Powerline Work. 
o Brightview will not Trim any Tree within 10 feet or in contact with a powerline as per

our company policy and OSHA and ANSI A300 G uidelines. 
• Unfortunately, we must pass and move on to the next tree that has proper 

distance from any powerlines. These areas and trees must be identified, 
mapped and communicated to Management and the Customer upon discovery. 



BrightView � 
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4. Special Va lue-Added Services 

Partnering with Brightview gives you the reliability and security that we will manage your 
property in an  elitist fashion and the comfort to know that the services are completed 
!thoroughly, and within the time and budget that was agree� upon. 
Our experience a nd reputation for has built our brand to a level that we can afford to use the 
right and top of the line equipment and assure that enough manpower is available to complete 
any and every job specified in our ttms and contract. ! 

Brightview employees have extensive experience and knowledge of the industry as seen by our 
retention rate in the Tree Care Department. We certify our employees through the proper 
authorities and provide our clients piece of mind a s  it pertains to safety and professionalism. 
Our management team is highly certified, experienced, and with a tenure of over 10 years of 
arboriculture positions. 
With over 3000 employees in the state of Florida, Brightview has proven that it can easily and 
uniquely mobilize for hurricane recovery, or other natural disasters. 
Brightview reduces exposure to l iabilities by not involving third party to assist with services or 
projects. 



BrightView � 
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Schedule Assumptions: 

Phase 1 has over 2,000 trees with a DBH(Diameter at Breast Height) larger than 13" so the assumed plan 
of action is to work from main roads inwards to the communities. Starting in Phase 1-4 and then moving 
gradually to the larger phases of 1-8 & then 1-9, allow$ us easy transition between areas. 

Phase 2 Deals with more compact tree but are spread out more than others. Phase 2-3 and 2-4 are 
larger areas and on main roads. And 2-7A is mostly commercial 



BrightView � 
Tree Care Services Inc 

Phase 3 has an even flow and smoothly transitions from one area to the other. It contains main roads 
but also less active areas to keep our crews active for full days. 

In Conclusion to the scheduling, our crews should not encounter obstacles that will keep them from 
reaching their Minimum average daily output of 150 trees per week. 



BrightView � 
Tree Care Services Inc 

Quality Control: 

The luxury of having tenur9d employees with large amounts of time with Brightview al lfws our clients 
the reassurance that the proper and safety guidelines wil l always be top priority. The crew leaders and 
cutters manage their ground crews so they may get maximum production, and high remarks on their 
daily evaluations. Although employees with so much time vested in their industry and more importantly 
their position with the company do not need constant micro-managing, Brightview still mandates that 
we have a managerial person on site while performing their tasks. 

Along with having an account manager on site constantly, The BM, Branch Manager, will make periodic 
stops between the crews. This provides as an added advantage to the client, as our management teams 
are highly certified and wi l l  demand that the proper items and methods are always used. The 
certifications of management positions range from Certified cutter and Advanced MOT Techniques to 
ISA Arborist. 

The Arboriculture industry is very specialized and can be very dangerous if the proper methods, PPE, 
Machinery and equipment are not used and Brightview enforces a Zero-To lerance po l icy to any 
employee that does not wish to apply these guidelines. All employees are trained, told, and reminded 
often about such policies. I I 
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ANTI-KICKBACK AFFIDAVIT 

STATE OF FLORIDA 
SS: 

COU NTY O F  M IAM I-DADE 

'I I
I, the undersigned, hereby d u ly sworn, depose and say that no portion of the sum herein 

bid wil l  be paid to any em ployees of the ,Town of Miami  Lakes, its elected officials, and 

_______ or its design consultants, as a comm ission, kickback, reward or gift, d irectly or 

i nd i rectly by me or any member of my fi rm or  by an officer 

I I 
�n�� BEFORE M E, the undersigned authority, persona lly appeared

J
O�to me well 

known and  known by me to be the person described herein and who executed the foregoing 

Affidavit and acknowledged to and  before me that ____________ executed said 

Affidavit for the purpose therein expressed. 

My Co 

PATRICIASOTO 

WITNESS, my hond and official seal thi�ay of � [ljj)_Y 

mission 

f•f�·:•\ MYCOMMISSION# GG 929629 .,_. 

Form AK 



COMPLIANCE WITH PUBLIC RECORDS LAW 
The Town of Miami Lakes shall comply with the Public Records Law as provided by Chapter 119, Florida 
Statutes, and all applicable amendments. Applicants must invoke the exemptions to disclosure provided 
by law in the response to the solicitation and must identify the data or other materials to be protected 
by separate envelope, and must state the reasons why such exclusion from public disclosure is 
necessary. The submission of a response authorizes release of your firm's credit data to the Town of 
Miami Lakes. 

If the company submits information exempt from public disclosure, the company must identify with 
specificity which pages/paragraphs of their submittal/proposal package are exempt from the Public 
Records Act, identifying the specific exemption section that applies to each. The protected information 
must be submitted to the Town in a separate envelope marked "EXEMPT FROM PUBLIC RECORDS LAW". 
Failure to identify protected material via a separately marked envelopment wi l l  cause the Town to 
release this information in accordance with the Public Records Law despite any markings on individual 
pages of your submittal/proposal. 

(a) CONTRACTOR acknowledges TOWN'S obligations under Article 1, Section 24, Florida Constitution 
and Chapter 119, Florida Statues, to release public records to members of the public upon 
request. CONTRACTOR acknowledges that TOWN is required to comply with Article 1, Section 24, 
Florida Constitution and Chapter 119, Florida Statutes, in the handling of the materials created 
under this Agreement and that said statute controls over the terms of this Agreement. 

(b) CONTRACTOR specifically acknowledges its obligations to comply with Section 119.0701, Florida 
Statutes, with regard to public records, ard shall: 

1. Keep and maintain public records that ordinarily and necessarily would be required by TOWN 
in order to perform the services required under this Agreement; 

2. Provide the public with access to public records on the same terms and conditions that TOWN 
would provide the records and at a cost that does not exceed the cost provided in Chapter 
119, Florida Statutes, or as otherwise provided by law; 

3. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed, except as authorized by law; and 

4. Meet all requirements for retaining public records and transfer, at no cost to the 
TOWN, all public records in possession of CONTRACTOR upon termination of this Agreement 
and destroy any duplicate public records that are exempt or confidential and exempt from 
public records disclosure requirements. All records stored electronically must be provided to 
TOWN in a format that is compatible with the information technology system of TOWN. 

(c) Failure to comply with this Section shall be deemed a material breach of this Contract for which 
TOWN may terminate this Agreement immediately upon written notice to CONTRACTOR. 

By submitting a response to this so l icitation, the company agrees to defend the Town in the 
event we are forced to litigate the public records status of the company's documents. 

company Name: Brightview Tree Ca 

Date: 8 "lbi 7.-DU 



NON-COLLUSIVE AFFIDAVIT 

Florida 
State of _____ }

} SS: 
County of Miami-Dad } 

osetZepeda_J________________ being first duly sworn, deposes and says that: 
1 

a )  He/she is the _V_P_G__NA------------� (Owner, Partner, Officler, Representative 
or Agent) of Brightvjew Tree Care Services lac the Bidder that has submitted the 
a,ttached Proposal; 
b) He/she is fully informed respecting the preparation and c'ontents of the attached Proposal and of all 
pertinent circumstances respecting such Proposal; 
c) Such Proposal is genuine and is not collusive or a sham Proposal; 
d) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees 
or parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed,
directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham Proposal in 
connection with the Work for which the attached Proposal has been submitted; or to refrain from 
proposing in connection with such work; or have in any manner, directly or indirectly, sought by person 
to fix the price or prices in the attached Proposal or of any other Bidder, or to fix any overhead, profit, 
or cost elements of the Proposal price or the Proposal price of any other Bidder, or to secure through 
any collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any 
person interested in the proposed work; 
e)Price or prices quotecl in the attached Proposal are fair and proper and are r)ot tainted by any 
collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any other of its 
agents, representatives, owners, employees or parties • interest, including this affiant. 

Signed, sealed and delivered in the presence of: 

Witness 

Witness 

(Title) 

BEFORE ME,  the undersigned authority, personally appeared ______ to me well known and 
known by me to be the person described herein and who executed the foregoing Affidavit and 
acknowledged to and before me that ___________ executed said Affidavit for the purpose 
therein expressed. 

Form NCA 



CONFLICT OF INTEREST AFFIDAVIT 

State of _____ }
} SS: 

County of Miami-Dad1t} 

JosetZepeda _________________ being first duly sworn, deposes and says that he/she is the (Owner, 

Pt tner, Officer, Representative or Agent) of Brightview Tree Care Services Inc the Proposer that hasrt
submitted the attached Proposal and certifies the following; 

Proposer certifies by submitting its proposal that no elected official, committee member, or elT)ployee of 
the Town has a financial interest directly or indirectly in this Proposal or any compensation t'o be paid 
under or through the award of a contract, and that no Town employee, nor any elected or appointed
official (including Town committee members) of the Town, nor any spouse, parent or child of such 
employee or elected or appointed official of the Town, may be a partner, officer, director or employee of 
Proposer, and further, that no such Town employee or elected or appointed officer, or the spouse, parent 
or child of any of them, alone or in combination, may have a material interest in the Proposer. Material 
interest means direct or indirect ownership of more than 5% of the total assets or capital stock of the 
Proposer. Any contract award containing an exception to these restrictions must be expressly approved 
by the Town Council. Further, Proposer recognizes that with respect to this solicitation, if any Proposer 
violates or is a party to a violation of the ethics ordinances or rules of the Town, the provisions of Miami­
Dade County Code Section 2-11.1, as applicable to Town, or the provisions of Chapter 112, part Ill, Fla. 
Stat., the Code of Ethics for Public Officers and Employees, such Proposer may be disqualified from 
�urnishing the goods or services for which the Proposal is sybmitted and may be further disqualified from 
submitting any future bids or proposals for goods or services to the Town. The terms "Proposer" as used 
herein, includes any person or entity making a bid or proposal to the Town to provide goods or services. 

Proposer further certifies that the price or prices quoted in the Proposal are fair and proper and are not 
tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Proposer or 
any other of its agents, representatives, owners, employ r parties in interest, including this affiant. 

Signed, sealed and delivered in the presence of: 

Witness 

Witness 

(Title) 

BEFORE ME, the undersigned authority, personally appeared ______ to me well known and known 
by me to be the person described herein and who executed the foregoing Affidavit and acknowledged to 
and before me that __________ executed said Affidavit for the purpose therein expressed. 

officia l  seal this�ay of ¥ tJJf}-0 

Form COi 
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M IAM I J l LAKES 

PUBLIC RELATIONS AFFIDAVIT 

Brightview Tree Care Services IncBidder's Name: Solicitation No.: ------,----

By executing this affidavit, Proposer discloses any personal or business relationship or past 

experienr,e with any current Town employee or elected representat_ive of the Town. 

Proposer shall disclose to the Town: 

a) Any direct or indirect personal interests in a vendor held by any employee or elected 
representative of the Town. 

Last name First name Relationship 

Last name First name Relationship 

Last name First name Relationship 

b) Any family relationships with any employee or elected representative of the Town. 

Last name First name Relationship 

Last name First name Relationship 

Last name First name Relationship 

Date : 

Jose Zepeda VPGM 

Print Name Title: 



4155 E. Mowry Street ADDRESS: 

E-VERIFY COMPLIANCE CERTIFICATION 

In accordance with County Policy and Executive Order Number 11-116 from the office of the Governor 

of the State of Florida, Bidder hereby certifies that the U.S. Department of Homeland Security's E-Verify 

system will be used to verify the employment eligibility of a l l  new employees h i red by the contractor 

during the contract term, and shal l  expressly require any subcontractors performing work or providing 

services pursuant to the contract to likewise utilize the U.S. Department of Homeland Security's E-Verify 

system to verify the employment eligibility of al l new employees h i red by the subcontractor during the 

contract term; and shall provide documentation of such verification to the Town upon request. 

As the person authorized to sign this statement, I certify that this company compl ies/will comply fully 

with the above requirements. 

DATE: 

COMPANY: Brightview Tree Care Services Inc 

(Typed or Printed) 

TITLE: VPGM 

Homestead, FL 33033 

jose.zepeda@brightview.com E-MAIL: 

PHONE NO.: 305-258-8011 

mailto:jose.zepeda@brightview.com


_____ 
(Owner, Partner, Officer, Representative or Agent) of Brightview Tree Care Services Inc 

POLITICAL ACTIVITY AFFIDAVIT 

Florida
State of _____ }

SS:Miami-Dade } 
County of ____ }

_J_o_s_e_Z_e_p_e_d_a being first duly sworn, deposes and says that he/she is the 

the 

Proposer(s) that has submitted the attached Proposal and certifies the following; 

Proposer(s) certifies by submitting its Proposal that if selected to provide Services for the Town 
of Miami Lakes ("Town") that the owner, employees or any representatives of the Proposer will 
not participate or be involved in any political activities related to the election of any individual 
running for a political office in the Town, nor will Proposer advocate or express their personal 
opinions on any issues affecting the Town. The limitation on involvement in political activities in 
the Town includes but is not limited to: 

• Campaigning on behalf of or against 
any candidate or slate of candidates 
seeking, or currently holding an 
elected office in the Town 

• Expressing opinions, written or oral, 
about, in support of, or against any 
candidate, or slate of candidates 
seeking, or currently holding an 
elected office in the Town. 

• Advocate or expound any personal 
opinions in favor of or against any 
issues affecting the Town. 

• Contribute money, directly or 
indirectly, to any candidates or slate 
of candidates seeking, or currently 
holding an elected office in the 
Town. 

• Seek, offer, or request political 
contributions for any candidate or 
slate of candidates seeking or 
currently holding an elected office in 
the Town. 

• Provide any direct, indirect, or in­
kind goods or services to any 
candidate seeking or currently 
holding an elected office in Town. 
This includes any political action 

committees, independent groups or 
individuals supporting, or against 
any candidate or slate of candidates 
current an elected office holder. 

• Organize, attend or participate in 
political fundraising functions, or 
other similar activities for any 
candidate or slate of candidates 
seeking or currently holding an 
elected office in the Town. 

• May not directly or indirectly 
promote or seek donations or 
funding for any candidate or slate of 
candidates seeking or currently 
holding an elected office in the 
Town. 

• Organize, participate in, or attend 
political rallies, or meetings related 
to any candidate or slate of 
candidates seeking or currently 
holding an elected office in the 
Town. 

• Use their authority or influence to 
participate or interfere with an 
election in the Town. 

• Distribute campaign material on 
behalf of any candidates or slate of 
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{Title) 

candidates for an elected office in or cu rrently holding an elected 
the Town. office in the Town. 

• Circulate nominating or recall • Advocate to have any individual 
petitions for any candidate seeking appointed to or removed from any 

Town Committee 
Further, Proposer{s) recognizes that with respect to this solicitation, if any Proposer{s) violates 
or is a party to a violation of any of the requirements of this Affidavit that its contract with the 
Town may be terminated for default and that the Proposer{s) may be further disqualified from 
submitting any future bids or proposals for services to the Town. The terms "Proposer" as used 
herein, include any person or entity making a Proposal herein to the Town to provide services 
to Town. 

Where the Proposer is comprised of a Team as defined in the RFP the Affidavit must be 
submitted for each company comprising the Team. 

Signed, sealed and delivered in the presence of: 

Witness 

Witness 

BEFORE ME, the undersigned authority, personally appeared .JQS,R. �'ti, me well 
known and known by me to be the person described herein and who executethe foregoing
Affidavit and acknowledged to and before me that ___________ executed said 
Affidavit for the purpose therein expressed. 

WITNESS, my hand and official seal this ::J5:. day of ¥ �---/ 

Comm·ssion Expi 

,•'tf,.vllw;,,,, PATRICIA SOTO 
/,#Ie '••:�\ llV """·MISSION# GG 929629 • •I ••" "11 \,,\/WI

·· BondedThNNotary Publlc Unde1Wllters···7,';f_0•;.;..o�.-'••oii\' 

Form LPA 



SECTION E. CONTRACT EXECUTION FORM 

This Contract 2022-22 made this 25 day of August in the year 2022_ in the amount of 

$1,971,494.88 by and between the Town of Miami Lakes, Florida, hereinafter called the "Town," and 

Brightv:lew Tree Care Services Inc . 

IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year first 

above written. 

Attest: TOWN OF MIAMI LAKES 

By:____________ By:____________ 

Gina lnguanzo, Town Clerk Edward Pidermann, Town Manager 

By:____________ 

Lorenzo Cobiella, Deputy Town Attorney 

Signed, sealed and witnessed in the 

presence of: 

By: By: 

�j
Name: oy Le �.{_J.,__ 

\J ?00Title: 

https://1,971,494.88


CORPORATE RESOLUTION 

WHEREAS, Brightview Tree Care Service Inc ., desires to enter into a contract with the Town of 
Miami Lakes for the purpose of performing the work described in the contract to which this resolution is 
attached; and 

WH EREAS, the Board of Directors at a duly held corporate meeting has considered the matter in 
I I 

accordance with the By-Laws of the corporation; 

Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF DIRECTORS that the Vice President 

General Ma nager. Jose Zepeda, is hereby authorized and instructed to enter into a contract, in the 

name and on behalf of this corporation, with the Town of Miami Lakes upon the terms contained in the 

proposed contract to which this resolution is attached and to execute the corresponding performance 

bond. 

DATED this ___ day of _________, 20 __ . 

Corporate Secretary 

(Corporate Seal) 




