
RESOLUTION NO. 26-2203 

A RESOLUTION OF THE TOWN COUNCIL OF THE TOWN 

OF MIAMI LAKES, FLORIDA, AWARDING 1TB 2024-13, 

HV AC & REFRIGERATION EQUIPMENT REPAIR AND 

MAINTENANCE SERVICES - AS NEEDED, TO GREEN AIR 

INNOVATIONS, INC. AS THE PRIMARY CONTRACTOR 

AND AIR CHANGES MECHANICAL AS THE SECONDARY 

CONTRACTOR, IN AN AMOUNT NOT TO EXCEED 

BUDGETED FUNDS; AUTHORIZING THE TOWN MANAGER 

TO EXECUTE AGREEMENTS FOR AN INITIAL TERM OF 

THREE (3) YEARS WITH TWO (2) ONE-YEAR OPTIONS TO 

RENEW; AUTHORIZING AWARD TO THE THIRD-LOWEST 

RESPONSIVE AND RESPONSIBLE BIDDER UNDER 

CERTAIN CIRCUMSTANCES; PROVIDING FOR 

INCORPORATION OF RECITALS; PROVIDING FOR 

AUTHORIZATION AND IMPLEMENTATION; AND 

PROVIDING FOR AN EFFECTIVE DATE. 

WHEREAS, the Town of Miami Lakes (the "Town") requires preventive, as-needed, and 

on-call repair and maintenance services for Town-owned air conditioning systems, central units, 

wall units, and HV AC and refrigeration equipment, including associated electronic controls and 

mechanical equipment; and 

WHEREAS, the required services include the provision of all labor, superv1s1on, 

materials, supplies, equipment, tools, transportation, shop facilities, preventive maintenance, and 

other services necessary to inspect, repair, and service Town-owned air conditioning and 

refrigeration equipment; and 

WHEREAS, on July 13, 2026, the Town issued Invitation to Bid ("ITB") 2024-13 for 

HV AC & Refrigeration Equipment Repair and Maintenance Services - AS NEEDED, which was 

advertised in the Community Newspapers, posted to DemandStar and Public Purchase, and posted 

on the electronic board in the Government Center lobby; and 

WHEREAS, on August 13, 2026, the Town received five (5) bids in response to the 1TB 

from Green Air Innovations, Inc. ("Green Air"), Air Changes Mechanical ("Air Changes"), Pilar 

Services, Inc., Con-Mach, Inc., and Peak Air Mechanical, LLC; and 

WHEREAS, Green Air submitted the lowest bid in the amount of Twenty-Two Thousand 

Seven Hundred Twenty Dollars ($22,720.00), and Air Changes submitted the second-lowest bid 

in the amount of Twenty-Three Thousand Two Hundred Dollars ($23,200.00); and 

https://23,200.00
https://22,720.00
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WHEREAS, Procurement conducted a due diligence review of the bid submittals and 

determined that the bids submitted by Green Air and Air Changes did not contain material defects 

and that no deficiencies were identified with respect to their qualifications; and 

WHEREAS, Green Air is properly licensed to perform the required work, is a Class A Air 

Conditioning Contractor, employs technicians holding EPA Universal certifications, and has 

demonstrated experience providing commercial HVAC repairs, preventive maintenance, and 

rapid-response services; and 

WHEREAS, Air Changes is properly licensed to perform the required work and has 

demonstrated experience providing preventive maintenance, corrective services, controls, HV AC 

repairs, and related services, including services for governmental entities; and 

WHEREAS, based upon its review, Town staff determined that Green Air is the lowest 

responsive and responsible bidder and that its bid prices are fair and reasonable; and 

WHEREAS, Town staff recommends awarding ITB 2024-13 to Green Air as the primary 

contractor and Air Changes as the secondary contractor, in an amount not to exceed budgeted 

funds, for an initial term of three (3) years with two (2) one-year options to renew; and 

WHEREAS, to avoid potential delays in obtaining required HV AC and refrigeration 

services, Town staff further recommends authorizing the Town Manager to award the contract to 

the third-lowest responsive and responsible bidder in the event the primary or secondary contractor 

is deemed non-responsive, withdraws its bid, or is otherwise unable to perform the work as 

required; and 

WHEREAS, the Town Council finds that the award oflTB 2024-13 as provided herein 

serves a valid public purpose and is in the best interest of the Town. 

NOW, THEREFORE, BE IT RESOLVED BY THE TOWN COUNCIL OF THE TOWN 

OF MIAMI LAKES, FLORIDA, AS FOLLOWS: 

Section 1. Recitals Adopted. The foregoing recitals are true and correct and are hereby 

ratified, confirmed, and incorporated herein by this reference as if fully set forth in this Section. 

Section 2. Award and Authorization; Implementation. The Town Council hereby 

awards ITB 2024-13, HVAC & Refrigeration Equipment Repair and Maintenance Services - AS 

NEEDED, to Green Air Innovations, Inc. as the primary contractor and Air Changes Mechanical 

as the secondary contractor, in an amount not to exceed budgeted funds. The Town Manager, or 

designee, is hereby authorized to negotiate and execute agreements with Green Air Innovations, 

Inc. and Air Changes Mechanical for an initial term of three (3) years, with two (2) one-year 

options to renew, together with any related documents necessary to implement the purposes of this 

Resolution, subject to approval as to form and legal sufficiency by the Town Attorney. The Town 
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Manager, or designee, is further authorized to exercise the renewal options and expend budgeted 

funds for the services contemplated herein, subject to the availability and appropriation of funds. 

Section 3. Alternate Award Authorization. In the event that the primary or secondary 

contractor is deemed non-responsive, withdraws its bid, or is otherwise unable to perform the work 

as required, the Town Manager, or designee, is hereby authorized to award a contract to the third­

lowest responsive and responsible bidder under ITB 2024-13 to expend budgeted funds in 

furtherance thereof, and to execute all documents necessary to implement such award, subject to 

approval as to form and legal sufficiency by the Town Attorney and subject to the availability and 

appropriation of funds. 

Section 4. Effective Date. This Resolution shall become effective immediately upon 

adoption. 

**********THIS PORTION HAS BEEN LEFT PURPOSEFULLY BLANK************ 
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The foregoing resolution was offered by Vice Mayor Morera who moved its adoption. The 

motion was seconded by Councilmember Sanchez and upon being put to a vote, the vote was as 

follows: 

Mayor Joshua Dieguez Yes 

Vice Mayor Bryan Morera Yes 

Councilmember Juan Carlos Fernandez Yes 

Councilmember Angelo Cuadra Garcia Yes 

Councilmember Ray Garcia Yes 

Councilmember Steven Herzberg Yes 

Councilmember Alex Sanchez Yes 

Passed and adopted this 15 th day of September 2026. 

Attest: 

Town Clerk 

Approved as to form and legal sufficienc 

Lorenzo Cobiella 
Gastesi, Lopez Mestre and C 
Deputy Town Attorney 
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A. NOTICE TO B IDDERS 

1TB Name: 

1TB No.: 

HVAC & Refrigeration Equipment Repa ir  and 

Services- AS NEEDED 

2026-13 

Maintenance 

DATE ADVERTISED JULY 13, 2026 

NON-MANDATORY PRE-BID CONFERENCE 10:00 AM, JULY 23, 2026 

BIDS DUE 10:00 AM, AUGUST 13, 2026 

A.1. SOLICITATION OVERVIEW 

The Town of Miami Lakes, F lorida, ( "Town")  is accepti ng sea led Proposa ls from qua l ified and l icensed 

contractors to provide HVAC & Refrigeration  Equipment Repair and Mai ntenance Services- AS NEEDED to 

the Town on an as-needed basis ( "Serv ices") .  See Exh ibit A, Contract 2026-13, for a fu l l  scope of services 

and add itiona l  specifications. Bidders are to submit one (1 )  orig ina l  and two (2) physica l  copies of their 

Bid, with original signatures together with one (1 )  additiona l  virtua l  copy of the Bid on a CD-ROM or Flash 

Drive . Sealed Bids, i nc luding the CD-ROM or Flash Drive, must be received by the Town of Miami Lakes, 

Town C lerk at 6601 Main Street, M iami  Lakes, Florida no later than 10:00 AM, AUGUST 13, 2026, at which 

t ime the Bids wi l l  be opened. Bids received after the stated date and t ime wi l l  be deemed non-responsive. 

General Instructions: 

Bidders must ca refu l ly review all the materia ls contained herein and prepare their Bids accordingly. The 

deta i led requ i rements set forth below wil l be used to eva luate the Bids and fai l u re of a Bidder to provide 

the information requested for a specific requirement may render their Bid non-responsive and will resu lt 

i n  rejection .  

Copies of the 1TB wi l l  only be made ava i la ble on the Town's website, Pub l i c  Purchase, and the Onvia 

DemandSta r ("DemandStar") website. Copies of the 1TB, inc luding al l related documents can be obtained 

by vis it ing the Town's website at http://www.miami lakes-fl.gov/, under Current So l icitations on the 

Procurement Department page, on Pub l ic  Purchase at www.publ icpurchase.com, or on  DemandStar's 

website at www.demandstar.com. If you use Publ ic  Purchase or DemandSta r, it is strongly recommended 

that you register with them to receive notifi cations about this sol icitation. 

A NON-MANDATORY PRE-B ID CONFERENCE is scheduled for 10:00 AM, JULY 23, 2026, at Town of Miami  

Lakes Town Ha l l  - 6601 Main Street, Miami La kes, Fl 33014. 

It is strongly recommended that potentia l proposers attend this meeting. The meeting space has l im ited 

capacity, so we request that no more than two representatives from any one company attend the 

meeti ng. 

A.2. M INIMUM REQUIREMENTS TO SUBMIT A RESPONSE: 

To be e l ig ib le for award, Proposers must: 

1 .  Possess a cu rrent va l id appl icable State of Florida License / Certifi cation to perform the services 

outl i ned in this 1TB with in the M iami-Dade County, FL areas such as a M iam i-Dade Cou nty 

Mechanica l Journeyman license or Certified Air Condition ing Contractor, and technic ians with an 
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3 .  

EPA 608 Technical P rogram Certification. Current l icenses m ust be provided with bid, and no 

personnel sha l l  service Town faci l ities without said l icenses. 

2 .  Must be  at least a Class A State certified mechan ica l  contractor. 

Have provided s imi lar services to  those specified herein to  governmental agencies or  corporations 

for a min imum of three (3) years demonstrated through three (3) different verifiab le c l ient 

references uti l iz ing Form CRL - Client Reference Letter. 

4. Manufacturer Authorization :  proposers sha l l  submit for each manufacturer, documentation from 

the manufacturer that it is authorized to obta i n  and se l l  parts, i nsta l l  and provide service. 

The Town wi l l  consider a Bid as responsive where a Bidder has less than the stipu lated min imum number 

of years of experience solely where the B idder has undergone a name change and such change of name 

has been fi led with the State of F lor ida. 

A.3. CONE OF SILENCE: 
Pu rsuant to subsection (t) "Cone of S i lence" of Section 2-11 .1  "Conflict of I nterest and Code of Eth ics 

O rd inance" of Miami Dade County, pub l ic notice is hereby given that a "Cone of S i lence" is imposed 

concerning this sol icitation. The "Cone of Si lence" prohibits certa in commun ications concerning the 

substance of RFP's, RFQ's or Bids, u nti l  such time as the Town Manager makes a written recommendation 

to the Town Council concerning the sol icitation. Any questions concerning the substance of this or any 
other solicitation advertised by the Town must be submitted in writing to procurement@miamilakes­
fl.gov while the Cone of Silence is in effect. No other communication, oral or otherwise, will be 
accepted. Fa i lure to comply with the Cone of S i lence may resu lt in  the rejection of a Proposa l .  For 

add itiona l  information concerning the Cone of Si lence please refer to Section 2-11.1 of M iami-Dade 

County Code. 
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B. I NSTRUCTIONS TO B IDDERS 

DEFINITION OF TERMS 
1. Award means that the Town Ma nager or Town Counci l ,  as a ppl icable, has approved the awa rd of 

a contract. 

2. Bid means the Submitta l  tendered by a Bidder in response to this sol icitation, which i nc ludes the 

price, authorized signature and a l l  other info rmat ion or documentation requ i red by the I nvitation  

to B id  (" ITB") at the t ime of submitta l .  

3. Bid Form means the form that conta i ns the goods or services to be purc hased and that must be 

com pleted and subm itted with the B id .  

4. Bidder means any person, fi rm or corporation, o r  its  du ly a uthorized rep resentative tendering a 

Submittal in response to this so l icitation .  

5 .  Change Order means  a written docu ment ordering a cha nge i n  the  Contract p ri ce or Contract t ime 

or  a m aterial change i n  the Work. 

6. Completion Time mea ns the number  of ca lendar days specified for F ina l  Comp letion of the 

Project. 

7. Cone of Silence means the t ime period a n d  method of commu nications as requ i red by Sectio n  2-

11 .1  of the Miami-Dade County Code, which state that the Con e  of S i lence sha l l  be in effect from 

the date the 1TB is issued unt i l  the Town Manager issues a written recommendation .  

8. Consultant means a fi rm that has  entered i nto a separate agreement with the Town for the 

provision of professiona l  services. 

9. Contract means the 1TB, the addendum, and the Bid documents that have been executed by the 

Bidder and the Town subsequent to a pprova l of awa rd by the Town. 

10. Contract Documents means the Contract as  may be amended from t ime to t ime, and  p l a ns, 

specifications, a ddendum, c larifi cations, d i rectives, Cha nge O rders, payments and  other such 

documents issued under  o r  re lating to the Contract. 

11. Contractor means the Successful B idder who is issued a Purchase Order, Contract, B la n ket 

Purchase Order agreement, or Term Contract to provide goods or services to the Town and who 

wi l l  be respons ib le for the a cce pta ble performance of any Work and  for the payment of a l l  l ega l 

debts perta i n ing to the Work u nder the Contract. 

12. Cure means the action taken by the Contractor prom ptly, after receipt of written notice from the 

Town of a breach of the Contract Documents, which must be performed at no cost to the Town, 

to repair, replace, correct, or remedy all materia l ,  equipment, or other  e lements of the Work  or 

the Contract Documents affected by such breach, or to oth erwise m a ke good and e l im inate such 

breach. 

13. Cure Period means the period of time i n  which the Contractor is requ i red to remedy defic iencies 

i n  the Work or  com p l iance with the Contract Documents after receipt of a written Notice to Cure 

from the Town identifying the deficiencies and the t ime to Cure. 
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14. Days mean ca lendar  days un less otherwise specifica l ly stated i n  the Contract Docu mentso. 

15. Defective Work means (a)  Work that is unsatisfactory, deficient, or damaged, does not conform 

to the Contract Documents, or does not meet the req u i rements of any inspection, test or 

approval, or  (b) Work associated with punch l ist items that the Contractor fa i ls  to complete with in  

a reasonable t ime after issuance of the punch l ist by the Project Manager. 

16. Design Documents, Plans or Sketch means any construction plans and specifications or  graph ic  

re presentation incl uded as part of  the  Contract. 

17. Field Directive means a written d i rective to effect cha nges to the Work, issued by the Project 

M a nager, Consu lta nt or the Town Department D i recto r that may affect the 1TB Contract price o r  

t ime.  

18.  F ina l  Completion means the date the Contractor has completed a l l  the Work and  subm itted a l l  

documentation req u i red b y  the Contract Docu ments. 

19. Inspector means an a uthori zed representative of the Town assigned to make necessary 

inspections of materials furnished by Design-Bu i ld  F i rm and of the Work performed by the 

Contractor. The Town, at is sole d iscretion, may h i re a p rofessiona l  consu lta nt to perform the 

inspections. 

20. Materials mean goods or  equipment incorpo rated into the Work or  used or consumed i n  the 

perfo rmance of the Work. 

21. Notice of Award means a ny correspondence from the Town that informs the successfu l b idder of 

a co ntract award for th is 1TB. 

22. Project means a task or  series of tasks that the Contractor m ust com plete in accordance with the 

Contract Documents. 

23. Project Manager means the i ndividua l  assigned by the Town Manager or designee to manage a 

Project. 

24. Request for Information {RFI) means a request from the Contractor seeking an interpretat ion or  

c la rification re lative to the Contract Documents. The RF I, wh ich  m ust be c lea rly ma rked RF I ,  m ust 

c lea rly and  concisely set forth the issue(s) or item (s) requ i ring c l a rification or i nterpretation and 

why the response is  requ i red. The RF I  m ust set forth the Contractor's interpretat ion or  

u nderstanding of the document(s) i n  question, a long with  the reason for such  u ndersta nd ing. 

25. Responsive Bidder means the Bidder whose B id  conforms in al l  materi a l  respects to the terms 

and conditions inc luded in the 1TB. 

26. Responsible Bidder means a Bidder who has the capab i l ity in a l l  respects to perform in fu l l  the 

contract requ i rements, as stated in the 1TB, and  the i ntegrity and  rel iab i lity that wi l l  ensure good 

fa ith performance. 

27. Subcontractor means a person, f irm or corporation having a d i rect contract with Contractor, 

inc l ud ing one who furnishes materia l ,  equipment or serv ices necessary to perform the Work. 

28. Submittal means the documents p repared and submitted by the Bidder i n  response to this 1TB.  

29. Substantial Completion means that point at which the Project is at a level of comp let ion in 

su bstantia l  co mpl iance with the Contract Docu ments and  is  fit for use i n  its i ntended purpose. 
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Substantia l  Comp l iance wi l l  not be deemed to have occurred unt i l  any and  a l l  governmental  

entities, with regu latory a uthority o r  which have j u risd ict ion over the Work, h ave conducted a l l  

fi na l  inspect ions, a nd a pproved t h e  Work. Benefic ia l  u s e  o r  occupancy wi l l  not be t h e  sole factor 

in d eterm in i ng whether  Substant ia l  Com plet ion has been ach ieved, u n less a temporary certificate 

of completion has  been issued .  

30. Town means the Town Counc i l  of  the Town of  Miami  Lakes o r  the Town M anager, as  a p pl icab le. 

31. Town Manager means the du ly appo inted ch ief admin i strative officer of the Town of M iam i  Lakes 

or designee. 

32. Unbalanced Bid means pric ing that is not consistent with pr ic ing in  the i ndustry o r  with m arket 

conditions and a comparison to the pric ing subm itted by other  B idders .  

33. Work as used herein refers to a l l  reasonab ly necessary and i nferab le  la bor, m ateria l, equ ipment, 

and services, whether or not specifica l ly stated, to be provided by the Contractor to fulfi l l  its 

obl igations under the Contract Documents. 

B ID  PROCESS 

GENERAL REQU I REMENTS FOR BID PROCESS 

The 1TB, Bid Form a n d  any addendum that may be issued constitute the comp lete set of 

requ irements for this 1TB. The Bid Form page(s), and al l forms conta i ned in the 1TB must be 

completed, signed, and subm itted in  accorda nce with the requ i rements of Sect ion B. A l l  B ids 

m ust be typewritten o r  fi l led i n  with pen and i nk, and m ust be s igned in  b lue ink by an officer or 

emp loyee having a uthority to b ind the company or fi rm . E rrors, corrections, or cha nges on any 

document m ust be in it ia led by the signatory of the B id.  B idder wi l l  not be a l l owed to modify its 

Bid after the open ing t ime and date. 

Joint Venture or Teaming Agreements 

Jo int venture fi rms or team ing agreements wi l l  not be considered for award u nder this 1TB. 

PREPARATION OF BID 

The Bid Form conta ins  m u lt ip le  l i ne items, and the Bidder m ust provide prices for a l l  l i ne  items 

and must p rovide the p rice for the total  Bid a mount. Fa i l ure to inc lude pric i ng on al l  l i ne item s  as 

we l l  as the tota l B id Amount wi l l  resu lt i n  the Bid being found non-responsive. 

Bidder must use the blank Town forms provided herein. The Bid m ust be signed and  

acknowledged by  the Bidder in  accorda nce with the  d i rections with i n  this 1TB. Fa i l u re to  uti l ize o r  

fu l ly comp lete the  Town's forms may  resu lt i n  a determ i nation that the B id  i s  non-responsive. 

A B id  wil l  be considered non-responsive if it is conditioned on  mod ifications, changes, or  revisions  

to  the terms and condit ions o r  of  the 1TB. 

All Bid prices are to i nc lude the fu rnish ing of a l l  labor, m ateria ls, equ ipment, a l l  overhead/ind i rect 

expenses and p rofit, necessa ry for the comp letio n of the Work, except as may be otherwise 

exp ressly p rovided for in the Contract Documents . 

ESTIMATED QUANTITI ES 

The quantities stated on the Bid Form are so le ly esti mates of what the Town a nt ic ipates its needs 

are for the in iti a l  yea r  of the Contract. The stated qua ntities do not reflect the actua l  qua ntities 
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to be ordered and the Town has not esta b l ished any m i n i m u m  qua ntities and no  guarantee is 

expressed or  imp l ied as to the tota l q uantity of Work to be issued to a Contractor. The Town 

reserves the right, at its sole d iscretion, to m a ke adjustment to the n u m be r  and/or location of the 

Bid items. The fa i l u re of the Town to order any m i n i m u m  quantities does not form a ny basis for 

a c la im by the Contractor for lost work or profits. 

LI N E  ITEM QUANTITI ES 

The esti mated qua ntities wi l l  be used solely for b id  comparison pu rposes for the Town to 

determine the lowest responsive and responsib le .  No  guara ntee is expressed or  im p l ied as to the 

tota l qua ntity of Work to be issued to a Contractor. 

ADDITIONAL LIN E ITEM PR IC ING 

The Town reserves the right to request price q uotes for add itiona l  items not conta i ned i n  the 

i n it ia l  awa rd. Shou ld the Town add a ny additiona l  l i ne  items the Town wi l l  do so through the 

Cha nge Order  process. 

B I D  PREPARATION COSTS AN D RELATED COSTS 

Al l  costs i nvolved i n  the preparation and  subm iss ion of a B id  to the Town o r  a ny work performed 

in con nect ion therewith is the sole respo ns ib i l ity of the B idder(s). No payment wi l l  be made for 

any Bid received, or for a ny other  effort requ i red of or made by the B idder p rior  to 

com mencement of Work as defined by any contract d u ly a p proved by the Town Cou n ci l  or  Town 

M anager. The Town wi l l  bear no respons ib i l ity for any cost associated with any  judic ia l  

proceed i ngs resu lti ng  from the 1TB process. 

QUALI FICATION OF B IDDERS 

B idder, by vi rtue of submitting its Bid, certifies that it is qua l ified a nd capable of performing the 

Work requ i red under the Contract. To qua l ify for award, B idder m ust meet the m in imum 

qua l ification  requ i rements stated i n  Section A .  B idders must com plete the  attached Questionna i re 

Form and i nc lude it with their Bid.  Fa i lure to com plete and  submit th is  form or  to meet the 

m in imum qua l ifications  wil l  resu lt in the Bid being deemed non-responsive. The Town may at its 

sole d iscretion  a l low a Bidder to amend an i ncomp lete Quest ionna i re du ri ng the eva luation 

process provided that the Bidder has i ncl uded the Questionna i re i n  its B id .  

EXAM I NATION OF CONTRACT DOCUM ENTS 

It is the respons ib i lity of each Bidder, before subm itt ing a Bid in response to this 1TB to: 

a.  Carefu l ly review the 1TB, i nc lud ing any Addendum and notify the Town of a ny conflicts, 

errors or d iscrepa ncies. 

b. Ta ke into account federal ,  state and local, i nc lud ing, without l i m itation, the Town's Code, 

and Mia mi-Dade Cou nty and the State of F lorida's statutes, laws, ru les, regu lations, and  

ord inances t hat may  affect a Bidder's a bi l ity to  perform the  Work. 

c. Study and ca refu l ly correlate Contracto r's observations with the req u irements of the 1TB.  

The submission of a B id  i n  response to this so l icitat ion constitutes a n  incontrovert i ble 

representation by Bidder that it wi l l  comply with the req u i rements of the Contract Documents 

and  that without exceptio n, the Bid is p remised upon performi ng a n d  furnis h ing the Work 

requ i red u nder the Contract Documents and that the Contract Docum ents a re sufficient in detai l 
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to i ndicate and convey understand ing of a l l  terms and  conditions for the perfo rmance of the 

Work. 

INTERPRETATIONS AND CLARIFICATIONS 

Al l  q uestions about the mean ing or  i ntent of the 1TB, m ust be d i rected i n  writ ing and submitted 

by e-mai l  to the P rocu rement Office, at procurement@miami la kes-fl .gov. I nterpretation or 

c larifications considered necessary by the Town in  response to such questions wi l l  be issued by 

means of an  addendum. Al l  addenda wi l l  be posted on the Town's website, Publ ic Pu rchase, and 

DemandStar. It is the sole responsibi l ity of the Bidder to obtain a l l  addenda by visiting the Town's 

website. Written questions must be received no less than ten (10) days pr ior to bid opening. On ly 

questions a nswered by written addenda wi l l  be  binding. Verba l interpretation or clarifications wi l l  

be without lega l effect. 

POSTPONEMENT OF  B ID OPEN ING DATE 

The Town reserves the right to postpone the date for receipt and opening of Bids and wi l l  make a 

reasonable effort to give at least five (5) ca lendar days' notice p rior to the Bid opening date, of 

any such postponement to prospective Bidders. Any such postponement wi l l  be a nnounced 

th rough the issuance of an addendum posted to the Town's website. 

ACCEPTANCE OR REJ ECTION OF B IDS 

The Town reserves the right to reject any and a l l  Bids, with or without cause, to waive technical 

errors and informal ities, or  to cancel or re-issue this sol icitation. The Town a lso reserves the right 

to reject the Bid of any Bidder who has fa i led to p reviously perform u nder a contract or who is in  

arrea rs to the Town. 

Unbalanced Bids 
The Town reserves the right to reject any Bid where the l ine item pricing is determined to be 

unba lanced .  Such determination wil l be made at the sole discretion of the Town. An 

Unbalanced Bid pri ce, which wi l l  be determined at the sole discretion of the Town, inc ludes, but 

is not l im ited to, pricing that is not consistent with pricing in the industry or with market 

conditions and a comparison to the pricing submitted by other Bidders. An Unbalanced Bid 

typical ly occurs where the prices for one o r  more l ine items a re too low a price to cover the 

actual cost to perform the Work ( inc luding overhead and profit) or too high a price where 

excessive profit wi l l  occu r. 

WITH DRAWAL OF B ID  

Bidder warrants, by  virtue of bidding, that its B i d  and the  prices quoted in  its B id  are fi rm and 

irrevocable for acceptance by the Town for a period of one hundred twenty (120) calendar days 

from the date of the Bid subm itta l deadl ine. B idder may change or withdraw its B id  p rior to the 

Bid submitta l dead l ine. A l l  changes or withdrawals must be made in  writi ng to the Town C lerk. 

Ora l/Verbal modifications wi l l  not be val id .  Once the Town makes an  Award, the Bid cannot be 

withdrawn. 

OPEN ING OF  B IDS 

Bids wi l l  be pub l icly opened at the appointed time and place stated in the 1TB and the names of 

the Bidders wi l l  be announced . The Town at its sole option may read the Bid prices. Late Bids wi l l  

not be opened. Town staff i s  not responsib le for the p remature opening of a B id i f  the Bid is not 

properly sealed, addressed and labeled. B idders or  their a uthorized agents are i nvited to be 
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present at the Bid open ing. Any addit ional  information on the Bid Submitta ls wi l l  be made 

ava i lab le in  accordance with F lorida Statute 119.071, Paragraph ( b) of subsection ( 1 ), item 2, as 

amended. Review of the Bid Submitta l s  by Town staff wil l determine the lowest responsive and 

responsib le Bidder(s). 

LOCAL VENDOR PREFERENCE 

Th is  1TB is subject to loca l preference under Section 13 of Town Ordinance 26-350. I n  order to 

qua l ify, Bidders seeking preference must subm it the Loca l Vendor Preference Certification Form 

with a l l  requ ired supporting documentation. The Local Vendor P reference Certification Form ca n 

be found on the Town's website at http://www.miamila kes-fl .gov. 

TIE B IDS 

Preference sha l l  be given to businesses with Drug-Free Workplace programs. Whenever two (2) 

or more bids are equa l  i n  price, the Award wi l l  be determined in  accordance with Florida Statute 

287.133(2)(a), the Drug-Free Workplace Act. Where tie Bids sti l l  exist, the Award wi l l  be made to 

one of the Bidders at the sole d iscretion of the Town Manager. 

AWARD OF CONTRACT(S) 

The Town anticipates award ing a contract to the lowest responsive and  responsible Bidder(s) that 

is in the best interest of the Town. 

The Town may requ i re demonstration of competency a nd, at its sole d iscretion, conduct site 

visit (s) and inspections of the Bidder's p lace of business, requ i re the Bidder to furn ish 

documentation or requ ire the Bidder to attend a meeting to determ ine the Bidder's qua l ifications 

and ab i l ity to meet the terms and conditions of this Contract. The Town wil l  consider, but not be 

l imited to, such factors as financial capabi l ity, l abor force, equipment, experience, knowledge of 

the trade work to be performed, the quantity of Work being performed by the Contractor and 

past performance on  Town and other contracts. I n  no case wi l l  the Award be made unti l  a l l  

necessary investigations have been made i nto the  responsibi l ity of  the  Bidder and the  Town i s  

satisfied that the  Bidder(s) is qua lified to  perform the  Work. 

BID PROTEST PROCESS 

Any Bidder wishing to fi le a protest as to the requ irements or award of this 1TB must do so in 

accordance with Town Ordi nance 17-203, Section 16, which is avai lab le at 

http://www.miami lakes-fl .gov. 

EXECUTION OF  CONTRACT 

The Bidder(s) must complete and sign the Contract Execution Form, Form CE, and inc lude it in its 

Bid. The Contract Execution Form must be signed by an ind ividua l  authorized to sign on behalf of 

the Bidder(s) . The Bidder must submit proof of signing authority in the form of the Certificate of 

Authority form incl uded with this 1TB, or another properly executed instrument that 

demonstrates signing authority such as a Corpo rate Reso lution .  The Town wil l execute a Contract 

with the Bidder(s) selected to provide the work requested herein (the "Successfu l Bidder(s)") 

with in sixty (60) days of an award authorization from the Town Counci l , or the Town Manager's 

concu rrence with Procurement's recommendation where appl icable (See Town Ordinance 17-

203, as amended from time to time, for guidance on the Town Manager's signing authority). 
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PERFORMANCE & PAYM ENT BONDS 

The Successfu l B idder must, with in  fourteen ( 14) ca lendar days after receiving a Notice of Award, 

s u b m it a performance and  payment bond ( "Bond") us ing the attached Performance Bond forms 

in the amount of 100% of the Contract va lue.  The Bond wi l l  guarantee the com p letion of the Work 

covered by the Co ntract Documents as wel l  as the payment of a l l  supp l ie rs, Subcontractors, and 

the Contractor's workforce. The Bond(s )  sha l l  not conta in a p rovis ion a l l owing the Surety( ies) to 

cance l  the Bonds p rior to the completion of the Contract, i nc lud ing the o ption to renew yea rs. 

The Bond must be executed by a surety company of recognized sta nd ing, authorized to do 

bus iness i n  the State of Florida as a surety. 

REQUIRED FORMS & AFFIDAVITS 

COLLUSION 

Where two (2)  or  more re lated pa rties, as  defined i n  this Art ic le, each  s u bm it a response to  an  

1TB, such submissions wi l l  be  presu med to be co l lusive. The forego ing presumption may be 

rebutted by the presentation of  evidence as  to the extent of  ownersh ip, control and management 

of such related parties i n  preparation a n d  su bmission under such 1TB. Related parties mean 

e m ployees, officers o r  the pr inc ipa ls  thereof which have a d i rect or i nd i rect ownersh ip  i nterest i n  

a nother fi rm o r  in wh i ch  a parent company or  the  p rinc ipa ls  thereof of one B idder have a d i rect 

o r  indirect ownersh ip  i nterest in a nother Bidder for the same project. 1TB responses found to be 

co l l usive wi l l  be rejected. Bids must be deve lo ped i ndependently. Where two o r  more Bid ders 

have worked together, discussed the detai ls of the i r  bids p rior to submissio n  of their Bids o r  

worked together in  independently submitting Bids such act ions wi l l  be  deemed t o  b e  col lus ion .  

RELATIONSH IPS WITH THE TOWN AFFIDAVIT 

The B idder must identify any relat ionship the owners o r  employees have with the Town's e lected 

offic ia ls  or staff us ing the Relationsh ips with the Town affidavit fou nd in Section  H,  Requ i red 

Attachments. 

CONFLICT OF INTER EST/ANTI-KICKBACK 

Bidder must complete and su bm it the Confl ict of I nterest, Anti-Kickback and  Proposer's 

Re lationships to the Town Affidavits found  in Section H, Requ i red Attachments, in  its Bid.  Bidder 

certifies that its Bid is made i ndependently of a ny assista nce or  part ic ipatio n fro m any Town 

e m p loyee, e lected officia l ,  or contracto r working for or on behalf of the Town, who assisted in 

a ny aspect with the development, evaluation, or award if this or a ny so l icitation issued by the 

Town.  

Town employees may not contract with the Town t h rough any corpo ration  o r  bus iness entity i n  

wh ich they or  their immediate fa m i ly mem bers hold a contro l l i ng financ ia l  i nterest (e .g. 

ownership of five (5) percent o r  more) .  I m m ediate fam i ly mem bers, inc lud ing spouses, parents, 

a nd ch i ldren a re a lso prohi bited from contracting with the Town without the pr ior app rova l of the 

Town Counc i l .  

M iami-Dade County Ordi nance 2-11 .1, Confl ict of  I nterest & Code of  Eth ics ord ina nce or the 

provisions of Chapter 112, Part I l l ,  F la .  Stat., Code of Ethics for Pub l ic  Officers a nd E m ployees, as 

a ppl icab le and as amended a re hereby included i nto and made a part of this so l icitation .  
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PU BLIC RECORDS AFFI DAVIT 

The Town sha l l  com p ly with the Publ ic  Records Law as p rovided by Chapter 1 19, F lorida Statutes, 
and  a l l  app l icable amendments. Appl ica nts m ust i nvoke the exemptions to d isclosure provided by 
law in the response to the so l icitation and m ust identify the data or  other  m aterials to be 
protected by separate envelope and  m ust state the reasons why such excl us ion from publ ic  
d isc losure is necessa ry. The submission of a response authorizes re lease of you r  fi rm's credit data 
to the Town.  

Al l  p rospective Bidders m ust complete and submit the Compl ia nce with Publ ic  Records Law 
affid avit with their B id .  Fa i lu re to subm it the completed affidavit may resu lt  i n  the Bid being 
deemed non-responsive. Bidders, by submitti ng the Com pl ia nce with Publ ic Records Law affidavit, 
specifica l ly  acknowledge their obl igation to comply with Section 119 .0701, F lorida Statutes. 

PU BLIC ENTITY CR I M ES ACT 

In accorda nce with the Publ ic Entity Crimes Act, (Section 287.133, F lor ida Statutes) a person or  
affi l i ate who is a contractor, who had been placed on the convicted vendor  l ist fo l lowi ng a 
convict ion for a pu bl ic entity cr ime may not subm it a b id  on a co ntract to provide a ny goods or 
serv ices to the Town, may not subm it a b id on a contract with a pub l ic entity for the construction 
or repa ir  of a pub l ic bui ld ing or pub l ic work, may not submit bids on leases or rea l  p roperty to the 
Town, may not be awa rded or perform work as a contractor, suppl ier, subco ntractor, or 
co nsu ltant u nder a contract with any pub l ic  entity, and may not tra nsact business with the Town 
in excess of the th reshold amount p rovided i n  Sect ion 287.917, Florida Statutes, for Category Two 
for a period of 36 months from the date of bei ng p laced on the convicted vendor list. Violation of 
this sect ion by the Contractor wi l l  resu lt i n  rejection of the Bid, term ination of the contract, and  
may cause Contractor debarment. 

END OF SECTION 
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C. GENERAL TERMS & CONDITIONS 

C.1 GENERAL REQU IREMENTS 

G E N ERALLY 

The employee(s) of the Contractor wi l l  be considered to be at a l l  t imes its emp loyee(s), and  not 
e m p loyee(s)  or agent(s) of the Town or  a ny of its departments . 

The Contractor agrees that the Contractor w i l l  at a l l  t imes employ, ma inta in  and assign to the 
performance of the Co ntract a suffic ient number of com petent and qua l ified profess iona ls and  
other  personne l  to  meet the requ i rements of  the Work to  be  performed . 

The Contractor agrees to adjust staffing levels o r  to rep lace a ny staff personne l  if so requested by 
the Town Ma nager or designee, should the Town Ma nager or designee m a ke a determination that 
sa id  staffing is  unaccepta ble o r  that any ind ividua l  is not performing i n  a manner  consistent with 
the requ i rements for such a posit ion.  

The Contractor represents that its staff personne l  have the proper sk i l ls, tra i n i ng, background, 
knowledge, experience, rights, authorizations, integrity, character a nd l icenses necessary to 
perform the Work, in  a com petent and p rofessional  man ner. 

The Contractor must at al l  t imes cooperate with the Town, o r  the Consu ltant { if a ny) and  
coord i nate its respective Work efforts to  most effectively and  effic iently progress the  
performa nce of  the  Work. 

The Town, the Consultant ( if a ny) a nd other age ncies authori zed by the Town m ust have fu l l  access 
to the Project site at a l l  t imes. 

The appa rent s i lence of the Contract Documents as to a ny deta i l ,  o r  the appa rent omission from 
them of  a deta i led description concern ing any Work to  be done  and  m ateria l s  to  be  furnished, wi l l  
b e  regarded a s  meaning that on ly  best pract ices a re to preva i l  a nd on ly materials a n d  
workmansh ip  o f  the best qua l ity a re t o  be used in t h e  performa nce of t h e  Work. 

RU LES AND REG U LATIONS 

The Contractor must com ply with al l  laws a nd regulations a ppl icable to provis ion of services 
specified in the Contract Docu ments. The Contractor m ust be fam i l i a r  with a l l  federa l, state and  
loca l  laws, ru les, regulations, codes, and ordina nces that affect the  Work. 

Where portions of the Work traverse or  c ross federal, state, county or  local h ighways, roa ds, 
streets, o r  waterways, and the agency in co ntrol of such property has esta b l ished sta ndard 
specifications, ru les or regulations govern ing items of Work that d iffe r from these specificatio ns, 
the most stringent specifications, ru les a nd regulations wi l l  a pply. 

HOURS FOR P ERFORMING WORK 

Al l  Work must be performed in accordance with the Town's No ise Ord inance No. 04-50 un l ess 
specifica l ly stated otherwise here in  or in a Work Order. Work to be performed outside these 
hours wi l l  requ i re the p rior written approva l of the Project Manager. 

SU BCONTRACTORS 

Contractor is solely responsib le for a l l  acts and omissions of its Su bcontractors. Noth ing in the 
Contract Documents creates any contractua l  relationsh ip  between any Su bcontractor and the 
Town . Contractor is responsible for  the t ime ly  payment of  its Subcontractors and su ppl iers as 
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required by F lorida Statute Cha pter 2 18.735. Fa i l u re to comply with these payment requ i rements 

wi I I  p lace the Contractor in defa u lt of the Contract. 

Contractors must not em ploy any su bcontractor against whom Town may have a reasonab le  

o bjection .  

Contractor must uti l ize the  Subco ntractors identified in  its Bid subm iss ion .  The  rep lacement, 

a d d it ion,  or deletion of any Su bcontractor(s) wi l l  be subject to the pr ior written approva l of the 

P roject Ma nager. 

B idders that wi l l  be using a temporary l abor  company to provide staffing fo r the Project must 

com p lete the Leased Em ployees Affidavit Form and  i nclude it with the ir  B id .  Fa i lure i nc l udes this 

form may result i n  the Bid be ing rejected as non-responsive . 

CONSULTAN T  SERVICES 

The Town, at its sole d iscretion, may h i re a Consu ltant who m ay serve as the Town's 

representative for the Contract. Where a Consultant has been identified, the Consu lta nt and  the 

Project Manager wi l l  both have authority to a ct on behalf of the Tow n  to the extent provided for 

i n  the Contract Documents, and  where such a uthority has been de legated i n  writing by the Town 

M a nager. 

AUTHOR ITY OF  THE PROJECT MANAGER 

The Town M anager hereby authorizes the Project Manager to determine, a l l  questions of a ny 

natu re whatsoever a ris ing out of, u nder o r  i n  connection with, o r  i n  any way relating to o r  on  

account of  the Work, and questions as  to the  i nterpretation  of the  Work to  be performed under  

the  Contract Documents. The  Project Ma nager may  delegate some of  the  authority conta i ned i n  

t h i s  Artic le  t o  a designee. 

The Contractor is bound by a l l  determ i natio ns o r  o rders of the Project Manager and m ust 

pro m ptly respond to requests of the Project Manager, inc lud ing the withdrawa l o r  mod ification 

of any previous o rder, and rega rd less of whether the Contractor agrees with the Project 

M a nager's determination or requests. Where requests a re made o ra l ly, the Project M a nager w i l l  

fo l low u p  in  writi ng, a s  soon thereafter as  is  practica ble. 

The Project Manager and/or designee sha l l  have authority to act on  beha l f  of the Town to the 

exte nt provided for by the Contract Documents, un less otherwise mod ified in writ ing by the Tow n .  

A l l  i nstructions t o  t h e  Contractor w i l l  b e  issued i n  writ ing through t h e  Town Manager, Project 

Ma nage r  or designee. 

The P roject Manager wil l not be respo nsib le for the means, methods, techn iques, seq uences or 

procedu res emp loyed, o r  for safety precautions and programs in connection  with the Work and  

w i l l  not be responsi b le for the  Contractor's fa i l u re to  carry out  the  Work in  accordance with the 

Contract Documents. 

All i nterpretations and recommendations of the P roject Ma nager and Consultant wi l l  be 

cons istent with the i ntent of the Contract Documents. 

I nterpretation of the Contract terms and  con d itions wi l l  be issued by the Town's Procu rement 

M a nager. 

The Project Manager and/or designee will have a uthority to reject Work that does not confo rm 

to the Co ntract Docume nts. Whenever, i n  the ir  opi nion, it is cons idered necessa ry or advisab le  to 

ensure the p roper com pletion  of the Wo rk the Project Manager or Consu lta nt have authority to 
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req u i re special  inspections or testing of the Work, whether or not such Work is fa bricated, 
i n sta l led or  com p leted. 

The P roject Ma nager's a uthority to act u nder th is paragra ph, or  a ny decis ion made in good fa ith 
e i ther  to exercise or  not to exercise such authority, sha l l  not give rise to a ny duty or  respons ib i l ity 
of the Project Ma nager owed to the Contractor, any subcontractor, supp l ier  or a ny of their agents, 
e m p loyees, or any other person performing a ny of the Work. 

The P roject Manager is not respons ib le for the acts or om issions of the Contractor, a ny 
Subco ntractor, or any of their  agents o r  emp loyees, or any other person performing a ny of the 
Work .  

I N D E P E N D E NT CONTRACTOR 

The Contractor is engaged as an independent business and  agrees to perform Work as a n  
i n dependent contractor. I n  accordance with the status o f  a n  independent co ntractor, the 
Contractor covenants and agrees that the Contractor wi l l  conduct bus i ness i n  a manner consistent 
with that status, that the Contractor w i l l  not c la im to be an officer or em p loyee of the Town for 
a n y  right or priv i lege a pp l icab le to an officer or  employee of the Town, inc lud i ng, but not l im ited 
to :  worker's com pensation coverage; unem p loyment insura nce benefits; socia l secu rity coverage; 
reti rement members h i p, or cred it. 

TH I RD-PARTY BENEFICIARIES 

N either Contractor nor Town intends to d i rectly or substanti a l ly benefit a th i rd party by th is  
Contract. Therefore, the pa rties agree that there a re no th i rd-party beneficia ries to th is Contract 
a n d  that no th ird party wi l l  be entitled to assert a c la im aga inst either of them based u pon  th is 
Contract. 

ASSI G N M E NT OR SALE OF CONTRACT 

The performa nce of th is Contract w i l l  not be transferred p ledged, sold, de legated or assigned, i n  
who le  or  i n  pa rt, by  the  Contractor without the  pr ior written consent of the  Town. It is understood 
that a sa l e  of the majority of the stock or  partnersh ip  shares of the Contractor, a merger or  bu l k  
sa l e, a n  assignment for the  benefit o f  creditors wi l l  each be  deemed tra nsactions that wou ld 
co nstitute an assign ment o r  sa le hereunder. The Town may req uest any i nformation i t  deems 
necessa ry to review a ny request for assignment o r  sa le of the Contract. 

The Contractor must notify the Project Ma nager p rior to any Assignment of the Contract, w h ich 
m ust be approved by the Town for the transfer of the Contract. The Town may, at its sole 
d iscretion, e lect not to a pprove the transfer of the Contract, which wi l l  resu l t  i n  the Contract being 
terminated i n  accordance with the Termination for Convenience provis ion of the Co ntract. Any 
tra nsfer without Town approva l w i l l  be cause for the Town to termi nate this Contract for defa u lt  
and the Contractor wi l l  have no recourse from such term i nation. 

Noth ing herein wil l  either restrict the right of the Contractor to assign monies due to, or to 
beco me due or be construed to h i nder, prevent or affect a ny assignment by the Contracto r for 
the  benefit of its creditors, made pursuant to app l icable law. 

TIME FOR COMPLETION 

Tim e  is of the essence with regard to comp letion of the Work to be performed u nder the Contract .  
De lays and extensions of t ime may be a l lowed on ly in  accordance with the provisions of the 
Co ntract. The t ime a l lowed for com pletion is  provided for i n  the Specia l  Terms & Conditions. 
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APPLICABLE LAW AN D VEN U E  O F  LITIGATION 

Th is  Contract wi l l  be e nforcea b le i n  M iami -Dade County, F lor ida, a n d  if legal action is necessary 

by either party with respect to the enforcement of a ny or  a l l  of the terms or condit ions the sole 

ven ue wi l l  be Miami -Dade County, F lorida .  

N O N-EXCLUSIVE CONTRACT 

Th i s  Contract sha l l  not be deemed to create a n  exc l usive re lationsh i p  between the Town and  the 

Con tractor(s). The Town, in its sole d iscretion ,  reserves the right to perform, so l icit or em ploy 

other  parties or its own staff to perform Work or  Services com parab le  to those covered herein .  

SEVERABI L ITY 

I n  the event any provis ion of the Contract Documents is determined by a Court of com petent 

j u risdict ion to be i l l egal or unenforceab le, then such unenforceable or u n lawfu l p rovision wi l l  be 

excised from this Contra ct, a nd the rema i nder  of the Contract Docu ments wi l l  continue  in fu l l  

force and effect. Notwithsta nd ing the foregoing, i f  the result o f  the de letion o f  such provision wi l l  

m ateria l ly and adversely affect the rights of  either party, such pa rty may elect, at its option, to 

te r m inate the Contract in its entirety. An e lection to terminate the Contract based upon this 

p rovision must be made with in  seven (7)  ca lendar days after the find i ng by the Cou rt becomes 

fi n a l .  

CONTRACT DOCU MENTS CONTA I N  A L L  TERMS 

The Contract Documents and a l l  documents incorporated herein by reference conta in  a l l  the 

terms and conditions agreed u pon by the parties hereto, and no other agreement, ora l  or 

otherwise, rega rd i ng the subject matter of the Contract Documents w i l l  be deemed to exist or to 

bind any of the pa rties hereto, or to vary any of the terms conta ined herein .  

ENTI RE  AG R EEM ENT 

The Contract Documents, as they may be a mended from time to t ime, rep resent the ent ire and 

i ntegrated Contract between the Town and the Contractor and su persede al l  pr ior negotiations, 

re p resentations or agreements, written o r  ora l .  This Contract may not be amended, changed, 

mod ified, or otherwise a ltered in a ny respect, at a ny t ime afte r the execution hereof, except by a 

written document executed with the same forma l ity and equa l  d ign ity herewith. Waiver by either 

pa rty of a breach of any provis ion of the Contract Documents wi l l  not be deemed to be a wa iver 

of a n y  other breach of a ny provision of the Contract Documents. 

I NTENTION OF THE TOWN 

It is the i ntent of the Town to descri be in the 1TB the Work to be co m pleted i n  accordance with a l l  

codes and regulations govern ing a l l  the Work t o  b e  performed u nder this Contract. Any work, 

l abo r, materials and/or equ ipment that may reasonably be inferred from the Contract as be ing 

requ i red to produce the i ntended resu lts must be supp l ied by Contractor whether or not 

spec ifica l ly ca l led for in  the Contract Documents.  Where words, which have wel l -known techn ica l 

o r  t rade mean i ngs are used to describe Work, materials or equ ipment, such words wi l l  be 

i nterpreted in accordance with that mean ing. Refe rence to sta ndard specifications, manua ls, o r  

codes of any techn ica l  society, organ ization o r  association ,  o r  to the l aws o r  regulations o f  any  

governmental autho rity, whether  such  reference be  specifi c or by  i m pl i catio n, w i l l  mean  the  latest 

sta ndard specification ,  manua l ,  code or laws or regu lati o ns in effect at the time ofopen ing of B ids 

and Contractor must comply therewith.  Town wi l l  have no d uties other than those duties a n d  

ob l igations expressly set forth with i n  the Contract Docu ments. 

19 

HVAC & Refrigeration Equipment Repair and Maintenance Services-AS NEEDED 2026-13 



3 .  

PR IOR ITY OF P ROVISIONS 

If there is a confl ict or  inconsi stency between a ny term, statement requ i rement, o r  p rovis ion of 

a ny exhi bit attached hereto, any document or events referred to herein, or a ny document 

incorporated i nto the Contract Documents by reference and a term, statement, req u i rement, the 

specifications or a ny p lans, or provision of the Contract Documents the fol lowi ng order of 

pre cedence wi l l  a pply:  

1 .  I n  the event of confl icts in  the Contract Documents the p riorities stated below wi l l  govern; 

2 .  Revisions and  Cha nge Orders t o  t h e  Contract wi l l  govern over the Contract; 

3 .  The Contract Docu ments wil l  govern over the Contra ct; 

4. The Spec ia l  Conditions wi l l  govern over the General Condit ions of the Contract; and 

5 .  Addendum to a n  1TB wi l l  govern over the 1TB. 

In the event that Drawi ngs and specifi cations a re p rovided with the Contract the priorities stated 

below wi l l  govern:  

1 .  Scope of Work and Specifications wi l l  govern over P lans and  D rawi ngs; 

2 .  Schedu les, when identified as such wi l l  govern over a l l  other portions of the P la ns; 

Specific notes wi l l  govern over a l l  other  notes, and a l l  other portions of the P lans, un less 

specifica l ly stated otherwise; 

4. La rger scale d rawings wi l l  govern over sma l le r  scale d rawings; 

5. Figured or nu merical  d im ensions wi l l  govern over d imens ions obtai ned by scal ing; and  

6 .  Where p rovis ions of codes, man ufactu rer's specifications or i ndustry sta ndards a re i n  

confli ct, the  more restrictive, strict, o r  higher qua l ity wi l l  govern. 

ROYALTI ES AND PATENTS 

A l l  fees, royalties, and c la ims for any invention, or p retended inventions, o r  patent of a ny a rt ic le, 

m aterial, a rra ngement, a pp l ia nce, or method that may be used upon or in a ny manner  be 

con nected with the Work or a ppurtenances, a re hereby inc l uded i n  the prices stipu lated in the 

Co ntract for said Work. 

PU RCHASE AND DELIVERY, STORAGE AND INSTALLATION 

Al l  materials m ust be F.O.B. de l ivered and inc luded in the cost of the Work. The Contracto r is 

so le ly responsib le for the purchase, de l ivery, off- loading and insta l lat ion of a l l  equ ipment and  

mater ia l (s) .  Contractor must make a l l  a rrangement for de l ivery. Contracto r is l i able for rep lac ing 

a n d  damaged equ ipment or materia l (s) and fi l i ng any and  a l l  c la ims with supp l ie rs. A l l  

tra nsportation must comply with a l l  federa l, FDOT, M iami -Dade Cou nty, a nd Town ru les  and  

regu lations. 

No materia ls wi l l  be stored on site without the prior written approval, usi ng the appropriate Town 

fo rm, by the Project Manager. The Town's Forms a re ava i lab le on the Town's website. 
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VEH ICLES & EQU I PM ENT 

Contractor must have on hand at a l l  t imes clean and in good working o rder  such veh ic les, 

machinery, too ls, accessories, a nd other items necessary to perform the Work u nder this 

Contract. The Town may requ i re the repa i r  or rep lacement of equ ipment as reaso nably 

nec essary.  

O WN ERS H I P  OF THE WORK 

The Contractor is solely responsib le for a l l  Work, u nt i l  F ina l  Completion of the Work.  Contractor 

is l i a ble for a l l  damage, theft, ma intena nce, and safety unti l  such t ime as the Town issues a notice 

of F ina l  Completio n  of the Work. 

TOWN LICENSES, PERMITS AND FEES 

I n  a ccordance with the Pub l ic Bid Disc losure Act, 218.80, F lorida Statutes, each l icense, permit, 

o r  fee the Contractor wi l l  have to pay the Town before or d ur ing the Work or the percentage 

method or un it method of a l l  l icenses, perm its and fees requ i red by the Town a nd paya ble to 

the Town by virtue of the Work as part of the Contract are as fo l lows: 

1 .  Contractor m ust have a n d  ma inta in duri ng the term o f  th is  Contract a l l  appropriate Town 

l icenses. Fees for which must be pa id  in fu l l  in accordance with the Town's Fee structu re for 

such l icenses. TH ERE  WILL NOT BE  ANY PERCENTAGE REDUCTION OR WAIVING O F  TOWN 

LICENSE FEES. 

2. During the performa nce of this Contract there may be t imes when the Contractor wi l l  be 

requ ired to obta i n  a Town permit for such Work. It is the respons ib i l ity of the Contractor to 

insure that he has the appropriate Town permits to perform such work as may become 

necessary du ring the performa nce of the Work.  Any fees related to Town requ i red permits in  

con nection with this Contract wi l l  be the respons ib i lity of the Contractor and wi l l  be 

reimbursed by the Town .  

Licenses, permits, and  fees that may  be  requ i red by  County, State o r  Federa l entit ies a re not 

inc luded in the a bove l i st. 

TAXES 

Contractor must pay al l appl icab le sa les, consumer, use and other taxes requ i red by law. 

Contractor is responsib le for reviewing the pertinent state statutes involving state taxes and 

com plying with a l l  requ i rements. 

Contractor sha l l  i nc lude a l l  sales a nd other taxes for which it is  l iab le  in its Bid price. 

REMOVAL OF UNSATISFACTORY PERSONNEL 

Contractor must at a l l  t imes enforce strict disc ip l i ne and good order a mong its employees a n d  

su bcontractors a t  the Project(s) site(s) a n d  must not em ploy on any  Work a ny unfit person or  

a nyone not sk i l led i n  the  Work to  which they a re assigned. 

The Town may make written request to the Contractor for the pro m pt removal and re placement 

of a ny personnel emp loyed or  reta ined by the Contractor, o r  a ny or  Su bcontractor engaged by 

the  Contractor to provide and perform services o r  Work p u rsuant to the requ i rements of the 
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Contract Documents. The Contractor m ust respond to the Town with in  five (5) ca lendar  days of 

rece ipt of such request with either the remova l and replacement of such personnel or written 

just ification as to why that may not occu r. The Town wi l l  make the fi na l  determination as to the 

removal of unsatisfacto ry personnel  from the Work. The Contractor agrees that the removal of 

a ny of such ind ividua l (s )  does not requ i re the termination or demotion of sa id i nd ividua l (s) .  

D EFECTIVE OR NON-COMPLIANT WORK 

The P roject Manager has the a uthority to reject or d i sapprove Work that is  found to be defective 
or not in compl iance with the requ irements of the Contract .  If requ i red, the Contractor wi l l  
prom ptly either  correct a l l  defective or  no n-com pl iant Work or  remove such defective Work and 
rep l ace it  with non-defective/non-com pl iant Work.  Contractor w i l l  bear a l l  d i rect, i nd i rect and 
conseq uenti a l  costs of such remova l or  corrections. 

Re-examination of any of the Work may be ordered by the P roject M anager and if so ordered, the 
Work must be u ncovered by Contractor. If such Work is  found  to be in accorda nce with the 
Contract Documents, the Town wi l l  pay the cost of reexam i nation a n d  rep lacement by means of 
a Change Order. If such Work is not in accord ance with the Contract Documents, Contractor wi l l  
pay such cost. 

Shou ld Contractor fai l  or refuse to remove or correct any defective or non-com pl iant Work or to 
m a ke any necessary repa i rs i n  accordance with the req uirements of the Contract Documents 
with in  the t ime i nd icated i n  writing by the Project Manager, the Project Manager has the a uthority 
to ca use the defective/non-com pl iant Work to be removed or corrected, or make such repa i rs or  
corrections as may be necessary at  Co ntractor's expense. Any expense i ncurred by the Town i n  
ma k ing such remova ls, corrections or repai rs, w i l l  be  pa id  for out  of  a ny monies due  o r  which may 
become due the Contractor. I n  the event of fa i l u re of the Contractor to make al l  necessary repa i rs 
pro m pt ly and fu l ly, the Town Manager or designee may dec lare the Contractor in defau lt .  

I f, within the warranty period requ i red by the Contract Documents, or by a ny specific provision of 
the  Contract, a ny of the Work is found to be defective or not in accordance with the Contract 
Documents, Contractor, after receipt of written notice from Tow n, m ust p romptly correct such 
defective or nonconform ing Work with i n  the t ime specified by Town, without cost to Town .  
Shou ld  the  Contracto r fa i l  to  take such action the Town may take a ny necessary a nd appropriate 
act ion and hold the Contractor l iab le and  responsible for a l l  costs. The Town may take a ny a ct ion 
a l lowed under this Contract or  i n  l aw to recover a l l  such costs. Noth ing conta ined herein wi l l  be 
construed to establ ish a per iod of l im itation with respect to a ny other  ob l igation which Contractor 
might have u nder the Contract Documents, inc l ud ing but not l im ited to, a ny c la im rega rding latent 
defects. 

Fa i l u re to reject any defective Work or materia l  does not, i n  any way, p revent l ater rejection when  
such  defect i s  discovered, o r  obl igate the  Town to accept the  defective Work. 

CO M P LIAN C E  WITH APPLICABLE LAWS 

The Contractor must comply with the most recent edit ions and  requ i rements of a l l  app l icab le 
l aws, rule, regu lations, codes, and ord ina nces of the Federal government, the State of F lorida, 
M i a mi-Dade Cou nty, and  the Town. 

N O N D ISCR I M INATION, EQUAL EM PLOYMENT OPPORTU N ITY, & ADA 

Contractor wi l l  not un lawfu l ly discri m i nate against any person,  w i l l  p rovide equa l  opportun it ies 
for employment, and com ply with a l l  a pp l icab le provisions  of the Americans with Disabi l ities Act 
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i n  its performance of the Work under the Contact. Contractor wi l l  comply with a l l  a pp l icab le  

federal, State of Florida, Miami-Dade County, and Town ru les  regu lations, laws, and ordinance as 

app l icable. 

N OTICES 

Whenever e ither party desires to give written notice to the other  relating to the Contract, such 

must be addressed to the party for whom it is intended at the place specified be low; and the 

p lace for giving the notice wi l l  rema in  unti l it has been changed by written notice in  compl ia nce 

with the provisions of this Article. Notice wi l l  be deemed given on the date received or  within 3 

days of mai l i ng, if ma i led through the U n ited States Posta l  Service. Notice wi l l  be deemed given 

on the date sent via e-ma i l  or facsimi le. Notice wi l l  be deemed given via courier/de l ivery service 

upon the in it ia l  del ivery date by the courier/de l ivery service. For the present, the part ies 

designate the fo l lowing as the respective p laces fo r givi ng of notice: 

For Town: 

M r. Edward Pidermann 

Town Manager 

Town of Miami Lakes 

6601 Main Street 

Miami  Lakes, Florida 33014 

pidermanne@miami lakes-fl .gov 

Raul Gastesi 

Town Attorney 

Town of Miami  Lakes 

6601 Ma in  Street 

Miami  Lakes, F lorida 33014 

rgastesi@gastesi .com 

For Contractor: 

Mr .  Roge lio Coto 

Green Air I nnovations, I nc .  

14375 SW 119 Avenue 

Miami, F l  33186 

info@cal lgreenair .com 

Space intentiona l ly left blank 

During the Work the Contracto r m ust maintai n  conti nuing communications with designated 

Town representative(s) . The Contractor must keep the Town fu l ly informed as to the progress 

of the Work under the Contract. 

INDEMNITY & INSURANCE 

I N DE M N I FI CATION 

The Contractor must indemnify and ho ld harmless the Town, its officers, agents and employees 

from and against a l l  l i abi l ity, cla ims, damages, losses and expenses, inc luding reasonab le 

attorney's fees and costs at both tria l  and appe l l ate leve ls a rising out of or resu lt ing from the 

performance of the Work under th is  Contract, caused by negligence, recklessness, intentiona l  

misconduct, or any act or omission of the Contractor or anyone d i rectly or indi rectly employed by 
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Contractor or anyone for w hose acts Contractor may be l i ab le. The Contractor expressly 
understands and  agrees that a ny insurance protection requ i red by this Contract or  otherwise 
provided by Contractor wi l l  i n  no way l imit the responsib i l ity to indemnify, keep a nd save harmless 
a n d  defend the Town or its officers, employees, agents a nd i nstrumental ities as  herein provided. 

The Contractor agrees and recogn izes that the Town wi l l  not be he ld l i able  or  responsib le for a ny 
c la ims  which may resu lt fro m a ny actions o r  om issions of the Contractor i n  which the Town 
partic ipated either through review or concu rrence of the Contractor's actions. In reviewi ng, 
approving or  reject ing a ny submissions by the Contractor or  other acts of the Contractor, the 
Town in no way assumes or  shares any responsi b i l ity or  l i ab i l ity of the Contractor or  
Subcontractor, under  th is Contract. The Contractor wi l l  defend the Town or  p rovide for such 
d efense at its own expense, at the Town's option.  

Th is  indem nification ob l igat ion wi l l  survive the exp irat ion or termination of th is Contract .  

The Town has provided specific consideration for the i ndemnificat ion of $10.00 from the sums 
due  to the Contractor under th is  Contract. 

CONTRACTOR'S RESPONSIBILITY FOR DAMAGES TO THE WORK 

Contractor accepts fu l l  responsibi l ity for Work aga inst a l l  losses or  damages of whatever nature 
susta ined u nti l  accepta nce by Town Ma nager or designee, and  m ust promptly repa i r  or rep lace, 
at no additiona l  cost to the Town any Work, materia ls, equ ipment, or suppl ies damaged, lost, 
sto len, or destroyed from a ny cause whatsoever. 

Contractor is fu l l  respons ib le for Work against a l l  losses or da mages of whatever natu re susta ined 
u nti l acceptance by Town, and  must promptly repa ir  or replace, at no addit iona l cost to the Town 
any  Work, materials, equ ipment, or suppl ies damaged, lost, stolen, or destroyed fro m a ny cause 
wh atsoever. 

D EFENSE OF CLAIMS 

Shou ld any c la im be made or  a ny lega l action brought in any way relating to the Work under the 
Contract, the Contractor wil l  d i l igently render to the Town al l  assistance which the Town may 
requ i re of the Contractor. 

I NSU RANCE 

1 .  Without l im it ing any of the other obl igations or  l iab i l ities of Contractor, the Contra ctor 

m ust secure and mainta in throughout the duration of th is Contract, insura nce of such type a n d  i n  

such amou nts necessary to protect its interest and  the  i nterest of  the Town aga inst haza rd s  or  

r isks of loss as specified below. The underwriter of  such i nsurance m ust be qua l ified to do  

bus iness in  the  State of Florida, be  rated "B" as  to  management and  "Class V"  as  to  strength o r  

better a s  rated by t h e  latest edition of Best's I nsu ra nce G u ide, pub l ished b y  A . M .  Best Com pa ny, 

O ldwick, New Jersey, or its equ iva lent, The insurance carrier must have agents u pon whom service 

of process may be made in the State of F lor ida. The insurance coverage wi l l  be primary insu rance 

with respect to the Town, its officia ls, employees, agents and  vo lunteers. Any insura nce 

ma intained by the Town wi l l  be i n  excess of the Contractor's insu rance and wi l l  not contribute to 

the Contractor's insurance.  The insurance coverages must inc lude a m in imum of: 
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a. Worker's Compensation and Employer's Liability Insurance: 

Coverage to a pp ly for a l l  emp loyees fo r statutory l im its as requ i red by the State of 

F lorida's Statutory Workers' Compensation Law a n d  a l l  a ppl icab le  Federa l laws. The 

pol icy( ies) m ust include E m ployer's Liab i l ity with m in imum l im its of $500,000 each 

accident and a waiver of subrogation .  

b. Comprehensive Business Automobile and Vehicle Liability Insurance: 

2. This ins u ra nce must be w ritten in comprehensive form and must p rotect the Contractor a nd the Town 

aga inst c la ims fo r injuries to members of the publ ic  and/or damages to property of others a rising from 

the Contractor's use of motor veh icles or a ny other  equ ipment a nd m ust cover operation with respect to 

ons ite and  offsite operations a n d  i nsurance coverage m u st extend to any m otor veh icles or other 

equ ipm ent i rrespective of whether the sa me is owned, non-owned, or h i red.  The l i m it of l i ab i l ity m ust 

not be less than $500,000 per occurrence, com bined s i ngle l im it for Bod i ly I nju ry Lia b i l ity and  Property 

Damage Liabi l ity. Coverage m ust be afforded on a form no more restrictive than the latest ed it ion of the 

Business Automobi le Liabi lity Pol icy, without restrictive endorsement, as fi led by the I nsu rance Services 

Office.  

c. Commercial General Liability ("CGL"}: 

3 .  Th is  i nsura nce must be written i n  com prehensive form a n d  m ust protect the Contractor a nd the Town 

aga i nst c la ims a ris ing from i njur ies to mem bers of the pub l ic  or da mage to property of others a ris ing out 

of a ny act o r  omission to act of the Contractor or a ny of its agents, em ployees, or su bcontractors. The 

l i m it of l i ab i l ity must not be less than $1,000,000 per occurrence, combined single l i m it for Bodily I nj u ry 

L iab i l ity a n d  Property Da mage L iabi l ity. Coverage m ust be afforded on  a pr imary and  non-contributory 

basis a n d  with a coverage form no more restrictive than the latest ed it ion of the Commercia l  Genera l  

L iab i l ity Pol icy, without restrictive endorsements, a s  fi led by t h e  Insura nce Services Office, and m ust 

incl ude :  ( 1 )  Premises and/or Operations; (2)  I ndependent contractors and  P roducts a nd/or completed 

Operations; (3)  Broad Form Property Damage, Personal  Injury and a Contractua l  Liab i lity Endorsem ent, 

i nc lud ing any hold harm less a n d/or i ndemnification agreement. 

Products and/o r Comp leted Operations for contracts with an Aggregate Limit of One Mil lion 

Dollars ($1,000,000) per project. Contractor must maintain in force u nt i l  at least 

three years after completion of a l l  Work requ i red u nder the Contract, coverage for 

Products and Com pleted Operatio ns, inc lud ing Broad Form Property Da mage. 

Personal and Advert is ing I nju ry with an aggregate l im it of One Million Dollars ($1,000,000). 

CGL Requ i red Endorsements : 

Employees i nc luded as insured 

Contingent L iab i l ity/I ndependent Contractors Coverage 

Contractua l  Liab i l ity 

Waiver of Subrogation 
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Prem ises and/or Operations 

Explosion, Co l lapse and Underground Hazards ( if not specifica l ly covered u nder the 

pol icy) 

Load ing and  Un loading 

Mob i le Equ i pment (Contractor's Equ ipment) whether owned, leased, borrowed or 

rented by Contractor or  employees of the Contractor. 

d. Certificate of Insurance 

4. Contractor must provide the Town Manager or designee with Certificates of I n surance for a l l  required 

pol i cies with i n  fifteen (15)  days of notification of a condit ional awa rd by the Town. The Certificates of 

I nsurance must not only name the types of pol icy(ies) p rovided, b ut a lso must spec ifica l ly cite this Contract 

a nd  m ust state that such i nsura nce is as required by th is Contract. The Town reserves the right to requ i re 

the Contractor to provide a certified copy of such policies, upon written request by the Town.  Each pol icy 

certificate must be endorsed with a provision that not less than th irty (30) ca lendar days' written notice 

must be provided to the Town before any pol icy or  coverage is cance l led, restricted, or a materia l  change 

is m ade .  Acceptance of the Certificate(s) is subject to approval of the Town Manager or designee. 

e. Additional Insured 

5 .  The Town i s  to b e  specifica l ly inc luded a s  an  Additional Insured for the l iab i l ity of the Town resu lti ng 

from operations performed by or on behalf of Contractor in perfo rmance of th is  Contract. The Town m ust 

be  named as add itional insured under the CGL, business a utomobi le  insurance and  u mbrel la po l ici es. 

Town m ust be named as an add it ional insured under Contractor's insurance, inc lud ing that app l icab le to 

the Town as an Additiona l  I nsured, must apply on  a primary basis and any other insurance ma inta ined by 

the Town wil l be in  excess of and wi l l  not contr ibute to Contractor's insu rance. Contractor's insu rance 

m ust conta in  a severab i l ity of i nterest provision provid ing that, except with respect to the tota l l im its of 

l i abi l ity, the insurance must apply to each I nsured or Addit ional I nsured in the same manner as if separate 

po l i cies had been issued to each. 

6. Al l  deductib les or self- insured retentions m ust be declared to and be approved by the Town Manager. 

The Contractor wil l be responsib le  fo r the payment of any deducti ble or  self-insu red retention in the event 

of any c la im.  

PUBLIC RECORDS 

ACCESS, REVI EW AND RE LEASE OF  RECORDS 

Town wil l have the right to inspect and copy, at Town's expense, the books, records, and accou nts 

of Contractor which relate in any way to the Contract. The Contractor agrees to maintain a n  

accounting system that provides for accounting records that are supported with adequate 
documentation and adequate p rocedures for determ in ing a l l owable costs. 

PUBLIC RECORDS 

Bidder affirms, by virtue of b iddi ng, that its Bid is a publ ic record, a nd the publ ic wi l l  have access 

to all documents and i nfo rmation perta i n i ng to the bid and the sol icitation ,  subject to the 
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provisions of Cha pter 1 19, F lorida Statutes. B idder acknowledges that the Town m ay provide 

pub l i c  access to or provide copies of a l l  documents subject to d isc losure u nder app l icab le law. If 

the Project is fu nded by grants, e ither pa rt ia l ly  or fu l ly, records wi l l  be made ava i lab le  to the 

granting age ncy in accordance with that agency's requ i rements, when necessary. 

B idder is respo nsib le for c la im ing app l icab le exemptions to d i sc losure as provided by Cha pter 119, 

F lorida Statutes, in its Bid by identifying the materials to be protected and providing a reason for 

why such exclusion from pub l i c  d isc losure is necessary a nd lega l .  

R ETENTION AND TRANSFER OF P U BLIC RECORDS 

Upon termi nation  by the Town or fi na l com pletion of the Contract the Contracto r must, in  

accordance with Section 119 .0701 of the Florida Statutes, transfer to the Town, at no cost, a l l  

pub l ic records i n  possess ion o f  t h e  Contracto r and  destroy a ny dup l icate pub l ic reco rds that a re 

exempt or  confidentia l and  exempt from pub l i c  records d i sc losure requ i rements .  Al l  pub l ic record 

stored electron ica l ly m ust be provided in .pdf format or a n other format acceptab le  to the Town . 

Any payments due  the Contractor wi l l  not be made unti l  the Town receives the pub l i c  records. 

Fai l u re to return such documents wi l l  result in the documents being subject Chapter 119 of the 

Florida Statutes 

The Contractor m ust comply with the app l ica b le provisions of Chapter 119, F lorida Statutes a nd 

Town wi l l  have the right to i m mediate ly term inate this Contract for the refusal  by the Contractor 

to comply with Chapter 119, Florida Statutes. The Cont ra ctor m ust reta i n  a l l  other records 

associated with this Contract for a period of five (5 )  years from the date of termination.  

Should the Contractor have any questions related to the appl ication of 
Chapter 119, Florida Statutes, to the Contractor's duty to provide public 
records relating to this Contract, contact the Town's custodian of public 
records at the Office of the Town Clerk 6601 Main Street, Miami Lakes, 
Florida 33014 either in writing to by telephone at (305) 364-6100 or 
clerk@miamilakes-fl .gov. 

CONTRACT MODIFICATION AND DISPUTE PROCESS 

CHANGE ORDERS 

Without i nva l idating the Contract Documents, and without notice to a ny Surety, the Town 

reserves the right to make i nc reases, decreases or other changes in the character or quantity of 

the Work u nder the Contract Documents as may be considered necessary or desi rab le  to 

com plete the Work in a ma nner satisfactory to the Town .  The Town reserves the right to o rder 

changes which may resu lt i n  additions to or red uctions from the amou nt, type or  value of the 

Work shown i n  the Contract, and which a re with in  the general  scope of the Contract Documents, 

and a l l  such changes wi l l  be authorized on ly by a Change Order approved in adva nce, and  issued 

in accorda nce with p rovisions of the Town. 

The Contractor is requ i red to provide the Project Manager with a detai led Cha nge Proposa l 

Request ("CPR" ) or Request for Change Order ( "RCO") ,  uti l i z ing the Town's standard form, w h ich 

must include requested revis ions to the Contract, i nc lud ing but not l im ited to a djustments in t his 

Contract Price and Contract Time. The Contractor is requ i red to provide sufficient data in support 

of the cost proposa l demonstrating its reasonableness. I n  furtherance of this ob l igation, the Town 

may requ ire that the Contractor submit any or al l  of the fol l owing:  a cost breakdown of mater ia l  
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costs, l abor  costs, labor rates by trade, a n d  Work classification and  overhead rates i n  support of 

Contractor's CPR/RCO. The Contractor's CPR/RCO must inc lude any schedu le  revis ions a nd an  

expla nation of  the cost and schedu le  im pact of  the  p roposed change on  the Project. I f  the  

Contractor fa i ls to  notify the  Project Ma nager of  a ny schedu le  cha nges associated with the 

proposed change, it wi l l  be deemed to be an acknowledgment by Contractor that the proposed 

work  will not have a ny sched u l i ng co nseq uences. 

Any changes to the Contract must be conta i ned in a written Cha nge order, us ing the Town's 

Cha nge Order Form, executed by the both parties. However, under  ci rcumstances determ ined 

necessary by the Town, a Cha nge Order may be  issued u n i late ra l ly by Town . 

I n  the event a satisfactory adjustment can not be reached and  a Change Order has not been issued 

or time is of the essence, the Town rese rves the right, at  its sole o ption to d i rect the Contractor 

to p roceed on a t ime and materia ls basis or make such  a rra ngements as  may be deemed 

necessary to complete the proposed add it iona l  Work. 

Where the Town d i rects the Co ntractor to proceed on a t ime and materia ls basis, Contractor m ust 

ma intain deta i led records of a l l  labor and materia l  costs for review by the Town .  

For a l l  Cha nge Orders t h e  Contractor w i l l  be entitled t o  a combined p rofit a nd overhead rate for 

Cha nge Orders that wi l l  not be in excess of ten ( 10%) percent i nc lusive of a l l  d i rect/ ind i rect costs 

inc lud ing la bor, material, and equipment costs, u n less the Procurement Manager determi nes that 

the com plexity a n d  risk of the Change Order work is such that a n  additiona l  factor is app ropriate. 

The fi nal  amount to be paid to the Contractor for Cha nge Order Work is subject to negotiation 

between the Town and the Contractor. 

Fa i l u re by the Contractor to proceed with Cha nge Order  Work when so d i rected by the Town 

Manager or designee may result in the Contractor being found  i n  defa u lt of the Contract. 

Contractor must ut i l ize the Town's standard requests for change orders and change order forms 

u n less otherwise specifica l ly approved by the Town's P rocurement Ma nage r. The Town's Forms 

a re ava i lab le on the Town's website. 

FORCE MAJEURE 

Shou ld  a ny fa i l u re to  perform on  the  pa rt of Co ntractor be due to  a condition of  Force Majeure as  

that term is i nterpreted u nder Flor ida law, then ,  the  Town may a l l ow an  extension of  ti me 

reasonably com mensurate with the cause of such fa i l u re to perform or  cure.  

If the Co ntractor is delayed in  performi ng any ob l igat ion u nder the Contract Documents due  to a 

force majeu re co nd it ion, the Co ntractor m ust request a t ime extension from the Town with i n  two 

(2) work ing days of said Force Majeu re occurrence.  Any t ime extension wi l l  be subject to m utua l  

agreement and wi l l  not be cause for any c l a im by the Contractor fo r extra compensation u n less 

add it ional  serv ices a re requ i red by the Town.  A Force Majeure event does not include i nc lem ent 

weather except fo r significa nt weather events that adverse ly i m pact the critica l path of the P roject 

Schedu le, if requ i red, or comp letion of the work, and does not include the acts or omission s  of 

Subcontractors or supp l iers .  

EXTE NSION OF TI ME  

Any reference i n  th i s  Artic le to  the  Contractor w i l l  be deemed to  i nc lude supp l iers, and perm itted 

Subcontractors, whether  or not in privity of contract with the Contractor fo r the purpose of th is 

Article. 

28 

HVAC & Refrigeration Equipment Repair and Maintenance Services-AS NEEDED 2026-13 



If the Contractor is delayed at any t ime d uring the progress of the Work beyond the time fra me 

o r  date provided for F ina l  Com pletion by the neglect or  fa i l u re of the Town o r  by a Force Majeure, 

then the Contract Time set forth in the Contract wi l l  be exten ded by the Town subject to the 

fo l lowing condit ions: 

1 .  The cause of the de lay a rises after issuance of the NTP a n d  cou ld not  have been anticipated 

by the Contractor by reasona ble i nvestigation before p roceeding with the Work; 

2. The Contractor demonstrates that the completion of the Work wi l l  be actua l ly and necessa rily 

delayed; 

3 .  The effect o f  such cause cannot b e  avo ided o r  m itigated b y  the exercise of a l l  reasonab le  

precautions, efforts and  measures whether before o r  after the occurrence of  the ca use of 

de lay. 

A delay meeting a l l  the cond it ions of the above, w i l l  be deemed an  Excusable De lay. 

The Town reserves the right to rescind  or shorten any extension p reviously gra nted if 

subsequently, the Project Manager determines that any i nformation p rovided by the Contractor 

in support of a request for an extension of t ime was erroneous; p rovided however, that such 

information  or facts, if known, wou ld  have resu lted i n  a denial  of the req uest for an  Excusable 

Delay. N otwithstand ing the above, the Project Ma nager w i l l  not rescind o r  shorten any exte nsion 

previously gra nted if the Contractor acted i n  re l ia nce upon the gra nti ng of such extension and  

such  extension was based on  i nformation which, a lthough later found to have been erro neous, 

was submitted i n  goo d  fa ith by the Contractor. 

The request for an Excusab le Delay m ust be made with i n  five (5) ca lenda r days after the t ime 

when the Contractor knows or shou ld have known of any cause for a specific event, for which it 

may c la im an extension of time and must p rovide a ny actua l  or potentia l  basis for an extension of 

t ime, identifying such causes and descr ib ing, as fu l ly as p ra cticab le  at that t ime, the nature a nd 

expected duration of the delay and its effect o n  the completion of that part of the Work identified 

in  the request. The Project Manager may requ ire the Contractor to furnish such add ition a l  

i nformation o r  documentation, a s  the Project M a nager wi l l  reasonab ly deem necessary o r  hel pful 

in considering the requested extension .  

The Contractor wi l l  not be entitled to an extension of  t ime un less the Contractor affi rmatively 

demo nstrates that it is entitled to such extens ion .  

The Project Ma nager wi l l  endeavor to review and res pond to the Contractor's request for 

Excusable De lays i n  a reasonable period of time; however, the Contractor is obl igated to contin u e  

t o  perform t h e  Work requ i red regardless o f  whether t h e  Project Manager has issued a decis ion 

or whether the Contractor agrees or disagrees with that decis ion.  

With regard to an inju nction, strike or i nterference of publ ic  origi n which may delay the Project, 

the Contractor m ust promptly give the Project Ma nager a copy of the i njunction or other  orders 

and copies of the pa pers upon wh ich the sa me was granted. The Town must be afforded the right 

to intervene and become a party to any su it o r  proceeding in which a ny such injunct ion has been 

obta i ned and move to d issolve the same or otherwise, as the Town may deem proper. 

Where the Contracto r is delayed for any period of t ime by two or more of the causes mentioned 

in  Article C4.04, Excusa ble Delay, Non-Com pensa ble, the Contractor wi l l  not be entitled to  a 
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sepa rate extension for each one of the causes, on ly one period of extension wi l l  be granted for 

the delay. 

Any extension of t ime gra nted by the Town wi l l  be processed through the Change Order p rovis ions 

of the Contract. 

The permitti ng of the Contractor to proceed with the Work su bsequent to the date specified in 

the Contract ( as such date may have been extended by a change order), the m a ki ng of a ny 

payment to the Contractor, the issua nce of any Change Order, wi l l  not waive the Town's rights 

under the Contract, inc lud ing but not l im ited to the assessment of l iqu idated damages or 

declaring Contractor in defau lt .  

EXCUSABLE DELAY, NON-COMPENSABLE 

Excusa ble De lay is delay caused by either of the fo l lowing: ( i )  c ircumstances that could not be 

fo reseen and a re beyond the reasonable control of Contractor, its subcontractors, o r  supp l iers; 

or ( i i )  joint or concurrent action by Contractor, its subcontracto rs, supp l iers or vendors and  the 

Town. Then Contractor wi l l  be entitled on ly  to a t ime extension and  no com pensation fo r the 

de lay. 

Contractor is entit led to a t ime extension of the Contract time for each day the Work is de layed 

due to Excusa b le  Delay. Contractor must document its c la im for any time extension as p rovided 

in Article C4.05. 

Fa i l u re of Contractor to com ply with Article C4.05, as to a ny part icu lar  event of delay wi l l  be 

deemed conclusively to constitute a wa iver, a bandonment o r  rel inqu ishment of any a nd a l l  c la ims 

resu lting from that particu lar  event of de lay. 

CLAIMS 

Contractor wi l l  on ly be entitled to submit a c la im after subm itting its request for add it ional  

compensation or t ime i n  accorda nce with Artic les C4.03 and C4.04 of the Contract and  the 

request(s) have been denied o r  the Contractor does not agree with the decis ion of the Town. 

Any claim for a change in the Contract time for com pletion of any Work, the Contract Term, or 

Contract price m ust be made by written notice by Contractor to the Town representatives 

identified in Artic le Cl.26 with in the t imeframe estab l ished in Article C4.04, effective with the 

co m mencement of the event giving rise to the c la im stati ng the general natu re and  cause of the 

c la im.  Thereafter, with in twenty (20) ca lendar days of the term ination of the event g iv ing r ise to 

the c la im, written notice of the extent of the c la im with supporting i nformation and 

documentation m ust be provided un less the Procurement Ma nager a l lows a n  additiona l  period 

of t ime to ascerta in more accurate data in support of the c la im.  The written notice m ust be 

accompa n ied by Contractor's written notarized statement that the adjustment(s) c la imed is the 

entire adjustment to which the Contractor has reason to bel ieve it is  entit led as a resu lt of the 

occurrence of said eve nt. A l l  c la ims and disputes wi l l  be determined i n  accorda nce with the 

Contract. It i s  expressly and specifica l ly agreed that any and a l l  c la ims for cha nges to the Contract 

wi l l  be waived if not subm itted in strict accordance with the requirements of this Art ic le.  

The Town may requ i re the Contract to submit its c la im uti l i z ing a specific fo rmat or forms to 

fac i l itate the Town's eva luation of the c la im.  The Town at its sole d iscretion may req u i re that 

addit ional documentation or i nformation be provided by the Contractor to assist in its review and 

eva luation of the c la im.  
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The Contract t ime wi l l  be extended i n  an a mount equa l to t ime lost on c rit ical Work items due to 
de lays beyond the co ntro l of a nd through no fau lt or  negl igence of Contractor if a c la im is made 
as  provided in  this Artic le. Such delays incl ude, b ut a re not be l im ited to, acts or neglect by any 
sepa rate contractor employed by Town, fi res, floods, labor disputes beyond the control of the 
Contractor, epidem ics, a bnormal weather conditions  ( i f  app l icable), or  acts of God. 

The Contracto r wil l  not be entitled to an i ncrease i n  the Contract price or  payment or 
com pensation of any kind from the Town fo r d i rect, ind i rect, consequ ential, im pact or  other costs, 
expenses or damages, inc luding but not l im ited to costs of a cce leration or ineffic iency, a risi ng 
because of de lay, d isruption, interference or h i ndrance from any cause whatsoever, w hether such 
de lay, d isru ption, interference or  h indrance be it reaso nable or un reasonable, foreseeable or 
unforeseea b le, avoidable or u navoida ble .  Contractor w i l l  on ly be entitled to an extension of the 
Contract Time fo r completion of the Work, as the so le and exc l usive remedy for such resu lt ing 
excusable delay. 

The Contractor agrees to make no c la im for damages for delay of a ny kind i n  the performance of 
the Contract Docu ments whether occasioned by a ny a ct or  omission of the Town or any of its 
representatives and  the Contractor agrees that a ny such c la im w i l l  be com pensated so lely by a n  
extension o f  t ime to com plete performance o f  t h e  Work d u e  t o  a n  Excusa ble Delay as  defi ned i n  
Artic les C4.03, and  Artic le C4.04. The  Contractor a lone specifical ly assumes the  risk of  such delays, 
inc lud ing, without l im itation: delays in processing or approving a ny submitta l s  to the Town or by 
the Town, or the fa i l u re to render determ inations, approvals, repl ies, i nspections, i n  a t imely 
m a nner. Contractor wi l l  not receive monetary compensation for Town de lay(s) .  

Fa i l u re of Contractor to comply with this Article as to any particu lar  event of c la im wi l l  be deemed 
conclusively to co nstitute a wa iver of a ny a nd al l  c la ims resu lting from that particu lar  event. 

CONTI N U I N G  THE WORK 

Contractor m ust continue to perform al l  Work under the Contract Documents duri ng a l l  d isputes 
or d isagreements with Town, inc lud ing d isputes or d isagreements conce rn ing a req uest for a 
Cha nge Order and  no Work must not be de layed or postponed pending reso lution of a ny disputes 
or d i sagreements. 

FRAUD AND MISREPRESENTATION 

The Town may termi nate this Contract or any other  contracts with the Town with a ny person, 
i nd ividual,  corporation, entity, or affi l iate that attem pts to meet its contractua l  ob l igations with 
the Town through fra ud, m isrepresentation or  materi a l  m isstatement. Such person, i ndividua l ,  
corporation, entity, or affi l iate wi l l  be respons ib le  for a l l  d i rect or  ind i rect costs associated with 
termination o r  cancel lation. 

STOP WORK ORDER 

The Town may, at any ti me, by written order to the Contractor, requ i re the Contracto r to stop a l l , 
or  any part, of the Work for a period of up  to n inety (90) days (or any lesser period), com menc ing 
no sooner than the date the order is de l ivered to the Contractor, a nd for any fu rther period to 
wh ich the parties may agree. Any such order w i l l  be specifica l ly identified as a "Stop Work Order" 
issued pursuant to this paragraph. With in the period of n inety (90) days (or the lesser period 
specified) after a Stop Work Order is de l ivered to the Contractor, or within a ny extension to wh ich 
the parties have agreed the Town wi l l  e ither :  

Cancel  the Stop Work Order; or 
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Terminate the Work covered by such order as provided in Art ic le CS .03, Termination for 

Convenience. 

I f  a Stop Work Order issued under this Artic le  is canceled or  the period of the order or  a ny 
extension thereof expires, the Contractor m ust resume the Work without compensation to the 
Contractor for such suspension other  than exte nding the t ime to com plete a ny Work under the 
Contract or  extending the Contract Term to the extent that, in  the opinion of the Project Manager, 
the Contractor may have been de layed by such suspension. In the event the P roject Ma nger 
determines that the suspension of Work was necessary due to Contractor's d efective or incorrect 
Work, unsafe Work conditions caused by the Contractor, or a ny othe r  reason caused by 
Cont ractor's fau lt or omission, the Contractor wi l l  not be entitled to an extension of t ime or 
Contract Term or (Time) as a result of the issua nce of a Stop Work Order .  

Suspension of the Work caused by a threatened o r  actua l  storm event, rega rd less of whether the 
Town has d irected such suspension, wi l l  entit le the Contractor to add it ional  Contract ti me as non­
co m pensab le, Excusa ble Delay, and wi l l  not give r ise to a c laim for compensa ble de lay. 

MATER IALITY AN D WAIVER O F  BREACH 

Town and Contractor agree that each requ i rement, d uty, and ob l igation set forth in  the Contract 
Documents is substa ntial and  important to the formation of the Contract Docu ments and, 
therefore, is a materia l  term hereof. The Town 's fa i l u re to enforce a ny provision of the Contract 
Documents w i l l  not be deemed a waiver of such provision or mod ification of the Contract 
Documents .  A waiver of a ny breach of a provision of the Contract Documents wi l l  not be deemed 
a wa iver of any su bsequent breach a nd wil l  not be construed to be a modification of the terms of 
the Contract Documents. 

TIM E  I N  WHICH TO BR ING ACTION AGAI NST THE TOWN 

In the event the Contractor may be deemed to have a cause of action aga inst the Town, no action 
wi l l  l ie  or be ma inta ined by the Contractor against the Town upon a ny claim aris ing out of or  based 
upon the Co ntract Documents by reason of a ny act o r  o mission or  requirement of the Town o r  its 
agents, un less such action is commenced with in  six (6) months after the date of issuance of a fi na l  
payment under  the  Contract, or  i f  the  Contract i s  term inated under the provis ions of  the  Contract, 
un less such action is commenced with in  six (6 )  months after the date of such term ination by the 
Tow n .  

CONTRACT EXTENSION 

The Town reserves the right to extend the contract past the then-current term, i nc lud ing a ny 
exercised options to renew, for a period of up to ni nety (90) days whi le  the Town prepares a new 
contract for so l icitatio n.  Additional extensions beyond the in itia l  90 days may occur as-needed by 
the Town and as m utual ly agreed upon by the Town and the Contractor unti l  the Town is able to 
award a new contract. I n  such event, the Town wil l notify the Contractor in  writi ng of such 
extensions. 

EARLY TERMINATION & DEFAULT 

SET-OFFS, WITHOLD ING,  AN D DEDUCTIONS 

The Town may set-off, deduct or withhold from any payment due the Contractor, such sums as 
may be specifica l ly a l lowed in  the Contract or by app l icable law inc luding, without l im itation, the 
fol lowing: 
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Any amount of any c la im by a th ird pa rty; 

Any Liqu idated Damages, and/or; 

Any u n pa id  lega l ly e nforceable debt owed by the Co ntractor to the Town. 

The Town wi l l  notify the Contractor i n  writ ing of a ny such wit h hold i ngs. 

Any withho ld i ng, wh ich is u lti mately held to have been wrongfu l, w i l l  be paid to the Contractor in 
accordance with the Loca l Government Prompt Payment Act 

CONTRACTOR DEFAU LT 

An event of defau lt means a breach of the Contract by the Contractor. Without l im it ing the 
gen e ra lity of the foregoi ng and in addit ion to those i nsta nces referred to here i n  as a breach, a n  
Event o f  Defa u lt, i ncludes but i s  not l im ited to, the fol lowing:  

The Contractor has not performed the Work i n  a t imely manner; 

The Contractor has refused or fa i led to supp ly proper ly ski l led staff or provided sufficient 

qua ntities of staff to perform the Work; 

The Contracto r has fa i led to make prompt payment to Su bcontractors o r  supp l iers for any 

services, materia ls, o r  suppl ies provided to Contractor; 

The Contractor has become insolve nt or has assigned the proceeds received for the benefit of the 

Contractor's creditors, or  the Contractor has taken adva ntage of any inso lvency statute or  

debtor/creditor l aw or  i f  the Contractor's affa i rs have been put  i n  the hands of  a receiver; 

The Contracto r has fa i led to obta in  the a pprova l of the Town where requ ired by the Contract 

Documents; 

The Contractor has fa i led in the representation  of a ny wa rranties stated herein;  

When,  in  the op in ion of the Town, reasonab le  grou nds for uncertai nty exist with respect to the 

Contractor's ab i l ity to perform the Work. 

f Notice of Default - Opportunity to Cure 

Where a n  Event of Defau lt ( "Defau lt" ) occu rs u nder  the Contract, the Tow n  may at its sole 
d i scretion notify the Contractor, specify ing the basis for such Defau lt, and advis ing the Contractor 
that such Defa u lt m ust be cured with in  a time frame specified by the Town; o r, the Contract w ith 
the Town may be termi nated. The Town is  u n der  no obl igation  to issue such notification .  The 
Town may grant an extension to the cure period if the Town deems it appropriate a nd in the best 
i n terest of the Town, without waiver of any of the Town's rights hereu nder. The Town, at its sole 
d i scretion,  may have a default corrected by its own forces or another co ntractor and any such 
costs i ncu rred wi l l  be ded ucted from a ny sums d ue the Contractor u nder any contract with the 
Town .  

The Town Ma nager or designee may a lso suspend a ny payment or part thereof or  order a Work 
stoppage unt i l  such t ime as the issue(s) concern ing com pl ia nce a re resolved . 
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g. Termination for Default 

Where a Defau l t  is not cured within the t ime specified to cure the Defau lt, the Town Manager in  

add it ion to a l l  remed ies avai lab le  by law, may i m mediately, upon written notice to Contractor, 

terminate this Contract. Contractor understa nds and  agrees that terminat ion of th is Contract 

u nder  this Art ic le wi l l  not release Contractor from any ob l igation accruing pr ior  to the effective 

date of term ination. 

In the event of termination by the Town Manager o r  designee, the Town Ma nager o r  designee 

may immediately take possession of a l l  app l i ca b le documentation a n d  data, materia l ,  equ ipment, 

and  suppl ies to which it is entit led to u nder the Contract or by law. 

W here the Town erroneously term inates the Contract for defa u lt, the terminat ions wil l  be 

converted to a Termination for Conven ience, and the Contractor wil l have no fu rther  recourse of 

any nature for wrongfu l termination. 

TER M IN ATION FOR CONVENI ENCE 

I n  add it ion to cancel lat ion or  term ination as otherwise p rovided for in  the Contract, the Town 

may at any t ime, in its sole d iscretion, with or without ca use, terminate the Contract by written 

notice to the Contra ctor. Such Written Notice wi l l  state t he date upon which Contractor m ust 

cease a l l  Work under  the Contract, and  if app l i ca b le vacate the Project(s) s ite(s).  

Upon rece i pt of such notice, u n less otherwise d i rected by the Town, the Contractor m ust Sto p a l l  

Work on t h e  date specified i n  t h e  notice ("the Effective Date" ); 

Take such act ion as may be necessary for the protection and preservat ion of the Town's materials 

a nd property; 

Cancel  a l l  cancelable orders for materia ls  and  equ ipment; 

Remove a l l  materia l s, supp l ies or equ ipment  t hat may be used by the Contractor  on othe r  work; 

Assign to the Town and deliver to the Town, at a site(s) specified by the Town, a ny non-ca nce lab le  

o rders for materia ls and  equipment that can not  otherwise be used by the Contactor on other 

wo rk; 

Take no act ion  that w i l l  i ncrease the amou nts paya ble by the Town u n der the  Contract 

Documents; a nd take reasonable measures to m itigate the Town's l i ab i l ity under  the Contract 

Documents; and 

A l l  docu ments, i nc lud ing e lectronic docu ments, related to Work a uthorized u nder the Contract, 

whether fi n ished or  not, must be tu rned over to the Town. Fa i l u re to t imely de l iver the 

docu mentation wi l l  be ca use to with ho ld a ny payments due without recou rse by Contractor 

u nt i l  al l documentation  is del ivered to the Town.  

I n  the event that the Town exercises its right to terminate the Co ntract pursuant to  the Contract 

Documents, the Town wi l l  pay the Contractor for the actua l  cost, or the fa i r  and reasonable va l u e, 

as su bstantiated by i nvoice documentation, of a ny non-ca ncelable materi a l (s) and  equ ipment that  

can not be used e lsewhere by the Co ntractor i n  the performance of  its work. 
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I n  n o  event, wi l l  any payments u nder th is Pa ragra ph exceed the maximum cost set forth i n  the 

Contract and  the amount due hereunder may be offset by payments made to the Contractor or 

any c la ims made against th e Contracto r. Contractor wi l l  not be ent it led to lost profits, overhead 

or  conseq uentia l  damages as a resu lt of a Terminat ion for Conven ience. 

REMED IES AVAILABLE TO TH E TOWN 

The Town may ava i l  itself of each and every remedy stated in  the Contract Documents or exist ing 

at law or i n  equity. The exercise or the beginn ing of the exercise, of one remedy wi l l  not be 

dee m ed a wa iver of the right to exerci se, at the same t ime or  thereafter, of a ny other remedy. 

F U N DS AVAI LABILITY 

Fund ing for th is Contract is contingent on the avai lab i lity of funds and  the Contra ct is subject to 

amendment or termi nation due  to lack of funds, reduction of fu nds a nd/or change in regulat ions, 

u po n  th i rty (30) days' notice. 

PAYM ENT PROCESS 

COMPENSATION 

The Contractor sha l l  be compensated based on actua l  work completed and  accepted by the 

Town's Project Ma nager. Com pensation wi l l  be determined us ing the un it prices specified in the 

Co ntract, with no guarantee of recurr ing month ly work o r  payment. 

The Contractor may submit one i nvoice per month for com pleted and accepted work. Each invoice 

m ust be su bmitted us ing the Town's Contractor  Payment App l icat ion ( " I nvoice")  form, ava i lab le 

on the  Town's website at http ://www.miami l a kes-fl .gov/. I ncomplete i nvoices o r  fa i l u re to use 

the requ i red form m ay resu lt i n  delayed payments . 

I nvoices wi l l  be processed i n  accordance with the F lorida Loca l  Government Prompt Payment Act. 

The Town wi l l  take action to e ither  pay, reject, or issue part ia l  payment on submitted i nvoices 

based on the Project Manager's accepta nce of the work. No payments wi l l  be d ue or payable for 

work not performed, m ateria ls not furnished, or work that has not been accepted by the Town.  

I n  the event of  an  i nvoice d ispute, the Town wi l l  pay the und isputed port ion  of the invoice and  

reject the  remai nder.  The Contractor must settle a l l  payment d isputes i n  accorda nce with the  

F lo rida Local Govern ment Prompt Payment Act and is responsib le for ensur ing ti mely paym ent to 

its subcontractors and supp l iers as  per the same.  

Acceptance of fina l  payment by the Contractor fo r any specific project sha l l  const itute a waiver of 

a l l  c la ims related to that project, except those previously submitted in accorda nce with the 

provis ions of the Contract and identified as unsettled at the t ime of fi na l  payme nt app l ication .  

ESTI MATED QUANTITI ES 

The stated quantities do not reflect the actu a l  quantities to be ordered a nd the Town has not 

esta b l ished a ny m in imum qua ntities and no guarantee is expressed or i m pl ied as to the tota l 

qua ntity of Work to be issued to a Contracto r. The Town reserves the right, at its sole d iscret ion, 

to make adjustment to the number and/or location of the B id items. The fa i l u re of the Town to 

order any m in imum qua ntities does not form a ny basis for a c la im by the  Contractor for lost work 

or p rofits. 

35 

HVAC & Refrigeration Equipment Repair and Maintenance Services-AS NEEDED 2026-13 

http://www.miamilakes-fl.gov


LIN E-ITE M PR IC ING 

L ine  item p ric ing m ust i nclude a l l  costs, both d i rect and  i nd irect to perform the Work except for 

those costs specifi ca l ly identified as re i m b u rsable costs as stated i n  Art ic le B9.06. This i ncludes 

any  i nc idental  costs associated with the Work not specifica l ly stated, i .e . ,  the i nstal l ation of 

dra inage may requ i re backfil l  and patch ing, whether permanent or tem pora ry .  

The  B id  Form conta ins  l i ne item prices and  the  Bidder is requ i red to B id  o n  a l l  l i ne  items. Where 

a B idder fa i ls  to provide l i ne  item prices for a l l  l i ne  items the Bid wi l l  be rejected as non­

responsive . 

LI N E-ITEM QUANTITI ES 

The estim ated quantities will be used so le ly for bid com parison purposes for the , to determ ine  

the  l owest responsive and responsib le .  No gua ra ntee is expressed o r  i m p l ied as  to  the  tota l 

quantity of Work to be issued to a Contractor. 

ADD ITIO N AL L IN E-ITEM PRIC ING 

The Town reserves the right to request pr ice quotes for additiona l  i tems not conta i ned i n  the 

i n itia l  award.  Should the Town add a ny addit iona l  l i ne  items the Town wi l l  do  so through the 

Cha nge O rder process. 

R E I M BU RS IBLE  EXPENSES 

Certa in  Project expenses may or wi l l  not be know at the t ime of award of a Project. The Town wi l l  

re i m burse the Contractor for such costs, which i ncludes: 

Perm its 

Po l ice Officer costs when not provided by the Town 

WASD fees 

D E R M  fees 

Where a perm it or the Town requ i res the Contractor to use a po l i ce officer(s) duri ng the 

performance of the Work the Town wi l l  make every effort to fu rnish po l ice officers at no cost to 

the  Contra ctor. Where the Town cannot provide the requ i red pol ice officers the Town wi l l  

re i m burse the  Contractor based o n  the  a ctua l  cost to  the  Contractor a nd the cost i s  not  i nc lude i n  

the un it p rice per  item.  To be re imbursed the  Contractor must submit a copy of  documentation 

substantiating both the cost as we l l  as proof of payment. 

Co ntractor wi l l  on ly be re imbursed for the actua l  d i rect cost, without a ny ma rk-up. 

END OF SECTION 
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D. PROJECT OVERVIEW 

D.1 SCOP E  OF  SERVICES 

The Town des ires to contract a preventative and  on-ca l l  repai r-type ma intenance co ntract for the entire 

a i r  condit io n ing systems, centra l un its, wa l l  un i ts, a l l  HVAC and refrigeration equ ipment conta ined in the 

locat ions l i sted on the Bid Form. This ma intenance coverage incl udes a l l  electronic contro ls and 

mechan ica l  equ ipment ( inc lud ing VAV contro ls) both indoors and  outdoors for term of contract. The 

Contractor  sha l l  provide al l labor, supervision, materia l s, supp l ies, equ ipment, tools, tra nsportation, shop 

fa c i l it ies, p reventative ma intena nce and any other req ui rements set forth herein to inspect, repai r and  

service Tow n  owned a i r  condition ing and  refrigeration equ i p ment. 

Contractor wi l l  asume a l l  un its in  an "AS I S" cond it ion.  An i n it ia l  inspection wi l l  be made by the Contractor 

of a l l  e q u i pm ent, immed iately upon contract com mencement. The completed equ ipment inspect ion l ist 

wi l l  deta i l  the  condition of a l l  equ i pment and wi l l  be given to the Town's Project Ma nager or h is  designee, 

before any  work is performed. 

Th i s  contract shal l  inc lude and cover the cost of al l  parts ( inc ludi ng compressors) and l abor  for a l l  repa i rs 

a n d  pa rts rep lacement necessary to ma inta i n  the equ ipment specified in ope ration  condit ions as part of 

the ma i ntena nce services. Not I nc lud ing: Coi ls, co ndensers, and  thermostats. 

In situatio n s  where it is determined that a u nit(s) is not worth ma inta in ing, both Contractor and  Town of 

M ia m i  La kes wi l l  need to agree. If a consensus can not be reached, a th ird party wi l l  be brought in by the 

Town of M i a m i  La kes to advise. 

It s h a l l  be the responsib i l ity of the Contractor to i nc lude the cost of month ly c lean i ng/ma intena nce and  

sha l l  be added i nto Contractor's  ma intenance cost given on the Bid Form. Schedules wi l l  esta b l ished for 

regu lar  m o nthly and quarterly ( I ce Mach ines)  ma intenance work. A copy of the sa id sched ule wi l l  be 

provided to the Genera l  Services Department for reference. If the Co ntractor ca nnot kee p to the sched u le 

they a re to notify the Genera l Services Department with i n  two business days of the m issed ma intenance 

appo intment.  

D.2 PERFORMANCE STANDARDS. 

Al l  work sha l l  be performed in strict accorda nce with manufacturer requ i rements, a nd a p pl ica b le 

stan dards for equipment, repa i rs and i ndoor a i r  qua l ity establ ished by, inc lud ing but not l im ited to, the 

fo l lowing fi rms:  America n  Society of Heating, Refrigerating, and Air-Condition ing Engineers (ASH RAE); 

Envi ronmenta l P rotection  Agency ( EPA); Heati ng, Air-Condition ing & Refrigeration Distr ibutors 

Internati o n a l  ( HARDI ), and App l icab le  codes. 

D .2 . 1 .  I NSTALLATION 

All I nsta l lat ion projects sha l l  inc lude a l l  necessary equ ipment and su ppl ies and be com p leted only by 

manufacturer qua l ified personnel .  Where materia l a nd supp l ies are requ i red that a re outside the scope 

of the item s  i ncluded i n  the 1TB, the Town Project Manager sha l l  negotiate pric ing with the selected 

co ntractor. Written approva l of the project proposa l is  requ i red prior to the commencement of work. The 
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contractor sha l l  obta in a l l  necessary perm its. The Town wi l l  reimburse for the d i rect cost of sa id perm its. 

D.2.2 SERVICES 

The successfu l proposer wi l l  provide a fu l l  ra nge of HVAC services on an as-needed basis to be issued via 
work orders i nc lud i ng, but not l im ited to: 

• The Town est imates to req uest preventative ma intena nce at the frequency l isted on  the bid form, 
however the frequency of  service may be mod ified by the Town at any t ime.  The Contracto r wi l l  
be  requi red to  com plete a ch eck l ist deta i l i ng  what  work was pe rformed and  leave i t  with a 
designated person o r  at designated location each time service is performed. The checkl ist sha l l  
i nc l ud e, at a m in imum, the check points l isted below: 

o HVAC Units Maintenance 

■ Check low and  high l i m it set-points and a l a rms. 

• Check belts for proper tension, a l ignment and excessive wear  

• Check o peration of a l l  t ime de lays, relays, and  contactors 

• Check for p ro per o peration per manufactures recommendations 

• Check condenser and  evaporator coi ls  

• Check com pressor operation and  mounts 

• Check refrigerant cha rge- Note com p ressor suctio n and discharge pressu re in 
relation to supp ly, retu rn, and outside a i r  temperatu res 

■ Check refrigerant levels in sight glass, if a pp l i cab le  

• Refi l l  refrigerant as needed. 

• Check contro l thermostat operation  

■ Inspect, ri nse, hose and wash condenser coi ls for d i rt and  debris  

• Replace fi lters o r  c lean as app l i ca ble for Air  Hand ler 

• Manua l ly rotate condenser fans to ensure proper operatio n  

■ I nspect fan mounting hardwa re for tightness 

■ Check pu l leys for tightness and excessive wear 

• C lean dra ins pans and  flush condensation  l i nes 

■ Check a l l  fan motor bea ri ngs a nd mounts 

■ Check i ntegrity of electrical wi ri ng 

o Ice Machines 

• Wash Down Un its 

• Clean plates and sa nitize the system 

■ Change fi lter on water l i nes 
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■ Conduct routine  ma intenance per manufactu rer's recom mendations 

o Reporting Requirements- Applies to all items 

■ Prepa re an i nspection report on each un it a n d  submit report to the Project 
Ma nager or designee with in five (5) days of inspections/services 

■ Re port any re pairs with i dentified pa rts a long with repai r  and parts cost, estim ate 
to be based on labor rates per bid to Project Manager or designee. 

■ Report a ny u n its that have noticea ble i rregu l arity after the fi lter has been 
cha nged out .  Subm it to the project Manager  or  designee with in five (5) days of 
the fi lter change-out service. 

• The Contractor sha l l  prepa re a wo rk ticket for each locat ion per vis it and  per any add itiona l  service 
ca l l s .  The origina l  copy of the work ticket sha l l  be given to the P roject M anager o r  a uthorized 
d esignee per locatio n upon com pletion of monthly a nd/or service ca l l .  The Contractor shal l  retain 
the dup l icate work ticket for Contractor's records. The wo rk ticket m ust include the fo l lowing 
i n fo rmation: 

o Normal Maintenance: 

■ Name of Contractor 

■ Date of Service 

■ Location name and  address 

■ Descri ption of services performed 

■ List of rep laced pa rts 

■ List of pa rts or supp l ies which need replacement 

■ I nventory i nformation on each un it: 

• Man ufactu rer's name, model ,  and  seria l  n u m ber  

• Capacity of each a i r  un it  (BTU per hour  or ton)  a nd/or per pou nd for 
refrigeration  equipment 

• Cool ing and/or heat ing read ings 

• Voltage and a m p  leve ls  

• Power i n  k i lowatts or horsepower 

■ Signature of service representative 

■ Signatu re of Town em ployee present at location of repa i rs 

o Repairs: 

■ Name of Contractor 

■ Date of repair  
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• Location  name and add ress 

• Seria l  n u m ber of equ ipment 

• Description of services performed 

■ List of rep laced pa rts 

D.2.3 LOCATIONS 

FACILITY UNIT MANUFACTURER MODEL YEAR LOCATION 

HVAC Units 

Government Center 

(GC) : 

6601 M ain Street, 

Miami Lakes, FL 

Mary Col lins 

Community Center 

(MCCC): 

15151 NW 82 Ave, 

Miami Lakes, FL 

Roberto Alonso 

Communi ty Center 

( ROCC) : 

16500 NW 87 Ave, 

M iami Lakes, FL 

Youth Center (YC) : 

6075 Miami Lakes 

Dr, 

M iami Lakes, FL 

1 York AV15E1DH451CAH16H2 2022 
Second Floor 

Roof 

2 York AV15ElDH4SlCAH16H2 2022 
Second Floor 

Roof 

3 York AV15E1DH451CAH16H2 2022 
Second Floor 

Roof 

4 York AV15E1DH451CAH16H2 2022 
Second Floor 

Roof 

5 
M ITSU BISHI-

M I IN I  SPLIT 
MSY-D36NA 2013 First Floor Roof 

1 RHEEM - SPLIT RH 1 T6024STANJA 2017 
First Floor Roofn/ 

Closet 

2 RHEEM - SPLIT RH1T6024STANJA 2017 
First Floor Roofn/ 

Closet 

3 
Trane -Package 

Unit 
RAUJC30EBF03ABD00002 2010 First Floor Roof 

4 
Trane - Package 

Unit 
RAUJC30EBF03ABD00002 2010 First Floor Roof 

1 Trane - Spli t  Unit RAVJC20ECC130BD00002 2018 
Exterior Floorn/ 

Closet 

2 Trane - Spl i t  Unit RAVJC20ECC130BD00002 2018?? 
Exterior Floorn/ 

Closet 

1 Trane - Split Uni t 4TTR6036B1000AA 2016 
First Floor Roofn/ 

Closet 

2 Trane - Spl i t  Unit 4TTR6036B1000AA 2016 
First Floor Roofn/ 

Closet 

3 Trane - Split Unit 4TTR6036B1000AA 2016 
First Floor Roofn/ 

Closet 
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First Floor Roofn/ 
4 Trane -Split Unit 4TTR6036B1000AA 2016 

Closet 

5 

1 
Optimist Park 

( MLOP) :  

2 

6411 NW 162 ST, 

Miami  Lakes, FL 
3 

First Floor Roofn/ 
Trane - Split Unit 4TTR6036B1000AA 2016 

Closet 

First Floor Roofn/ 
Daikin - Split Unit DX6VSS6010AA 2024 

Closet 

First Floor Roofn/ 
Trane - Split Unit 4TTV8060AlOOOBA 2016 

Closet 

Comfort -Mini First Floor Roofn/ 
CKB24CD(O) 2018

Split Closet 

Ice Machines 

ROCC 
1 C IM2 100F 2020 First Floor 

MLOP 
2 K420 0 1120844423 2020 First Floor 

D.2.4 CONTRACT TERM 

This Agreement sha l l  be effective upon execution by both parties and sha l l  co nti nue for a term of three 

(3) yea rs from the date of executio n by the Town.  The Town reta ins  two (2)  o ptions to extend the term 

of this Agreement for additiona l  one-year  terms. 

D.2.5 COST ADJUSTMENTS 

Costs for a l l  services purchased under this contract sha l l  rema in  fi rm for the i n it i a l  th ree-year contract 

per iod .  Costs for any extension term yea rs sha l l  be subject to a n  adjustment on ly if i ncreases occur i n  the 

i ndustry. H owever, un less very unusual and significant changes have occurred in the industry, such 

i ncreases sha l l  not exceed whichever is  less : three percent {3%) per year, or the latest yearly percentage 

increase i n  the Al l -Urban Consumers Price Index (CPI-U ) (Al l  Items),  fo r the Miam i-Ft. La uderdale,  FL a rea, 

as pub l ished by the Bureau of La bor Statistics, U .S .  Department of La bor. The yearly increase or decrease 

i n  the CP I  sha l l  be the latest index pub l ished and ava i l ab le n inety (90) days pr ior  to the end of the contract 

year  then i n  effect com pa red to the index for the same month one (1 )  year pr ior.  Any req uested price 

i ncrease sha l l  be fu l ly docu mented and submitted to the Town at least n i nety (90) days pr ior to the 

extens ion term start date. The Town wi l l  not accept a ny requests for price increases submitted with less 

than n i nety (90) days pr ior to the extension term sta rt date. Any approved cost adjustments sha l l  become 

effective upon the extension term start date of the contract .  I n  the event the CPI or industry costs dec l ine, 

the Town sha l l  have the right to receive from the Contractor a reasonab le  reduction i n  costs that reflect 
such cost changes in the industry. 

The Town may, after exa mi nation, refuse to accept the adjusted costs if they a re not properly 

documented, increases a re considered to be excessive, or  a ny decreases a re considered to be insuffic ient. 

In the event  the Town does not wish to a ccept the adjusted prices, and the m atter cannot be reso lved to 
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c.  

the satisfaction of the Town, the contract ca n be cancel led by the Town upon giving thirty {30) days written 

notice to the Contractor. 

D.2.6 CONTRACTOR RESPONSIB ILITIES 

a .  A l l  work must be provided i n  a profess iona l  workma n l i ke manner  i n  accorda nce with the 
American Society of Heating, Refrigerating, and Ai r-Condition ing Engineers (ASH RAE); 
Envi ronmental Protection Agency (EPA); Heating, Air-Condition ing & Refrigeration Distri butors 
I nternationa l  (HARDI ), a nd Appl icable codes. 

b. Contractor must be ava i lab le  to perform emergency repa i rs as the need a rises: Twenty-fou r  (24) 
hours per day, seven (7 )  days a week. Response t ime for emergency repairs must be with i n  one 
(1 )  hour of notification to Co ntractor by the Town's representative of the need for such repa i rs. 
Emergency work requested by the Town after normal  wo rking hours sha l l  be b i l led at the "after 
normal  operating hours" rate. 

• Response t ime for repa i r  jobs wi l l  be fou r  (4) hours for non-emergency services and one 
( 1 )  hour  for  emergency services. Fa i lure by the successfu l proposer to adhere to these 
response time requ i rements wi l l  place that contractor in  d efau lt of the contract. The 
Town wil l then contact the secondary proposer to perform the repa i r  services. 

• Repa ir services sha l l  be ava i lab le to the Town twenty-fo u r  (24) hours a day, seven (7) 
days a weeks, yea r rou nd.  Regu lar  hours sha l l  be from Monday through Friday, 8:00 a .m .  
to  5 :00 p.m . Overt ime hours sha l l  be  between 5 :00 p. m.  to 8:00 a .m .  weekdays, and 
twenty-four  (24) hours on Saturday, Sunday, and lega l ho l idays. 

• Repa i rs sha l l  not be performed un less expressly a uthorized by the Project Ma nager. 
• The Town reserves the right to seek cost esti mates (quotes) from the Contractor prior to 

the performance of any repa i r  work/ Quotes wi l l  be provided at no additiona l  cost to the 
Town. 

• Comp ly with the fo l lowing respo nse to emergency and non-emergency cal l s :  
• Emergen cy:  With in  one (1 )  hour  
• Non-Emergency: With in two (4) hours 
• Project Estimates: Within two (2 )  days 
• Emergen cy Project Est imates: With in o ne (1 )  day 

A l l  work sha l l  be performed i n  accordance with the hours set fo rth i n  the Town's noise Ord ina nce 
No .  04-50 un less otherwise specified i n  writ ing by the Project M a nager.  The Town's normal 
o pe rating hours a re from 8:00 a.m. to 5 :00 p .m.  Monday through Fr iday.  The Town antici pates 
uti l i z ing the selected Contractor on an  as-need ed basis duri ng normal  operating hours .  
Contractor may opt to  work  on a Town Hol iday subject to approva l  from the Project Manager. 
Contractor understa nds and agrees that their decisio n  to work on a Town Ho l iday or after norma l  
operating hours ( un less di rected to do so by the Town) is by choice a nd charges for such work 
sha l l  be b i l led at the "regular" rate. 

d. Hou rly Rates sha l l  be inc lusive of a l l  costs with the exception  of pa rts/new un its and sha l l  i nc lude 
but  not  be l imited to a l l  la bor, equ ipment, too l s, veh ic les, profit, overhead, employee benefits, 
i nsurance, etc. necessary to perform the requ i red work. Parts sha l l  be bi l led at wholesale cost 
p lus  a percentage ma rk-up not to exceed 10%. 

e. The Town wi l l  request a n  estimate of wo rk to be performed, especi a l ly fo r la rge p rojects. 
Each request for estim ate sha l l  set forth the work to be accompl ished ( labor, equ ipme nt, 
mate ria ls), time to complete, and if ava i la ble sha l l  i nc lude the mater ia ls  requ i red and  app l icab le 
specifications and d rawi ngs to be fo l lowed. 
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g .  

I .  

f. Contractor sha l l  provide deta i led, written repa i r  estimates for extens ive repa i rs or emergency 

repa i rs as may be requ i red.  Estimates sha l l  i nc lude a l l  t ime and  materia l  charges .  The contractor 

m ust i nform the Town representative of the repai r est imate and request authorizatio n to 

proceed. Estimates m ust be approved in advance by the Town .  

Contractor sha l l  document a l l  site visits record ing work performed, labor ho urs i ncurred, materi a l  

and  pa rts used, and  other expenses. Contractor sha l l  kee p  Project M anager appra ised of  a l l  HVAC 

issues. 

h .  As determined by the Town, Contractor sha l l  b e  respons ib le fo r contacting Sunsh ine State One 

Ca l l  a t  811 prior to  their excavation of  underground l i nes  to  serve as the Town's representative 

to avoid any potentia l issue to the Town and damage to exist ing uti l ity l i nes. 

i .  Dur ing the perfo rmance of th is Contract, there may b e  t imes when the contracto r wi l l  b e  requ i red 

to o bta i n  a Town permit for such work. It is the respons ib i l ity of the contractor to ensure that 

he/she has the a p p ropriate Town perm its to perform such work as may become necessary duri ng 

the performance of the work. Any fees related to Town requ i red perm its in con nect ion with this 

Contract wi l l  be the responsi b i l ity of the contractor and wi l l  be reim bursed by the Town .  All work 

is subject to i nspection  and approval of the Town's Bui ld ing Offic ia l  o r  designee. 

j. Contractor m ust check-in and check-out with the Project M a nager when servic ing Town property. 

k .  Contractor sha l l  not  charge travel t ime for any service, emergen cy, o r  routine .  

Contractor sha l l  prom ptly pay for a l l  materia ls, suppl ies, and labor  emp loyed by i t  so that the 

property sha l l  be free from materia lmen 's and mechanic's l iens .  At t ime of i nvoici ng, contractor 

sha l l  provide Town with fina l  l ien releases from all suppl iers p rovid i ng materia ls, suppl ies and 

labor re lated to the work. 

m. Al l  materia ls and equ ipment furnished by the co ntractor sha l l  be new a n d  un used in  their o rigi na l  

sealer wrapper o r  conta iner  pr ior  to  use  on a P roject. A l l  new pa rts and materia l s  sha l l  be sourced 

from the origi na l equ ipment manufa cturer un less approved by the Town.  Materia ls  may be 

subject to inspect ion prior to use on a Project. Where mater ia ls  or equ ipment are, as determ ined 

by the Project Manager, not new, unused, or i n  the i r  origina l  wrapper, o r  conta iner, the Project 

Ma nager may reject their equi pment o r  materia ls and  requi re its replacement p rior to use o n  a 

Project. The Town may, at its sole discretion, fu rnish materi a ls to be used for a Project. 

n .  M ateria ls  and  pa rts sha l l  not b e  sourced from countries cu rrently restricted from doi ng bus iness 

with the Town or State. 

o. Contractor wa rra nts that for one (1 )  year from the Town's accepta nce; the work wi l l  be free from 

defects in materia l  and  wo rkmansh ip  and that a l l  services and  materi a l  fu rnished sha l l  be in 

accorda nce with the req uirements of this Contract. Contractor a lso wa rra nts that a l l  mater ia l  

( i nc lud ing repa i r  and replacement parts) wi l l  function properly for a period of one (1 )  yea r and in  

accordance with the manufacturers o rigi na l  wa rranty terms from the Town's acceptance and 

that such  mater ia l  wi l l  be  new and  of origina l  manufactu re. 

Upon Town's notice to the co ntractor of any defect or nonconformance, firm sha l l  with in  one (1)  

busi ness day of the Town's notice prom ptly correct or re-perfo rm, at no cost to the Town, any 

such services and materi a l .  If co ntractor fai ls  or refuses to correct o r  re-perform, Town may 

correct o r  replace with s imi lar  services and materia l s  and c h a rge to the contractor the cost 

incurred by the Town. 

p .  The Contractor sha l l  be ava i l ab le, at the Town's  request, to  assist the Town and/or its designee 

at the Emergency Operations Center (EOC) dur ing emergency situatio ns, inc lud ing but not l im i ted 

to hurricane prepa redness and  recovery. 

q .  Each Work Crew sha l l  have suitab le tra nsportation i n  the form o f  a one-ha lf ton (m in imum s i ze) 

fu l l  s ize pickup truck and/or other appropriate veh ic le(s)  necessa ry to com plete the Project .  

The truck should be  capab le of  transporting items  u p  to  eight feet (8 ' )  i n  lengt h .  
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Al l  veh icles sha l l  be i n  good working order, with current l icense, registration, a n d  insurance. 
The vehicle(s) m ust a lso be substantia l ly free of body damage and m ust be painted un iformly. 
Al l  vehic les must i nc lude the name of the contractor, contractor's l icense num ber, business 
telephone number. Rented or borrowed veh icles shou ld  properly identify the name and 
telephone number of the rental  company or com pa ny from whom it  was obta ined. 

D.2.8 PERSONNEL CLASSI FICATIONS 

The fol lowing min imum personnel  qua l ifications sha l l  apply to any and a l l  labor provided under the 
contract and sha l l  form the basis for development of ind ividua l  rates i n  the Price Schedu le :  

• HVAC Technic ians sha l l  have a m in imum of five (5 )  yea rs of experience, and  have a n  EPA 608 
Techn ica l  Program Certification .  

D.2.9 WORK ORDERS 

S hou l d  more than one awa rd be made under this RFP the Pr imary Contractor w i l l  be afforded the fi rst 
o pportun ity to be issued a Work Order  for a Project. However, the P roject Manager may issue a Work 
O rder  to the Secondary Contractor inc lude, but not be l im ited to the fo l lowing: 

• The Town and the Pr imary Contractor can not agree on the cost/scope of the P roject. 
• The Prim ary Contractor cannot perform the Work i n  the specified t imeframe.  
• The Pr imary Co ntractor does not respond to the Work Order P roposa l i n  the stated 

t imefra me. 
• The Project Manager determines that the Pr ima ry Contractor has too much Work 
• There is insuffic ient capacity rem a in ing i n  the Pr imary Contractor's Contract .  
• The Pr imary Co ntractor has fa i led to successfu l ly perform on previous Work Orders or under  

other Contracts with the Town. 

The d etermination on  using the Secondary Contractor shal l  rest solely with the Project Manager and the 
Town .  

The Town wi l l  uti l ize a Work Order process fo r issu ing Wo rk u nder t h e  Contract. However, where the 
Project Ma nager determines that the Work to be performed fa l l s  with in  either the Emergency or Critica l 
Repa i r  categories, as defi ned by the Contract the Project Manager may issue a Notice to Proceed in writing 
that the Contractor proceed with the Work. Where an emergency situation exists, wh ich affects l ife/safety 
that does not a l low time to issue written notice to proceed, the Project Manager  sha l l  issue a verba l N otice 
to Proceed and fo l low up as soon as possible with written verificat ion.  

The P roject Manager wi l l  provide the Contractor with appropriate information in order for Contractor to 
deve lop a Proposa l ,  which wi l l  inc lude the scope of work and,  the t imefra me for co mp leting the Project, 
and avai l able drawi ngs (if any), and any additiona l  contract terms and conditions specific  to the Project, 
i nc lud ing but not l im ited to addit ional insura nce, l iqu idated da mages, etc. The Contractor wi l l  a l so be 
p rovided a deadl ine to respond to the Project Manager concerning the Project. 

The Contractor is responsib le to visit the site, review any d rawi ngs and  scope of work, and  the site 
co nd itions.  The Contractor is requ i red to respond to the Project Manager, with in the specified t imefra me, 
with a Price Proposa l  and confirmation that they can perform the Work in the stipu lated timeframe.  
The P rice Proposal must i nc lude a breakdown of the maxim u m  n u m ber of labor hours by trade 
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c lass ificat ion  to perform the Work and the max imum estimated cost of mater ia ls  and equ ipment requ i red 

to perform the Work in  accorda nce with the contract P rice Schedule.  The Project Manager wi l l  review a ny 

recom mended revisio ns and i n  its sole discretion accept o r  reject, in writing, the proposed revis ions 

U p o n  written accepta nce of the Work Order Proposa l, the P roject Ma nager  wi l l  issue a written Work Ord e r  

and/or N otice to P roceed for t h e  Project. Where t h e  Contra ctor rejects the Proposal o r  where the 

Contractor fa i ls  to respond within the sti pu lated t imeframes the Project Ma nager may award the P roject 

to another Contractor or uti l ize other mea ns ava i la b le to the Tow n .  Co ntractor sha l l  not commence any 

W o rk without receiving a written Work Order and/or Notice to Proceed from the Town.  

D.2.10 TOWN FURNISHED DRAWINGS 

The Town, in its sole d iscret ion, may fu rnish design d rawings. It sha l l  be the sole respons ib i l ity of the 

Contractor to br ing to the i m m ed iate attention of the P roject Manager any d iscrepanc ies betwee n  the 

d rawings and existi ng condit ions, exc lud i ng h idden o r  u nforeseen  conditions, d iscovered pr ior to 

com menc ing and duri ng the Work. The Contractor sha l l  be so lely responsib le for verifying the accuracy of 

any  Town p rovided drawings pr ior  to com mencing the Work and  sha l l  be responsib le for any e rrors or  

revi s ions of the Work, wh ich  m ight have been avoided by notifyi ng the Town pr ior to commencement. 

This sha l l  a lso apply to a ny revis ions or omissions identified by the Contractor. 

The Contractor shal l  submit a Request for I nformation (RF I )  where the Contractor bel ieves that 

specifications  are unc lear  or co nfl ict. Al l  requests m ust be submitted in  a manner  that clea r ly identifies 

the specification section  or d rawing deta i l, if fu rnished, where c larification  or interpretation is  bei ng 

requ ested. As part of the RFI,  Contractor sha l l  i nc lude its reco m mendat ion for resolut ion.  The Town sha l l  

respond in  writing. 

The Contractor sha l l  have no basis for any c la im for addit ional  costs resulting from their fai l u re to 

identify any requi red revis ions, omissions a nd/or errors, not identified in writing to the P roject Manager 

pr ior  to commenc ing the Work. 

D.2.11 ACCESS TO UTILITI ES 

The Contractor is responsib le fo r providing power requ i red fo r the performance of the Work, i nc lud ing 

the use of a generato r. The use of a generator may be subject to the pr ior  app rova l of the Town's 

rep rese ntative should the Work be in  a pr imari ly  residentia l  ne ighborhood.  

The Town may, at its sole d iscretion, provide access to Town uti l ities and/or water should such be 

avai l ab le at the Work site. However, the Contractor is respons ib le  to ascerta in  the location and 

a ccess ib i lity of any uti l ities sou rces necessary to perform the Work.  The ab i l ity of the Town to make 

ut i l it ies ava i l a ble to the Contractor sha l l  not form any basis for a change order of c la im by the 

Contractor.  

D.2.12 AUTHORITY OF THE PROJECT MANAGER 

The Town Ma nager hereby a uthori zes the Project Manager designated in  the Work Order to determine  

a l l  questions of  any nature whatsoever a ris ing out  of, u n der or  in  conn ection with, o r  in a ny way relat ing 

to o r  on accou nt of the Work, and questio ns as to the i nterpretation of the Work to be perfo rmed u n de r  

t h e  Contract Documents. 
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Th e Co ntractor sha l l  be bound by a l l  determ i nations o r  orders of the Project Manager and  sha l l  prom ptly 

respond to requests of the Project Manager, inc lud ing the withdrawa l or mod ification of any previous 

o rd e r, a nd regard less of whether  the Contra ctor agrees with the Project M anager's determi nation or 

requests. Where requests a re made ora l ly, the Project Ma nage wi l l  fo l low up i n  writ i ng, as soo n thereafter 

as is  practicab le .  

The P roject Ma nager sha l l  have a uthority to act on behalf of the Town to the extent provided by the 

Contract, u n l ess otherwise mod ified i n  writ ing by the Town .  Al l  i nstruct ions to the Contractor sha l l  be 

issued i n  writing. A l l  instructions  to the Contractor sha l l  be issued thro ugh the Town Manager o r  the 

Project Manager. 

Th e Project Manager wi l l  not be responsib le for construction mea ns, methods, techn iques, sequences, o r  

pro ced u res, or for safety preca utio ns and programs i n  connection  with the Work and wi l l  not be 

resp o ns ib le  for the Contractor's fa i l ure to ca rry out the Work in accorda nce with the Contract Documents. 

A l l  interpretations and recom mendations of the Project Manager sha l l  be consistent with the intent of 

the Contract Documents. 

The P roject Ma nager wi l l  not be responsib le for the acts or omiss ions of the Contractor, a ny 

Subcontractor, or any of their agents o r  employees, o r  any other persons perfo rm i ng any of the Work. 

D.2.13 PERMIT REQUIREMENTS 

The Contractor sha l l  be responsib le for obta in ing a l l  req u i red perm its associated with the Work. Permit 

ob l igations i nc lude, but a re not l im ited to: 

• Preparation and subm itting permit app l ications to the appropriate regu latory authorities. 

Payment of al l  a pp l icab le permit fees. 

• Preparation and  subm itta l of permit support documents, incl ud ing site p lans, d rawi ngs, 

ca lcu lations, and re lated techn ica l  documents. 

• Preparation and submitta l  of Permit Deta i ls, which i nc lude m a ps and s ite-specific l ayouts showing 

the l ocation of new or replacement concrete pads, sidewalks, cu rbs, o r  other improvements; a n d  

• Coordination with Town staff and regu latory agencies to obta i n  permit approva ls .  

Permit requ i rements a lso apply to any Additiona l  Misce l laneo us Services under this Contract 

( i nc lud ing, but not l im ited to, a rtific ia l turf, pavers, landsca pi ng, and  p layground cu rbs) if s uch 

services req u i re permitti ng. 

No Work sha l l  commence unti l the Contractor has secured the requ i red permits and provided 

copies of approved permit docu mentation to the Town.  
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CONTRACT TERM 

This Contract shal l  be effective u pon execution by both parties and  sha l l  conti nue for a term of 
three (3) yea rs from the date of execution by the Town.  The Town shal l  have the right, at its sole 
option, to renew the Agreement for two (2 )  addit iona l  one (1)  year periods, or  a ny portion 
thereof. I n  the event the Town exercises such right, al l  terms a nd cond itions, and requ i rements 
of the Agreement sha l l  rema in  the same as specified i n  the Agreement and  app ly during the 
renewa l period(s) .  

D.2.14 LIQUIDATED DAMAGES 

The Contractor sha l l  d i l igently perform the Work and sha l l  keep downt ime a nd delays to a 
m in imum.  The Contractor  sha l l  notify the Town's P roject M anager of any p rojected delay a n d  
provide a n  estimated t i m e  for comp letio n.  Un less a pproved in writing b y  t h e  Town's P roject 
Manager, fa i l u re to ach ieve completion of Work with in the tim e  period specified in the Notice to 
Proceed or a uthori zed Work Order sha l l  subject the Contractor to l iq u idated damages in the 
a mount of one hundred fifty do l l a rs ($150.00) per ca lendar day beyon d  the specified completion 
date. The Town sha l l  have the right to deduct the said l iqu idated damages from any amounts due  
to the Contracto r. 

D.2.15 TRAVEL CHARGES 

No separate travel charges sha l l  be perm itted u nder this Contract. All travel costs, mobi l ization, 
and demobi l i zation expenses must be i nc luded in the un it or  l um p-sum pr ic ing for the services 
provided. 

D.2.16 WARRANTY 

The Contractor wa rra nts to the Town that a l l  materia l s  a n d  equ ipment furnished u nder th is  
Contract sha l l  be new, u n less otherwise specified, and  that a l l  Work sha l l  be of good qua l ity, free 
from defects, and i n  conforma nce with the Contract Documents . The Contractor sha l l  p rovide a 
m in imum one ( 1) year warra nty on a l l  labor a nd workmansh ip, and  s h a l l  provide manufa cturer  
wa rranties on  equipment, pa rts, o r  materia l s  where a ppl icab le .  Where manufacturer wa rra nties 
exceed one (1) yea r, the longer wa rranty term sha l l  app ly .  All Work found  to be defective o r  
nonconforming d u ri ng t h e  warranty period sha l l  be corrected a t  no cost to t h e  Town.  

D.2.16 INVOICING 

The Contractor sha l l  su bmit i nvoices with in  th i rty (30) days of com pletion of the Work or  as 
otherwise specified in the Work Order. I nvo ices sha l l  i ncl ude, at a m in imum,  the Work Order 
num ber, description of services performed, location of services, item ized quantities, and unit  or  
l um p-sum pricing. Fa i l u re to submit invoices i n  a t ime ly  manner  may resu lt i n  delayed paym ent 
or  other admi nistrative remed ies as determ i ned by the Town.  

D.2.17 RECORDS 

The Contractor sha l l  ma inta i n  accurate and complete records of a l l  Work performed under th is 
Contract, inc lud ing but not l im ited to dates of serv ice, locations, scope of work performed, 
materials used, perm its obtai ned, a nd perso nnel  involved. Such records sha l l  be made ava i l a b le  
to the Town for i nspection and audit u pon request. 

D.2.18 ADDITIONAL SERVICES 

The Town may request addit iona l  services re l ated to or m isce l l aneous services as defi ned in the 
Scope of  Work. The Contractor sha l l  provide a written q uotatio n for a ny such  addit ional services. 
No Work shal l  commence u nt i l  written authorization is issued by the Town. 
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D.2.19 APPLICABLE LAWS AND STANDARDS 

The Contractor sha l l  perform a l l  Work in strict co m pl ia nce with a l l  a ppl ica b le federal, state, and  
loca l laws, codes, o rd i n a nces, regu lations, a n d  sta ndards, i nc lud ing but not  l im ited to  the  Florida 
Bu i ld ing Code ( FBC) and  the Occupation a l  Safety and  Hea lth Adm in istration (OSHA) regu lat ions. 

D.2.20 MATERIALS AND SERVICES 

Contractor sha l l  provide a l l  necessary l abor, s upervision, materials, tools, equ ipment, mach inery, 
and  transportation requ i red to com plete the Work in accordance with the Contract Documents .  
A l l  Work found to  be u nsatisfactory sha l l  be  promptly corrected at  no addit iona l  cost to  the  Town.  
The Contractor sha l l  n ot store materials o r  equ ipment on Town property without p rior  written 
approva l 

D.2.21 SAFETY AND H EALTH 

Contractor sha l l  observe a l l  a pp l icab le safety precautions thro ughout the performa nce of the 
Work and shal l  assume fu l l  responsibi l ity and l i ab i l ity for compl iance with al l  safety and health 
requ i rements. The Contractor shal l  ensure that al l  personne l  and subcontractors a lways wear  
appropriate person a l  p rotective equ ipment ( PPE)  and comply with OSHA, FOOT, and  other 
app l icable safety sta nda rds. Al l  practices, materi a ls, supp l ies, and equ ipment sha l l  com ply with 
federa l ,  state, and local safety and environmenta l  regu lat ions.  

Contractor personne l  and subcontractors sha l l  wear d istinctive u n iforms or  high-vis ib i l ity safety 
apparel and  sha l l  carry company identifi cation wh i le working on Town property. Identification 
m ust be o pen ly d isp layed at a l l  t imes. 

D.2.22 UNAUTHORIZED WORK 

The Successfu l Proposer(s) must not begin  a ny work unti l the Town issues a Notice to Proceed. Such N otice 
to Proceed wi l l  constitute the Town's a uthorization to begin Work. Any una uthorized work performed by 
the Successfu l Proposer(s )  i s  done at the Proposer's own risk, wi l l  be deemed non-com pensab le by the 
Town,  and Proposer wil l  not have a ny recourse against the Town for performing unauthorized work. 

D.2.23 CHANGES/ALTERATIONS/ASSIGNMENTS 

Pro posa ls wi l l  be val id and i rrevocable for at least 120 days after the Proposal due  date. Proposer may 
cha nge or  withdraw a Proposal at any time prior to the Proposal due date. Al l  changes or withdrawals must 
be made in writing to the Procurement Department. Ora l/Verbal mod ifications wi l l  not be a l lowed and wi l l  
be disregarded. No written mod ifications wi l l  be accepted after the Proposal due date. Proposers must not 
assign or otherwise transfer their Proposa l .  A transfer or assignment of the Proposal wi l l  result in the rejection 
of the Proposal as non-responsive. 

D.2.24 SUBCONTRACTOR{S) 

Su bcontractor(s) is an ind ividua l  o r  com pany who has a contract with the Proposer to assist i n  the 
performance of the work requ i red u nder this RFP.  Subco ntracto r(s) wi l l  be paid through the Pro poser and  
not pa id  di rectly by  the Town .  Any  and a l l  l i ab i l ities regard ing the  use  of a Su bcontracto r(s) wi l l  be borne 
so le ly by the Successfu l Proposer and i nsura nce for each Su bcontractor(s) m ust be ma inta ined i n  good 
sta nd ing and approved by the Town throughout the duration of the Contract. Neither  the Successfu l 
P roposer nor any of its Subco ntractor(s) a re to be considered emp loyees or agents of the Town .  

Pro posers must l ist any or a l l  su bcontracto r(s) that may b e  uti l ized t o  assist i n  the performance of the 
work specified here in .  Any su bcontractor(s) l isted must meet the same requ i rements and submit the sa me 
information l isted under the proposer's M in imum Requ i rements sect ion, as app l icable .  A l l  inform at ion 
requ i red sha l l  be i nc luded in the sol ic itation response or  with in  three (3) days of request by the Town.  I f  
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proposer does not inc lude any su bcontractors(s) as part of its b id submitta l, it wi l l  be construed that the 
proposer w i l l  be able to hand le the ent i re workload by itself and wil l  not be a l lowed to subco ntract any of 
the wo rk un l ess it requests in writing, and a pproved by the Town Ma nager, the h i ring of subcontractor(s) 
with the aforementioned req u i rements attached to its request within seventy-two (72) hou rs of 
considering h i ring su bcontracto r(s ) .  

END OF SECTION 
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_ 

Name:  Rogelio Coto 

CONTRACT EXECUTION FORM 

This Contract No. 2026-13 made this 1 6  day ofSeptember in the year 2026 in an amount not to 
/c./�O.ir 

exceed $ $22,720.00 by and between the Town of Miami Lakes, Florida, hereinafter called the 

"Town," and Green Air Innovations Ing hereinafter called the "Contractor." 

The Contract Documents consist of this Contract Execution Form, Solicitation (ITB,RFP, or RFQ) including 

all addenda, attachments, exhibits, specifications, the Contractor's bid, responses, pricing, and all 

information submitted or incorporated therein. All Contract Documents are hereby incorporated by 

reference and collectively form the entire Agreement between the parties. 

I N  WITNESS WHEREOF, the parties have executed this Agreement as of the day and year first 
above written. 

7 n, Town Manager 

Legal Sufficiency: 

Lorenzo Cobiella, Deputy Town Attorney 

flit J rt tc··t Ccl.,s·f-1' tl a 

Signed, sealed, and witnessed in the 
presence of: 

/Zs_{2_bDate:._q.....__

CONTRACTOR 

Green Air Innovations Inc 
m•I 

y: � 
B 

Title: President 

Date: 09/1 6/2026 

(*) In the event that the Contractor is a corporation, there shall be attached the original of the 
corporate resolution in the form contained in this Section, of the board of the corporation, 

authorizing the officer who signs the Contract to do so in its behalf. 

https://22,720.00
https://c./�O.ir


-------------------

�---

CORPORATE RESOLUTION 

WHEREAS, Green Air Innovations Inc. desires to enter into a contract 

with the Town of Miami Lakes for the purpose of performing the work described in the contract 

to which this resolution is attached; and 

WHEREAS, the Board of Directors at a duly held corporate meeting has considered the 

matter in accordance with the By-Laws of the corporation; 

Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF 

DIRECTORS that the President 
(type title of officer) 

o ________ � is hereby authorized 
Rogelio Cot

_ ____ _____ __
{type name of officer) 

and instructed to enter into a contract, in the name and on behalf of this corporation, with the 

Town of Miami Lakes upon the terms contained in the proposed contract to which this resolution 

is attached and to execute the corresponding performance bond. 

DATED this 1 6  day of September , 20-2.§_. 

(Corporate Seal) 



SECTION F - CONTRACTOR'S B ID  



__

Air I nnovations, Inc (hereinafter "Bidder") located at 

B ID FORM 

This B id is submitted on behalf of Green 
(Name of Bidder) 

S_S_W_l_1_9_th_A_V_E_M_i_am_i 861_4_3_7_ _13__3_L, _F ___, submitted on 08/10/2026___ _ _ 
(Address) (Date) 

to furn ish a l l  Work as stated in the 1TB and Contract Documents for 1TB No. 2026-13 for 

HVAC & Refrigeration Equ ipment Repa ir and Maintenance Services- AS NEEDED 
(Sol icitation Title) 

To: Town of Miami Lakes, Florida 

Attn : Town Clerk 

Government Center 

6601 Main Street 
Miami Lakes, Florida 33014 

This Bid Form is submitted as part of the Bidder's Bid subm ittal ( "Submittal") in response to the above 

stated 1TB issued by the Town of Miami Lakes. 

B idder has carefully examined all the documents contained in the 1TB and understands all instructions, 

requirements, specifications, d rawings/plans, terms, and conditions, and hereby offers and proposes to 

furnish the products or services described herein at the prices, fees or rates quoted in the Submittal , and 
i n  a ccordance with the requ irements, specifications, drawings/plans, terms and conditions, and any 

other requi rements of the Contract Documents. 

Bidder has the necessary experience, knowledge, abi l ities, ski lls, and resources to satisfactorily perform 

the requ i rements under this !TB and attests to meeting the minimum qual ifications stated therein .  

Al l  statements, information and representations p repared and submitted in  response to the 1TB a re 
current, complete, true, and accurate. Bidder acknowledges that the Town wi l l  rely on such statements, 

i nformation, and representations in selecting a Bidder, and hereby grants the Town permission to 

contact any persons or entities identified i n  the 1TB to independently verify the i nformation provided 

herein .  

N o  attempt has  or wil l be made by  the Bidder to  induce any other person or fi rm to not submit a 

response to this 1TB and no personnel currently employed by the Town participated, d irectly o r  
i nd irectly, in any activities related to  the  preparation of the  Submitta l .  Bidder has had  no  contact with 

Town personnel regard ing the 1TB. If contact has occurred, except as perm itted under the Cone of 

S i lence, state and include a statement identifying in deta i l  the nature and extent of such contacts and 

personnel involved. 

The pric ing, rates or fees proposed by the Bidder have been a rrived at independently, without 

consultation, communi cation, or agreement, for the purpose of restriction of competition, as to any 
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Telephone No. :  786-910-1693 / 305-335-5865 

other Bidder or  competitor; and unless otherwise required by law, the prices quoted have not been 
d isclosed by the Bidder prior to submission of the Submitta l, e ither d irectly or indirectly, to any other 
Bidder or competitor. 
B idder is not currently d isqual ified, de-listed or debarred from doing business with any publ ic entity, 
i nc luding federal, state, county, or local publ ic entities. If yes, Bidder must provide a detailed 
expl anation of such disqual ification, de-l isting, or debarment, inc luding the reasons and timeframe. 

The Bidder agrees, if this Bid is accepted, to timely execute a contract with the Town, pursuant to the 
terms and cond itions of the Contract Documents and to furnish the documents, equipment, mach inery, 
tools, apparatus, means of transportation, and a l l  labor necessary to complete the Work. 

The individual s igning the Bid Form represents by signing, that he/she is duly authorized to sign on  
behalf of  the  Bidder and that a l l  information and documents submitted in  response to  the 1TB are to  the 
best of h is/her knowledge are true, a ccurate, and complete as of the submitta l date. 

BID PRICE 

Bidder's TOTAL BID AMOUNT i ncludes the total cost for the Work specified i n  this sol icitation, consisting 
of fu rnish i ng a l l  materia ls, labor, equipment, supervision, mobi l ization, overhead & profit requ ired, in 
a ccordance with the Contract Documents and the Form PS attached. 

Total Bid Amount (written out): 

Twenty-Two Thousand Seven Hundred Twenty and  00/100 Dol lars 

Total Bid Amount: $ $22,720.00 

G reen Air Innovations I nc  Fi rm's Name: 

87-2375418 SSN or Federal ID  No. : 

E-Ma i l  Address: i nfo@ca l lgreena ir.com Facsimile No. : _µ_//+-________ 

Town/State/Zip: Miami, FL 33186 
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HVAC & Refrigeration Equipment Repair and Maintenance Services 
1TB 2026-13 

Form PS (Bid Form) 
PAY ITEM UNIT OF DESCRIPTION QUANTITY UNIT PRICE TOTALNO. MEASUREMENT 

HVAC Units maintenance 

1 Gov. Center Unit 1 • York AV15E1DH4S1CAH16H2 2022 • 6601 Main Streat Month 4.000 $ 140.00 $ 560.00 
2 Gov. Center Unit 2 • York AV15E1DH4S1CAH16H2 2022 - 6601 Main Streat Month 4.000 $ 140.00 $ 560.00 
3 Gov. Center Unit 3 - York AV15E10H4S1CAH16H2 2022 -6601 Main Streat Month 4.000 $ 140.00 $ 560.00 
4 Gov. Center Unit 4 - York AV15E1 DH4S1 CAH16H2 2022 - 6601 Main Street Month 4.000 $ 140.00 $ 560.00 
5 Gov. Center Unit 5 • Mitsubishi Mini Split IMSY-036NAl 2013 -6601 Main Streat Month 4.000 $ 140.00 $ 560.00 
6 MCCO - Unit 1 · Rheem · Solit Unit IRH1T6024STANJAI 2017 - 15151 NW 82 Ave Month 4.000 $ 180.00 $ 720.00 
7 MCCO • Unit 2 ·1Rheem1· Split Unit IRH1T6024STANJAl 2017 - 15151 NW 82 Ave Month 4.000 $ 180.00 $ 720.00 
8 MCCO • Unit 3 · Trane1· Packaoe Unit IRAUJC30EBF03AB000002J 2010 - 15151 NW 82 Ave Month 4.000 $ 190.00 $ 760.00 
9 MCCO - Unit 4 • Trane1- Packa!le Unit IRAUJC30EBF03AB000002l 201 0 - 15151 NW 82 Ave Month 4.000 $ 190.00 $ 760.00 
10 RACC • Unit 1 • Trane SPiit Unit IRAVJC20ECC130B000002I 2023 - 16500 NW 87 Ave Month 4.000 $ 140.00 $ 560.00 
11 RACC • Unit 2 • Trane Solit Unit (RAVJC20ECC130BD00002J 2018 - 16500 NW 87 Ave Month 4.000 $ 140.00 $ 560.00 
12 YC • Unit 1 · Trana1· Solil Unit 14TTR6036B1000AA 2016 - 6075 Miami Lakes Or Month 4.000 $ 140.00 $ 560.00 
13 YC • Unit 2 · Trane1· Solit Unit f4TTR6036B1000AA 2016 - 6075 Miami Lakes Dr Month 4.000 $ 140.00 $ 560.00 
14 YC • Unit 3 · Trane · Solit Unit {4TTR6036B1000AA 2016 - 6075 Miami Lakes Dr Month 4.000 $ 140.00 $ 560.00 
15 YC • Unit 4 · Trana1· SPiit Unit 14TTR6036B1000AA 2016 -6075 Miami Lakes Dr Month 4.000 s 140.00 $ 560.00 
16 YC - Unit 5 • Trana - Split Unit {4TTR6036B1000AA 2016 • 6075 Miami Lakes Or Month 4.000 $ 140.00 s 560.00 
17 MLOP • Unit 1 • Daikin - Solit Unit IDX6VSS6010AA 2024 • 641 1 NW 162 ST Month 4.000 $ 180.00 $ 720.00 
18 MLOP - Unit 2 • Trane - Solit Unit {4TTV8060A1000BAJ 2016 - 641 1  NW 162 ST Month 4.000 $ 180.00 $ 720.00 
19 MLOP • Unit 3 • Comfort - Mini Solit ICKB24CO!Oll 2018 • 64111 NW 162 ST Month 4.000 $ 140.00 $ 560.00 
20 MLOP • Unit 3 · Comfort1· Mini Solit !CKB24CDCOll 2018 - 6411 NW 162 ST1. CONCESSION STANO Month 4.000 $ 140.00 $ 560.00 

560.00 
Ice Machine cleaning and _malntenanca. 

21 
22 

RACC • CIM2100F • 2020 - 16500 NW 87 Ave 
MLOP • K420 0 SERIAL: 1 1208444231- 2020 - 6411 NW 162 ST 

Monlh 
Month 

4.000 $ 

4.000 $ 

140.00 
140.00 

$ 

$ 560.00 

23 

Hourly Rate 

Hourly Labor Rale I: Hourly rate for straight time repairs, i.e .. from 8:00 a.m. to 5:00 p.m., Monday through Friday (rate is to include labor and travel, parts are not 
included). Hour 80.000 $ 90.00 

$ 

$ 

-

7,200.00 

24 
Hourly Labor Rale 111- Hourly rale for overtime repairs, i.e., before 8:00 am. or alter 5:00 p.m., or on weekends or holidays, (rate to include labor and travel, 
Parts not includedl. Hour 16.000 s 1 35.00 s 2,160.00 

GRAND TOTAL $ 22,720.00 

Refer to pay Item notes within contract plans for details of costs to be Included within Items. 

The following Bid Item Notes apptv to the bid Items: 
1 -Contractor to Include cost to provide service as describe in contract Section 8 Scope of Services. 
2-The quantities stated on the Form PS- Price Sheet are solely estimates of what the Town anticipates Its needs are for the Hrst year of the Contract. The stated quantities do not reflect the actual quantities to be ordered and the Town h.is not established any minimum quantities 
and no guarantee Is expressed or Implied as to the total quantity of Work to be issued to a Contractor. The Town reserves the ri1ht, at its sole dlscretion, to make adjustment to the number and/or location ofth@ Bid items. The Rilure of the Town to order any minimum quantities 
does not form anv basis for a claim by the Contractor for lost work or profits. 
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A. NOTICE TO B IDDERS 

1TB Name: 

ITBaNo.: 

HVAC & Refrigeration Equipment Repa ir and 

Services- AS N EEDED 

2026-13 

Maintenance 

DATE ADVERTISED JULY 13, 2026 

NON-MANDATORY PRE-BID CONFERENCE 10:00 AM, JULY 23, 2026 

BIDS DUE 10:00 AM, AUGUST 13, 2026 

A.1. SOLICITATION OVERVIEW 

The Town of Miami Lakes, F lorida, ("Town") is  accepti ng sealed Proposals from qua l ified and l icensed 

contractors to provide HVAC & Refrigeration Equ ipment Repair and Maintenance Services- AS N EEDED to 

the Town on an as-needed basis ("Services") .  See Exhibit A, Contract 2026-13, for a fu l l  scope of services 

and  add it ional  specifications. B idders a re to submit one (1 )  orig ina l  and two (2) physical copies of their 

B id, with o rigi nal signatu res together with one (1)  additiona l  virtua l  copy of the Bid on a CD-ROM or Flash 

D rive. Sealed Bids, inc lud ing the CD-ROM or Flash Drive, m ust be received by the Town of Miami Lakes, 

Town C lerk at 6601 Main Street, Miami Lakes, Florida no later than 10:00 AM, AUGUST 13, 2026, at wh ich 

t ime the Bids wi l l  be opened. Bids received after the stated date and time wi l l  be deemed non-responsive . 

General Instructions: 

Bidders must ca refu l ly review al l  the materials contained herein and prepare their Bids accordi ngly. The 

detai led  requ i rements set fo rth below wi l l  be used to eva luate the Bids and  fa i l u re of a Bidder to provide 

the information requested for a specific requ i rement may render their B id non-responsive and wi l l  resu lt 

i n  rejection .  

Copies of the 1TB wi l l  on ly b e  made ava i la ble on the Town's website, Pub l i c  Purchase, a n d  the Onvia 

DemandSta r ("DemandStar") website. Copies of the 1TB, i nc luding all related documents can be obta ined 

by visiting the Town's website at http://www.miami lakes-fl .gov/, under Current Sol icitations on the 

Procurement Department page, on Pub l ic Purchase at www.pub l icpu rchase.com, or on DemandStar's 

website at www.demandstar.com. If you use Publ ic Purchase or DemandStar, it is strongly recommended 

that you register with them to receive notifications about this so l icitation.  

A NON-MANDATORY PRE-BID CONFERENCE is scheduled for 10:00 AM, JULY 23, 2026, at Town of Miami 

Lakes Town Hal l  - 6601 Main Street, Miami Lakes, Fl 33014. 

It  is strongly recommended that potential proposers attend this meeting. The meeting space has l im ited 

capacity, so we request that no more than two representatives from any one company attend the 

meeti ng. 

A.2. MIN IMUM REQUI REMENTS TO SUBMIT A RESPONSE: 

To be el ig ib le for award, Proposers must: 

1. Possess a cu rrent valid appl icable State of Florida Licensea/ Certification to perform the services 

outl ined in this 1TB with in the Miami-Dade County, FL areas such as a Miam i-Dade County 

Mechanical Journeyman l icense or Certified Air Conditioning Contractor, and technicians with an  
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EPA 608 Techn ica l  Program Certification.  Current l icenses m ust be provided with bid, and no 

personnel  sha l l  service Town fac i l ities without sa id l i censes. 

2. M ust be at least a Class A State certified mechanical contractor. 

3 .  H ave provided s im i l a r  services t o  those specified herein t o  governmental  agencies o r  corporations 

for a mini m u m  of three (3)  years demonstrated through three (3) different verifiab le c l ient 

references uti l i z ing Form CRL - Cl ient Reference Letter. 

4. Ma nufacturer Authorization :  proposers sha l l  submit for each manufacturer, documentation from 

the manufacturer that it is authorized to obta i n  and  se l l  pa rts, insta l l  and  provide service. 

The Town wil l  consider a Bid as responsive where a Bidder has less than the stipu lated m in imum num ber 

of yea rs of experience solely where the Bidder has u ndergone a name change and such change of name 

has been fi led with the State of F lor ida. 

A.3. CONE OF SILENCE: 

P u rsuant to su bsection  (t) "Cone of S i lence" of Section 2-11 .1  "Confl i ct of I nterest and Code of Ethics 

O rd ina nce" of Miami  Dade County, pub l i c  notice is hereby given that a "Cone of S i lence" is im posed 

co ncerning this sol icitation .  The "Cone of S i lence" proh ib its certa in  com m un ications concern ing the 

s ubstance of RFP's, RFQ's or Bids, unt i l  such t ime as  the Town Manager makes a written recom mendation 

to the Town Counc i l  co ncerning the sol icitation.  Any questions concerning the substance of this or any 

other solicitation advertised by the Town must be submitted in  writing to procurement@miamilakes­

fl .gov while the Cone of Silence is in effect. No other communication, oral or otherwise, will be 

accepted. Fa i l u re to com ply with the Cone of S i lence may result in the rejection of a Pro posal .  For 

add it iona l  i nformation concerning the Cone of Silence p lease refer to Section 2-11 . 1  of Miami-Dade 

Cou nty Code. 
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B. I NSTRUCTIONS TO B IDDERS 

DEFINITION OF TERMS 
1. Award means that the Town Manager or  Town Cou nci l ,  as a pp l icab le, has approved the award of 

a co ntract. 

2. Bid means the Submitta l tendered by a Bidder in response to th is so l icitation, which inc ludes the 

price, authorized signature and a l l  other  i nformation  or documentation requ i red by the I nvitat ion 

to B id  (" ITB" ) at the t ime of submitta l .  

3. Bid Form means the form that conta i ns the goods or  services to be purchased and that must be 

com pleted and submitted with the Bid .  

4. Bidder mea ns any perso n, fi rm or corporation, or  its d u ly a uthorized representative tender ing a 

Submittal i n  response to this sol icitation .  

5 .  Change Order means a written docu ment ordering a cha nge i n  t h e  Contract pri ce or Contract t ime 

or  a materia l  cha nge in the Work. 

6. Completion Time means the number of ca lendar  days specified for F ina l  Completion of the 

Project. 

7. Cone of Silence mea ns the time period a nd method of commun ications as requ i red by Section 2-

1 1 . 1  of the M ia m i-Dade County Code, which state that the Co ne of S i lence sha l l  be i n  effect from 

the date the 1TB is  issued unti l  the Town Ma nager issues a written recommendation .  

8. Consultant mea ns a f i rm that  has  entered i nto a sepa rate agreement with  the Town for the 

provis ion of  professiona l  services. 

9. Contract means the 1TB, the addendum, and the Bid documents that have been executed by the 

Bidder and the Town su bsequent to approva l of awa rd by the Town.  

10.  Contract Documents m eans the Contract as may be amended from t ime to t ime, and  p lans, 

specifications, addendum, c larifi cations, d irectives, Cha nge Orders, payments and other  such  

docu ments issued u nder or  relati ng to  the  Contract. 

11. Contractor means the Successful B idder who is issued a Pu rchase Order, Contract, B l anket 

Purchase Order agreement, or Term Contract to provide goods or services to the Town and who 

wi l l  be responsible for the accepta ble performance of any Work and  for the payment of a l l  lega l 

debts perta in ing  to the Work u nder the Contract. 

12. Cure means the action taken by the Contractor prom ptly, after receipt of written notice from the 

Town of a breach of the Contract Documents, which must be performed at no cost to the Town, 

to repa i r, replace, correct, or  remedy al l  mater ia l ,  equi pment, or  other  e lements of the Work or 

the Contract Documents affected by such breach, or  to otherwise make good and e l im i nate such 

breach. 

13. Cure Period mea ns the period of time in  which the Contractor is requ i red to remedy defic ienc ies  

in  the Work or compl iance with the Contract Documents after rece ipt of  a written Notice to C u re 

from the Town identify ing the defic iencies and the t ime to Cure.  
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14. Days mean ca lendar days un less otherwise specifica l ly stated i n  the Contract Documentss. 

15. Defective Work mea ns (a)  Work that is unsatisfactory, deficient, o r  damaged, does not conform 

to the Contract Docu m ents, or does not meet the requ i rements of a ny inspect ion, test o r  

a p prova l, o r  (b )  Work associated with punch  l ist items that the Contra ctor fa i ls to  complete withi n  

a reasonable t ime  a fter issuance of  the  punch l ist by  the Project Ma nager. 

16. Design Documents, Plans or Sketch means a ny constructio n  plans and specifications or  graph i c  

representatio n  inc luded as part of  the  Contract. 

17. Field Directive means a written d irective to effect cha nges to the Work, issued by the Project 

Manager, Consultant or the Town Department D i rector that may affect the 1TB Contract price o r  

tim e .  

18. Final Completion means t h e  date the Contractor h a s  completed a l l  t h e  Work and submitted a l l  

documentation  req u i red b y  the Contract Docu ments . 

19. Inspector means a n  authorized representative of the Town assigned to make necessary 

i nspections of materia ls  furn ished by Design-Bui ld F i rm and of the Work performed by the 

Contractor. The Town, at is  sole d iscretion, may h i re a profess iona l consu lta nt to perform the 

inspections.  

20. Materials mean goods or equ ipment incorporated into the Work o r  used or  consumed in the 

performance of the Wo rk. 

21. Notice of Award means a ny correspondence from the Town that informs the successfu l b idder of 

a contract awa rd for this 1TB. 

22. Project means a task or series of tasks that the Contractor m ust complete in accorda nce with the 

Contract Documents. 

23. Project Manager means the i ndivid ual assigned by the Town Manager or designee to manage a 

Project. 

24. Request for Information (RFI) means a req uest from the Contra ctor seeking an interpretatio n  o r  

cla rification relative t o  the Contract Docu ments. The RFI ,  which must b e  clea rly ma rked RF I , m ust 

c learly and concisely set forth the issue(s) or item (s) requ i ring c larification or i nterpretation and  

why the  res ponse i s  requ ired . The  RF I  must set forth the Contractor's interpretation or  

understa nding of  the  document(s) i n  question, a long with the reason for such understa nd ing. 

25. Responsive Bidder means the Bidder whose B id  confo rms i n  a l l  materia l  respects to the terms 

and condit ions inc luded i n  the 1TB. 

26. Responsible Bidder means a Bidder who has the capabi l ity in a l l  respects to perform in fu l l  the 

co ntract requ irements, as stated in the 1TB, and  the i ntegrity a n d  re l iab i l ity that wi l l  ensure good 

faith performance.  

27. Subcontractor means a person, fi rm or  corporation having a d i rect contract with Contractor, 

inc lud ing one who furnishes material ,  equipment or services necessary to perform the Work. 

28. Submittal means the documents prepared and subm itted by the B idder in  response to this 1TB. 

29. Substantial Completion means that point at which the P roject is at a level of com pletio n  in 

substa ntia l  compl iance with the Contract Docu ments a n d  is  fit for use i n  its i ntended pu rpose. 
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Substa ntia l Compl iance wi l l  not be deemed to have occu rred u nti l  any and a l l  governmenta l 

entities, with regu lato ry a uthority o r  which have jurisd iction  over the Work, have conducted a l l  

fi na l  i nspectio ns, a n d  a p p roved the Work. Beneficia l  use o r  occupa ncy wi l l  not b e  the sole factor 

in determin ing whether Substantial Com pletion has been ach ieved, u n less a tempora ry certificate 

of completion has been issued .  

30.  Town means the Town Counc i l  of  the Town of Miami  Lakes o r  the Town Manager, as  a p p l icab le. 

31. Town Manager means the d u ly appoi nted ch ief admin istrative officer of the Town of Miami  Lakes 

or designee. 

32. Unbalanced Bid means pricing that is  not consistent with p ric ing in the i ndustry o r  with market 

conditions and a comparison to the pr ic ing submitted by other Bidders .  

33. Work as  used here in  refers to  a l l  reasonably necessa ry a n d  infera b le  la bor, materia l ,  equ ipment, 

and  services, whether or not specifica l ly stated, to be p rovided by the Contractor  to fulfi l l  its 

ob l igations under the Contract Documents. 

B ID  PROCESS 

G E N ERAL REQU I REMENTS FOR B I D  PROCESS 

The 1TB, Bid Form a n d  a ny addendum that may be issued constitute the comp lete set of 

requ i rements for this 1TB. The Bid Form page(s), and a l l  forms conta i ned in  the 1TB must be 

completed, signed, a n d  submitted in accorda nce with the requ i rements of Sect ion B. A l l  B ids 

must be typewritten o r  fi l led i n  with pen a nd i n k, and  m ust be signed i n  b lue i nk by a n  officer o r  

emp loyee having a uthority to  b i nd  the  company o r  firm . E rrors, corrections, or cha nges o n  any 

document must be i n itia led by the signatory of the B id .  B idder wi l l  not be a l lowed to modify its 

Bid after the opening t ime a nd date. 

Joint Venture or Teaming Agreements 

Jo int  venture fi rms or  team i ng agreements wi l l  not be co nsidered fo r award u nder this 1TB. 

PREPARATIO N  OF B ID  

The Bid Form conta ins  m u lt ip le  l ine items, and  the Bidder m ust provide prices for a l l  l i ne items 

and must provide the p rice for the tota l B id amount. Fai l u re to inc lude pric ing on al l  l ine items  as 

wel l  as the tota l B id Amount wi l l  resu lt in the B id  being found  non-responsive. 

Bidder must use the blank Town forms provided herein. The Bid m ust be signed a n d  

acknowledged by t h e  Bidder i n  accordance with the d i rect ions withi n this 1TB. Fa i l u re t o  uti l ize o r  

fu l ly com plete the  Town's forms may  resu lt i n  a determ i nation that the  B id  i s  non-responsive. 

A Bid wi l l  be considered non-responsive if it is condit ioned on  mod ifications, cha nges, o r  revisi ons 

to the terms and condit ions o r  of the 1TB. 

Al l  Bid prices are to i nc lude the fu rn ish ing of a l l  labor, mater ia ls, equ ipme nt, a l l  overhead/indi rect 

expe nses and profit, necessa ry for the completio n of the Work, except as may be otherwise 

expressly provided for in the Contract Documents . 

ESTIMATED QUANTITI ES 

The qua ntities stated on the Bid Form a re solely estimates of what the Town a nticipates its needs 

a re for the in it ia l  yea r of the Contract. The stated quantities do not reflect the actua l  q uantit ies 
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to be ordered and  the Town h as not esta bl ished a ny m in imum qua ntities and no guara ntee is 
expressed or imp l ied as to the tota l  qua ntity of Work to be issued to a Contractor. The Town 
reserves the right, at its sole d iscretion, to m a ke adj ustment to the number  a nd/or location of the 
B id  items. The fa i l u re of the Town to order a ny m in imum quantities does not form any basis for 
a c la im by the Contractor for lost work or profits. 

L I N E  ITEM QUANTITIES 

The estimated qua ntities w i l l  be used solely for bid comparison pu rposes for the Town to 
determine the lowest responsive and responsible.  No guara ntee is  exp ressed or i m pl ied as to the 
tota l q uantity of Work to be issued to a Contractor. 

ADDITIO N AL LI NE  ITEM PR IC ING 

The Town reserves the right to req uest price quotes for  a ddit iona l  items not conta ined i n  the 
i n it ia l  awa rd. Shou ld  the Town add a ny additiona l  l i ne  items the Town wi l l  do so through the 
Cha nge Order process. 

BID PREPARATION COSTS AND R E LATED COSTS 

Al l  costs involved i n  the preparation and subm ission of a Bid to the Town o r  a ny work perfo rmed 
i n  con nection therewith is the sole respons ib i l ity of the B idder(s) .  No payment wi l l  be made for 
any  Bid received, or  for any other effort requ i red of or  made by the B idder pr ior to 
com mencement of Work as  defi ned by any contract du ly a pproved by the Town Cou nc i l  or  Town 
M a nager. The Town w i l l  bear no respons ib i l ity for a ny cost associated with a ny jud ic ia l  
proceedings resu lti ng from the 1TB process. 

QUAL IF ICATION OF B IDDERS 

B idder, by virtue of submitti ng its Bid, certifies that it is qua l if ied a nd capable of performing the 
Work req u i red under  the Contract. To qua l ify for awa rd, B idder must meet the m in imum 
q u a l ification requ i rements stated i n  Section A .  B idders m ust com plete the  attached Question na i re 
Form and i nc lude it with their  B id .  Fa i l u re to com plete and  submit th is form or to meet the 
m in imum qua l ifications wi l l  resu lt i n  the Bid being deemed non-responsive. The Town may at its 
so le d iscretion a l low a Bidder to a mend a n  incomplete Questionna ire d ur ing the eva luat ion 
process provided that the Bidder has inc luded the Quest ionna i re i n  its B id .  

EXA M I NATION OF CONTRACT DOCUM E NTS 

It is the responsib i l ity of each B idder, before subm itting a Bid i n  response to th is 1TB to : 

a .  Ca refu l ly review the 1TB, i nc lud ing any Addendu m  and  notify the Town of a ny confl icts, 

errors or discrepancies. 

b .  Ta ke into accou nt federa l, state and  loca l ,  inc lud ing, without l im itation, the Town's Code, 

and Miami-Dade Cou nty and the State of F lorida's statutes, laws, ru les, regu lations, a nd 

ordina nces that may affect a B idder's a bi l ity to perform the Work. 

c .  Study and carefu l ly corre l ate Contractor's observations with the requ i rements of the 1TB.  

The submission of a Bid i n  response to th is sol icitation co nstitutes a n  incontrovert ib le  
representation by Bidder that i t  wi l l  comply with the requ i rements of the Contract Documents 
and  that without exception, the Bid is premised u pon perform i ng a nd furnish i ng the Work 
requ i red u nder the Contract Documents and that the Contract Documents a re sufficient i n  deta i l  

11 

HVAC & Refrigeration Equipment Repair and Maintenance Services-AS NEEDED 2026-BACM 



to indicate and convey understanding of a l l  terms and cond itions for the perfo rmance of the 

Work. 

INTERPRETATIONS AND CLARIF ICATIONS 

All q uestions about the meaning or  intent of the 1TB, must be d i rected in  writing and submitted 

by e-mail to the P rocurement Office, at procurement@miami la kes-fl .gov. I nterpretation or 

cla rifications considered necessary by the Town i n  response to such questions wi l l  be issued by 

means of an addendum. Al l  addenda wil l be posted on the Town's website, Publ ic Pu rchase, and 

DemandStar. It is the so le responsib i l ity of the B idder to obta in  a l l  addenda by visiting the Town's 

website. Written questions m ust be received no less than ten ( 10) days prior to bid opening. On ly 

questions a nswered by written addenda wi l l  be b inding. Verba l interpretation or c larifications wi l l  

be without legal effect. 

POSTPONEMENT O F  B ID  OPEN ING DATE 

The Town reserves the right to postpone the date for receipt and  opening of Bids and  wi l l  make a 

reasonable effort to give at least five (5)  ca lendar days' notice p rior to the Bid opening date, of 

any such postponement to prospective Bidders. Any such postponement wi l l  be announced 

through the issuance of an  addendum posted to the Town's website. 

ACCEPTANCE OR REJECTION OF B IDS 

The Town reserves the right to reject a ny and a l l  Bids, with o r  without cause, to waive technica l 

errors and informal ities, or to cance l  or re-issue this so l ic itation .  The Town a lso reserves the right 

to reject the Bid of a ny Bidder who has fai led to previously perform u nder a contract or who is in 

arrears to the Town. 

Unbalanced Bids 
The Town reserves the right to reject any Bid where the l i ne item pricing is determined to be 

u nbalanced. Such determination wi l l  be made at the so le  d iscretion of the Town. An 

Unbalanced Bid price, which wil l be determi ned at the sole d iscretion of the Town, i nc ludes, but 

is not l imited to, pricing that is not consistent with pricing i n  the industry or  with market 

conditions and a comparison to the pricing submitted by other Bidders .  An Unbalanced Bid 

typica l ly occurs where the prices for one or more l ine items a re too low a p rice to cover the 

actual cost to perform the Work ( inc luding overhead and profit) or too high a price where 

excessive profit wi l l  occu r. 

WITH DRAWAL OF B ID  

Bidder warrants, by virtue of  b idd ing, that its B i d  and the  p rices quoted in  its B i d  a re fi rm and  

irrevocable for acceptance by the  Town for a period of  one  hundred twenty (120) calendar days 

from the date of the Bid subm ittal deadl ine. B idder may change o r  withdraw its Bid prior to the 

Bid submitta l deadl ine.  A l l  changes or withdrawals must be made in  writing to the Town Cl erk. 

Ora l/Verbal modifications wi l l  not be valid. Once the Town makes an Award, the Bid cannot be 

withdrawn. 

OPEN ING  OF B IDS 

Bids wi l l  be publ icly opened at the appointed time and p lace stated in the 1TB and the names of 

the Bidders wi l l  be announced. The Town at its so le option may read the Bid prices. Late Bids wi l l  

not be opened. Town staff is not responsib le for the premature open ing of a B id if the Bid is not 

properly sea led, addressed and labeled. Bidders or  their authorized agents a re invited to be 
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present at the Bid opening. Any addit ional information on the Bid Submitta l s  wi l l  be made 

ava i lable in  accordance with F lori da Statute 119.071, Pa ragraph ( b) of subsection ( 1), item 2, as 

amended. Review of the Bid Submitta ls by Town staff wi l l  determine the lowest responsive and 

responsib le Bidder(s) .  

LOCAL VEN DOR PREFERENCE 

Th is  1TB is subject to loca l preference under Section 13 of Town Ordinance 26-350. I n  order to 
qua l ify, Bidders seek ing p reference must submit the Loca l  Vendor Preference Certification Form 

with a l l  requ i red supporting documentation .  The Local Vendor P reference Certification Form ca n 

be found on the Town's website at http://www.miami lakes-fl.gov. 

T IE B I DS 

Preference sha l l  be given to businesses with D rug-Free Workp lace programs. Whenever two (2)  

or more b ids a re equa l  in  p rice, the Award wi l l  be determined in  accordance with Florida Statute 

287 . 133(2)(a), the D rug-Free Workplace Act. Where tie Bids sti l l  exist, the Award wi l l  be made to 

one of the B idders at the sole d iscretion of the Town Manager. 

AWARD OF CONTRACT(S) 

The Town anticipates award ing a contract to the lowest responsive and respons ib le Bidder(s) that 

is in the best interest of the Town. 

The Town may requ i re demonstration of competency and, at its sole d iscretion, conduct s ite 

visit(s) and inspections of the Bidder's p lace of bus iness, requ i re the B idder to furnish 

documentation or requ i re the Bidder to attend a meeting to determine the Bidder's qua l ifications 

and abi l ity to meet the terms and conditions of this Contract. The Town wi l l  consider, but not be 

l im ited to, such factors as financia l capabi l ity, labor force, equ ipment, experience, knowledge of 

the trade work to be performed, the quantity of Work being performed by the Contractor and 

past performance on  Town and other contra cts. I n  no case wi l l  the Award be made u nt i l  a l l  

necessary investigations have been made i nto the  responsib i lity of  the  Bidder and the  Town i s  

satisfied that the  Bidder(s) is qua l ified to  perform the  Work. 

B I D  PROTEST PROCESS 

Any Bidder wishing to fi le  a protest as to the requ i rements or  award of this 1TB must do so in 

accordance with Town Ordinance 17-203, Section 16, which is ava i l ab le  at 

http://www.miami lakes-fl .gov. 

EXECUTION OF CONTRACT 

The Bidder(s) m ust complete and sign the Contract Execution Form, Form CE, and inc lude it in its 

Bid.  The Contract Execution Form m ust be signed by an individua l  authorized to s ign on behalf of 

the Bidder(s). The Bidder must submit p roof of signing a uthority in the form of the Certificate of 

Authority form i ncluded with this 1TB, or another properly executed instru ment that 

demonstrates s igning authority such as a Corpo rate Reso lution. The Town wi l l  execute a Contract 

with the Bidder(s) selected to provide the work requested herein (the "Successfu l Bidder(s)") 

with in sixty (60) days of an  award authorization from the Town Counci l , or  the Town Manager's 

concurrence with P rocu rement's recommendation where app l icab le (See Town Ordinance 17-

203, as amended from time to time, for guidance on the Town Manager's signing authority). 
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PERFORMANCE & PAYM ENT BONDS 

The Successful B idder must, withi n  fourteen ( 14) ca lendar days after receiving a Notice of Award, 
submit a performance and  payment bond ("Bond") us ing the attached Performance Bond forms 
in the a mount of 100% of the Contract value.  The Bond wi l l  gua rantee the completion of the Work 
covered by the Contract Documents as we l l  as the payment of a l l  supp l iers, Subcontractors, and 
the Contractor's workforce. The Bond(s) sha l l  not conta i n  a p rovision a l lowing the Su rety( ies) to 
ca ncel the Bonds prior to the completion of the Contract, i nc lud ing the option to renew years. 

The Bond must be executed by a su rety company of recognized sta nd ing, a uthorized to do 
business in  the State of Florida as a surety. 

REQUIRED FORMS & AFFIDAVITS 

COLLUSION 

Where two (2) or more rel ated parties, as defined in th is Artic le, each su bmit a response to an 
1TB, such subm issions wil l  be presu med to be col lusive. The foregoing presum ption may be 
rebutted by the p resentation of evidence as  to the extent of ownersh ip, control and  management 
of such related parties i n  preparation and submission u nder such 1TB. Related parties m ean 
employees, officers or  the princ i pals thereof wh ich have a d i rect or  i nd i rect ownersh ip  i nterest i n  
another fi rm or  i n  wh ich  a pa rent com pany or  the  p rinc ipa ls  thereof of  one Bidder have a d i rect 
or i nd i rect ownersh ip  inte rest in a nother Bidder for the same project. 1TB responses found to be 
co l l usive wi l l  be rejected .  Bids must be developed i ndependently. Where two or  more Bidders 
have worked together, discussed the deta i ls of their  bids pr ior to submission of their  Bids or 
worked together in  i ndependently subm itt ing Bids such a ctions wi l l  be d eemed to be co l lus ion .  

R E LATIONSHIPS WITH TH E TOWN AFFI DAVIT 

The Bidder must identify any relationsh ip  the owners or em ployees have with the Town's elected 
offic ia ls  or staff us ing the Relationsh ips with the Town affidavit found  in Sect ion H, Requ i red 
Attachments. 

CONFL ICT OF INTEREST/ANTI-KICKBACK 

Bidder must com plete and submit the Confl ict of I nterest, Anti-Kickback and Proposer's 
Relationships to the Town Affidavits found  i n  Section H, Required Attachments, i n  its Bid. B idder 
certifies that its Bid is  made i ndependently of any assistance or part ic ipation from a ny Town 
employee, e lected offic ia l, or contracto r working for o r  on  beha lf of the Town, who assisted in 
a ny aspect with the development, evaluation, or  award if this or a ny sol icitation issued by the 
Town .  

Town employees may not contract with the Town through a ny corporation o r  busi ness entity i n  
which they or  thei r i m m ediate fa m i ly members ho ld a contro l l ing financia l  i nterest (e.g. 
ownership of five (5) percent or more) .  I m med iate fam i ly members, inc lud ing spouses, pare nts, 
and ch i ldren a re a lso proh i bited from co ntract ing with the Town without the prior a pprova l of the 
Town Counci l .  

M iami-Dade Co unty O rd inance 2 -11 . 1, Confl ict of I nterest & Code of Eth ics ordinance or  the 
provisions of Chapter 1 12, Part I l l, F la .  Stat., Code of Eth ics for Publ ic Officers and Em ployees, as  
app l icable and as amended a re hereby included into and made a part of  th is so l ic itation .  
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PU BLIC R ECORDS AFFIDAVIT 

The Town sha l l  com p ly with the Pub l ic  Records Law as provided by Cha pter 1 19, F lorida Statutes, 
and  a l l  appl icable a mendments.  Appl ica nts m ust invoke the exem ptions to d isclosure provided by 
law in the response to the so l icitation and must identify the data or other  materia ls to be 
protected by sepa rate envelope a nd m ust state the reasons why such exc lusion from p ub l ic  
d isclosure is necessa ry. The submission of a response a uthorizes release of you r fi rm's credit data 
to the Town. 

Al l  p rospective Bidders m ust complete and submit the Comp l i ance with Pub l i c  Records Law 
affidavit with their B id .  Fai l u re to submit the completed affidavit m ay resu lt i n  the B id being 
deemed non-responsive. Bidders, by submitting the Com pl ia nce with Pub l i c  Records  Law affid avit, 
specifica l ly acknowledge their ob l igation to comply with Section 1 19.0701, Florida Statutes. 

PUBLIC ENTITY CRIM ES ACT 

In accorda nce with the Pu bl ic Entity Crimes Act, (Section 287 . 133, F lorida Statutes) a person or  
affi l i ate who is a contractor, who had been p laced on  the  convicted vendor l ist fol lowing a 
co nviction for a publ ic  entity crime may not submit a bid o n  a contract to provide a ny goods or  
services to the Town,  may not submit a b id  on a contract with a pub l ic  entity fo r the construction 
or  repair of a publ i c  bu i ld ing or public work, may not su bmit bids on l eases or  real property to the 
Town, may not be awarded or perform work as  a contra ctor, suppl ier, subco ntractor, or  
co nsu ltant u nder a contract with any pu bl ic e ntity, and  m ay not  tra nsact business with  the Town 
in excess of the threshold amount provided in Section 287.917, F lorida Statutes, for Category Two 
for a period of 36 months from the date of bei ng placed on the convicted vendor l ist. Violation of 
this section by the Contractor wi l l  resu lt in reject ion of the Bid, term ination of the contract, and  
may cause Contractor debarment. 

END OF SECTION 
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C. GENERAL TERMS & CONDITIONS 

C.1 GENERAL REQUIREMENTS 

G EN ERALLY 

The employee(s) of the Contractor w i l l  be considered to be at a l l  times its employee(s), and  not 
e m p loyee(s) or agent(s) of the Town or  a ny of its departme nts. 

The Contractor agrees that the Contractor wi l l  at a l l  t imes emp loy, ma inta i n  and  assign to the 
performance of the Contract a sufficient number  of competent and  qua l ified professiona ls  a n d  
other personnel  t o  meet t h e  requ i rements o f  t h e  Work to be performed. 

The Contractor agrees to adjust staffing levels o r  to replace any staff personne l  if so requested by 
the Town Ma nager or designee, should the Town M a nager o r  designee m a ke a determination that 
sa id  staffing is  unaccepta ble or that a ny i ndividua l  is  not perfo rm ing i n  a manner consistent with 
the requ i rements for such a position. 

The Contractor represents that its staff personne l  have the proper sk i l ls, tra in ing, backgrou nd, 
knowledge, experience, rights, a uthorizations, i ntegrity, character a nd l icenses necessary to 
perform the Work, in a com petent and  profess iona l manner. 

The Contracto r must at a l l  t imes cooperate with the Town, or the Consu ltant ( if a ny) and  
coordinate its respective Work efforts to  most effectively and effic iently progress the 
performa nce of the Work. 

The Town, the Consu ltant ( if any) and other agencies authorized by the Town m ust have fu l l  access 
to the Project site at all t imes.  

The apparent s i lence of the Contract Documents as to a ny deta i l ,  or the a ppa rent o mission from 
them of a detai led description concern ing any Wo rk to be done and materi a ls to be furnished, wi l l  
be regarded as mean ing that on ly best p ractices a re to prevai l  and  on ly materials and 
workmansh ip  of the best qua l ity a re to be used i n  the performance of the Work. 

RU LES AND REG U LATIONS 

The Contractor m ust comply with al l  l aws a nd regu lations app l i cab le  to provis ion of services 
specified in the Co ntract Documents. The Contractor m ust be fami l i a r  with a l l  federal, state and  
local laws, ru les, regu lations, codes, and ord ina nces that affect the Work. 

Where portions of the Work traverse or cross federal ,  state, cou nty or  loca l  h ighways, roads, 
streets, or  waterways, a nd the agency i n  control of such p roperty has estab l ished sta n dard 
specifications, ru les or regu lations govern ing items of Work that d iffer from these specificat ions, 
the most stringent specifications, rules a n d  regulations wi l l  a pply. 

HOURS FOR PERFORMING WOR K  

A l l  Work must b e  performed i n  accorda nce with t h e  Town's Noise Ordina nce N o .  04-50 u n less 
specifica l ly stated otherwise herein or in a Work O rder. Work to be performed outside these 
hours wi l l  require the p rior written approva l  of the Project Manager. 

SU BCONTRACTORS 

Contractor is solely responsible for a l l  acts and omissions of its Subcontractors. Nothing in the 
Contract Docu ments creates any contractua l  relationsh ip  between any Subcontracto r and  the 
Town. Co ntracto r is responsible for the t imely payment of its  Subcontractors and  supp l iers as 
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requ i red by F lor ida Statute Chapter 218.735. Fa i l u re to comply with these payment req u irements 

wi l l  p lace the Contractor i n  defa ult of the Contract. 

Contractors m ust not em ploy any subcontractor aga inst whom Town may have a reasonab le  

objection .  

Co ntractor must uti l i ze the Subcontractors identified i n  its Bid submission .  The rep lacement, 

add ition, or de letion of any Su bcontractor(s) w i l l  be subject to the pr ior written approval of the 

Project Ma nager. 

B idders that wi l l  be us ing a tem porary labor comp a ny to p rovide staffing  for the P roject m ust 

com plete the Leased Em ployees Affidavit Form a n d  inc lude it with their B id .  Fa i l ure i nc l udes this 

form may result i n  the Bid bei ng rejected as non -responsive. 

CONSUL TANT SERVICES 

The Town, at its sole d iscretion, may h i re a Consultant who may serve as the Town's 

rep resentative for the Contract. Where a Consu ltant has been identified, the Consu ltant and the 

Project Ma nager wi l l  both have a uthority to a ct on behalf of the Town to the extent provided for 

in the Contract Docu ments, and  where such a utho rity has been delegated i n  writ ing by the Town 

Manager. 

AUTH ORITY OF THE PROJECT MANAGER 

The Town Manager hereby authorizes the Project Manager to determine, a l l  questions of any 

nature whatsoever a ris ing out of, under  o r  i n  con nect ion with, o r  i n  any way relating to o r  on  

account of  the  Work, a n d  questions as  to  the  i nterpretation of  the  Work to  be performed u nder 

the Contract Documents. The Project Ma nager  may de legate some of the a uthority conta ined i n  

this Article to  a designee. 

The Contractor is bound  by a l l  determinati o ns or orders of the P roject Manager and must 

pro m ptly respond to requests of the Project M a nager, i nc lud ing the withdrawa l or m od ification 

of a ny previous o rder, and regard less of whether the Contracto r agrees with the Project 

Manager's determ i nation or requests. Where requests a re made ora l ly, the Project Manager wil l 

fo l low up i n  writing, as soon thereafter as is practicab le .  

The Project Ma nager a n d/or designee sha l l  have a uthority to a ct on  behalf of the Town to the 

extent provided for by the Contract Documents, un less otherwise modified i n  writing by the Town. 

Al l  instructions to the Contra ctor wi l l  be issued i n  writing through the Town Ma nager, Project 

Manager or designee. 

The Project Ma nager wi l l  not be responsi b le for the mea ns, methods, techn iq ues, seq uences or 

procedures e m ployed, o r  for safety precautions and progra ms i n  con nection  with the Work and  

wi l l  not be respons ib le fo r the Contractor's fa i lu re to  ca rry out the  Work i n  accordance with the  

Contract Documents. 

All i nterpretations and recommendations of the Project Ma nager and Consulta nt wi l l  be 

consistent with the i ntent of the Contract Documents. 

I nterpretation of the Contract terms and con d it ions will be issued by the Town's P rocurement 

Manager. 

The Project Ma nager  and/or designee will have a uthority to reject Work that does not confo rm 

to the Contract Documents. Whenever, i n  the i r  op in ion,  it is  considered necessa ry or advisa b le  to 

ensure the proper com p letion of the Work the Project Manager or Consu ltant have autho rity to 
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requ i re spec ia l  inspections or testing of the Work, whether or not such Work is fab ricated, 
i nsta l led or comp leted. 

The Project M anager's a uthority to act under th is pa ragraph, or  a ny decision made in good fa ith 
either to exercise o r  not to exercise such a uthority, shal l  not give rise to a ny duty or  respons ib i l ity 
of the Project Ma nager owed to the Contractor, a ny subcont ractor, suppl ier  or a ny of their  agents, 
e m p loyees, or a ny other  person performing any of the Work. 

The Project Ma nager is not responsib le for the acts or om issions of the Contractor, a ny 
Subcontractor, or any of their  agents or employees, or any other  person performing a ny of the 
Work.  

I N DEPENDENT CONTRACTOR 

The Contractor is engaged as an independent bus iness and agrees to perform Work as a n  
independent contractor. I n  accordance with the status o f  a n  independent contractor, the 
Contractor covenants and agrees that the Contractor wi l  I conduct busi ness i n  a manner consiste nt 
with that status, that the Contractor wi l l  not cla im to be an officer or em ployee of the Town for 
any right or privi lege app l icab le  to a n  officer or emp loyee of the Town, inc lud ing, but not l im ited 
to:  worker's compensation coverage; u nem ployment insura nce benefits; soc ia l  security coverage; 
reti rement membersh i p, or credit. 

TH I R D-PARTY BENEFIC IARIES 

Neither Contractor nor  Town intends to d i rectly o r  su bsta ntia l ly benefit a th i rd party by th i s  
Contract .  Therefore, the parties agree that  there a re no th i rd-party benefic i ar ies to  th is Contract 
a n d  that no th i rd party wi l l  be entitled to assert a c la im aga i nst eithe r  of them based upon th is  
Contract. 

ASS IGN MENT OR SALE OF CONTRACT 

The performance of th is Contract wi l l  not be tra nsferred pledged, so ld, de legated or assigned, i n  
who le  or  i n  part, by the  Contractor without the  prior written consent of the  Town.  It is understood 
that a sale of the majority of the stock or  partnersh ip  sh ares of the Contractor, a merger or b u l k  
sa le, an  assignment for t h e  benefit o f  creditors w i l l  each b e  deemed tra nsactions that wo u ld  
constitute an  assign ment o r  sa le  hereunder. The Town may request any i nfo rmation i t  deems 
necessary to review any request for assignment or  sa le of the Contract. 

The Contractor must notify the Project Ma nager pr ior to a ny Assignment of the Contract, w h ich  
must be approved by the Town for the transfer of  the Contract. The Town may, at its sole 
d iscretion, elect not to a pprove the transfer of the Contract, which wi l l  resu lt  in the Contract be ing 
terminated i n  accordance with the Te rmination for Convenience provis ion of  the Contract. Any 
tra nsfer without Town a pprova l wi l l  be cause for the Town to termi nate th i s  Contract for defa u lt 
and the Contractor w i l l  have no recou rse from such termi nation .  

Noth ing herein w i l l  either  restrict the  right of the  Contractor to  assign mon ies due  to, o r  to 
become due or be construed to h inder, prevent or affect a ny assignment by the Co ntractor for 
the benefit of its cred itors, made pursuant to a pp l icab le  law. 

TI M E  FOR COMPLETION 

Ti me is of the essence with regard to completion of the Work to be performed u nder the Contract. 
Delays and exte nsions of time may be a l lowed only in  accordance with the provis ions of the 
Contract. The t ime a l lowed for com pletion i s  provided for i n  the Specia l  Terms & Cond itions. 
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APPLICABLE LAW A N D  VENUE  OF  LITIGATIO N  

T h i s  Contract wi l l  b e  e nforceable i n  M iami-Dade County, F lorida, and  if legal a ction is  necessary 

by either party with respect to the enforcement of a ny or  a l l  of the terms or condit ions the sole  

venue wi l l  be  Miami-Dade Cou nty, F lorida .  

N O N-EXCLUS IVE CONTRACT 

This  Contract sha l l not be deemed to c reate a n  exc l usive relat ionsh ip between the Town a n d  the 

Contractor(s) .  The Town, i n  its sole d iscretion ,  reserves the right to perform, so l ic it or em ploy 

other parties o r  its own staff to perform Work or  Services comparab le  to those covered here in .  

S EVERABI LITY 

I n  the event any provis ion  of the Contra ct Docu ments is determi ned by a Court of competent 

jur isdict ion to be i l legal or u n enforceab le, then such unenforceable or u nlawfu l provision w i l l  be 

excised from this Contract, and the rema inder  of the Contract Docu ments wil l continue  in fu l l  

force and effect. N otwithstandi ng the foregoing, i f  the resu lt of  the de letion of  s uch p rovision wi l l  

materia l ly and adversely affect the rights of  e i ther  party, such pa rty may e lect, at i ts  option, to  

term inate the Contract i n  its ent irety. An e lection  to term inate the Contract based u pon  this 

provision must be made with in  seven (7) calendar days after the find ing by the Cou rt becomes 

fina l .  

CONTRACT DOCU MENTS CONTA I N  ALL  TERMS 

The Contract Documents and a l l  documents i ncorporated herein by reference conta in  a l l  the 

terms and conditions agreed u pon  by the pa rties hereto, and no  other agreement, ora l or 

otherwise, regard i ng the subject matter of the Contract Docu ments wi l l  be deemed to exist or to 

bi nd any of the pa rties hereto, or to vary a ny of the terms conta i ned herein .  

E N TI R E  AGREEMENT 

The Contract Documents, as  they may be a mended from t ime to t ime, rep resent the entire and 

integrated Co ntract between the Town and the Contractor and supersede a l l  pr ior  negotiations, 

rep resentations o r  agreements, written o r  ora l .  This Contract may not be amended, changed, 

mod ified, or otherwise a ltered in a ny respect, at a ny t ime after the execution hereof, except by a 

written document executed with the same formal ity and equa l d ignity herewith . Waiver by e ither 

pa rty of a breach of any provis ion of the Contract Documents wi l l  not be deemed to be a wa iver 

of any other breach of any provision of the Contract Docu ments. 

INTENTION OF TH E TOWN 

It is  the i ntent of the Town to describe in the 1TB the Work to be comp leted in accorda nce with a l l  

codes and regulations governi ng a l l  the Work t o  b e  performed u nder this Contract. A n y  work, 

labor, materials and/or equ ipment that may reasona bly be i nferred from the Contract as be ing 

requ i red to produce the intended resu lts m ust be suppl ied by Contractor whether or not 

specifica l ly ca l led for in the Contract Documents. Where words, which have wel l-known tech n ica l  

or trade mea n ings are used to describe Work, materials or equ ipment, such words wi l l  be 

interpreted i n  accordance with that mea n ing. Refe rence to sta ndard specifications, manua ls, or 

codes of any technica l  society, o rga n ization o r  association, o r  to the laws or  regulations of any 

governmenta l authority, whether such reference be specifi c o r  by imp l icatio n, wi l l  mean the l atest 

sta ndard specification, m a n ual ,  code or laws or regu lati ons in  effect at the time of open ing of B ids 

and Contractor must com p ly therewith. Town wi l l  have no duties other than those duties a n d  

obl igations express ly set forth with in  the Contract Documents. 
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PR IOR ITY O F  PROVISIONS 

I f  t here is a confl ict o r  i nconsistency between a ny term, statement requ i rement, o r  provis ion of  

a n y  exhi bit attached hereto, a ny document o r  events referred to  herein, or a ny document 

inco rporated into the Contract Documents by reference and  a term, statement, requ i rement, the 

specifications o r  any p lans, o r  provision of the Contract Documents the fol lowing order of 

precedence wil l a p p ly: 

1 .  I n  the event of confl icts in the Contract Documents the priorities stated be low wi l l  govern; 

2. Revisions a n d  Cha nge Orders to the Contract will govern over the Contract; 

3 .  The Contract Documents wi l l  govern over  the Contract; 

4. The Specia l  Cond itions wi l l  govern over the Genera l  Condit ions of the Contract; and 

5 .  Addendum to an 1TB wi l l  govern over the 1TB. 

In the event that D rawi ngs and specifi cations a re provided with the Contract the priorities stated 

be low will govern :  

1 .  Scope of Work and Specifi cat ions wi l l  govern over P lans a nd Drawi ngs; 

2 .  Schedu les, when identified as such wi l l  govern over a l l  other port ions of the P la ns; 

3 .  Specific  notes wi l l  govern over a l l  other  notes, and  a l l  other  port ions o f  t h e  P lans, u n less 

specifica l ly stated otherwise; 

4. Larger sca l e  d rawings wi l l  govern over sma l le r  scale d rawings; 

5. Figured or numerical  d imensions w i l l  govern over d imensions obta i ned by sca l ing; a n d  

6. Where provis ions of codes, manufacturer's specifications or i ndustry sta ndards are i n  

confl ict, t h e  more restrictive, strict, or h igher qua l ity wi l l  govern.  

ROYALTI ES AND PATENTS 

All fees, roya lties, and  c la ims for a ny i nvention,  or pretended i nventions, or patent of a ny a rt ic le, 

material ,  a rrangement, app l ia nce, o r  method that may be used u pon or  in a ny manner  be 

con nected with the Work o r  appurtenances, a re hereby i nc luded in the pr ices sti pu lated in the 

Contract for said Work. 

PU RCHASE AND DELIVERY, STORAGE AND INSTALLATIO N  

All materia ls must b e  F .O .B .  delivered and  incl uded in the cost o f  t h e  Work. The Contracto r i s  

solely responsib le for t h e  purchase, de l ivery, off- loading a n d  i nsta l l ation o f  a l l  eq u ipment a n d  

materia l (s ) .  Contractor must make a l l  a rrangement for del ivery. Contractor i s  l iab le for rep lac ing 

and damaged equ ipment or materia l (s)  a n d  fi l ing a ny and a l l  c la ims with supp l iers. A l l  

tra nsportation  must com p ly with a l l  federal ,  FOOT, M iami -Dade Cou nty, a nd Town ru les and 

regulations. 

No materia ls wil l  be stored on site without the prior written approva l, usi ng the appropriate Town 

form, by the Project Manager. The Town's Forms a re ava i lab le  on the Town's website. 
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VEH ICLES & EQUIPM ENT 

Contractor must have on hand at a l l  t imes c lean and  i n  good work ing o rder  such vehic les, 

mach inery, tools, accessories, and  other items necessary to perform the Work under  this 

Contract. The Town may requ i re the repai r  o r  rep lacement of equipment as reasonab ly 

necessary.  

OWNERS H I P  OF THE WORK 

The Contractor is solely responsib le for a l l  Work, unt i l  F ina l  Completion of the Work.  Contractor 

is l i ab le for a l l  damage, theft, ma intenance, and  safety until such t ime as the Town issues a notice 

of Final  Com pletion of the Work. 

TOWN L ICENSES, PERM ITS AND FEES 

I n  a ccorda nce with the P ub l ic  B id Disclosu re Act, 218 .80, F lorida Statutes, each l i cense, permit, 

or fee the Contractor wi l l  have to pay the Town before or d uring the Work or the percentage 

method or un it method of a l l  l icenses, permits and fees requ i red by the Town a nd paya ble to 

the Town by virtue of the  Work as part of the Co ntract a re as  fo l lows: 

1. Contractor m ust have and ma inta in d uring the term of this Contract a l l  appropriate Town 

l icenses. Fees for which must be pa id  in fu l l  i n  accorda nce with the Town's Fee structu re for 

such l icenses. TH ERE  WILL N OT BE  ANY PERCENTAGE REDUCTION OR  WAIVING OF  TOW N  

LICENSE FEES. 

2 .  During the performa nce of this Contract there may be t imes when the Contractor  wi l l  be 

requi red to o bta in a Town permit for such Work.  It is the responsib i l ity of the Contractor to 

insure that he has the appropriate Town permits to perform such work as m ay become 

necessa ry during the performance of the Work.  Any fees related to Town requi red perm its i n  

connection with th i s  Contract wi l l  be the  respons ib i l ity of  the  Contractor and  w i l l  be  

reimbursed by the  Town. 

Licenses, permits, and fees that may be req ui red by County, State or Federa l entities a re not 

inc luded in the above l ist. 

TAXES 

Contractor m ust pay al l app l icable sa les, consu mer, use and other taxes requi red by law. 

Contractor is responsib le for reviewing the perti nent state statutes i nvolvi ng state taxes and  

com plying with a l l  requ i rements. 

Contractor sha l l  inc lude a l l  sa les and  other taxes fo r which it is  l iab le  in its Bid price. 

REMOVAL OF UNSATISFACTORY PERSO N N E L  

Contractor must a t  a l l  t imes enforce st rict d iscip l ine  a n d  good order  a mong its empl oyees a nd 

subcontractors at the Project(s) s ite(s) and m ust not emp loy on any Work a ny u nfit person or  

anyone not ski l led i n  the Work to wh ich  they a re assigned. 

The Town may make written request to the Contractor for the pro m pt removal a nd replacem ent 

of any personnel  emp loyed or reta ined by the Contractor, o r  any or Subcontractor engaged by 

the Contractor to provide and perform services or Work pursuant to the requi rements of the 
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Contract Documents. The Contractor must respond to the Town with in five (5)  ca lendar days of 

rece ipt of such request with either the remova l and rep lacement of such person ne l  o r  written 

justification as to why that may not occur. The Town wi l l  make the fina l  determ ination as to the 

remova l  of unsatisfactory personne l  from the Work .  The Contractor agrees that the remova l of 

any  of such i ndivid ua l (s )  d oes not requ i re the te rm ination or demotion of said individua l (s ) .  

D E FECTIVE OR  NON-COM PLIANT WORK 

The Project Manager has the a uthority to reject o r  d isapprove Work that is  found to be defective 
or not in compl iance with the requ i rements of the Contract .  If requ i red, the Contractor wi l l  
promptly either correct a l l  defective o r  non-compl i ant Work o r  remove such defective Work and 
rep lace i t  with non-defective/non-compl iant Work. Contractor wi l l  bea r a l l  d irect, ind i rect a nd 
consequent ia l  costs of such removal o r  corrections. 

Re-exam ination of a ny of the Work may be ordered by the P roject Ma nager and if so ordered, the 
Work m ust be uncovered by Contractor. If such Work is found to be i n  a ccordance with the 
Contract Documents, the Town wi l l  pay the cost of reexaminat ion and  replacement by means of 
a Cha nge Order.  I f  such Work is not in accorda nce with the Contract Documents, Contracto r wi l l  
pay such cost. 

Shou ld  Contractor fa i l  or refuse to remove or correct a ny defective or non-com pl iant Work or to 
make a ny necessary repa i rs in accordance with the requi rements of the Contract Documents 
with i n  the ti me i nd icated i n  writing by the Project Manager, the Project Manager has the authority 
to cause the defective/non-com pl iant Work to be removed or corrected, or make such repa i rs o r  
corrections as may  be  necessa ry a t  Contractor's expense. Any  expense i ncurred by  the  Town i n  
ma k ing such removals, correct ions or repa i rs, w i l l  be pa id  for out of  any monies due or wh i ch  may  
become due  the Contractor. I n  the  event of  fa i l u re of  the Contractor to  make a l l  necessary repa i rs 
prompt ly and  fu l ly, the Town Manager o r  designee may dec lare the Contractor in defau lt. 

If, with i n  the warra nty period req u i red by the Contract Docu ments, or  by a ny specific provisio n of 
the Contract, any of the Work is fou nd to be defective o r  not i n  accordance with the Contract 
Documents, Contractor, after receipt of written notice from Town, m ust promptly correct such 
defective or nonconfo rm ing Work with i n  the t ime specified by Town, without cost to Town.  
Shou ld the  Contractor fa i l  to  take such  action the Town m ay take a ny necessa ry and a ppropri ate 
action and hold the Contractor l iab le  a nd responsib le for a l l  costs. The Town may take a ny a ction 
a l lowed under this Contract o r  in  law to recover al l  such costs. Nothing contained herein wi l l  be 
construed to establ ish a period of l im itation  with respect to any othe r  ob l igation which Contracto r 
might have under the Contract Docu ments, inc l uding but not l im ited to, a ny c la im regardi ng latent 
defects. 

Fa i l u re to reject any defective Work or material does not, in any way, prevent later rejection when 
such  defect is  discovered, o r  ob l igate the  Town to  accept the defective Work. 

COM P LIAN CE WITH APPLICABLE LAWS 

The Contractor m ust comply with the most recent edit ions a nd req u i rements of a l l  app l i cab le  
laws, rule, regu lations, codes, and  ordina nces of the Federa l government, the State of F lorida, 
M iami-Dade County, and  the Town.  

N O N DISCR IMINATION, EQUAL EM PLOYM ENT OPPORTU N ITY, & ADA 

Co ntractor wi l l  not un lawfu l ly d i scrim inate agai nst a ny person, wi l l  p rovide equal o pportun ities 
for emp loyment, and comply with al l  a pp l icable provisions of the Americans with Disabi l it ies Act 

22 

HVAC & Refrigeration Equipment Repair and Maintenance Services-AS NEEDED 2026-13ACM 



in its performance of the Work under the Contact. Contractor wi l l  comply with a l l  app l icab le  

federa l, State of Florida, M iam i-Dade County, and Town ru les regu lations, laws, and ord inance as 

app l icable. 

NOTICES 

Whenever e ither party desires to give written notice to the other  rel at ing to the Contract, such 

must be add ressed to the party for whom it is intended at the p lace specified below; and the 

p lace for giving the notice wi l l  remain until it has been changed by written notice in  complia nce 

with the provis ions of this Article. Notice will be deemed given on the date received or within 3 

days of mai l i ng, if mai led through the Un ited States Posta l  Service. Notice wil l be deemed given 

on the date sent via e-ma i l  or facsimi le. Notice will be deemed given via courier/de l ivery service 

upon the in itia l del ivery date by the courier/delivery service. For the p resent, the parties 

designate the fo l lowing as the respective places for givi ng of notice: 

For Town: 

M r. Edward Pidermann  

Town Manager 

Town of M iami La kes 

6601 Main Street 

Miami  Lakes, Florida 33014 

pidermanne@miami lakes-fl.gov 

Rau l  Gastesi 

Town Attorney 

Town of M iami Lakes 

6601 Main Street 

Miami  Lakes, F lorida 33014 

rgastesi@gastes i .  com 

For Contractor: 

Mr. R icardo Ard i la 

Air Changes Mechanical 

6010 NW 99 Avenue, Un it 1 12 

Doral, Fl 33178 

info@ca l lgreenair.com 

Space intentiona l ly left blank 

During the Work the Contracto r must mainta i n  continu ing commun ications with des ignated 

Town representative (s) . The Contractor must keep the Town fu l ly informed as to the progress 

of the Work under the Contract. 

INDEMNITY & INSURANCE 

I N D E M N I F ICATION 

The Contractor must indemnify and ho ld harmless the Town, its officers, agents and employees 

from and against a l l  l iab i l ity, c la ims, damages, losses and expenses, inc luding reasonab le 

attorney's fees and costs at both tria l and appel late levels arising out of or resu lt ing from the 

performance of the Work under this Contract, caused by negligence, recklessness, intentiona l  

misconduct, or any act or omission of the Contractor or anyone d i rectly or  i ndi rectly employed by 
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Contractor or a nyone for whose acts Contractor may be l iab le .  The Contractor expressly 
u n derstands a nd agrees that any insura nce p rotection requ i red by th is Contract or otherwise 
provided by Contractor wi l l  in no way l im it the responsibi lity to indemnify, keep and  save harmless 
a n d  defend the Town or its officers, employees, agents and  instru menta l it ies as here in  provided. 

The Contractor agrees and recognizes that the Town wi l l  not be held l i able or  responsible for a ny 
c la ims which may resu lt from any actions o r  omissions of the Contractor i n  which the Town 
pa rticipated either  through review or concu rrence of the Contractor's actions. In reviewi ng, 
a pproving or rejecting a ny submissions by the Contractor or other acts of the Contractor, the 
Town in  no way assumes o r  shares any respons ib i l ity or l iab i lity of the Contractor or 
Subcontractor, u nder th is  Contract. The Contractor wi l l  defend the Town or provide for such 
defense at its own expense, at the Town's option. 

Th is  i ndem nification ob ligation wi l l  surv ive the exp iration or  term ination of th is Contract .  

The Town has provided specific consideration for the i ndem nification of $10 .00 from the sums 
due to the Contractor under th is  Contract. 

CONTRACTOR'S RESPONSIB I LITY FOR DAMAGES TO TH E WORK 

Contractor accepts ful l  responsibi l ity for Work aga inst al l  l osses or  damages of whatever nature 
sustained u ntil a ccepta nce by Town Manager or designee, and  m ust promptly repa i r  or replace, 
at no additiona l  cost to the Town a ny Work, materials, equipment, or suppl ies damaged, lost, 
stolen, or destroyed from a ny cause whatsoever. 

Contractor is fu l l  responsible for Work against a l l  losses or  d amages of whatever natu re sustained 
u nti l  acceptance by Town, and  must promptly repair  or rep lace, at no additiona l  cost to the Town 
a ny Work, materia ls, equ i pment, or supp l ies d amaged, lost, sto len, or destroyed from a ny cause 
w hatsoever. 

DEFENSE OF CLAIMS 

Shou ld  any c la im be made or a ny l ega l action b rought in  a ny way re lating to the Work under the 
Contract, the Contractor wi l l  d i l igently render to the Town a l l  assista nce which the Town m ay 
requ i re of the Contractor. 

I N S U RANCE 

1 .  Without l im iting a n y  o f  t h e  other  obl igatio ns or  l iab i l it ies of Contractor, t h e  Contractor 

m u st secure and ma inta in  throughout the duration of this Contract, i nsu ra nce of such type a n d  in 

such amou nts necessa ry to protect its inte rest and the interest of the Town against hazards or 

r isks of loss as specified below. The u nderwriter of such insura nce m ust be qua l ified to do 

bus iness in  the State of F lorida, be rated "B" as to man agement a nd "Class V" as to strength or 

better as rated by the latest ed ition of Best's I nsu rance Gu ide, pub l i shed by A.M .  Best Com pa ny, 

O l dwick, New Jersey, or its equ iva lent, The insurance carrier must have agents u pon whom service 

of process may be made in  the State of F lor ida.  The insurance coverage wi l l  be pr imary insura nce 

with respect to the Town, its officia ls, employees, agents and vo l unteers. Any insura nce 

m a i ntained by the Town wil l  be in excess of the Contractor's insurance and wil l  not contri bute to 

the Contractor's insura nce. The insurance coverages must inc lude a m i n i m um of: 
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a. Worker's Compensation and Employer's Liability Insurance: 

Coverage to a pply for a l l  emp loyees for statutory l im its as requ i red by the State of 

F lorida's Statutory Workers' Com pensation Law and  a l l  a ppl icable Federal laws. The 

pol icy(ies) m ust i nc lude Emp loyer's L iab i l ity with m in imum l im its of $500,000 each 

accident a n d  a waiver of su brogation. 

b. Comprehensive Business Automobile and Vehicle Liability Insurance: 

2. Th i s  i nsurance must be written in com prehensive form and  must p rotect the Contractor a nd the Town 

agai nst c la ims for i njuries to members of the pub l ic  and/or damages to property of others a ris ing from 

the Cont ractor's use of motor veh icles or any other  eq u ipment and  m ust cover operation with respect to 

o nsite and  offsite operations  and i nsu ra nce coverage m ust extend to a ny motor vehic les or other  

equ ipment  i rrespective of whether the same is owned, non-owned, or  h i red .  The l i mit of l ia b i l ity m ust 

n ot be less than $500,000 per occurrence, combi ned s ingle l im it for Bod i ly I nj u ry Lia b i l ity and  Property 

D amage L iab i l ity. Coverage m ust be afforded on a form no more restrictive than the latest edit ion of the 

Bus iness Automobi le L iabi l ity Pol icy, without restrictive endorsement, as fi led by the Insu ra nce Services 

Office. 

c. Commercial General Liability ("CGL"): 

3 .  Th is  i nsu rance must be written i n  comprehensive form a nd must p rotect the Contractor a n d  the Town 

aga i nst c la i ms a ris ing from i nju ries to mem bers of the pub l i c  or damage to p roperty of others a ris ing out 

of a ny a ct o r  omission to act of the Contractor o r  a ny of its agents, em ployees, or  su bcontractors .  The 

l i m it of l i ab i l ity must not be less than $1,000,000 per occurrence, com bi ned si ngle l im it for Bod i ly I nj u ry 

L iab i l ity a n d  Property Da mage L iab i l ity. Coverage must be afforded o n  a primary and non-co ntributory 

basis a n d  w ith a coverage form no more restrictive than the latest edit ion of the Commerc ia l  Gene ra l  

L iab i l ity Pol icy, without restrictive endorsements, a s  fi led by the I nsu ra n ce Services Office, a nd m ust 

i nc lude :  ( 1 )  P rem ises and/or Operatio ns; (2 )  I ndependent contractors and  P roducts and/or completed 

Operations; (3) Broad Form Property Damage, Persona l  I nju ry and  a Contra ctua l  Lia bi l ity Endorsem ent, 

i n c l u d i ng any  hold harm less and/or indem nifi cation agreement. 

Products and/or Comp leted Operations for contracts with an Aggregate Limit of One Mil l ion 

Dollars ($1,000,000) per project. Contractor must ma inta in  in force u nti l  at least 

three years after completion of a l l  Work requ i red u nder  the Contract, coverage for 

Products and  Com pleted Operatio ns, i nc l ud i ng Broa d Form Property Damage. 

Personal and Advertis ing  I nj u ry with an  aggregate l i m it of One Mi l lion Dollars ($1,000,000). 

CG L Req ui red Endorsements: 

Employees i nc luded as insured 

Contingent L iabi l ity/I ndependent Contractors Coverage 

Contractua l  Lia bi l ity 

Waiver of Subrogation 
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e. 

Prem ises a nd/or Operations 

Explosion, Co l l apse a nd Underground Hazards ( if not specifica l ly  covered u nder the 

pol icy) 

Load ing and U n load ing 

Mob i le Equ ipment (Co nt ractor's Equ ipment) whether owned, leased, borrowed or  

rented by Contractor o r  e m p loyees of the  Contractor .  

d.  Certificate of Insurance 

4. Contractor must p rovide the Town Ma nager or designee with Certificates of I nsura nce for a l l  requ i red 

po l ic ies with in  fifteen ( 15) d ays of notification of a condit iona l  award by the Town.  The Certificates of 

I ns u ra nce m ust not on ly name the types of pol icy( ies) provided, but a lso m ust s pecifica l ly cite this Contract 

a n d  m ust state that such insurance is  as requ i red by th is  Contract. The Town reserves the right to requ i re 

the Contractor to provide a certified copy of such pol ic ies, u pon written request by the Town . Each po l i cy 

certificate must be endorsed with a p rovis ion that not less than th i rty (30) ca lendar days' written notice 

m ust be p rovided to the Town before any pol icy o r  coverage is cance l l ed, restricted, or a materia l  change 

is  made.  Acceptance of the Certifi cate(s) is  subject to approval of the Town Manager or designee. 

Additional Insured 

5 .  The Town is to  be specifica l ly i nc luded as  an  Additiona l  I nsured for the l i ab i l ity of  the Town resu lt ing 

from ope rations performed by or  on behalf of Contractor i n  performance of th is Contract. The Town m ust 

be named as add itiona l  insu red u nder the CGL, business a utomob i le  insura nce and  umbre l la  po l ic ies.  

Town m ust be named as an  add it iona l  insu red u nder Contractor's insu ra n ce, i nc lud ing that a ppl ica b le  to 

the Town as an Additiona l  I nsured, must a pp ly on a pr imary basis and any other insura nce mai nta ined by 

the Town wi l l  be in excess of and  wi l l  not contribute to Contractor's i nsu rance. Contractor's insu ran ce 

m ust contain a severabi l ity of i nterest p rovision provid ing that, except with respect to the tota l l im its of 

l i ab i l ity, the i nsurance must a pply to each I nsured or  Additiona l  I nsured i n  the same manner  as if sepa rate 

po l i c ies had  been issued to each.  

6 .  A l l  deducti bles or self- insured retentions m ust be declared to and be a pproved by the Town Manager .  

The Contractor wi l l  be responsib le fo r the payment of a ny deductib le o r  self- insu red retention in the event 

of a ny c l a im .  

PUBLIC RECORDS 

ACCESS, REVIEW AN D RELEASE OF  RECORDS 

Town wi l l  have the right to i nspect and copy, at Town's expense, the books, records, and accou nts 

of Contractor which relate in a ny way to the Contract. The Contractor agrees to mainta i n  a n  

accounting system that provides for accounting records that a re supported with adequ ate 

documentation and adequate p rocedures for determin ing a l l owable costs. 

PUBLIC RECORDS 

Bidder affirms, by virtue of b idd ing, that its Bid is a pub l ic  record, a nd the publ ic wi l l  have a ccess 

to a l l  documents and information perta in ing to the bid and  the sol icitation, subject to the 
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p rovisions of Cha pter 119, F lorida Statutes. B idder acknowledges that the Town may provide 

p u b l ic access to o r  provide copies of a l l  documents subject to d isclosure under  app l icab le law. If 

the Project is funded by grants, either partia l ly o r  fu l ly, records wi l l  be made avai lab le  to the 

granting agency i n  accorda nce with that agency's requ i rements, when necessary. 

B idder is responsib le for c l a im ing a p pl icab le exem ptions to d i sc losure as provided by Cha pter 1 19, 

F l o rida Statutes, in  its B id  by identifying the materials to be protected and  providing a reason for 

why such exclusion from pub l i c  d isc losure is necessa ry and  l ega l .  

RETENTI O N  AND TRANSFER O F  PU BLIC RECORDS 

Upon  termi nation by the Town or  fina l  completion  of the Contract the Contracto r m ust, in  

a ccordance with Section 119 .0701 of the Florida Statutes, transfer to the Town, at no cost, a l l  

p u b l i c  records i n  possess ion o f  t h e  Contra ctor a n d  destroy a ny d u pl icate pu bl ic  records that a re 

exempt o r  confidential  and  exempt from pu b l ic  records d i sc losure requ i rements. A l l  pu b l ic  record 

stored electronica l l y  m ust be p rovided in . pdf format or another  format acceptable to the Town .  

Any payments due  the  Contractor wi l l  not be made  unti l  the  Town receives the  pub l i c  records. 

Fa i l u re to return such documents wi l l  resu lt in the documents be ing subject Chapter 119 of the 

F lorida  Statutes 

The Contractor m ust comply w ith the app l icable provisions of Cha pter 119, F lorida Statutes a nd 

Town wi l l  have the right to i m med iately terminate this Contract for the refusal  by the Contractor 

to comply with Cha pter 1 19, F lor ida Statutes. The Contra ctor m ust reta i n  a l l  other reco rds 

associated with this Contract for a period of five (5 )  years from the date of termination .  

Should the Contractor have any questions related to the application of 
Chapter 119, Florida Statutes, to the Contractor's duty to provide public 
records relating to this Contract, contact the Town's custodian of publ ic 
records at the Office of the Town Clerk 6601 Main Street, Miami Lakes, 
F lorida 33014 either in writing to by te lephone at (305) 364-6100 or 
c lerk@miamilakes-fl.gov. 

CONTRACT MODIFICATION AND DISPUTE PROCESS 

CHAN G E  ORDERS 

Without i nval idating the Contract Documents, and  without notice to a ny Surety, the Town 

reserves the right to m a ke i ncreases, decreases o r  other changes in the character or quantity of 

the Work under the Contract Documents as may be considered necessary or desirab le  to 

co m plete the Work in a manner  satisfactory to the Town .  The Town reserves the right to order 

changes which may resu lt i n  addit ions to o r  reductions from the amount, type or  va lue of the 

Work shown i n  the Contract, and  which a re with in  the general scope of the Contract Documents, 

a nd a l l  such changes wi l l  be authorized on ly by a Change Order a pproved in adva nce, and  issued 

i n  accordance with provisions of the Town. 

The Contractor is requ i red to provide the Project Ma nage r with a detai led Change Proposa l 

Request ("CPR") or Request for Cha nge Order ("RCO" ), ut i l i z ing the Town's sta ndard form, wh ich 

must inc lude requested revis ions to the Contract, i nc l ud i ng but not l im ited to a djustments in this 

Contract Price and Contract Ti me.  The Contractor is requ i red to provide sufficient data i n  support 

of the cost proposal demonstrating its reasonableness. I n  fu rthera nce of this ob l igation, the Town 

may requ i re that the Contracto r subm it any or  al l of the fo l lowing: a cost breakdown of mate r ia l  
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costs, labor costs, l abor  rates by trade, and  Work class ification a n d  overhead rates i n  support of 
Contractor's CPR/RCO. The Contractor's CPR/RCO must include any  schedule revis ions and a n  
explanation o f  the cost a n d  schedu le impact o f  the proposed change on  t h e  P roject. If the 
Contractor fa i ls to notify the P roject Manager of any schedule cha nges associated with the 
proposed change, it  wi l l  be d eemed to be a n  acknowledgment by Contractor that the proposed 
work will not have any schedu l ing consequences. 

Any changes to the Contract must be conta ined in a written Cha nge order, using the Town's 
Cha nge Order Form, executed by the both parties. However, under  circumstances determined 
necessary by the Town, a Change Order  may be i ssued un i l atera l ly by Town .  

I n  t h e  event a satisfactory adjustment cannot b e  reached a n d  a Cha nge Order h a s  not been issued 
or  t ime is of the essence, the Town reserves the right, at its sole option to d i rect the Contractor 
to p roceed on a t ime a nd materi a ls basis or make such a rrangements as may be deemed 
necessa ry to complete the p roposed add itiona l  Work. 

Where the Town di rects the Contractor to proceed on  a t ime and materials basis, Contractor m ust 
m a i ntain deta i led  records of a l l  l abor  and  materia l  costs for review by the Town.  

For a l l  Change Orders the Contractor wi l l  be entitled to a com bined p rofit and  overhead rate for 
Cha nge Orders that w i l l  not be in excess of ten ( 10%) percent i nc lus ive of a l l  d i rect/indirect costs 
inc l ud ing labor, materia l, and equ ipment costs, un less the Procu rement Manager determ ines that 
the complexity and risk of the Change Order work is such that an  add itiona l  factor is appropriate. 

The  fina l  amount to be paid to the Contractor for Change Order Work is subject to negotiation 
between the Town and  the Contractor. 

Fa i l u re by the Contractor to proceed with Cha nge Order  Work when so d i rected by the Town 
M a nager or designee may resu lt in the Contractor being found  in defau lt of the Contract. 

Contractor must ut i l ize the Town's standard requests for change orders and change o rder forms 
u n less otherwise specifica l ly a pproved by the Town's Procurement Manager. The Town's Forms 
a re ava i l able on the Town's website. 

FORCE MAJEURE 

Shou ld any fa i l u re to perform on the pa rt of  Contractor be due  to a condit ion of  Force Majeu re as 
that term is interpreted u nder F lorida law, then, the Town may a l low a n  extension of t ime 
reasonably commensurate with the cause of such fa i l u re to perform o r  cu re.  

If the Contractor is d elayed i n  performing a ny obl igation under the Contract Documents due to a 
force majeure condition, the Contractor m ust request a t ime extension from the Town with i n  two 
(2) working days of said Force Majeure occu rrence. Any t ime exte nsion w i l l  be subject to mutua l  
agreement and w i l l  not be cause for a ny c la im by the Contractor fo r extra com pensation un less 
add it ional  services a re requ i red by the Town.  A Force M ajeu re event does not include i nc lement 
weather except for significant weather events that adverse ly i m pact the critica l path of the Project 
Schedule, if requ ired, or comp letion of the work, and does not include the acts or om issions  of 
Subcontractors or suppl iers. 

EXTE NSION OF  TI M E  

A n y  reference in this Article t o  t h e  Contractor w i l l  b e  deemed to inc lude suppl iers, a n d  perm itted 
Subcontractors, whether or  not i n  privity of contract with the Contractor for the pu rpose of th is  
Artic le .  
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I f  the Contractor is delayed at a ny time d u ring the progress of the Work beyond the time fra me 
or date provided for F ina l  Completion by the neglect or fa i l u re of the Town or by a Force Majeu re, 
then  the Contract T ime set forth in the Contract wi l l  be extended by the Town subject to the 
fo l l owing conditions: 

1 .  The cause o f  the delay a rises after issuance of the NTP a nd cou l d  not have been antici pated 

by the Contractor by reasonable i nvestigation before proceed ing with the Work; 

2 .  The Contracto r d emonstrates that the completion of the Work w i l l  b e  actua l ly a n d  necessar i ly 

delayed; 

3 .  The effect of such ca use cannot b e  avoided o r  m itigated by the exercise of a l l  reasonable 

preca utions, efforts and  measures whether before or after the occurrence of the cause of 

de lay. 

A d elay meeting all the conditions of the a bove, wi l l  be deemed an Excusable De lay. 

The  Town reserves the right to rescind  or shorten a ny extension previously gra nted if 
s ubsequently, the P roject Ma nager determines that a ny info rmation provided by the Contracto r 
i n  support of a request for a n  extension of t ime was e rroneous; p rovided however, that such 
i n fo rmation or facts, if known, wou ld  have resu lted in a den ia l  of  the req uest for a n  Excusab le  
De lay. Notwithsta nd ing the above, the Project Manager wi l l  not resci nd  or  shorten a ny extension 
p reviously granted if  the Contractor acted i n  re l ia nce u pon the gra nting of such extension a nd 
such extension was based on  i nformation which, a lthough later fou n d  to have been e rroneous, 
was  submitted in good fa ith by the Contractor. 

T h e  request for an  Excusa b le Delay m ust be made with in  five (5) ca lendar days after the t ime 
when the Contractor knows or  should have known of any cause for a specific event, for  which it 
may  c la im an extension of t ime and must p rovide any actual or potent ia l  basis for a n  extension of 
t ime, identifying such causes and  describ ing, as fu l ly as pra ctica b le  at that t ime, the nature and  
expected duration of the  delay and  its effect on  the  com p letion of  that  part of  the Work identified 
in the request. The P roject Ma nager may requ i re the Contractor to furnish such additiona l  
i n fo rmation or documentation, as the Project M anager wi l l  reasona bly deem necessary or  he lpfu l 
i n  considering the requested extension. 

The Contractor wi l l  not be entitled to a n  extensio n of t ime un less the Contractor affi rmatively 
demonstrates that it is e ntitled to such extension.  

The P roject Ma nager wi l l  endeavor to review and  respond to the Contractor's request for 
Excusable Delays in a reasona b le  period of t ime; however, the Contractor is ob l igated to cont inue  
to perform the  Work requ i red rega rd less of whether the Project Ma nager has  issued a decis ion 
or whether the Contractor agrees or  d isagrees with that decis ion. 

W ith rega rd to an  inju nction, str ike or  i nterference of publ ic origi n which may delay the Project, 
the  Contractor must prompt ly give the Project Manager a copy of the inju nction or other orders 
a n d  copies of the papers u pon which the same was granted . The Town m ust be afforded the right 
to intervene and become a pa rty to any suit or proceed ing i n  which a ny such i njunction has been 
o btai ned and move to d issolve the same or  otherwise, as the Town may deem proper. 

W here the Contractor is delayed for a ny period of t ime by two or more of the causes mentioned 
in Article C4.04, Excusa b le  Delay, Non-Com pensa ble, the Contractor wi l l  not be entitled to a 
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separate extension for each one of the causes, on ly one period of extension wi l l  be granted for 

the  delay. 

Any extension of time granted by the Town wil l be processed through the Cha nge Order provis ions 

of the Co ntract. 

The permitting of the Contractor to p roceed with the Work subsequent to the date specified i n  

the  Contract (as such date m a y  have been extended b y  a c ha nge o rder), the m a ki ng o f  a ny 

pay ment to the Contractor, the issuance of a ny Change Order, wi l l  n ot waive the Town's rights 

u n d er the Contract, i nc lud ing but not l im ited to the assessment of l iqu idated damages or  

dec la ring Contractor i n  defau lt. 

EXCUSA BLE  DELAY, N ON-COMPENSABLE 

Exc usable Delay i s  de lay caused by either of the fo l lowi ng: ( i )  c i rcumstances that cou ld not  be 

fo resee n and a re beyond the reasonable control of Contractor, its su bcontractors, o r  supp l iers; 

or ( i i )  jo int o r  concurre nt a ction by Contractor, its subcontractors, supp l iers or vendors and the 

Tow n .  Then Contracto r wi l l  be entit led only to a time extens ion and no com pensation for the 

de lay .  

Contractor is entitled to a t ime extension of the Contract t ime for each day the Work is  de layed 

d u e  to Excusa ble Delay. Contractor m ust document its c l a im for a ny time extension as  provided 

in  Article C4.05. 

Fa i l u re of Contractor to com ply with Article C4.05, as to a ny pa rticu l a r  event of delay wil l  be 

deemed conclusively to constitute a wa iver, abandonment o r  re l inqu ishment of any a nd a l l  c l a ims 

res u lting from that part icu lar  event of de lay. 

CLA IMS 

Contractor will on ly be entitled to submit a c la im after submitti ng its request for add it iona l  

com pensation or t ime i n  accorda nce with Articles C4.03 and  C4.04 of the Co ntract and  the 

request(s) have been denied or  the Contractor does not  agree with the decis ion of the Town.  

Any c la im for a change i n  the Contract t ime for com pletion  of any Work, the Contract Term, o r  

Contract price must be made  by written notice by Contractor to  the  Town representat ives 

identified in  Article Cl.26 within the t imefra me establ ished in  Article C4.04, effective with the 

co m mencement of the event giv ing r ise to the c la im stati ng the general  natu re and ca use of the 

c l a i m .  Thereafter, with i n  twenty { 20)  ca lendar  days of the term inat ion of the event giving r ise to 

the clai m, written notice of the extent of the c la im with supporting i nformation  and 

documentation must be provided u n less the Procurement Ma nager a l lows an additiona l  per iod 

of t ime to ascerta i n  more accurate data in  support of the c la im. The written notice m ust be 

accompa nied by Co ntractor's written notarized statement that the adjustment(s) c la imed is the 

ent i re adjustment to which the Contractor has reason to bel ieve it  is  entitled as a result of the 

occurrence of said event. A l l  c l a ims  and disputes wi l l  be determined i n  accordance with the 

Co ntract. I t  is expressly and specifica l ly agreed that a ny and a l l  c la ims for changes to the Contract 

wi l l  be waived if not submitted i n  strict accorda nce with the requ i rements of this Art ic le.  

The Town may requ i re the Contract to submit its c la im ut i l i z ing a specific  format o r  forms to 

fac i l itate the Town's evaluat ion of the c la im .  The Town at its sole d iscret ion may requ i re t hat 

add it ional  documentation  or information be provided by the Contractor to assist in  its review a nd 

eva luation of the c la im.  
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The Contract t ime wi l l  be extended i n  an  amount equa l  to t ime lost o n  critica l Work items due  to 

de lays beyond the control  of and through no fault or negl igence of Contractor if a c l a im is m ade 

as p rovided i n  this Art ic le.  Such delays i nc lude, but a re not be l im ited to, acts or neglect by any 

separate co ntractor emp loyed by Town, fires, floods, labor d isputes beyond the control of the 

C o ntractor, ep idemics, a bnormal  weather conditions ( if app l i ca ble) ,  or acts of God . 

The Contractor wi l l  not be entitled to a n  i ncrease i n  the Co ntract price o r  payment or 

co m pensation of a ny k ind  from the Town for d i rect, ind i rect, consequent ia l, im pact or other costs, 

expenses o r  damages, i nc lud ing but not l im ited to costs of a cceleratio n  or i neffic iency, a ris ing 

because of delay, d isru ption, interference or  h indrance from any cause whatsoever, whether such 

de lay, d isruption, i nterference or  h i ndra nce be it reasonab le or u n reasonab le, foreseeable or 

u nforeseeable, avo idable or u navoida b le .  Contractor wi l l  only be e ntitled to an extension of the 

Contract Time fo r com pletion of the Work, as the sole and exclusive remedy for such resu lting  

excusable de lay. 

The Contra ctor agrees to m a ke no c l a im for damages for delay of any kind in the performance of 

t h e  Contract Docu ments whether occasioned by a ny a ct or omissio n of the Town or any of its 

representatives and the Contractor agrees that a ny such c la im wi l l  be com pensated solely by a n  

extension o f  t ime to com plete performance o f  the Work d u e  t o  a n  Excusa ble Delay as  defi ned i n  

A rt icles C4.03, a n d  Artic le C4.04. The Contractor a lone specifica l ly assu mes the risk o f  such delays, 

i n cl ud ing, without l im itation :  de lays in processing  or approving a ny submitta ls to the Town or by 

t h e  Town, or the fa i l u re to render  determi nations, approva ls, rep l ies, inspections, in a t imely 

m a n ner. Contractor wil l not receive monetary com pensation for Town delay(s) . 

Fa i l u re of Contractor to com ply with this Art ic le as  to any part icu l a r  event of claim wil l  be deemed 

conc lusively to constitute a waiver of any a n d  al l  c laims result ing fro m  that particu lar  event. 

CO NTI N U I NG THE WORK 

Contractor must conti n ue to perform al l  Work under the Contract Docu ments d uring al l  d isputes 

or d i sagreements with Town, i nc lud ing d isputes or d isagreements concern ing a request for a 

Cha nge Order and no  Work m ust n ot be de layed or  postponed pend ing reso lution of any disputes 

o r  d isagreements. 

FRA U D  A N D  M ISREPRESENTATION 

The Town may termi nate this Contract or any other contracts with the Town with any person,  

i n d iv idual ,  corporatio n, entity, or affi l iate that attem pts to meet its  contractua l  o bligations with 

the Town through fra ud, misrepresentation  o r  materi a l  misstatement.  Such person,  i ndivid ua l ,  

corporation,  entity, or affi l iate wi l l  be responsib le for  a l l  d i rect o r  i nd i rect costs associated with 

terminat ion o r  cancel lat ion.  

STOP WORK ORDER 

The Town may, at a ny time, by written order to the Contractor, requ i re the Contractor to stop a l l, 

or any part, of the Work for a period of up to n inety (90) days (or a ny lesser period), com menci ng 

n o  sooner than the date the order is del ivered to the Contractor, and  for any fu rther period to 

which the part ies may agree. Any such order wi l l  be specifi ca l ly ident ified as a "Stop Work Order" 

issued pursuant to this pa ragra ph. With in  the period of n i nety (90) days (or the lesser period 

specified) after a Stop Work Order is de l ivered to the Contractor, or within any extension to which 

the parties have agreed the Town wi l l  either: 

Cancel the Stop Work O rder; or 
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Ter m inate the Work covered by such order as provided in Art ic le CS.03, Term i nation for 

Convenience. 

I f  a Stop Work Order issued under  this Artic le is canceled or  the period of the order o r  any 

extension thereof expires, the Contractor m ust resume the Work without compensation to the 

Contractor for such suspension other than extend ing the t ime to com plete any Work u nder the 

Contract o r  extending the Contract Term to the extent that, in the op in ion of the Project M a nager, 

t h e  Contractor may have been de layed by such suspension .  I n  the event the P roject Manger 

determ i nes that the suspension of Work was n ecessary due to Contra ctor's defective or incorrect 

Work, unsafe Work condit ions ca used by the Contractor, or any other reason caused by 

Contra ctor's fa u lt or omission, the Contractor  wi l l  not be entitled to a n  extension of t ime o r  

Contract Term or  (Time) as a result o f  t h e  issua nce o f  a Stop Work O rder. 

Suspens ion of the Work caused by a threatened or actual  storm event, regard less of whether the 

Town has d i rected such suspens ion, wil l  entit le the Contractor to add ition a l  Contract time as non­

c o m pensable, Excusable De lay, and wi l l  not  give rise to a c la im for com pe nsable de lay. 

MATERIALITY AND WAIVER OF B REACH 

Tow n  and Contractor agree that each req u i rement, d uty, and  ob l igation set forth in  the Contract 

Documents is substa ntia l and  i m porta nt to the formation of the Contract Docu ments and, 

t h erefore, is a materia l  term hereof. The Town 's fa i lu re to enforce any p rovis ion of the Contract 

Documents wi l l  not be deemed a waiver of such provis ion o r  mod ifi cation of the Contract 

Documents. A waiver of any b reach of a provis ion of the Contract Documents wi l l  not be deemed 

a waiver of any subseq uent breach a n d  wil l  not be construed to be a m od ification of the terms of 

t h e  Contract Documents. 

TI M E  IN W H ICH TO BR ING ACTION AGAINST TH E TOWN 

In the event the Contractor may be deemed to have a cause of act ion aga inst the Town, no act ion 

wi l l  l ie o r  be  mainta i ned by the Contractor against the Town upon any c la im a ris ing out of or  based 

u p o n  the Contract Documents by reason of any act or  o m ission or requ i rement of the Town or its 

agents, un less such action is com menced with in  six (6) months after the date of issua nce of a fi na l  

payment u nder the Contract, o r  i f  the Contract is term inated under the provisions of  the Contract, 

u n less such action is com menced within s ix (6)  months after the date of such termi nation by the 

Tow n .  

CO NTRACT EXTENSION 

The Town reserves the right to extend the contract past the then-cu rrent term, i nc lud ing any 

exercised options to renew, for a period of u p  to n inety (90) days wh i le  the  Town prepares a new 

co ntract for so l icitation .  Additiona l  extensions beyond  the i n iti a l  90 days may occur as-needed by 

the Town and as mutua l ly agreed upon by the Town and the Contractor u nt i l  the Town is ab le  to 

award a new contract. I n  such event, the Town wi l l  notify the Contra ctor i n  writing of such 

extens ions .  

EARLY TERMINATION & DEFAULT 

SET-OFFS, WITHOLDING, AND DEDUCTIONS 

The Town may set-off, deduct o r  withhold from any payment due the Contractor, such su ms  as 

may  be specifica l ly a l lowed in the Contract or  by app l icab le law inc lud i ng, without l im itation ,  the 

fo l lowing: 
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Any a mount of any c la im by a th i rd pa rty; 

Any Liqu idated Damages, and/or; 

Any u n paid lega l ly enforceable debt owed by the Contractor to the Town.  

The  Town w i l l  notify the Contractor i n  writing of  a ny such withho ld ings. 

Any withho ld ing, wh ich is u lt imately he ld  to have been wrongful, w i l l  be pa id  to the Co ntractor in 
accordance with the Local  Government Prompt Payment Act 

CONTRACTO R DEFAU LT 

An event of defa u lt means a breach of the Contract by the Contra ctor. Without l im it ing the 
gen eral ity of the foregoing and i n  add ition to those instances referred to here in  as a breach, a n  
Event  of Default, inc ludes but i s  not l i m ited to, the fol lowing: 

The Contractor has not performed the Work in a t imely manner; 

The Contractor has  refused or fa i led to supp ly properly sk i l led staff or provided suffic ient 

quantities of staff to perform the Work; 

The Contractor has fa i led to make p ro m pt payment to Subcontractors or  suppl iers for a ny 

services, materia ls, o r  supp l ies p rovided to Contractor; 

The Contractor has become insolvent or has assigned the proceeds received for the benefit of the 

Contractor's creditors, or  the Contractor has taken adva ntage of any i nsolvency statute or  

d ebtor/creditor l aw or  i f the Contractor's affa i rs have been put i n  the hands of  a receiver; 

The Contractor has fa i led to obta in the approval of the Town where req u i red by the Contract 

Documents; 

The Contractor has fa i led in the representation of any wa rranties stated herein; 

When, in  the opin ion of the Town, reasonab le grou nds for u ncerta i nty exist with respect to the 

Contractor's ab i l ity to perform the Work. 

f Notice of Defaulto- Opportunity to Cure 

Where an  Event of Defau lt ("Defau lt") occurs u nder  the Contract, the Town may at its sole 
d iscretion notify the Contractor, specifying the basis for such Defa u lt, a nd advising the Co ntractor 
that such  Defau lt  m ust be cured with in  a ti me frame specified by the Town; or, the Contract with 
the Town may be term i nated. The Town is  under no obl igation to issue such notification .  The 
Town may grant an extension to the cure period if the Town deems it a ppropriate and i n  the best 
i nterest of the Town, without wa iver  of any of the Town's rights hereu nder. The Town, at its sole 
d iscretion, may have a defau lt corrected by its own forces or another contractor and any s uch 
costs incu rred wi l l  be ded ucted from a ny sums due the Contractor u nder a ny co ntract with the 
Town .  

The Town Ma nager o r  designee may a lso suspend a ny payment or  part thereof or  order a Work 
stop page unti l  such t ime as the issue(s) concern ing compl ia nce a re resolved.  
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g. Termination for Default 

Where a Defa u lt is not cured with in  the t ime specified to cure the Defau lt, the Town Ma nager in 
add it ion to a l l  remed ies ava i lab le by law, may immediately, upon written notice to Contractor, 
ter m inate th is Contract. Contractor understa nds and  agrees that termination of th is Contract 
under  th is Article w i l l  not re lease Contractor from a ny ob l igation accruing pr ior to the effective 
date of termi nation. 

I n  t h e  event of termination by the Town Ma nager o r  des ignee, the Town Manager o r  designee 
may immed iately take possession of a l l  app l icable documentation and data, material, equ ipment, 
and  suppl ies to which it is entitled to u nder the Contract or by law. 

Where the Town erroneously term inates the Contract for defa u lt, the terminations wi l l  be 
converted to a Termination for Convenience, a nd the Contractor wi l l  have no fu rther  recourse of 
a ny nature for wrongfu l termi nation.  

TE R M I NATI O N  FOR CONVEN I ENCE 

I n  add ition to cancel lat ion or termination as otherwise provided for  i n  the Contract, the Town 
may at any t ime, in its sole d i sc retion, with or with out cause, terminate the Contract by w ritten 
notice to the Contractor. Such Written Notice wi l l  state the date u pon which Contractor m ust 
cease a l l  Work under the Contract, a n d  if app l icable vacate the Project(s) s ite (s) .  

Upon rece ipt of such notice, un less othe rwise d i rected by the Town, the Contractor must Stop a l l  
Work on t h e  date specified in t h e  notice ("the Effective Date" ); 

Ta ke such action as may be necessary for the protection and p reservation of the Town's materials 

and p roperty; 

Cance l  a l l  cance lab le orders for mater ia ls a nd equ ipment; 

Remove a l l  materia ls, supp l ies or e quipment that may be used by the Contracto r on other work; 

Ass ign to the Town and del iver to the Town, at a site(s) specified by the Town, a ny non-cance lab le  

o rders for mater ia ls  a nd equ ipment that  ca n not  otherwise be used by the Contactor on other  

work; 

Ta ke no action that wi l l  increase the amou nts paya ble by the Town under  the Contract 

Documents; and take reasona ble meas u res to m itigate the Town's l i ab i l ity under  the Contract 

Documents; and 

Al l  d ocuments, i nc lud ing electron ic  documents, related to Wo rk a uthorized u nder the Contract, 

whether  fi nished or not, must be tu rned over to the Town. Fa i l u re to timely de l iver the 

docum entatio n wi l l  be cause to withho ld  a ny payments due without recou rse by Contractor 

u nti l  a l l  documentat ion is del ivered to the Town. 

I n  the event that the Town exercises its r ight to term i nate the Contract pursuant to the Contract 
Documents, the Town wi l l  pay the Contractor for the actual cost, or the fa i r  and reasonable va l ue, 
as su bsta ntiated by i nvo ice documentation, of a ny non-ca ncelable materia l (s) and equ ipment that 
cannot be used elsewhere by the Co ntractor in  the performance of its  work. 
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I n  no event, wi l l  a ny payments under  th is  Pa ragraph  exceed the maxi mum cost set forth in the 
Contract and the amount due hereu nder may be offset by payments made to the Contractor or 
a ny c la ims made against the Contracto r. Contractor wi l l  not be entitled to lost profits, overhead 
or conseq uentia l  da mages as a resu lt of a Termi nation for Convenience. 

R E M EDIES AVAILABLE TO THE TOWN 

The Town may avail itself of each and  every remedy stated in the Contract Documents or existing 
at law or in equity. The exercise or the beginn ing  of the exercise, of one remedy wi l l  not be 
deemed a waiver of the right to exercise, at the same time or thereafter, of a ny other remedy. 

F U N DS AVA ILABILITY 

Fund ing for th is Contract is contingent on the ava i la bi l ity of funds and  the Contract is subject to 
amendment or termination d ue to l ack of fu nds, reduction  of funds a n d/or change in regu lations, 
upon th i rty (30) days' notice. 

PAYMENT PROCESS 

COMPENSATION 
The Contractor sha l l  be compensated based on a ctua l  work comp leted and  accepted by the 
Town's Project Manager. Compensation wi l l  be determ ined us ing the u n it prices specified i n  the 
Contract, with no guara ntee of recurring month ly work or payment. 

The Contractor may submit one invoice per month for comp leted and accepted work. Each i nvoice 
m ust be submitted using the Town's Contractor Payment Appl ication  ( " I nvoice") form, ava i la ble 
o n  the Town's website at http ://www.miami la kes-fl .gov/. Incomplete i nvoices or fa i l u re to use 
the required form may resu lt i n  delayed payments. 

I nvoices wi l l  be processed in accorda nce with the F lorida Local  Govern ment Prompt Payment Act. 
Th e Town wi l l  take action to either  pay, reject, or issue part ia l  payment on su bmitted i nvoi ces 
based on the P roject Manager's acceptance of the work. N o  payments wi l l  be d ue or payab le for 
work not performed, materia ls  not fu rnished, or work that has not been accepted by the Town .  

I n  the event of a n  i nvoice d ispute, the Town wi l l  pay  the u ndisputed portion of the  i nvoice and  
reject the  remainder.  The Contractor must sett le a l l  payment d isputes i n  accordance with the 
Florida Loca l G overnment P rompt Payment Act and is respons ib le for ensuring t imely payment to 
its su bcontractors and suppl iers as per the same. 

Accepta nce of fi na l  payment by the Contractor for a ny spec ific project sha l l  constitute a wa iver of 
a l l  c la ims related to that project, except those previously submitted i n  accorda nce with the 
p rovisions of the Contract and identified as unsettled at the t ime of fin a l  payment app l icat ion .  

ESTI MATED QUANTITI ES 

The stated qua ntities do not reflect the actua l  quantities to be ordered and  the Town has not 
estab l ished a ny min imum quantities and  no guara ntee is expressed o r  imp l ied as to the tota l 
quantity of Work to be issued to a Co ntracto r. The Town reserves the right, at its so le d iscret ion, 
to make adjustment to the number and/or location of the Bid items. The fa i l u re of the Town to 
o rder any m in imum qua ntities does not form any basis for a c la im by the Contra ctor for lost work 
o r  profits. 
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LI N E-ITE M P RICI N G  

Li ne item pr ic ing m ust i nc lude a l l  costs, both d i rect and  i nd i rect to perform t h e  Work except for 

those costs spec ifica l ly identified as rei m bursable costs as stated i n  Article B9 .06 .  This i ncludes 

a ny inc idental  costs associated with the Work not specifica l ly stated, i .e ., the i nsta l l at ion of 

d ra inage may requ i re backfi l l  a nd patch ing, whether perma nent o r  tem porary. 

The Bid Form conta ins l ine item prices a n d  the Bidder is  req u i red to Bid on a l l  l i ne  items.  Where 

a Bidder fa i ls to provide l i ne item prices for a l l  l i ne  items the B id  wi l l  be rejected as non­

responsive. 

LI N E- ITEM QUANTITIES 

The estim ated qua ntities wi l l  be used solely for b id  comparison purposes for the to determ ine 

the lowest responsive and  responsib le .  No guara ntee is  expressed o r  imp l ied as to the tota l 

qua ntity of Work to be issued to a Contractor .  

ADDITIONAL LIN E-ITEM P R IC ING 

The Town reserves the  right to  req uest p rice quotes for add itiona l  items not  contai ned i n  the 

i n it ia l  award. S hou ld  the Town add a ny additiona l l ine items the Town wil l  do so th rough the 

Change Order p rocess. 

RE IMBURS IBLE EXPENSES 

Certa in P roject expenses may or wi l l  not be know at the ti me  of award of a P roject. The Town wi l l  

re imburse the Contractor for such costs, which inc ludes:  

Perm its 

Pol ice Officer costs when not provided by the Town 

WASD fees 

D ER M  fees 

Where a permit or the Town requ i res the Contractor to use a po l ice officer(s) d u ri ng the 

perfo rmance of the Wo rk the Town wi l l  m a ke every effort to furnish po lice officers at  no cost to 

the Contractor. Where the Town ca nnot p rovide the requ i red po l ice officers the Town wi l l  

rei mburse the Contractor based on the actua l  cost to the Contractor and the cost i s  not i nc lude i n  

the  u nit p rice per ite m .  To be  reim bursed the  Co ntractor m ust submit a copy of  documentation 

s u bstantiating both the cost as wel l  as proof of payment. 

Contractor wil l  on ly be re imbursed for the actua l  d i rect cost, without any ma rk-up .  

END OF SECTION 
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D. PROJECT OVERVIEW 

D.1 SCOPE OF SERVICES 

The Town desires to contract a preventative and on-ca l l  repai r-type ma intena nce co ntract for the entire 

a i r  condition ing systems, centra l un its, wa l l  un its, a l l  HVAC and refrigeration equipment conta ined in the 

locations l isted on the Bid Form. This ma intenance cove rage includes a l l  electron ic  controls and 

mecha n ica l  equipment ( i nc lud ing VAV controls) both indoors and outdoors for term of contract. The 

Contractor  sha l l  provide a l l  l a bor, su pervision, materia ls, supp l ies, equ ipment, tools, transportation, shop 

fac i l ities, preventative ma intena n ce and any other requ i rements set forth herein to inspect, repai r and 

service Town owned air cond it ion ing a nd refrigeration equ i pment. 

Contractor wi l l  asume all un its in  an  "AS IS" condit ion. An i n it ia l  inspection  wi l l  be made by the Contractor 

of a l l  equ ipment, immediately upon  contract com mencement. The completed equ i pment i nspection l ist 

w i l l  deta i l  the condit ion of a l l  equ ipment and wi l l  be given to the Town's Project Manager or h is  designee, 

before any wo rk is perfo rmed. 

This contract sha l l  inc lude and cover the cost of a l l  pa rts ( i nc lud i ng compressors) and  labor for a l l  repa irs 

a n d  parts rep lacement necessary to mainta in  the equ i pment specified in operation cond it ions as pa rt of 

the ma intena nce services. Not I nc luding: Co i ls, condensers, and  thermostats. 

In situations wh ere it is determi ned that a unit(s) is  not wo rth m a inta in i ng, both Contractor a n d  Town of 

M iam i  La kes wi l l  need to agree. If a consensus cannot be reached, a th i rd pa rty wi l l  be brought in by the 

Town of Miami  Lakes to advise. 

It sha l l  be the respons ib i l ity of the Contractor to include the cost of month ly c lean ing/ma i ntena nce and  

sha l l  be added into Contractor's ma intenance cost given on the B id  Form. Schedu les wi l l  esta b l ished for 

regu lar  monthly a nd quarterly ( I ce Machines) ma intena nce wo rk. A copy of the sa id schedule wi l l  be 

p rovided to the Genera l Serv ices Department for reference. If the Contractor cannot kee p  to the schedu le  

they a re to  notify the  Genera l Services Department with i n  two bus iness days of the  m issed ma intenance 

a ppointment. 

D.2 PERFORMANCE STANDARDS. 

All work sha l l  be performed i n  strict accordance with man ufa cturer req ui rements, and a ppl ica ble 

sta ndards for equ ipment, repa i rs and indoor a i r  qua l ity estab l ished by, inc lud ing but not l im ited to, the 

fo l l owing fi rms: America n Society of Heating, Refrigerating, and  Air-Cond it ioning Engineers (ASH RAE); 

Env ironmental  Protectio n Agency (EPA); Heati ng, Air-Cond it ion ing & Refrigeration D istr ibutors 

Internationa l  (HARDI), and App l icab le  codes. 

D .2 .1 .  I N STALLATION 

Al l  I nsta l lat ion projects sha l l  i nc lude a l l  necessary eq u ipment and suppl ies and be com pleted o n ly by 

manufacturer qua l ified personnel .  Where material and supp l ies a re requ i red that a re outs ide the scope 

of the ite ms included in the 1TB, the Town Project M a nager sha l l  negotiate pric ing with the selected 

contractor. Written approva l of the project proposa l  is requ i red prior to the com mencement of work. The 
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co ntra ctor sha l l  obta in a l l  necessary permits . The Town wi l l  reimburse for the d i rect cost of sa id perm its. 

D.2.2 SERVICES 

The s u ccessful proposer wi l l  provide a fu l l  range of HVAC services on an as-needed basis to be issued via 

work o rders inc lud ing, but not l i m ited to: 

• The Town esti mates to request preventative ma intenance at the frequency l isted o n  the bid form, 

however the frequency of service may be mod ified by the Town at any time. The Contractor wi l l  

be requ ired to com plete a checkl ist detai l i ng  what work was performed and leave it with a 

designated person o r  at designated location each t ime service is performed. The check l ist sha l l  

i nc lude, at  a m in imum, the check poi nts l isted below: 

o HVAC Units Maintenance 

■ Check low and  high l im it set-points a n d  a larms. 

■ Check belts fo r pro per  tension, a l ignment and  excessive wear  

■ Check o peration of a l l  t ime delays, relays, a n d  contactors 

■ Check for p roper  operation  per m a nufa ctures recommendations 

■ Check condenser and  evaporator coi ls  

■ Check com p ressor operation and  mounts 

■ Check refrigerant charge- Note com p ressor suction and  discharge pressure i n  

relation to  supp ly, retu rn, and  outs ide a i r  tem peratures 

■ Check refrigera nt levels in sight glass, if app l icab le 

■ Refi l l  refrigera nt as needed. 

■ Check control thermostat operation  

■ I nspect, rinse, hose and wash condenser coi ls  for d i rt and debris 

■ Replace fi lters or c lean as app l ica ble for Air  Hand le r  

■ Manua l ly rotate condenser fans  to e nsure proper operation 

■ I nspect fan mounting hardwa re for tightness 

■ Check pu l l eys for tightness and  excessive wear  

■ Clea n dra ins pans and flush condensation  l i nes 

■ Check a l l  fan motor bearings and mou nts 

■ Check integrity of electrical wiri ng 

o Ice Machines 

■ Wash Down Un its 

■ Clea n plates and  sa nitize the system 

■ Cha nge fi lter on water l i nes 
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■ Conduct routine ma intena nce per manufacturer's recommendations 

o Reporting Requirements- Applies to a l l  items 

■ Prepare a n  inspection report on each u n it and  submit repo rt to the Project 

Ma nager or designee with in five (5 )  days of i nspections/services 

■ Report any repa i rs with identified pa rts a long with repa i r  and  pa rts cost, esti mate 

to be based o n  labor rates per bid to Project M a nager or designee. 

■ Report any un its that have noticeable i rregula rity after the fi lter has been 

cha nged o ut. S u bmit to the project Manager o r  designee with in five (5) days of 

the filter change-out service. 

• The Contractor sha l l  prepare a work ticket for each location  per visit a n d  per a ny addit ional service 

ca l ls .  The origina l copy of the work ticket sha l l  be given to the Project M a nager or a uthorized 

des ignee per location u pon com pletion  of monthly a nd/or service ca l l .  The Contractor sha l l  reta i n  

the  dup l icate work t icket for Contractor's records. The  work ticket m ust inc lude the  fo l lowing 

i nformation:  

o Normal Maintenance:  

■ Name of Contractor 

■ Date of Service 

■ Locat ion name and  address 

■ Description of services performed 

■ List of rep laced pa rts 

■ List of pa rts or supp l ies which need replacement 

■ I nventory i nformation on each unit: 

• M a nufactu rer's na me, model, and seria l  n u m ber 

• Capacity of each a i r  un it  (BTU per hou r  o r  ton) and/or per pound for 

refrigeration equ ipment 

• Coo l ing a nd/or heating read i ngs 

• Vo ltage and  a m p  levels 

• Power i n  k i lowatts or horsepower 

■ Signatu re of service representative 

■ Signature of Town employee present at location of repa i rs 

o Repairs: 

■ Name of Co ntractor 

■ Date of repa i r  
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D.2.3 LOCATIONS 

FACILITY 

Government Center 

(GC) :  

6601 M ain Street, 

Miami Lakes, FL 

Mary Col l ins 

Community Center 

(MCCC) : 

15151 NW 82 Ave, 

Miami Lakes, FL 

Roberto Alonso 

Community Center 

( ROCC) : 

16500 NW 87 Ave, 

M iami Lakes, FL 

Youth Center (YC) :  

6075 Miami Lakes 

Dr, 

Miami Lakes, FL 

■ Location  name and  add ress 

■ Ser ia l  n u mber of equ ipment 

■ Description of services performed 

■ List of replaced pa rts 

UNIT MANUFACTURER MODEL 

HVAC Units 

1 York AV15ElDH4SlCAH16H2 

2 York AV15ElDH4SlCAH16H2 

3 York AV15ElDH4SlCAH16H2 

4 York AV15ElDH4SlCAH16H2 

YEAR LOCATION 

Second Floor 
2022 

Roof 

2022 
Second Floor 

Roof 

2022 
Second Floor 

Roof 

2022 
Second Floor 

Roof 

5 

1 

2 

3 

4 

1 

2 

1 

2 

3 

M ITSUBISH I -

MIINI SPLIT 

RHEEM -SPLIT 

RHEEM - SPLIT 

Trane - Package 

Unit 

Trane -Package 

Unit 

Trane -Split Unit 

Trane - Split U nit 

Trane - Split Unit 

Trane - Split Unit 

Trane - Split Unit 

MSY-D36NA 

RH1T6024STANJA 

RH 1 T6024STANJA 

RAUJC30EBF03ABD00002 

RAUJC30EBF03ABD00002 

RAVJC20ECC130B000002 

RAVJC20ECC130B D00002 

4TTR6036B1000AA 

4TTR6036B1000AA 

4TTR6036B1000AA 

2013 First Floor Roof 

2017 

2017 

First Floor Roof / 

Closet 

First Floor Roofn/ 

Closet 

2010 First Floor Roof 

2010 First Floor Roof 

2018 
Exterior Floor /  

Closet 

2018?? 

2016 

2016 

2016 

Exterior Floor /  

Closet 

First Floor Roofn/ 

Closet 

First Floor Roofn/ 

Closet 

First Floor Roofn/ 

Closet 

40 

HVAC & Refrigeration Equipment Repair and Maintenance Services-AS NEEDED 2026-13ACM 



First Floor Roof / 4 Trane - Split Unit 4TTR6036B1000AA 2016 
Closet 

5 

1 
Optimist Park 

( MLOP) :  

2 

6411 NW 162 ST, 

Miami Lakes, FL 
3 

Trane - Split Unit 4TTR6036B1000AA 2016 
First Floor Roofn/ 

Closet 

Daikin - Spl it Unit DX6VSS6010AA 2024 
First Floor Roofn/ 

Closet 

Trane - Split Unit 4TTV8060Al000BA 2016 
First Floor Roofn/ 

Closet 

Comfort - Mini 

Split 
CKB24CD(0) 2018 

First Floor Roofn/ 

Closet 

Ice Machines 

ROCC 
1 C IM2100F 2020 First Floor 

MLOP 
2 K420 0 1120844423 2020 First Floor 

D.2.4 CONTRACT TERM 

This Agreement sha l l  be effective upon execution by both pa rties a nd sha l l  conti nue for a term of three 

(3) yea rs from the date of execution  by the Town .  The Town retains two (2) options to extend the term 

of this Agreement for addit ional  one-year terms. 

D.2.5 COST ADJUSTMENTS 

Costs for a l l  services purchased under this contract sha l l  rema in  firm for the in it ia l  three-year  contract 

period. Costs for a ny extension term yea rs sha l l  be subject to an adjustment on ly if increases occur in the 

industry. However, un less very unusual  a n d  sign ificant changes have occurred in the industry, such 

increases shal l  not exceed whichever is less:  three percent (3%) per year, o r  the latest yea rly percentage 

i ncrease in the Al l -U rban Consu mers Price Index (CPI-U) {All Items), for the Mia mi-Ft. La uderda le, FL a rea, 

as pub l i shed by the Bureau of Labor Statistics, U.S.  Department of La bor. The yearly i ncrease or decrease 

in the CPI sha l l  be the latest index pub l ished and avai lab le n i nety (90) days prior to the e n d  of the contract 

yea r then in effect com pared to the index for the same month one {1 )  year prior. Any requested p rice 

increase sha l l  be fu l ly  documented and submitted to the Town at least ninety (90) days prior to the 

extension term start date. The Town wi l l  not accept a ny requests for price increases subm itted with less 

tha n ni nety {90) days pr ior to the extension term start date. Any approved cost adjustme nts sha l l  become 

effective u po n  the extension term start date of the contract. I n  the event the CPI  or industry costs dec l i ne, 

the Town sha l l  have the right to receive from the Contractor a reasonab le reduction  in costs that reflect 

such cost changes in the industry. 

The Town may, after exa mi nation, refuse to accept the adj usted costs if they a re not pro perly 

docu me nted, increases a re considered to be excessive, o r  any decreases are considered to be insuffic ient. 

In  the event the Town does not wish to accept the adjusted prices, and the matter cannot be resolved to 
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the satisfaction of the Town, the contract ca n be cance l led by the Town upon giving th irty (30) days written 

notice to the Contractor. 

0.2.6 CONTRACTOR RESPONSIBILITIES 

a. All work m ust be p rovided in a p rofess iona l  wo rkman l i ke manner  in accorda nce with the 

American Society of H eati ng, Refrigerati ng, and  Ai r-Condition ing Engineers (ASHRAE); 

Envi ronmenta l Protection Agency (EPA); Heating, A i r-Co ndition ing & Refrigeration  D istributors 

Internationa l  (HARDI ), and  Appl icable codes. 

b .  Contractor must b e  ava i l able t o  perform emergency repa i rs as t h e  need a rises: Twe nty-fou r  {24) 

hours per day, seven (7) days a week. Response time for emergency repa i rs must be within one 

(1 )  hour  of notification to Contractor by the Town's representative of the need for such repa i rs .  

Emergency work requested by the Town after normal  work ing hours sha l l  be b i l led at the "after 

normal operating hours" rate. 
• Respo nse t ime for repa i r  jobs wi l l  be fou r  (4) hours for non-emergency services and one  

( 1 )  hour  for emergency services. Fa i l u re by the  successfu l proposer to  ad here to  these 

response t ime requ i rements w i l l  p l ace that contractor i n  defa u lt of the contract. The 

Town wil l then contact the secondary proposer to perform the repa i r  services. 

• Repair  services sha l l  be ava i lab le  to the Town twenty-fo u r  (24) hours a day, seven (7) 

days a weeks, yea r round .  Regu l a r  hours sha l l  be from Monday th rough Friday, 8:00 a .m .  

to 5 :00 p .m.  Overt ime hours sha l l  be  between 5 :00 p .m .  to  8 :00 a .m.  weekdays, and  

twenty-fo u r  ( 24) hours on Saturday, S unday, and lega l ho l idays. 
• Repa i rs sha l l  not be performed un less expressly a uthorized by the P roject Manager. 
• The Town reserves the right to seek cost est imates (quotes) from the Contractor  pr ior to 

the performa nce of any repa i r  work/ Quotes wi l l  be p rovided at no add ition a l  cost to the 

Town.  
• Com ply with the fo l lowing response to emergency and no n-eme rgency ca l ls :  

• Emergency:  Within one ( 1 )  hour  
• Non-Emergency: Within two (4) hours 
• P roject Est imates: With i n  two (2)  days 
• Emergency Project Estimates: Within one (1 )  day 

c .  Al l  work sha l l  be performed i n  accordance with the hours set forth in the Town's noise O rd ina nce 

No.  04-50 un less otherwise specified i n  writi ng by the P roject Manager. The Town's norm a l  

operating hours a re from 8 :00 a . m .  to 5 :00 p . m .  Monday through Fr iday. The Town a ntic i pates 

uti l i z ing the selected Contractor on an  as-needed basis duri ng normal  operating hours .  

Contractor may opt to work on a Town Ho l iday subject to approva l f rom the P roject Manager. 

Contractor understands and agrees that their decis ion to work on a Town Ho l iday or  after normal  

ope rating hours ( un l ess d i rected to do so by the Town) is  by choice and charges for such work 

sha l l  be b i l led at the " regu la r" rate. 

d. Hour ly Rates sha l l  be inc lusive of a l l  costs with the exception  of pa rts/new units and sha l l  inc lude 

but  not be l im ited to a l l  labor, equipment, tools, veh ic les, p rofit, overhead, employee benefits, 

insura nce, etc. necessary to perform the req u i red work. Parts sha l l  be b i l led at wholesale cost 

p lus a percentage ma rk-up not to exceed 10%. 

e .  The Town wi l l  request an estimate of work to be performed, especi a l ly fo r la rge p rojects. 

Each request for esti mate sha l l  set forth the work to be accompl ished ( l abor, equ i p m e nt, 

mate ria ls), t ime to complete, and  if ava i l able  sha l l  inc lude the materi a ls req u i red and app l i cab le  

specifications and d rawi ngs to  be fo l lowed.  
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f. 

h .  

n .  

o .  

p .  

Contractor sha l l  provide deta i led, written repa i r  estimates for extensive repa i rs or emergency 
repa irs as may be requ i red.  Est imates sha l l  inc lude a l l  t ime and  materia l  charges . The contractor 
m u st inform the Town representative of the repa i r  est imate a n d  request authorization to 
proceed. Estimates m ust be a pproved in advance by the Town .  

g. Contractor sha l l  document a l l  site visits recording work performed, l abor  hours incu rred, materia l 
a n d  parts used, and  other  expenses. Contractor sha l l  keep Project M anager a ppra ised of a l l  HVAC 
issues. 
A s  d etermi ned b y  the Town, Contractor sha l l  b e  respo nsib le for co ntact ing Sunshine State One 
Ca l l  at 811  prior to  their  excavation of  underground  l i nes to  serve as the Town's representative 
to avoid any potentia l issue to the Town and damage to exist ing uti l ity l ines .  

i .  Dur ing the performa nce of th is Contract, there may be t imes when the contracto r wi l l  be req u i red 
to obta i n  a Town perm it for such work. It is the responsib i l ity of the contractor to ensure that 
he/she has the a ppropriate Town permits to perform such work as may become necessary d u ri ng 
the performance of the work. Any fees related to Town requ ired perm its in con nection with this 
Contract wi l l  be the responsib i l ity of the contractor and wi l l  be reimbursed by the Town.  Al l  work 
is s u bject to i nspection and a pprova l  of the Town's Bui ld ing Offic ia l  or designee. 

j .  Contractor m ust check-i n and check-out with the Project M anager when servicing Town property. 
k.  Contractor shal l  not charge travel t ime for any service, emergency, or  routine. 
I .  Contractor s h a l l  prom ptly pay for a l l  materia l s, suppl ies, and l abor  emp loyed by i t  so that the 

property sha l l  be free from materia lme n 's and mechan ic's l iens.  At t ime of i nvoici ng, co ntractor 
sha l l  provide Town with fina l  l ien releases from a l l  supp l iers provid ing materia ls, supp l ies and  
l abo r  related to the  work. 

m. Al l  materia ls  and equ ipment furnished by the contractor sha l l  be new a n d  u nused in  their origin a l  
sea le r  wrapper or  conta iner pr ior to u s e  on a Project. A l l  n e w  pa rts a n d  materia l s  s h a l l  b e  sou rced 
from the origi na l equ ipment manufacturer u n less approved by the Town.  M aterials may be 
subject to inspection  prior to use on a Project. Where mater ia ls  or equ ipment a re, as determ i ned 
by the Project Manager, not new, unused, or i n  their  origi na l  wra pper, or contai ner, the P roject 
Ma nager may reject their  equ ipment or materials and  requ i re its replacement prior to use o n  a 
Project. The Town may, at its sole d iscretion, fu rn ish materia ls  to be used for a Project. 
Materia ls a n d  pa rts sha l l  not be sourced from cou ntries cu rrently restricted from doing business 
with the Town or State. 
Contractor wa rra nts that for o n e  ( 1) yea r from t h e  Town's accepta nce; t h e  work wi l l  b e  free from 
defects in materia l  and  wo rkmansh ip  and that a l l  services and  materia l  fu rnished sha l l  be in  
accordance with the req u i rements of this Contract .  Contractor a lso wa rra nts that a l l  mate ria l  
( i nc lud ing repair  and replacement pa rts) wi l l  funct ion properly for a period of one (1 )  yea r and in 
accordance with the man ufacturers origina l  wa rra nty terms from the Town's acceptance a n d  
that such materi a l  wi l l  b e  new and  o f  orig ina l  manufacture.  
Upon Town's notice to the co ntractor of any defect or  nonconforma nce, f irm sha l l  with in  one (1)  
business day of the Town's notice prom ptly correct or re-perform, at no cost to the Town, any 
such services and materia l .  If contractor fa i ls  or refuses to correct or re-perform, Town may  
co rrect o r  replace with s im i l a r  services and materials and  charge to  the  contra ctor the  cost 
incu rred by the Town. 
The Contractor shal l  be ava i l ab le, at the Town 's  request, to assist the Town and/or its designee 
at the Emergency Operations Center ( EOC) duri ng emergency situatio ns, i nc lud i ng but not l im ited 
to hurrica ne preparedness and recovery. 

q .  Each  Work Crew sha l l  have suitable tra nsportation i n  the form of  a one-ha lf ton (m inimum size) 
fu l l  size pickup truck and/or other appropriate vehic le(s)  necessa ry to com plete the Project. 
The truck should be capab le of tra nsport ing items up to eight feet (8') in lengt h .  

43 

HVAC & Refrigeration Equipment Repair and Maintenance Services-AS NEEDED 2026-BACM 



Al l  vehicles sha l l  be i n  good work ing order, with current l icense, registration, and  insura nce. 

The veh ic le(s) must also be su bsta nti a l ly free of body da mage and m ust be pa inted un iformly. 

All veh ic les must i nc lude the name of the contractor, contra ctor's l ice nse n u m ber, business 

te lephone number. Rented or borrowed veh icles should properly identify the name and 

telephone n u m ber of  the renta l company or com pany from whom i t  was obta ined .  

D.2.8 PERSONNEL CLASSIF ICATIONS 

The fo l lowing m in imum personnel  qua l ifications sha l l  app ly to any and a l l  l abor  provided under the 

contract and sha l l  form the basis for development of indiv idual  rates in  the P rice Sched u le :  

• HVAC Tech n ic ians sha l l  have a m in imum of five (5 )  years of experience, a n d  have an  EPA 608 

Tech n ica l  Program Certification .  

D.2.9 WORK ORDERS 

Shou ld  m o re than one award be made under this RFP the Pr imary Contractor wi l l  be affo rded the fi rst 

opportu n ity to be issued a Work O rder  for a Project. H owever, the Project M a nager may issue a Work 

Order  to the Secondary Contractor inc lude, but not be l im ited to the fo l lowing: 

• The Town and the Pr imary Contractor ca nnot agree on  the cost/scope of the P roject. 
• The Pr imary Contractor cannot perform the Work i n  the specified t imeframe.  
• The Prim ary Contractor does not respond to the Work Order  Proposa l i n  the stated 

t imefra me. 
• The Project Manager determi nes that the Pr imary Contractor has too much Work 

• There is i nsufficient ca pacity rema in i ng i n  the Pr imary Contractor's Contract. 

• The Pr imary Contractor has fai led to successful ly perform on  previous Work Orders or u nder  

other  Contracts with the Town .  

The  determ i n at ion on  us ing the  Secondary Contractor sha l l  rest solely with the  Project Manager and the 

Town.  

The Town wi l l  uti l ize a Work Order process for issu ing  Work under the Contract. However, where the 

Project Manager determines that  the Work to be performed fa l l s  within  either the Emergency or  Critica l 

Repa i r  categories, as defined by the Contract the Project Manager may issue a Notice to P roceed in writing 

that the Contractor p roceed with the Work. Where an  emergency situation exists, which affects l ife/safety 

that does not a l low time to issue written notice to p roceed, the Project Manager  sha l l  issue a verbal N ot ice 

to Proceed and  fo l low up as soon as poss ib le with written verification .  

The Project Ma nager wi l l  provide the Contractor with appropriate informatio n i n  order  for  Contractor to 

develop a Proposal, which wi l l  i nclude the scope of work a nd, the t imeframe for completing the Project, 

and ava i l ab le  d rawi ngs (if a ny), and any addit iona l  contract terms and condit ions specific to th e Project, 

inc lud i ng but not l im ited to additiona l  insura nce, l i qu idated damages, etc. The Contractor wi l l  a lso be 

provid ed a dead l ine to respond to the Project Manager concern ing the Project. 

The Contractor is  responsib le to visit the site, review any drawi ngs and scope of work, and the site 

condit ions.  The Co ntractor is requi red to respond to the Project Manager, with i n  the specified timeframe, 

with a Price Proposal and confirmation that they can perform the Work i n  the stipu lated timeframe .  

The  P rice Proposal must i nclude a breakdown of the  max imum number  of  labor  hours by  trade 
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classifi catio n to perform the Work and the maxi m u m  estimated cost of materia ls and equipment req u i red 
to perform the Work in accorda nce with the contract Price Schedu le .  The Project Ma nager wi l l  review any 
recommended revis ions and i n  its sole d iscretion accept or  reject, i n  writing, the proposed revis ions 

U pon written accepta nce of the Wo rk Order Proposal ,  the Project Ma nager wi l l  issue a written Work Order 
a n d/or Notice to Proceed for the Project. Where the Contra ctor rejects the Proposa l or where the 
Co ntractor fa i ls  to respond with i n  the stipulated t imeframes the Project Manager may awa rd the Project 
to a nother Contractor or uti l ize other mea ns ava i la b le to the Town.  Contractor sha l l  not commence a ny 
Work without rece iving a written Work Order a n d/or Notice to Proceed from the Town .  

D.2.10 TOWN FURNISHED DRAWINGS 

The Town, in its sole disc retion, may fu rnish design drawings. I t  sha l l  be the sole respons ib i l ity of the 
Contractor to br ing to the i m m ediate attention of the P roject Ma nager any discrepa ncies between the 
d rawings and existi ng cond itions, exc lud ing hidden or  u nforeseen co ndit ions, d iscovered prior to 
com mencing and d u ri ng the Work. The Contractor sha l l  be solely respons ib le for verifying the accuracy of 
any  Town provided d rawings pr ior to com mencing the Work and  sha l l  be responsib le for a ny errors or 
revis io ns of the Work, which m ight have been avoided by notify ing the Town prior to commencement. 
Th is  sha l l  a lso app ly to any revis ions or omissions identified by the Contractor. 

The Contractor sha l l  submit a Request for I nformation (RF I )  where the Contractor bel ieves that 
specifications  a re unclear or  confl ict. A l l  requests m ust be submitted i n  a manner  that clea rly identifies 
the specification section or d rawing deta i l , if furnished, where c la rification or interpretation is being 
requested. As part of the RF I ,  Contractor sha l l  inc lude i ts  recom m endation for reso lut ion. The Town sha l l  
respond i n  writing. 

The Contractor sha l l  have no basis for any c la im for add it ional  costs resu lting from their fa i l u re to 

identify any requ i red revisions, om issions and/or errors, not identified  in writ ing to the Project Man ager 

p rior  to com mencing the Work. 

D.2.11 ACCESS TO UTI LIT IES 

The Contractor is responsib le fo r provid ing power requ i red for the performance of the Work, inc lud ing 

the use of a generato r. The use of a generator may be subject to the prior approva l of the Town's 

rep resentative should the Work be in a pr imari ly residentia l  ne ighborhood. 

The Town may, at its sole d iscretion,  provide access to Town uti l it ies a nd/or water should such be 

ava i lab le at the Work site. H owever, the Contractor is responsib le to ascertai n  the location and 

a ccess ib i l ity of a ny uti l ities sources necessary to perform the Work .  The ab i l ity of the Town to make 

uti l ities ava i l able to the Contractor sha l l  not form any basis for a change order  of c la im by the 

Contractor. 

D.2.12 AUTHORITY OF THE PROJECT MANAGER 

The Town Manager hereby a uthorizes the Project Manager designated in the Work Order to determine 
a l l  questions of  any nature whatsoever a rising out  of, u nder  or in  con nection with, or  in  any way re lat ing 
to o r  on account of the Work, and  questions as to the interpretation of the Work to be performed u nder  
the Contract Documents. 
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The Contractor sha l l  be bound  by a l l  determ inat ions o r  o rders of the Project Manager and  sha l l  prom ptly 

respond to requests of the Project Manager, inc lud ing the withdrawal or mod ifi cation  of any previous 

order, and regard less of whether  the Contractor agrees with the Project M anager's determi nation or  

req uests. Where req uests a re made ora l ly, the Project Manage wi l l  fo l low u p  in  writ i ng, as soo n th ereafter 

as is practicab le .  

The P roject Manager sha l l  have a uthority to act on behalf of the Town to the extent provid ed by the 

Contract, u n less otherwise mod ified i n  writi ng by the Town .  A l l  i nstructions  to the Contractor sha l l  be 

issued in writ ing. Al l  i nstructions to the Co ntractor sha l l  be issued through the Town Manager o r  the 

Project M a n ager. 

The Project M a nager wi l l  not be responsib le for construction means, methods, techn iques, sequences, or 

proced u res, or for safety preca utions and programs  in con nection  with the Work and  wi l l  not be 

responsi b le for the Contractor's fai l u re to ca rry out the Work in accorda nce with the Co ntract Docu ments. 

A l l  interpretations a n d  recommendations of the Project Manager sha l l  be consistent with the intent of 

the Contra ct Documents. 

The P roject Manager wi l l  not be responsib le for the acts or o m 1ss1ons of the Contractor, any 

Subcontractor, o r  a ny of their  agents or employees, o r  a ny other persons performing any of the Work. 

0 .2.13 PERMIT REQUIREMENTS 

The Contractor sha l l  be responsib le for obta in ing  a l l  requ i red perm its associated with the Work. Permit 

ob l igations inc lude, but a re not l im ited to: 

• Preparation a nd s ubmitting permit app l i cations  to the appropriate regu latory a uthorities. 

Payment of a l l  a pp l icab le permit fees. 

• Preparation and subm itta l of permit support documents, inc lud ing site p lans, d rawi ngs, 

ca lcu lations, and rel ated techn ical documents. 

• Preparation and submitta l of Permit Deta i ls, which i nc lude m a ps and  s ite-specific layouts showing 

the locat ion of new or replacement concrete pads, s idewal ks, curbs, or other i m provements; and  

• Coo rd i nation with Town staff and regu latory agencies to obta i n  permit approvals. 

Perm it req u i rements a lso a pply to any Addit iona l  Misce l laneous Services u nder this Contract 

( i nc l ud ing, but not l im ited to, a rt ific i a l  tu rf, pavers, landscapi ng, a nd p layground curbs) if such 

services requ i re pe rmitti ng. 

No Work sha l l  commence u nt i l  the Contractor has secured the req u i red perm its and  provided 

copies of approved permit documentation  to the Town.  
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CO NTRACT TER M  

T h i s  Contract s h a l l  b e  effective u pon execution by both part ies a nd s h a l l  conti nue for a te rm of 

th ree (3) yea rs from the date of execution by the Town. The Town sha l l  have the right, at its sole 

o pt ion, to ren ew the Agreement for two (2) add itiona l  one ( 1 )  year periods, or a ny portion 

thereof. I n  the event the Town exerc ises such right, a l l  terms and cond it ions, and requ i rements 

of the Agreement sha l l  rema in  the same as specified in the Agreement and  apply du ring the 

renewa l period(s) .  

D.2.14 LIQUIDATED DAMAGES 

The Contractor sha l l  d i l igently perform the Work and  sha l l  keep downtime and d elays to a 

m in i m u m .  The Contractor  sha l l  notify the Town's P roject M a nager of any p rojected delay and  

provide an  estimated t ime for com p letion.  U nless approved i n  writing by  the Town's P roject 

M a nager, fa i lu re to ach ieve completion of Work within the time  per iod specified i n  the N otice to 

P roceed or  authorized Work Order sha l l  subject the Contractor to l iqu idated dam ages i n  the 

a mount of one hundred fifty do l l a rs ($ 150.00) per ca lendar day beyond the specified completion 

date .  The Town sha l l  have the r ight to deduct the said l iqu idated d a mages from a ny amounts due  

to the Contractor. 

D.2.15 TRAVEL CHARGES 

N o  separate travel charges sha l l  be permitted u nder th is  Contract. All t ravel costs, m obi l ization, 

a n d  demobi l i zation expenses m ust be inc luded in  the un it or l u m p-sum pricing fo r the services 

provided.  

D.2.16 WARRANTY 

The Contractor warra nts to the Town that a l l  materials and  equ ipment furnished under this 

Contract sha l l  be new, un less otherw ise specified, and that a l l  Work sha l l  be of good q ua l ity, free 

from defects, and in confo rma nce with the Contract Docume nts . The Contractor sha l l  p rovide a 

m i n imum one (1 )  year wa rra nty on a l l  labor and  workmansh i p, a nd sha l l  p rovide manufacturer 

wa rranties on equ ipment, parts, o r  materia ls wh ere app l icab le .  Where man ufactu rer  wa rra nties 

exceed one (1) yea r, the longer warra nty term sha l l  a pp ly. A l l  Work found to be defective o r  

nonconfo rming d u ri ng t h e  wa rranty period sha l l  b e  corrected a t  no cost t o  the Town .  

D.2.16 I NVOICING 

Th e Cont ractor sha l l  submit i nvoices with i n  thirty (30) days of com pletion  of the Work or as 

otherwise specified in the Work Order. I nvoices sha l l  inc lude, at  a m in imum, the Work Order 

n u m ber, description of services performed, location of services, item ized quantities, and unit o r  

l u m p-sum pricing. Fa i lure t o  submit i nvoices i n  a t imely manner  m a y  resu lt i n  delayed payment 

or other  admin istrative remedies as  dete rmi ned by the Town.  

D.2.17 RECORDS 

The Contracto r sha l l  ma intain accurate and com plete records of a l l  Work performed under this 

Contract, inc lud ing but not l im ited to dates of service, locatio ns, scope of work performed, 

mater ia ls  used, perm its obta ined, and personne l  i nvolved. Such records sha l l be made ava i l a b le 

to the Town for inspection  a nd aud it u pon request. 

D.2.18 ADDITIONAL SERVICES 

The Town may request additiona l  services related to or m isce l l aneous services as defined in the 

Scope of Work.  The Contractor sha l l  p rovide a written quotation for a ny such addit ional  services. 

No Work sha l l  com mence unt i l  written authorization is issued by the Town. 
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D.2.19 APPLICABLE LAWS AND STANDARDS 

The Contractor sha l l  perform a l l  Work i n  strict com pl ia nce with a l l  a pp l icab le federal ,  state, and 

loca l  l aws, codes, o rd inances, regulations, and stan dards, i nc lud ing but not l im ited to the F lorida 

Bu i l d ing Code (FBC) a nd the Occu pationa l  Safety and H ea lth Adm i n istration (OSHA) regu lations. 

D.2.20 MATERIALS AND SERVICES 

Contractor sha l l  provide a l l  necessary l a bor, supervis ion, materia ls, tools, equ ipment, m ach inery, 

and transportat ion requ i red to com plete the Work in accordance with the Contract Documents. 

All Work found to be unsatisfactory sha l l  be pro m ptly corrected at no add itiona l  cost to the Town .  

The Contractor sha l l  not store materials o r  equ ipment on  Town property without p rior  written 

approval 

D.2.21 SAFETY AND H EALTH 

Contractor sha l l  observe a l l  app l icab le safety p recautions throughout the performance of the 

Work and sha l l  assu me fu l l  respons ib i l ity and l iab i l ity for compl ia nce with al l  safety and hea lth 

requ i rements. The Contractor sha l l  ensure that al l  personne l  and subcontractors a lways wear 

appropriate person a l  protective equ ipment (PPE )  and  comply with OSHA, FDOT, and  other 

app l icable safety standards. A l l  practices, materia ls, supp l ies, and equ ipment sha l l  comply with 

federal ,  state, and  l ocal  safety and environmenta l regu lations. 

Contractor personne l  and subcontractors sha l l  wear d istinctive u n iforms or  high-vis ib i l ity safety 

apparel and sha l l  carry company identification whi le  working on Town p roperty. Identification 

m ust be open ly d i sp layed at al l  t imes. 

D.2.22 UNAUTHORIZED WORK 

The Successful Proposer(s) m ust not beg in  a ny work u nt i l  the Town issues a Notice to Proceed. Such N otice 

to Proceed wil l constitute the Town's authorization to begin Work. Any unauthorized work performed by 

the Successfu l P roposer(s) is  done at the Pro poser's own risk, wi l l  be deemed non-com pensab le by the 

Town, and Proposer wil l  not have a ny recou rse aga inst the Town for performing unautho ri zed work. 

D.2.23 CHANGES/ALTERATIONS/ASSIGNMENTS 

Proposals wi l l  be va l i d  and  i r revocable for at least 120 days after the Pro posal  due date. Proposer may 

change or withdraw a Proposal at any time prior to the Proposal due date. All changes or withdrawals must 

be made in writing to the Procurement Depa rtment. Ora l/Verbal modifications wi l l  not be a l lowed and wi l l  

be disregarded. No written modifications wi l l  be accepted after the Proposal due date. Proposers must not 

assign or otherwise transfer their P roposal .  A tra nsfer or assignment of the Proposal wi l l  result in the rejection 

of the Proposal as non-responsive. 

D.2.24 SUBCONTRACTOR(S) 

Su bcontractor(s) is an i ndiv idua l or company who has a contract with the Pro pose r to ass ist i n  the 

performance of the work requ i red under this RFP. Subcontractor(s) wi l l  be paid through the Proposer and  

not  pa id  di rectly by  the  Town .  Any and a l l  l i ab i l it ies regard ing  the  use  of  a Subcontractor(s) wi l l  be bo rne 

solely by the Successful Pro poser and i nsurance for each Subcontractor(s) must be ma i nta i ned in  good 

standing and approved by the Town throughout the duration of the Contract. Neither the Successfu l 

P roposer nor  any of its Su bcontractor(s) are to be considered e m ployees o r  agents of the Town.  

P roposers m ust l ist any o r  a l l  subcontracto r(s) that may be uti l ized to  assist i n  the performance of the 

work specified here in .  Any subcontractor(s) l i sted must meet the same requ i rements and submit the same 

i nformation l i sted under the proposer's M in imum Requ i rements section, as app l icab le .  A l l  i nformation 

requ i red shal l  be inc luded in the sol ic itation  response or with in  th ree (3) days of request by the Town .  If 
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proposer does not inc lude any subcontractors(s) as pa rt of its b id submitta l, it wi l l  be co nstrued that the 

p ro pose r wi l l  be ab le  to handle the ent i re workload by itself and wi l l  not be a l lowed to su bcontract any of 

the wo rk u n less it requests in  writing, and approved by the Town Ma nager, the h i ring of subcontractor(s) 

with the aforementioned requ i rements attached to its request within seventy-two (72) hours of 

cons ideri ng h i ring subcontractor(s) .  

END OF SECTION 
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"Town, " and Air Changes Mechanical hereinafter ca l led the "Contractor." 

....... �11 Franklin Zizi ��oh,, By: 

Tit le :  Managing Partner 

F.t>ruaryl7,203G 

CONTRACT EXECUTION FORM 

This  Contract No. 2026-13ACM made  this 28 day  of September i n  the  yea r 2026 i n  an  amount not 

to exceed $ 69,600 by and between the Town of M iam i  La kes, F lorida, hereinafter ca l led the 

The Contract Documents co nsist of th is Co ntract Execution Form, Sol ic itation ( ITB, RFP, o r  RFQ) incl ud ing 

a l l  addenda, attachments, exh i bits, specifications, the Contractor's bid, responses, pricing, and a l l  

i nformation submitted or  incorporated therein .  A l l  Contract Documents a re hereby incorporated by 

reference a nd co l lective ly form the entire Agreement between the parties. 

IN  WITN ESS WHEREOF, the parties have executed this Agreement as of the day and year first 
a bove written. 

/
Date :  _q_z t__20_l,_ j-_ ].___ 

Lorenzo Cobiel la,  Deputy Town Attorney 
N\1� 1tS C0,1)+1' 1 l q  tor 

Signed, sealed, and  witnessed i n  the CONTRACTOR 

presence of: 
Air Changes Mechanical 

( Co ntractor's Na me) 

Lega l Sufficiency:  

By: If:: . 
3504 Portersfield rd Orlando, FL 32808 

Ricardo Ardila Name:------------State of Texas 
County of Travis 
Sworn to and subscribed before me 

Electronical ly signed and notarized onl ine using the Proof platform. on 09/28/2026 by Ricardo Ardi la .  
Date: 9/28/2026 

( * )  I n  the event that the Contracto r is a corporation, there sha l l  be attached the original  of the 
corporate resolution  i n  the form co nta ined in th is Sect ion,  of the board of the corporation,  

author iz ing the officer who s igns the Contract to do so i n  its beha lf. 

AUkur Rahman 

cj�lllfl.l\ 
ID NUMBER 

1355,41!556 

COMMISSION EXPIRES Electronically signed and notarized on line using the Proof platform. 



Not Applicable. 
NOT a Corporation. 

CORPORATE RESOLUTION 

WHEREAS, _______________, Inc. desi res to enter into a contract 

with the Town of Miami Lakes for the purpose of performing the work described in the contract 

to which th is resol ution is attached; and 

WH EREAS, the Boa rd of Di rectors at a du ly held corporate meeting has considered the 

matter in accordance with the By-Laws of the corporation; 

Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF 

DIRECTORS that the --------------------� 
(type title of officer) 

_____________________, is hereby authorized 

(type name of officer) 

and i nst ructed to enter into a contract, in the name and on behalf of this corporation, with the 

Town of Miami Lakes upon the terms conta ined in the p roposed contract to which this resolution 

is attached and to execute the corresponding performance bond. 

DATED this ___ day of ________� 20__ . 

Corporate Secreta ry 

(Corporate Sea l )  
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MIAMIJ lLAI<ES 
Growing Beautifully 

HVAC & Refrigeration Equipment Repair and Maintenance Services 
1TB 2026-13 

Form PS _(_Bid Forl'l!l 

PAY ITEM 
NO. 

I 

2 

3 

4 

5 

6 

7 

8 

9 

JO 

II 

12 

13 

14 

15 

16 

17 

18 

19 

20 

ii 

22 

23 

24 

DESCRIPTION 

HVAC Units maintenance 

Gov. Center Unit 1 - York cAV15E1DH4S1CAH16H2) 2022 - 6601 Main Street 
Gov. Center Unit 2 - York IAV115E1DH4S1CAH16H2) 2022 - 6601 Main Street 
Gov. Center Unit 3 - York (AV15E1DH4S1CAH16H2\ 2022 - 6601 Main Street 
Gov. Center Unit 4 - York (AV115E1DH4S1CAH16H2l 2022 - 6601 Main Street 
Gov. Center Unit 5 - Mitsubishi Mini Split (MSY-D36NA\ 2013 - 6601 Main Street 
MCCO - Unit 1 - Rheem1- Solit Unit (RH1T6024STANJA) 2017 - 15151 NW 82 Ave 
MCCO - Unit 2 - Rheem1- Solil Unit IRH1T6024STANJA\ 2017 - 15151 NW 82 Ave 
MCCO - Unit 3 - Trane - Packaoe Unit IRAUJC30EBF03AB000002\ 2010 - 15151 NW 82 Ave 
MCCO - Unit 4 - Trane1- Package Unit (RAUJC30EBF03ABD00002112010 - 15151 NW 82 Ave 
RACC1- Unit 1 - Trane Solil Unit IRAVJC20ECC1308000002) 20231- 16500 NW 87 Ave 
RACC - Unit 2 - Trane Solil Unit (RAVJC20ECC1308000002) 2018 - 16500 NW 87 Ave 
YC - Unit 1 - Trane - Solit Unit 4TTR603681000AA 2016 - 6075 Miami Lakes Dr 
YC - Unit 2 - Trane - Split Unit 4TTR603681000AA 2016 - 6075 Miami Lakes Dr 
YC - Unit 3 - Trane - Split Unit 4TTR603681000AA 2016 - 6075 Miami Lakes Dr 
YC - Unil 4 - Trane - Solil Unit 4TTR603681000AA 2016 - 6075 Miami Lakes Dr 
YC - Unit 5 - Trane - Solil Unit 4TTR603681000AA 2016 - 6075 Miami Lakes Dr 
MLOP1. Unit 1 - Daikin - SDlit Unil IDX6VSS6010AA\ 2024 - 6411  NW 162 ST 
MLOP1- Unit 2 - Trane - Split Unit 14TTV8060A10008A\ 2016 - 6411  NW 162 ST 
MLOP - Unit 3 - Comfort - Mini Split (CK824CD(O)) 2018 - 6411 NW 162 ST 
MLOP1- Unil 3 - Comfort1- Mini Split1(CKB24CD(O)) 201 8 - 6411 NW 162 ST1- CONCESSION STAND 

fee Machine cleaning and maintenance 

RACC - CIM2100F - 2020 - 16500 NW 87 Ave 
MLOP - K420 0 SERIAL: 1 120844423 - 2020 - 6411 NW 162 ST 

Hourly Rate 

Hourly Labor Rate I: Hourly rate for straighl time repairs, i.e., from 8:00 a.m. to 5:00 p.m .. Monday through Friday (rate is to include labor and travel, parts are not 
included). 
Hourly Laoor Rate II - Hou,1y rate for overtime repairs, i.e., before 8:00 a.m. or after 5:00 p.m., or on weekends or holidays, (rate to include labor and travel. 
parts not included). 

UNIT OF 
QUANTITY UNIT PRICE TOTAL

MEASUREMENT 

Month 4.000 $ 195.00 $ 780.00 
Monlh 4.000 $ 195.00 $ 780.00 
Month 4.000 $ 1 95.00 $ 780.00 
Month 4.000 $ 195.00 $ 780.00 
Month 4.000 $ 60.00 $ 240.00 
Month 4.000 $ 133.00 $ 532.00 
Month 4.000 $ 133.00 $ 532.00 
Month 4.000 $ 170.00 $ 680.00 
Month 4.000 $ 170.00 $ 680.00 
Month 4.000 $ 341.00 $ 1.364.00 
Month 4.000 $ 3411.00 $ 1 ,364.00 
Month 4.000 $ 109.00 $ 436.00 
Month 4.000 $ 109.00 $ 436.00 
Month 4.000 $ 109.00 $ 436.00 
Month 4.000 s 109.00 $ 436.00 
Month 4.000 s 109.00 $ 436.00 
Month 4.000 $ 109.00 $ 436,00
Month 4.000 $ 96.00 $ 384.00 
Month 4.000 $ 48.00 $ 192.00 
Month 4.000 $ 48.00 s 192.00 

Month 4.000 $ 48.00 $ 192.00 
Month 4.000 $ 48.00 $ 192.00 

$ . 
Hour 80,000 $ 105.00 $ 8.400.00 

Hour 16.000 $ 157.50 $ 2.520.00 

GRAND TOTAL $ 23,200.00 

Refer to pay Item notes within contract plans for details of costs to be included within items. 

The following Bid Item Notes apply to the bid Items: 

1 - Contractor to include cost to provide service as describe in contract Section B Scope of Services. 

2- The quantities stated on the Form PS- Price Sheet are solely estimates of what the Town anticipates its needs are for the first year of the Contract. The stated quantities do not reflect the actual quantities to be ordered and the Town has not established any minimum 

quantities and no guarantee is expressed or Implied as to the total quantity of Work to be issued to a Contractor. The Town reserves the right, at its sole discretion, to make adjustment to the number and/or location of the Bid items. The failure of the Town to order any 

minimum quantities does not form any basis for a claim by the Contractor for lost work or profits. 




